Municipal Corporation Faridabad
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E- Tender Cum community participation Notice

For Procurement of Civil/Mechanical/Electrical Works under Local Competitive Bidding Procedure.

Name of Work: - Construction of Community Centre in Village —Palla Faridabad Ward-23.

Estimated Cost Rs. 31.68 Lacs.
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PRESS NOTICE

Municipal Corporation Faridabad
Notice Inviting Tender
No. Dated:

1. Online bids are hereby invited on behalf of Commissioner MCF for the work mentioned below:-

Name of work:-  Construction of Community Centre in Village —Palla Faridabad Ward-23.

Sr. No. of work Estimated Cost Earnest Money Tender
Rs. in Lacs in Rs. Document Fee During date & Time
in Rs.
Downloading of | Online Bid
Tender Document | preparation and hash
alongwith Tender fees | submission
1 31.68 63600 1000 07-07-2014 Time 07-07-2014 Time

18:01 to 22-07-2014 18:01 to 22-07-2014
Time 18:00 Time 18:00

1. Tender will be opened on 28-07-2014 from 10:00 AM to 01-08-2014 at 18:00 hours.

2. The detail tender notice and Tender Document can be seen on website: http:/ /mcfbd.org.in and downloaded online from
the Portal: http:/ /mcfbd.etenders.in by the Firms / Individual registered on the Portal.

3. Possession of Digital Signature Certificate (DSC) and registration of the contractors on the portal i.e.
http:/ /mcfbd.etenders.in is a prerequisite for e-tendering. Kindly contact o/o0 Nextenders (India) Pvt. Ltd., O/O Municipal
Corporation Faridabad, Contact persons : Sh. Sanjay Kumar - 8743042801 or at e-mail address etender.goh@gmail.com

4.  For any other queries, please contact Executive Engineer, Div. No V, Municipal Corporation Faridabad on phone No.0129

2291627.
For further details and e-tendering schedule, visit website http://mcfbd.etenders.in
5. As the Bids are to be submitted online and are required to be encrypted and digitally signed, the Bidders are advised to

obtain Digital Signature Certificate (DSC) at the earliest. For obtaining Digital Certificate, the Bidders should follow point No. 3
under "Annexure-A - Conditions of e-tendering".

Cc to: PRO One No .National News Paper for Publication
Executive Engineer (Div-V)

For-Commissioner
Municipal Corporation, Faridabad
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Key Dates
Sr. | MCF State Contractor Stage Start Date and |Expiry Date and
No. Time Time
1 Release of Tender 07-07-2014 & 10:00 | 07-07-2014 & 18:00
document
2 Downloading of 07-07-2014 & 18:01 | 22-07-2014 & 18:00
) Tender Documents
alongwith Tender fees
3 Online Bid Preparation | 07-07-2014 & 18:01 | 22-07-2014 & 18:00
- & Hash Submission
4 Technical & Financial 23-07-2014 & 10:00 | 24-07-2014 & 18:00
Lock )
5 Re-Encryption of 24-07-2014 & 18:01 | 27-07-2014 & 18:00
- Online Bids
6 Manual Submission of | 28-07-2014 & 10:00 | 28-07-2014 & 17:00
_ EMD & Additional
Documents
7 Open EMD & 28-07-2014 & 10:00 | 01-08-2014 & 18:00
Technical /PQ Bid )
8 Eligibility criteria 28-07-2014 & 10:00 | 01-08-2014 & 18:00
evaluation )
9 Open Financial/Price- 28-07-2014 & 10:00 | 01-08-2014 & 18:00
Bid )




3.  The Bidders can download the tender documents from the Portal: http://mcfbd.etenders.in. Tender Documents
Fees has to be paid online through payment gateway during the "Downloading of Tender Document & Payment
of Tender Document fees" stage and Earnest Money Deposit has to be submitted through Demand Draft in favour
of Commissioner, Municipal Corporation Faridabad. The particulars are to be given online at the e-tendering
website of the department:-

a) Name of a/c holder from whose a/c payment for earnest money has been made by the agency
b) A/C No.

c)  Name of the Bank

d) Transaction ID

e) Date of time of transaction

f) Mode of payment is through RTGS, Demand Draft, Net banking, Credit card etc.

g)  Amount of Payment

4. The tender shall be submitted by the bidder in the following three separate envelops online:

1.  Earnest Money and all the documents
in support of eligibility criteria - Envelope 'ED!'
2. N.LT. and Technical Bid - Envelope T T
3.  Price Bid - Envelope 'CI'
Note:- Online Bidders shall submit the EMD. Documents in support of eligibility criteria shall also be

submitted in Envelope 'ED'. Price Bids are to be submitted mandatory online and shall not be accepted in
any physical form.



Reference of the EMD is to be mentioned online.

The envelopes 'ED' & 'IT' shall be kept in a big outer envelop, which shall also be sealed. In the first instance, the
Envelop - 'ED' of all the Bidders containing the Earnest Money and documents supporting eligibility criteria shall be
opened online. If the Earnest Money and eligibility of bidder is found proper, the Envelop 'TI' containing Technical Bid
shall be opened in the presence of such bidders who either themselves or through their representatives choose to be
present. The Technical and Financial bid shall be opened only if the bidders meet the eligibility criteria as per the Bid
document.

The bidder will submit the necessary documents as under.
Envelope 'ED' - Earnest Money Deposit and eligibility criteria Envelop

Online EMD Envelope-Reference details of the Earnest Money Deposit instrument and scanned copy of documents
supporting eligibility criteria.

Envelope 'TT' - Technical Bid Envelope

Online Technical Envelope - All the information and scanned copies of the Documents / Certificates as required to be
submitted as per the Tender. Also, all such documents, if any, that cannot be submitted online i.e. all the Information
and Documents / Certificates as required to be submitted in physical technical envelope as per the Tender.

Envelope 'CI' - Price Bid Envelope

To be submitted mandatory online- "Information related to Price Bid of the Tender". The Envelopes "ED" & "T1" shall be
placed in another envelop of bigger size clearly marking the name of agency & name of work. In case, the Bidders have
submitted all the information and documents/ certificates required as a part of Technical Bid online, physical Envelope
"TT" shall be submitted clearly marking "Blank".

The bidder can submit their tender documents as per the dates mentioned in the schedule above.



CONDITIONS

1.

N

Tender will be issued to those contractor(s) who are enlisted with MCF/CPWD/MES/Railway/PWD (B&R),
HUDA, HSIDC, Haryana Marketing Board etc. and other Central Govt./State Govt./Semi Govt. Departments/
Undertakings/ Boards in appropriate categories of estimate amounts who have successfully & satisfactorily
executed at least 2-3 projects of similar nature and cost, as mentioned in condition No.(a),(b)&(c) of eligibility
criteria shall only be eligible to quote.

No tender will be issued to the agency if it fails to qualify the terms & conditions/ eligibility mentioned above.

The earnest money in the form of Bank Draft/Pay order of the above mentioned amount in Favour of
Commissioner, Municipal Corporation, Faridabad be submitted in separate envelop at the time of submission of
Tender. No tender without earnest money will out rightly be rejected.

The undersigned reserves the right to reject any or all the tenders without assigning any reason what so ever and
no conditional and postal tenders will be accepted.

The contractors will have to quote their rates including the cost of cement of ISI quality 43 grade OPC cement
brands like ACC, Binani, J.K., Ambuja, Vikram, Birla or approved by Engineer in charge. The cement
manufactured by mini plant shall not be allowed.

The offer will remain valid upto 90 days from the date of opening of tenders.

Application for tender documents must accompany with an attested copy of registration certificate of the
contractor/ societies.

Proof of sale Tax, Vat, EPF, ESI and labour registration and work conduct are to be supplied before issuance of
tender.

That the rate of bitumen/emulsion at the refinery on the date of receipt of tender shall be considered as base rate.
If during execution of the works, the rate of bitumen/emulsion increases or decreases at refinery, the difference in
cost shall be paid /recouped from the contractor in the bill, subject to the following conditions:-

The bitumen/emulsion will be arranged by the contractor from approved refinery only.

The contractor shall submit original bill/voucher of the refinery while claiming the payment for the work done.
The bill/voucher should pertain to the period of original contractual time limit and should correspond with the
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11.

progress of work. No extra payment due to increase in rate of bitumen/emulsion will be paid if the original

bill/ vouchers are not submitted by the agency. No increase in prices of the bitumen/emulsion shall be reimbursed
to the contractor beyond the original time period allowed for construction as per contract agreement irrespective
of extension of time limit granted to the agency for any reason, whatsoever.

After approval of tender, the contractor shall submit the work programme for execution of work and get it
approved from the Engineer-in-Charge in the time limit prescribed in the tender document. The increase in rates
of bitumen/emulsion shall only be paid if the bituminous work is carried out within the prescribed period as per
the approved work programme.

The execution of entire work will be monitored by a citizen supervisory committee comprising persons who are
stake holder in the work.  The contractor shall be bound to keep the committee apprised of various important
phases of the work right form the beginning till the end. The contractor shall also give due consideration to the
suggestion this committee may make from time to time with regard to the quality of work. In the event of
contractor finding such a suggestion to be irresponsible or unacceptable he will bring the matter to the notice of
the Municipal Corporation, Faridabad.

A third party would be engaged to inspect the work during its execution to ensure the work is done according to
the specifications/agreement, qualitatively & quantitatively. The fee/charges of third party inspection, sampling,
testing etc. would be born by Municipal Corporation Faridabad.

Public Relation Officer, Municipal Corporation Faridabad for Publication in following News Papers at the earliest
possible and to submit original news paper cuttings immediately after its publication to the office of undersigned
for record :-

1  One National English Daily.
2 One Regional English Daily.
3  One Regional Hindi Daily.

Executive Engineer.
Municipal Corporation
Faridabad.



Endorsement No. Dated

Copy to the following with the request to display on their notice Boards to give wide publicity : -

Commissioner & Secretary to Govt. of Haryana, Urbal Local Bodies Deptt., Chandigarh.
Mayor, Municipal Corporation, Faridabad (By name).

All Ward Councillors (By name).

Commissioner, Municipal Corporation, Faridabad.

Divisional Commissioner, Gurgaon Division, Gurgaon.

Deputy Commissioner, Faridabad.

Engineer-In-Chief PWD Public Health Water Supply & Sanitation Department Panchkula
Engineer-In-Chief PWD B&R Branch, Sector 19-B, Chandigarh.

Engineer-In-Chief, HUDA, Sector-6, Panchkula.

10. Chief Engineer, MCF

11. Chief Engineer Municipal Corporation Gurgaon

12.  Chief Engineer, HUDA, Gurgaon.

13. Chief Engineer, Haryana Housing Board, Plot No. C-15, Awas Bhawan, Sector-6, Panchkula.
14. Superintending Engineer, Municipal Corporation, Faridabad.

15. Superintending Engineer PWD W /S & Sanitation Department Sec.11 Faridabad

16. Superintending Engineer PWD B&R Gurgaon

17. Superintending Engineer NHAI, Riwari.

18. Superintending Engineer, HUDA, Sec 12, Faridabad

19. Joint Commissioner (T,B,F), Municipal Corporation, Faridabad.

20. All Executive Engineer, MCF

21. Financial Controller. MCF

22.  XEN (PWD) B & R,, Irrigation, Marketing Boards.

23. XEN (HUDA) Div. -1 FBD.

24. XEN (PWD) Public Health FBD.

25.  XEN Housing Board Faridabad.
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26.
27.
28.
29.
30.
31.
32.

XEN (CPWD) Faridabad.

XEN (HSEB) (Thermal Power) Faridabad.

Head Draftsman/Supdt. for record of all documents concerning each work of this tender.
Contractor Association B-86, Sec-11, Faridabad.

Assistant Registrar Co-op. Society, Fbd.

President Co-op. Labour and Const. Societies.

F.I.A. for information



ANNEXURE-A
CONDITIONS OF E-TENDERING Instructions to Contractors on Electronic Tendering

1. These conditions will over-rule the conditions stated in the tender documents, wherever relevant and
applicable.

2. All the Contractors intending to participate in the tenders processed online, are required to get registered for the
Electronic Tendering System on the Portal http:/mcfbd.etenders.in For more details, please see the information in
Registration info link on the home page.

3.  Obtaining a Digital Certificate:

3.1 The Bids submitted online should be encrypted and signed electronically with a Digital Certificate to establish the
identity of the bidder bidding online. A digital signature certificate has two keys i.e. Public Key and Private Key. Public
Key is used to encrypt the data and Private Key is used to decrypt the data. Encryption means conversion of normal
text into coded language whereas decryption means conversion of coded language into normal text. These Digital
Certificates are issued by an approved certifying authority, by the controller of Certifying Authorities, Government of
India.

3.2 A Digital Certificate is issued upon receipt of mandatory identity proofs and verification letters attested by the
Notary Public / Charted Account / Any Gazatted Officer whose stamp bears emblem of Ashoka. Only upon the receipt
of the required documents, a digital certificate can be issued.

3.3 The contractors may obtain Class II B digital certificate from any Certifying Authority or Sub-certifying Authority
authorized by the Controller of Certifying Authorities on the portal http://cca.gov.in. or may obtain information and
application format and documents required for issue of digital certificate from one such certifying authority on given
below which is :-
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1. TATA Consultancy Services Ltd.
11th Floor, Air India Building, Nariman Point, Mumbai-400021 website -www.tcs-ca.tcs.co.in

2. Sity Communications Ltd.
III Floor, Tidel Park, 4 Canal Bank Road, Taramani, Chennai-600113. Website - www.safescrypt.com

3. MTNL Trustline CA
O/o DGM (IT-CA), 5515, 5th Floor, Core-V Mahanagar Doorsanchal Sadan, CGO Comples, MTNL, Delhi-110003.
Website - www.mtnltrustline.com

4.  iTrust CA (IDRBT)
Castle Hills, Road No.1, Masab Tank, Hyderabad, Andhra Pardesh -500057. Website - idrbtca.org.in

5. (n)Code solutions
301, GNFC Tower, Bodak Dev, Ahmedabad-380054, Gujarat. Website - www.ncodesolutions.com

6.  National Informatics Centre Ministry of Communication and Information Technology
A-Block CGO Complex, Lodhi Road,
New Delhi-110003. Website https://nicca.nic.in

7. e-Mudhra CA
3i Info-tech Consumer Serivces Ltd
3rd Floor, Sai Arcade, Outer Ring Road, Devarabeesanahalli, Bangalore560036, Karnataka Website -
http:/ /www.e-Mudhra.com

Contractors may also obtain information and application format and documents required for issue of digital
certificate from the following:-
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Nextenders (India) Pvt. Ltd.
Municipal Corporation ,Faridabad
Contact persons : Sh. Sanjay Kumar - 8743042801

Nextenders (India) Pvt. Ltd.
YUCHIT, Juhu Tara Road, Mumbai-400049 Email-Chandigarh@nextenders.com

Nextenders (India) Pvt. Ltd.

O/o PWD Nirman Sadan Building
Sec-33 ‘A’ Chandigarh.

Contact No0.0172-2618292

Bid for a particular tender may be submitted only using the digital certificate, which is used to encrypt the data
and sign the hash during the stage of bid preparation and hash submission. In case, during the process of a
particular tender, the user looses his digital certificate (i.e. due to virus attack, hardware problem, operating
system problem), he may not be able to submit the bid online. Hence, the users are advised to have back up of
certificate and keep the copies at safe place under proper security to be used in case of emergencies.

In case of online tendering, if the digital certificate issued to the authorized user of a firm is used for signing and
submitting a bid, it will be considered equivalent to a no-objection certificate/ power of attorney to that User. The
firm has to authorize a specific individual via an authorization certificate signed by all partners to use the digital
certificate as per Indian Information Technology Act 2000. Unless the certificates are revoked, it will be assumed to
represent adequate authority of the user to bid on behalf of the firm for Municipal Corporation Faridabad ,
Haryana tenders as per Information Technology Act 2000. The digital signature of this authorized user will be
binding on the firm. It shall be the responsibility of management / partners of the registered firms to inform the
certifying authority or Sub Certifying Authority, in case of change of authorized user and applies for a fresh
digital certificate and issues an 'authorization certificate' for the new user. The procedure for application of a
digital certificate will remain the same for the new user.
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The same procedure holds true for the authorized users in a private/Public limited company. In this case, the
authorization certificate will have to be signed by the directors of the company.

Set up of machine

In order to operate on the electronic tender management system, a user's machine is required to be set up. A help
file on setting up of the system can be obtained from NexTenders (India) Pvt. Ltd. or downloaded from the home
page of the website - http://mcfbd.etenders.in.>> "Information for new users".

Online Viewing of Notice Inviting Tenders:

The contractors can view the N.I.T and the time schedule (Key Dates) for all the packages floated using the
electronic tendering system on the Haryana MCF website http://mcfbd.etenders.in. Contractor may refer to NIT
in the office of Executive Engineer.

Opening of an Electronic Payment Account:

For purchasing the tender documents online, contractors are required to pay the tender documents fees online
using the electronic payments gateway service as mentioned at S. No.8.

For the list of payments using which the online payments can be made, please refer to the Home page of the
Portal http://mcfbd.etenders.in

Submission of Earnest Money Deposit:

The EMD Payment can be made by eligible contractors through Approved Traditional Financial Instruments or
through RTGS/Net Banking transaction .
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Contractors have to submit the EMD either physically in a sealed physical envelope which should reach the office
of concerned Executive Engineer as mentioned in the Tender Notice or make EMD payment through RTGS/Net
Banking transaction.

Submission of Tender Document Fees:

The Payment can be made by eligible contractors online directly via Credit Card / Internet Banking Account /
Cash Card / Debit card. The contractors have to pay for the tender documents online by making online payment
of tender document fees using the service of the secure electronic payment gateway. The secure electronic
payments gateway is an online interface between contractors and credit card / online payment authorization
networks.

Purchase of Tender Documents:

Download of Tender Documents: The tender documents can only be downloaded from the Electronic Tendering
System on the Portal http://mcfbd.etenders.in

Submission of Bid Seal (Hash) of online Bids:

Submission of bids will be preceded by submission of the digitally signed bid seal (Hash) as stated in the tender
time schedule (Key Dates) of the Tender. Bidders should take note of any corrigendum being issued on the
website on a regular basis. They should view and note down the tender Hash and ensure that it matches with their
previous noted Hash before confirming the rates.

Generation of Super Hash:

After the time of submission of Bid Seal (Hash) by the bidders has lapsed, the bid round will be closed and a
digitally signed tender Super Hash will be generated by authorized Haryana MCF official. This is equivalent to
sealing the tender box.
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Submission (Re-encryption) of actual online bids:

Bidders have to submit their encrypted bids online and upload the relevant documents for which they generated
the hash at the stage of hash generation and submission after the generation of Super Hash within the date and
time as stated in the Notice Inviting Tenders (Key Dates). The electronic bids of only those contactors who have
submitted their bid seals (Hashes) within the stipulated time, as per the tender time schedule (Key Dates), will be
accepted by the System. A bidder who does not submit his bid seal (Hash) within the stipulated time will not be
allowed to submit his bid.

Key Dates:

The bidders are strictly advised to follow dates and time as indicated in the Notice Inviting Tender. The date and
time will be binding on all the bidders. The bidders are required to complete the stage within the stipulated time
as per the schedule to continue their participation in the tender. All online activities are time tracked and the
system enforces time locks that ensure that no activity or transaction can take place outside the start and end dates
and time of the stage as defined in the Notice Inviting Tender. The bidder should check the status of a particular
stage by following the below mentioned procedure:-

Click on "Main" after login into the portal.

Select "Tender Search" and click on "Go"

Next screen will appear on the screen and click on "Search" button to view the list of various tenders.
Select the tender whose status is to be viewed by clicking on the tender no.

Click on "Action page" button. The status of all the stages

P oo o

i.e. whether "Pending" or "Completed" can be viewed.

The bidder should ensure that the status of a particular stage should be shown as "Completed" before the expiry
date and time of that particular stage and he should possess a copy of receipt of completion of each stage to be
performed from his end. It will be the sole responsibility of the bidder if the status of a particular stage is
"Pending" till the expiry date and time of that stage and he is not able to proceed further in the e-tendering
process.
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Other Information:

The intending bidders shall fill the lumpsum rate / item rate / Percentage rate in the online templates of the

online tender. The Price Bid has to be submitted mandatory online.

Technical Bid Documents except EMD that cannot be submitted online, if any should be put in separate sealed

envelopes and these sealed envelopes together with the documents listed below should be sealed in another cover

and delivered to this office before the date and time mentioned in the Tender Notice.

i.  Alist of all documents accompanying the sealed envelopes containing the tender documents.

ii.  Duly accepted power of Attorney in original along with its two certified copies in the name of bidder or
authorized representative to act on behalf of the agency.

iii. Documents in respect of payment of earnest money.

Tender must strictly abide by the stipulations set forth in notice inviting tender & while tendering for the work,

the bidder shall adopt only the three envelope system.

The third envelop - Price Bid envelope has to be submitted mandatory online and shall not be accepted physically

under any circumstances. In case any bidder does not comply with procedure given above, it will be presumed

that he is not interested in the work and the work shall not be let out to him. Further he may be de-listed without

further notice to him for failing to abide by the strictly approved terms of notice inviting tender for this work.

The tenders which are not accompanied by the earnest money or proof of earnest money or do not strictly follow

the technical requirement, are liable to be rejected summarily.

Tenders / quotations which are dependent upon the quotations of another bidder shall be summarily rejected.

The tenders of the bidders who does not satisfy the qualification in the bid documents are liability to be rejected

summarily without assigning any reason and no claim what so ever on their account will be considered.

Note: - Bidders participating in e-tendering shall check his/her validity of Digital Signature Certificate before
bidding in the specific work floated online at e-tendering portal of Municipal Corporation Faridabad , Haryana on
the website httpy//mcfbd.etenders.in. Also, the bidder will be held liable solely, in case, while bidding in particular
stage - Date & Time expired as per the key dates available on the tender document. Key dates are subject to change
in case of any amendment in schedule due to any reason stated by concerned Executive Engineer of the Department.



MUNICIPAL CORPORATION FARIDABAD

NOTICE INVITING TENDER

1. For and behalf of the Commissioner MCF, tenders in sealed covers are hereby invited for the execution of the work given below from
firms of repute/such contractors, who are having a valid certificate of enlistment issued by a competent officer of Municipal Corporation
Faridabad duly renewed upto date (on which tenders are to be opened): -

Name of Work:- Construction of Community Centre in Village —Palla Faridabad Ward-23.

Executive Engineer

PARTICULARS OF THE Division No.V
OFFICER INVITING Municipal Corporation
THE TENDERS Faridabad

Hereinafter referred to as
"Executive Engineer"



MUNICIPAL CORPORATION FARIDABAD
DIVISION

Notice Inviting Single Percentage Rate Tender/Community Participation Notice

The Municipal Corporation, Faridabad invites the percentage rate bids from the eligible and approved
Contractors registered with MCF, CWPD, MES, Railways, Haryana PWD(B&R), PWD(W/S &
Sanitation Deptt.), HUDA, HSIDC, Haryana Marketing Board etc. and other Central Govt. and State
Govt. Departments/Undertakings/Boards in the similar categories of the value of the estimated cost for
the work

of (details of the estimate of which are given in the enclosed schedule).

Estimated cost. Rs.

Rs.

Earnest Money

Time Limit:

3 (a)

Tender will be received by the "Tender Receiving Committee"/Executive Engineer, MUNICIPAL
CORPORATION FARIDABAD, Division at 15.00 hours agents who may
like to be present. Tenders must be delivered in person by the intending contractor or his agent to the
"Tender Receiving Committee/Executive Engineer MUNICIPAL CORPORATION FARIDABAD,
Division

Earnest money amounting to Rs. in the shape of "Demand Draft" duly
pledged in favour of Commissioner MUNICIPAL CORPORATION FARIDABAD, payable at any
Scheduled Bank at FARIDABAD must accompany each tender.

SEALED COVER

The tender shall be preferably in a cover which may be sealed by the contractor, if he chooses to do so.
The contractor shall be responsible for all consequences, if his tender is not sealed.

Tenders are to be on the prescribed form which can be obtained from the office of the Executive
Engineer, MUNICIPAL CORPORATION FARIDABAD, Division . The
prescribed form contains the conditions of contract to be complied with by the person whose tender is
accepted. Applicant will be required to pay in cash Rs. for prescribed
fee for each tender form (non-refundable) supplied and should see that these are duly signed by the Dy.
Supdt. or specified person of Division office.

Further information can be obtained and a schedule of quantities, the detailed plan and specifications can
be seen in the office of Executive Engineer during the office hours.

Tender should be made at single percentage above or below the ceiling rates in the details of estimate in
the enclosed schedule and the contractor should state the period within which he agrees to carry out the
work.

Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of the
tender. A tenderer shall be deemed to have full knowledge of all relevant document samples, site
whether he inspects them or not.

Submission of a tender by a tenderer implies that he has read this notice and all other contract documents
and has made himself aware of the scope and specifications of the work to be done and of conditions and
rates at which stores, will be issued to him by MUNICIPAL CORPORATION FARIDABAD and local
conditions and other factors bearing on the execution of the work.
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17.

CONTRACTOR WITNESS
EXECUTIVE ENGINEER
Page-1

Each tender shall give proof to the entire satisfaction of the Executive Engineer concern that he has in
his possession, Haryana P.W.D. specification of latest addition failing which his tender shall be liable to
be rejected.

The Executive Engineer, MUNICIPAL CORPORATION FARIDABAD, Division ___ reserves to
himself the right of issuing the material to the contractors as per list enclosed for use on works at places
and noted against each plus 3% storage charges. The materials are to be issued from stock. The
contractor shall be held responsible for obtaining from MUNICIPAL CORPORATION FARIDABAD
all such material required for work and for making payment there of by deduction from his bills at the
rates specified.

The tenderer shall initial all corrections/cuttings in his tender as regards to single percentage, time etc.
Non compliance with this condition will render the tender liable to be rejected.

The contractor whose tender is accepted will be required to execute a contract deed on the prescribed
form and will be required to furnish 10% security for the due fulfillment of his contract or alternatively
at the description of the Engineer— in-charge it will be deducted from the running payments to be made
on account of work done. (The earnest money will be treated as part of security)

The approval of the acceptance of tender will rest with the MUNICIPAL CORPORATION
FARIDABAD who dose not bind himself to accept the lowest tender and reserve to himself the authority
to reject any or all of the tenders received without assignment of any reason.

If any tenderer modifies or withdraws his tender subsequently to his submission to the Executive
Engineer, MUNICIPAL CORPORATION FARIDABAD while on one hand he is liable to be
blacklisted, on the other hand his earnest money shall be forfeited without prejudice to other rights and
other remedies available to the Executive Engineer. The rate of the contractor submits a tender limiting
the period of validity to a date earlier then he shall also be liable to be blacklisted and his earnest
money shall stand forfeited without prejudice to other rights and remedies available to the Executive
Engineer.

No conditional tender should be given, only premium or rebate should be quoted. A conditional tender
is liable to be rejected out rightly at the discretion of the accepting authority. In the alternative accepting
authority may treat the conditions as null and void and make a counter offer to the tenderer to do the
work at the premium and rebate quoted by him without conditions. If the tenderer refuses to accept the
said counter offer to do the work at the premium or rebate quoted without the conditions within one
week of the counter offer, having been made by the accepting authority, his earnest money shall stand
forfeited and the tenderer shall have no claim to the same whatsoever.

The contractor(s) shall sign all pages of the tender form. The signatures of the contractors will be
witnessed by the persons known by the Executive Engineer, MUNICIPAL CORPORATION
FARIDABAD or by any Notary Public. If the tender documents are not signed in the manner, specified
the tenders may be treated as invalid and rejected.

Tender which is not accompanied with the earnest money/non accompanied with full amount of earnest
money depicted in the NIT shall not be considered/opened.



CONTRACTOR WITNESS
EXECUTIVE ENGINEER
Page-2
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Tender which is not accompanied with prescribed tender form will not be considered.
Rate should be quoted in Hindi or English, otherwise a tender can be rejected.

The successful tenderer shall have to sign an affidavit to the effect that he has no relation or connection
with firm/contractor blacklisted by MUNICIPAL CORPORATION FARIDABAD/Haryana Govt./Govt.
of India, from time to time. The form of affidavit is annexed at page of DNIT.

The earnest money deposited for the tender will not be returned to the contractor's/firm's till the
acceptance of tenders or after three months, whichever is earlier.

In case any contractor who deposits the earnest money for the tender documents and then does not
submit his tender, the earnest money in that case will be returned only after the acceptance of tenders or
after three months, whichever is later.

Sales/Works Tax cess and Income Tax or any other tax will be deducted from the bills of the contractor
as per the instructions of the Govt. from time to time.

If the tenderer is an individual name, he shall sign the tender documents above his full type written name
with seal current addresses.

If the tenderer is a proprietary firm, the tender documents shall be signed by the proprietor as above his
full name/name of his firm with seal with its current addresses.

If the tenderer is a firm in partnership, the tender documents shall be signed by all the partners of the
firm above their full names and current addresses or alternatively by a person holding power of attorney
for the firm. In the letter case a certified copy of the power of attorney should accompany the tender
document. In both cases a certified copy of the partnership deed and current address of all the partners
of the firm with its seal should accompany the tender documents.

The tenderer is Limited Company or a Corporation, the tender documents shall be signed by a person
dully authorised by the Company/Corporation.

CONTRACTOR WITNESS
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Total estimate cost Rs.

Items No. Sub Head of estimate Rate

Unit

As per NIT at Page to

Divisional Accountant Dy. Supdt.,

Div. No. Div.

Executive Engineer,

MUNICIPAL CORPORATION FARIDABAD

CONTRACTOR
EXECUTIVE ENGINEER

WITNESS
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FORM F-1
MUNICIPAL CORPORATION FARIDABAD

Division No.

SINGLE PERCENTAGE RATE TENDER/COMMUNITY PARTICIPATION NOTICE

Name of contractor Sh./M/s

Name of work : (As described at page No. 1) Item No. Dt.
TENDER FEE RS. DEPOSITED VIDE RECEIPT NO.
DATED

Signature

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTOR

All work proposed for execution by Contract will be notified in shape of 'Notice' pasted on a board hung
up in the office duly signed by the Executive Engineer, MUNICIPAL CORPORATION FARIDABAD
referred to as Engineer-in-charge. The detailed form of "NOTICE INVITING TENDER" can be seen in
the office of Executive Engineer on any working day during working hours. This will state the work to
be carried out, as well as the dates for submitting opening of tenders and the time allowed for carrying
out the works and the amount of earnest money to be-deposited by the successful tenderer, copies of the
specification, design and drawings Contract Schedule of rates and also a "Schedule of Ceiling Premium
by which the rates for various items of the Contract Schedule of rates, shall be increased or decreased, so
as to be called the "Ceiling Rates", Further any other document required in connection with the works
for purpose of identification by the Executive Engineer shall also be opened for inspection by the
contractor in the office of the Executive Engineer during office hours.

In event of the tender being submitted by a firm, it must be signed separately by each member thereof,
or, in the event of the absence of any partner, it must be signed on his behalf, by a person holding power
of attorney authorizing him to do so. Any contractor who submits tender may sign an affidavit to the
effect that he has no connection or relationship with the firm/contractor blacklisted by Haryana
Government/ Government of India from time to time. The form of affidavit can be seen in the office of
the "Executive Engineer"

The MUNICIPAL CORPORATION, FARIDABAD may refuse or suspend payments on accounts of a
work. When executed by firm or by contractors described in their tenders as a firm unless receipts are
signed by all the partners, or one of the partners, or some other person produces written Authority
enabling him to give effectual receipt on behalf of the firm.

Any person who submits a tender shall fill up the usual printed form stating the percentage rate above or
below the "Ceiling Rates" as defined in Rule 1 at which he is willing to undertake the work. Only a
single rate of percentage above/below on all items of the contract Schedule shall be mentioned in the
space provided in the Tender Form. For the purpose of this single rate please see Explanatory memo
below which explains the manner in which the admissible payment shall be worked out after taking into
consideration the sanctioned Ceiling Premium as enumerated in the 'Schedule of Ceiling Premium'
mentioned in Rule 1 and the rate quoted by the Contractor. Any rate entered outside this space may
make the tender invalid. If a contractor quote more than one rate in case, only lower or lowest of the
rates quoted shall be applicable and a counter offer shall be made to him accordingly at the lowest of the
rates so quoted by him and in the event of his not accepting the same, his earnest money shall stand
forfeited and the contractor shall have no claim to the same whatsoever.

CONTRACTOR WITNESS
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No single tender shall include more than one work, but contractor who wishes to tender for two or more
works, shall submit separate tenders for each work. Tenders shall have the name and number of the
work to which they refer written outside the envelop, in which these are sealed.

For the purpose of identification, the contractor shall supply to the Executive Engineer
the specimen signatures duly attested by a Gazetted Officer known to the Executive
Engineer. The specimen signatures must be supplied well before the date of
submission of tenders.

Single Rate

Forms for
Specific
work:

The contractor (s) shall sign on all pages of tender form to be submitted by him. In addition, he
shall also sign at the places, where he is to sign which are marked 'x' on pages:

All corrections shall be made in a manner so that the original is legible. There shall be no over
writings. The corrections shall be authenticated by the signatures of the authorized person as described
above.

Any tender not so signed may be rejected and the earnest money be forfeited.

Rule No. 4 : (a) For Scheduled items : Any person who submits a tender shall fill up the usual printed
form stating the percentage above or below the "Ceiling Rates" as defined in Rule 1 at which he is
willing to undertake the work. Only single rate of percentage above or below on all schedule items of
the contract Schedule & for all purpose shall be mentioned in the space provided in the Tender From.
For the purpose of this single rate. Explanatory Memo, below may be seen. Which explains the manner
in which the admissible payment shall be worked out after taking into consideration the sanctioned
Ceiling Premia as enumerated in the "Schedule of Ceiling Premia" mentioned in Rule (1) together with
the single rate quoted by the contractor. Any rate entered outside this space may render the tender
invalid. If a contractor quotes more than one rate in that case only lower or lowest of the rates so quoted
shall be considered and a counter offer shall be made to him accordingly at the lowest of the rates quoted
by him and in the event of his not accepting the same, the earnest money that accompanied the tender
shall forfeited and the contractor shall have no claim to the same whatsoever.

b) For Non-Schedule Items: A person submitting a tender shall fill up the rates against
each item shown on page 6. No premium over the rates quoted by him will be admissible over these NS
items.

A single tender shall be used, for one specific work only viz. the work for which the same has
been issued to the specific contractor by the Executive Engineer. The tender form preferably

e put in the cover and the cover may be sealed by the contractor, Executive Engineer shall not be
responsible for any consequences thereof.

EXPLANATORY MEMO
(REFER TO RULE 3 OF GENERAL RULES AND DIRECTIONS)
FOR THE GUIDANCE OF CONTRACTORS)

For this purpose basic rate for a particular item specified in the Contract Schedule of Rates
shall be increased by the sanctioned ceiling premium as per the "Schedule of Ceiling premia". Which is
attached and is part of the form. The total amount shall then be subjected to the Discount or Premium
quoted by the contractor.

For example, the basic rate for an item is Rs. 120/- per cum and sanctioned ceiling premium is
50% and 300 cum of the items 'A' is executed and for example the rate quoted by Contractor is 3%
below the ceiling rate.
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Note:

6.

QUANTITY ITEM UNIT RATE AMOUNT Rs.
300cum A CUM Rs. 120/- Rs. 36000/-

Add Ceiling Premium @ 50% Rs. 18000/-
Gross Total :  Rs. 54000/-

Less contractor's rebate 3% below ceiling rate Rs. 1620/-

NET PAYABLE Rs. 52380/-

If the rate quoted by the Contractor was 5%

above the amount, net payable would be as
under:
ROSS TOTAL: Rs. 54000/-

Add Contractor's premium 5% above ceiling rate Rs. 2700/-
Rs. 56700/-

The above payments worked out are further subject to the deductions like; Income Tax,
Surcharge, Works tax, etc. as per Govt. Instructions. The recoveries of all material
issued from the MUNICIPAL CORPORATION, FARIDABAD store shall be made
from the bills.

The Tender Receiving Committee or its authorized person will open tenders in the presence of
any intending contractors or their authorized agents who may be present at the time, and will
enter the rate of all tenders. In the event of a tender being accepted, a receipt for the earnest
money forwarded there with, shall be given to the contractor. In the event of tender being
rejected, the earnest money forwarded with such unaccepted tender shall be returned to the
contractor.

The Executive Engineer reserves the right to reject all or any of the tender without assigning

any reason.

The receipt of an Divisional Accountant or Dy. Supdt for any money paid by the contractor
shall not be considered as any acknowledgement of payment to the Executive Engineer and
the contractor shall be responsible for seeing that he procures a receipt signed by the
Executive Engineer.

The memorandum of work tendered for and the memorandum of materials to be supplied by
the MUNICIPAL CORPORATION, FARIDABAD and their issue rates, shall be filled in &
completed in the office of the Executive Engineer before the tender form is issued. If a form
is issued to an intending tenderer without having been so filled in and completed, he shall
request the office to have this done before he completes and deliver his tender.
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In figure as
well as

in words

- -

TENDER FOR WORKS

I/We hereby tender for the execution, for the MUNICIPAL CORPORATION, FARIDABAD of
the work specified in the memorandum on Page 9 within the time specified in such memorandum.

(A) Schedule items.

at*

(In figures)
(In Words)

percent ABOVE/BELOW the Ceiling rates worked out as per the Contract Schedule of Rates and the
Schedule of ceiling Premia read with Rule 1 and in accordance in all respects with specifications
drawings & instructions in writing referred to in Rule 1 thereof and in Clause 11 of the annexed
conditions and with such materials as are provided for by the Engineer-in-charge in all other respects in
all accordance with such conditions so far as applicable.

(B) Non-Schedule Items.

* Enter the rates both in words and figures only in this space. In the event of variation of a rate in works
and figures, tender may be rejected or otherwise the lower value only shall be considered. Also in case
of N.S. items. If rate of any item is not quoted by the contractor, the same shall be considered as per
estimated rates/cost.
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MEMORANDUM

(a) General description
(b) Estimated cost : Rs.
(c) Earnest money (@ 2% of estimated cost) : Rs.
(d) Security deposit (including earnest money

to be deducted from running bills) : @

10%

(e) Percentage, if any, to be deducted from bills
® Time allowed for the work from date of

written order to commence

months.

In case this tender is accepted I/We hereby agree to abide by and fulfill all terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default there of
to forfeit and pay to the MUNICIPAL CORPORATION, FARIDABAD or to its successor in office
without prejudice to any other rights or remedies of the said Municipal Corporation, Faridabad or
its successor in office, should I/We fail to commence the work specified in the memorandum the
earnest money shall be retained by the Municipal Corporation, Faridabad on Account of the security
deposits specified clause 1 of the said conditions of contract. Should I/'We withdraw or modify the
tender within three calendar months from date of opening of tender, my/our earnest money will stand
forfeited to the side of MUNICIPAL CORPORATION, FARIDABAD.

Witness Signature of the
cntractor

Address

Date

The above tender is hereby accepted by me on behalf of MUNICIPAL CORPORATION, FARIDABAD

Dated the Day of
20

Executive Engineer
Municipal Corporation

Faridabad

Division
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CONDITIONS OF CONTRACT

Clause-1 Security deposit. this will be the same percentage as that tender at (d) of Pre-page:

The person/persons whose tender may be accepted (hereinafter called contractor) shall deposit an
amount equal to ten percent of the estimated cost of the work with the Executive Engineer (Earnest money shall be
accounted for as per memorandum) within 10 days of the acceptance of the tender by way of security deposit, in case of
a default, the earnest money already lying with the Executive Engineer shall stand absolutely forfeited to the
MUNICIPAL CORPORATION, FARIDABAD or his successor in office and the contract, shall stand terminated or in
the alternative at the discretion of the Engineer-in charge, the contractor may be required to permit MUNICIPAL
CORPORATION, FARIDABAD at the time of making any payment to him for the work done under the contract to
deduct such sum as will (with the earnest money deposit by him) amount of 10% of all money payable. Such deductions
to be held by MUNICIPAL CORPORATION, FARIDABAD by way of security deposit. All compensation or other
sums of money payable by the contractor to MUNICIPAL CORPRA-TION, FARIDABAD under the terms of this
contract may be deducted from his security deposit or from any sums which may be due or become due to the contractor
by MUNICIPAL CORPORATION, FARIDABAD on any account whatsoever, and in the event of his security deposit
or from any sums which may be due or become due to the contractor by MUNICIPAL CORPORATION, FARIDABAD
on any account whatsoever, and in the event of his security deposit being reduced by reason of any such deduction the
contractor shall within 10 days thereafter make good in cash as aforesaid any sum or sums may have been deducted from
his security deposit or any part thereof.

Clause-2 Compensation of delay: The time allowed for carrying out the works as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the
contractor. The work shall through out the stipulated period of the contract be proceeded with all due diligence (time
being deemed to be the essence of the contract on part of the contractor) and the contractor shall pay as compensation an
amount of the equal to one percent which the Executive Engineer-in-charge may levy on the amount of the estimated
cost of the whole work as shown by the tender for everyday that the work remains uncommenced or unfinished, after the
proper dates. And, further to ensure good progress during the execution of the work, the contractor shall be bound in all
cases in which the time allowed for any work exceeds one month, to complete one fourth of the whole of the work before
one fourth of the whole time allowed under the contact has elapsed; one half of the work, before one half of such time
has elapsed; and three-fourth of the work, before three-fourth of such time has elapsed. In the event of the contractor
failing to comply with this condition, he shall be liable to pay as compensation an amount equal to one percent which the
Engineer-in-charge may levy on the said estimated cost of the whole work for everyday that the due quantity of work
remains incomplete; provided always that the entire amount of compensation to be paid under the provision of this clause
shall not exceed ten percent on the estimated cost of work as shown in the tender. The Superintending Engineer
MUNICIPAL CORPORATION, FARIDABAD may on representation from the contractor reduce the amount of
compensation and his decision in writing shall be final.

Clause-3 Action when whole of security deposit is forfeited: In any case in which under any clause or clauses of this
contract the contractor shall have rendered himself liable to pay any compensation to the Executive Engineer on behalf
of the MUNICIPAL CORPORATION, FARIDABAD shall have power to adopt any of the following courses as he may
deem best suited to the interests of MUNICIPAL CORPORATION, FARIDABAD
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(a)

(b)

(©)

- 10 -

To rescind the contract of which recision notice in writing to the contractor under the hand of Executive
Engineer shall be conclusive evidence, and in which case the security deposit of the contractor shall stand
forfeited, and be absolutely at the disposal of the MUNICIPAL CORPORATION, FARIDABAD.

To employ labour paid by the MUNICIPAL CORPORATION, FARIDABAD and to supply material to carry
out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the
materials (as to the amount of which cost and price a certificate of the Executive Engineer shall be final and
conclusive against the contractor), and crediting him with the value of the work done, in all respects in the same
manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; The
certificate of the Executive Engineer as to the value of the work done shall be final and conclusive against the
contractor.

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted out of his hands,
and to give it to another contractor to complete, in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original contractor if the whole work had been executed by him ( as
to the amount of which excess the certificates in writing of the Executive Engineer shall be final and
conclusive) shall be borne and paid by the original contractor, and may be deducted from any money due to him
by MUNICIPAL CORPORATION, FARIDABAD under the contract or otherwise or from his security deposit
or the proceed of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no

claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or
entered into any engagements, or made any advances on account of, or with a view to, the execution for the work or
the performance of the contract; and, in case the contract shall be rescinded under the provision aforesaid, the
contractor shall not be entitled to recover or be paid and sum for any work therefore actually performed under this
contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the
value payable in respect thereof, and the contractor shall only be entitled to be paid the value so certified.

Clause-4 Contractor remains liable to pay compensation if action not taken under
Clauses 3:

In any case in which any of the powers conferred upon the Executive Engineer by clause 3 hereof shall have
become exercisable and the same are not exercised, the non exercise thereof shall not constitute waiver of any
of the conditions hereof, and such powers shall, not withstanding be exercisable in the event of any future case
of default by the contractor for which by any clause or clauses hereof he is declared liable to pay compensation
amounting to the whole of his security deposits, and the liability of the contractor for past and future
compensation shall remain unaffected.

Power to take possession or require removal or sell contractor’s plant: In the event of the Executive
Engineer putting in force either of the power (a) or (c) vested in him under the proceeding clause, he may, if he
so, desires, take possession of all or any tools, plant; materials and stores, in or upon the works, or the site
thereof, or belonging to the contractor, or procured by him and intended to be used for the execution of the work
or any part thereof, paying or allowing for the same in account at the contract rates, or in case of these not being
applicable at current market rates to be certified by the Executive Engineer whose certificate there of shall be
final other wise the Executive Engineer may by notice in writing to the contractor or his clerk of the works,
foreman or other authorized agent require him to remove such tools, plant, materials or stores from the premises
(within a time to be specified in such notice); and in the event of the contractor’s failing to comply with any
such requisition, the Executive Engineer may remove them at the contractor’s expenses or sell them by auction
or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive
Engineer as to the expense of any such removal, and the amount of the proceeds and expense of any such sale,
shall be final and conclusive against the contractor.
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Clause — 5 Extension of time: if the contractor shall desire an extension of the time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the
Executive Engineer within 30 days from the date of the hindrance but before the expiry of the contractual period on
account of which desires such extension as aforesaid, and the competent authority shall, if, in his opinion (which shall be
final), reasonable grounds be shown therefore, authorise such extension of time, if any, as may, in his opinion, be
necessary or proper.

Clause— 5 (a) Contractor to submit a return every month on any work claimed as extra:
District rate mean the Haryana PWD Building and Road Branch rates for that District

The contractor shall deliver in the office of the Executive Engineer on or before 10" day of every month during the
continuance of the work covered by his contract a return showing details of any work claimed for as extra, and such
return shall also contain the value of such work as claimed by the contractor, which value shall be based upon the rates
and prices in the contract of Schedule of Rates in force in the District for the time being. The contractor shall include in
such monthly return particulars of all claims of whatever kind, however, arising which at the date thereof he has or may
claim to have against the Executive Engineer or in respect of a manner arising out of execution of work and the
contractor shall deemed to have waived all claims not included in such return and will have no right to enforce any such
claim not so inclined whatever be the circumstances.

Clause— 6 Final Certificate: Without prejudice to the rights of MUNICIPAL CORPORATION, FARIDABAD under
any clause hereinafter contain on completion of the work, the contractor shall be furnished with the certificate by the
Executive Engineer (hereinafter call the Engineer-in-charge) of such completion, but no such certificate shall be given,
nor shall the work be considered to be complete until the contractor shall have removed from premises on which the
work shall be executed, all scaffolding, surplus materials and rubbish, and clean of the dirt, all woodwork, walls, floors
other part of any building in, upon or about which the work is to be executed, or of which he may have had possession
for the purpose of execution thereof, and the measurement in the said certificate shall be binding and conclusive against
the contractor; If the contractor shall fail to comply with the requirements of this clause as to removal of scaffolding,
surplus materials and rubbishs and cleaning of dirt on or before the date fixed for the completion of the work, the
Engineer-in-charge may, at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and
dispose of the same as he thinks fit, and clean of such dirt as aforesaid; and the contractor shall forthwith pay the amount
of all expenses so incurred and shall have no claim in respect of such scaffolding or surplus materials as aforesaid,
except for any sum actually realized by the sale thereof.

Clause— 7 Payments on intermediate certificates to be regarded as advances: No payment shall be made for works
the estimated cost of less than one thousand Rs. till after the whole of the works shall have been completed and a
certificate of completion is given. But in the case of works estimated to cost more than rupees on thousand the contractor
shall on submitting the bill therefore, be entitled to receive a monthly payment proportionate to the part thereof then
approved and passed by Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall
be final and conclusive against the contractor; But all such intermediate payments shall be regarded as payments by way
of advance against the final payments only and not as payment for the work actually done and completed, and shall not
preclude the requiring of bad, unsound and imperfect or unskillful work to be removed an taken away and reconstructed,
or re-erected, or be considered as an admission of the due performance of the contract, or any part thereof in any respect
or the accruing of any claim, nor shall it conclude, determine or effect in any way the powers of the Engineer-in-charge
under these terms and conditions or any of them as to the final settlement and adjustment of accounts or otherwise, or in
any other way vary or affect the contract. The final bill shall be submitted by the contractor within one month of the date
fixed for completion of the work,
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otherwise the Engineer-in-charge’s certificate of the measurement shall be final and binding on all parties.
The amount payable, however, shall be determined after pre-audit of the bill by the accounts Department
otherwise the amount already determined by the Engineer-in-charge shall become binding on both parties.
Both the Engineer-in-charge and the Accounts Department shall inform the contractors by registered post of
the fact the movement of the final bill and the amount thereof.

Clause-7(a) Security to be released 3 months after the payment of final bill: The deduction
referred to in clause | herein before or such part-thereof as may be due to the contractor under this contract
shall be payable to contractor after a period of three month has elapsed after the payment of final bill.

Clause-8 Bills to be submitted monthly : A bill shall be submitted by the contractor each month on or
before the date fixed by the Engineer-in-charge for all works executed in the previous month, and the
Engineer-in-charge shall take, or cause to be taken, the requisite measurements for the purpose of having
the same verified, and the claim, so far as admissible, adjusted, if possible, before the expiry of ten days
from the presentation of the bill. If the contractor does not submit the bill with in the time fixed as aforesaid,
the Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the
contractor, whose counter signature to the measurement list will be sufficient warrant, and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all respect.

Clause-9 Bill to be on printed format : The contractor shall submit all bills in triplicate on printed forms
to be had on application from the office of the Engineer-in-charge and the charges in the bills shall always be
entered at the rates specified in the tender, or, in the case of any extra work ordered in pursuance of these
conditions, and not mentioned or provided for in the tender, at the rates hereinafter provided for such work.

Clause-10 Store supplied : If the specification or the estimate of the work provides for the use of any
special description of materials to be supplied from Engineer-in-charge’s store, or, if it is required that the
contractor shall use certain stores to be provided by the Engineer-in-charge (such materials & stores and the
prices to be charged therefore hereinafter mentioned being, so far as practicable, for the convenience of the
contractor, but not so as in any way to control the meaning or effect of this contract, specified in the
schedule or memorandum hereto annexed), the contractor shall be supplied with such materials and stores
as required from time to be used by him for the purpose of the contract only, and values of the full quantities
of materials and stores, required from time to be used by him for the purpose of the contract only, and value
of the full quantity of materials and stores so supplied at the rates specified in the said schedule or
memorandum may be set off or deducted from any sums then due, or from the security deposit. All materials
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supplied to the contractor shall remain the absolute property of the MUNICIPAL CORPORATION, FARIDABAD,
and shall be kept in safe custody of contractor but shall not on any account be removed from the site of the
work without the written permission of the Engineer-in-charge, and shall at all times be open to inspection by
him. Any such materials unused and in perfectly good condition at the time of the completion of the contract,
shall be returned to the Engineer-in-charge’s store by a notice in writing under his hand he shall so required,
but the contractor shall not be entitled to return any such materials unless such consent, and shall have no
claim for compensation on account of any such materials so supplied to him as aforesaid being unused by
him, or for any wastage in or damage to any such materials.
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Clause-11 Work to be executed in accordance with specification drawings orders etc :

The contractor shall execute the whole and every part of the work in the most substantial and workman like
manner, and both as regards materials and otherwise in every respect in strict accordance with Haryana
P.W.D. specifications 1990 edition specifications or otherwise as may be specifically provided. The contractor
shall also conform exactly, fully and faithfully to the designs, and instructions in writing relating to the work
signed by the Engineer-in-charge and lodged in his office, and to which the contractor shall be entitled to
have access at such office, or on the site of the work for the purpose of inspection during office hours, and
the contractor shall, if he so required, be entitled at his own expense to make, or cause to be made, copies
of the specifications and of all such designs, drawings and instructions as aforesaid.

Clause-11 (A) Removal of employee workman and foreman : The Engineer-in-charge shall have full

power at all times to object to the employment of any workman, foreman other employee on the works by

the contractor and if the contractor shall receive notice in writing from the Engineer-in-charge requesting to

the removal of any such man or men from the work, the contractor shall comply with the request forthwith.
No such workman, foreman or other employees after his removal from the work by request

of the Engineer-in-
charge, shall be re-employed or re-instated on the works by the contractor at any time except with the
previous approval in writing of the Engineer-in-charge.

The contractor shall not be entitled to demand the reason from the Engineer-in-charge for
requiring the
removal of any such foreman or other employee.

Clause-12 alterations in specifications and designs : The Engineer-in-charge shall have power to make
any alteration in, omissions from, additions to, or substitutions for the original specifications drawings,
designs and instructions, that may appear to him to be necessary or advisable during the progress of the
work and the contractor shall be bound to carry out the work in accordance with any instructions which may
be given to him in writing signed by the Engineer-in-charge and such alterations, omissions, additions or
substitution shall not invalidate the contract; and any altered, additional or substituted work which the
contractor; may be directed to do in the manner above specified as part of the work shall be carried out by
the contractor on the same conditions in all respects on which he agreed to do the main work; and at the
same rates as are specified in the tender for the main work. The time for the completion of the work shall be
extended in the proportion that the altered, additional or substituted work bears to the original contract
work, and certificate of the Engineer-in-charge shall be conclusive as to such proportion; and if the
alternated, additional or substituted work concludes any clause of work for which no rate is specified in his
contract, then such of work shall be carried out at the rates entered in the schedule of rates of the district;
subject to the same percentage above or below as for the items included in the contract and if such class of
work is not entered in the schedule of rates of district, then the contractor shall, within seven days of the
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date of his receipt of the order to carry out the work, inform the Engineer-in-charge of the rate which it is his
intension to charge for such class of work and if the Engineer-in-charge does not agree to this rates, he shall,
by notice in writing be at liberty to cancel his order to carry out such class of work, and arrange to carry it
out in such manner as he may consider advisable; provided always that if the contractor shall commence
work or incur any expenditure in regard thereto before the rates shall have been determined as lastly herein
before mentioned then and such case he shall only be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of the determination of the rates as aforesaid according to such
rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the decision of the
Superintending Engineer MUNICI PAL CORPORATION, FARIDABAD shall be final.
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Clause-13 No compensation for alteration in or restriction of work to be carried out :

If at any time after the commencement of the work the MUNICIPAL CORPORATION,

FARIDABAD shall, for any reason whatsoever, not require the whole work thereof as specified in the tender
to be carried out, the Engineer-in-charge shall give notice in writing of the fact to the contractor who shall
have no claim to any payment or compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full but which he did not derive in consequence of the
full amount of the work not having been carried out; neither shall he have any claim for compensation by
reason of any alteration having been made in the original specifications, drawings, designs and instruction
which shall involve any curtailment of the work as originally contemplated.

Clause-14 Action and compensation payable in case of bad work :- If it shall appear to the Engineer-in-
charge or his subordinate-in-charge of the work that any work has been executed with unsound, imperfect or
unskillful workmanship, or with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality inferior to that contracted for, or
otherwise not in accordance with the contract, the contractor shall, on demand in writing from the Engineer-
in-charge, specifying the work, materials or articles complained of, not withstanding that the same may have
been inevidently passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require, or, as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own proper charge and cost,
and, in the event of his failing to do so within a period to be specified by the Engineer-in-charge in his
demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one percent on the
amount of the estimate for every day no exceeding 10 days, while failure to do so shall continue, and, in case
of any such failure, the Engineer-in-charge may rectify or remove and re-execute the work or remove and the
place with other, the materials or articles complained or as the case may be, at the risk and expense in all
respects of the contractor.

Clause 15 Work to be open to inspections, contractor or his responsible agent to be present :- all work
under, or in course, of execution or executed in pursuance of the contract, shall at all times be open to the
inspection and supervision of the Engineer-in-charge and his subordinates and the contractor shall at all times
during the usual working hours and at all other times at which reasonable notice of the intention of the
Engineer-in-charge or his subordinate to visit the works shall have been given to the contractor, either himself
be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for
the purpose. Orders to be given to the contractor's agent shall be considered to have the same force as if they
had been given to the contractor himself.

Clause-16 Notice to be given before work is covered up :- The contractor shall give not less than five days,
notice in writhing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order that the same may be measured, and
correct dimensions thereof be taken before the same is covered up or placed beyond the reach of
measurements and shall not cover up or place beyond the reach of measurement any work without the consent
in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and, if any work shall be
covered up or placed beyond the reach of measurement without such notice having been given or consent
obtained, the same shall be uncovered at the contractor's expenses, or, in default thereof, no payment or
allowance shall be made for such work or the materials with which the same was executed.
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Clause-17 Contractor liable for damage done, and for imperfection for 3 months after certified :
If the contractor or his work-people or his servants shall break, deface, injure or destroy a part of a building
in which they may be working, or any building, road, fence, enclosure or grass land or cultivated ground
continuous to the premises on which the work, or any part of it is being executed, or if any damage shall
happen to the work while in progress from any cause whatever or any imperfections become apparent in it
within three months after the certificate final or other of its completion shall have been given by the
Engineer-in-charge as aforesaid, the contractor shall make the same good at his own expense, or, in default,
the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expense (of
which the certificate of the Engineer-in-charge shall be final) from any sums that may be then or at any time
thereafter may become due to contractor, or from his security deposit, or the proceeds of sale there of, or of
a sufficient portion thereof.

Clause-18 Contractor to supply plant, ladders, scaffoldings, etc :

And is liable for damages arising from non provision of lights and fencing, etc.

The contractor shall supply at his own cost all materials (except such special materials, if any as may in
accordance with the contract be supplied from the Engineer-in-charge's store), plants, tools, appliances,
implements ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper
execution of the work, whether original, altered or substituted, and whether included in the specification or
other documents forming part of the contract or referred to these condition or not, or which may be
necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to
any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require,
together with carriage therefore to and from the work. The contractor shall also supply without charge the
requisite numbers of persons with the means and material necessary for the purpose of setting out works
and counting, weighing and assisting in the measurement or examination at any time and from time to timeof
the work or materials, failing his so doing, the same may be provided by the Engineer-in-charge at the
expense of the contractor and the expenses may deducted from any money due to the contractor under the
contract, or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The
contractor shall also provide all necessary fencing and lights required to protect the public from accident, and
shall be bound to bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of these above precautions, and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such person or
which may, with the consent of the contractor, be paid to compromise any claim by any such person.

Clause-19 Labour : No female labourer shall be employed within the limits of cantonment.
Clause-19A No labourer below the age of 12 years shall be employed on the work.

Clause-19B the contractor shall pay his labourer not less than the wages determined under minimum wages
act for the District.

Clause-20 Work on Sunday : No work shall be done on Sundays without the sanction in writing of
Engineer-in-charge.

Clause-20A Contractor liable for payment of compensation to injured workman or in case of
death to his relations : In every case in which by virtue of the provisions of sanctions 12, subsections (1)
of the Workmen's Compensation Act, 1923, MUNICIPAL CORPORATION, FARIDABAD is obliged to pay
compensation to workmen employed by the contractor, in executions of the works, MUNICIPAL
CORPORATION, FARIDABAD will recover from the contractor, the amount of the compensation so paid and
without prejudice to the right of, MUNICIPAL CORPORATION, FARIDABAD Under Section 12 sub-section (2)
of said act shall be at liberty to
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recover such amount or any part thereof be deducted it from the security or from any sum due by
MUNICIPAL CORPORATION, FARIDABAD to the contractor whether under his contract or otherwise.

MUNICIPAL CORPORATION, FARIDABAD shall not be bound to contest any claim made against
it under section 12, subsection (1) of the said act except on the written request of the contractor and upon his
giving to MUNICIPAL CORPORATION, FARIDABAD for security for all cost for which MUNICIPAL
CORPORATION, FARIDABAD might become liable inconsequence of contesting such claim.

Clause-21 Work not to be sublet. Contract may be rescinded and security deposit forfeited :- The
contract shall not be assigned or sublet without the written approval of the Engineer-in-charge; and if
contractor shall assign or sublet his contract, or attempt so to do, or become insolvent or commence any
insolvency proceeding or make any composition with his creditors or attempt so to do, or if any bribe gratuity,
gift, loan, prerequisite, reward or advantage, pecuniary or otherwise; shall either directly or indirectly be
given, promised or offered by the contractor, or any of his servants/agent to any officer or person in the
employment of MUNICIPAL CORPORATION, FARIDABAD in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly interested in the
contract, the Engineer-in-charge may thereupon by notice in writing rescind the contract, and the security
deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of MUNICIPAL
CORPORATION, FARIDABAD and the same consequence shall ensure as if the contract had been rescinded
under Clause 2 thereof, and in addition, the contractor shall not be entitled to recover or be paid for any work
therefore actually performed under the contract.

Clasue-22 Sum payable by way of compensation to be considered as reasonable compensation without
reference to actual loss :- All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation payable to MUNICIPAL CORPORATION, FARIDABAD without
reference to the actual loss or damage sustained, and whether or not any damage shall have been sustained;

Clause-22A Deduction of amounts due to Government on any account whatever to be recoverable from
sums payable to a contractor : Any excess payment made to the contractor inadvertently or otherwise under
this contract or an any account whether and any other sum found to be due to MUNICIPAL
CORPORATION, FARIDABAD, the contractor in respect of his contract or any other contract of work order
or on any account whatever may be deducted from any sum whatever payable by MUNICIPAL
CORPORATION, FARIDABAD to the contractor either in respect of this contract or any work order or
control account by any other department of the Government/ MUNICIPAL CORPORATION, FARIDABAD.

Clause-23 Change in constitution of firm : In the case of a tender by partners any change in the constitution
of the firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Clause-24 Work to be under directions of Superintending Engineer : All works to be executed under the
contract shall be executed under direction of, and subject to the approval in all respect, of the Superintending
Engineer of the MUNICIPAL CORPORATION, FARIDABAD for the time being, who shall be
entitled to direct at what point or points, and in what manner, they are to be commenced and, from time to
time carried on.

Clause-25  Claims for payment of any ordinary nature to be referred to MUNICIPAL
CORPORATION, FARIDABAD : No claim for payment of an extraordinary nature such as claim
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for a bonus for extra labour employed in completing the work before the expiry of the contractual period at
the request of the Engineer-in-charge or claims for compensation where work has been temporary brought
to a stand still through no fault of the contractor shall be allowed unless and to the extent that the same shall
have been expressly sanctioned by the MUNICIPAL CORPORATION, FARIDABAD.

Clause-25A (i) Arbitration Clause If any question or difference or objection whatsoever shall arise
between the MUNICIPAL CORPORATION, FARIDABAD/or authorized representative of MUNICIPAL
CORPORATION, FARIDABAD and the contractor in connection with or arising out of the contract or the
execution of the work or after it's completion, (ii) and whether before or after the termination, abandonment
or breach of the contract, it shall, in the first instance, be referred to, for being settled by the Executive
Engineer-in-Charge of the work at that time and Engineer-In-Charge shall within a period of sixty days after
being requested, in writing, made by the contractor to do so, convey his decision to the contractor, and
subject to arbitration as hereinafter provided, such decision in respect of every matter so referred, shall be
final and binding upon the contractor. In case the work is already in progress, the contractor will proceed
with the execution of the work on receipt of the decision by the Executive Engineer-In-Charge as aforesaid,
with all due-diligence whether MUNICIPAL CORPORATION, FARIDABAD/or authorized representative of
MUNICIPAL CORPORATION, FARIDABAD or contractor requires arbitration as hereinafter provided for, or
not. If the Executive Engineer, in-charge of the work has conveyed his decision to the contractor and no
claim to arbitration has been filed with him by the contractor within a period sixty days from the receipt of
letter communicating the decision, the said decision shall be final and binding upon the contractor and will
not be a subject matter of arbitration at all. If the Executive Engineer, In-charge of the work fails to convey
his decision within a period of sixty days, after being requested, as aforesaid, the contractor may, within
further sixty days of the expiry of sixty days, after being requested, from the date on which request has been
made to the Executive Engineer In-Charge request the Chief Engineer, MUNICIPAL CORPORATION,
FARIDABAD that the matters in dispute be relevant to arbitration, as hereinafter provided.

(i) All dispute or difference in respect of which the decision is not final and conclusive shall at the
request, in writing, of either party, made in a communication sent through Registered A.D. Post be referred
to the sole arbitration of any serving Superintending Engineer of MUNICIPAL CORPORATION, FARIDABAD to
be nominated by designation by Chief Engineer of MUNICIPAL CORPORATION, FARIDABAD at the relevant
time. There will be no objection to any such appointment that the arbitrator so appointed is a Govt.
servant/in service of MUNICIPAL CORPORATION, FARIDABAD or that had to deal with the matter to which
the contract relates in the course of his duties as a Govt. servant/in service of MUNICIPAL CORPORATION,
FARIDABAD he has expressed his views on all any of the matter in dispute. The Arbitrator to whom the
matter is originally referred being transferred or vacating his office, his successor-in-office, as such shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor.

or

In case the arbitrator nominated by the Chief Engineer, MUNICIPAL CORPORATION, FARIDABAD is unable or
unwilling to act as arbitrator for any such reason, whatsoever, the Chief Engineer, MUNICIPAL
CORPORATION, FARIDABAD shall be competent to appoint and nominate any other Superintending Engineer
of MUNICIPAL CORPORATION, FARIDABAD as arbitrator in his place and the arbitrator so appointed shall be
entitled to proceed with the reference.

CONTRACTOR WITNESS EXECUTIVE
ENGINEER



-4 -

Page -18

(iii) It is also a term of his arbitration agreement that no person other than a person appointed by the Chief
Engineer, MUNICIPAL CORPORATION, FARIDABAD shall act as arbitrator and if for any reason that is
not possible the matter shall not be referred to arbitration at all. In all cases where the aggregate amount
awarded exceeds Rs. 25000/- the arbitrator must invariably give reasons for his award in respect of each claim
and counter/ claims separately.

(iv) The arbitrator shall award separately giving his award against each claim and dispute raised by either
party including any counterclaim individually and that and lump-sum award shall not be legally enforceable.

) The following matters shall not lie within the perview of arbitration:0

a) Any dispute relating to the levy of compensation as liquidated damages, which has already been
referred to the and is being heard or/and has been finally decided by the Superintending Engineer, In-Charge
of the work.

b) Any dispute in respect of substituted, altered, additional work/omitted work/ defective work referred
by the contractor for the decision of Superintending Engineer in-Charge of the work if it is being heard or has
already been decided by the said Superintending Engineer.

c) Any dispute regarding the scope of the work or its execution or suspension or abandonment that has
been referred by the contractor for the decision of the MUNICIPAL CORPORATION, FARIDABAD and has
been so decided finally by the MUNICIPAL CORPORATION, FARIDABAD.

vi) The independent claims of the party other than the one getting the arbitrator appointed, as also
counter-claim of any party will be entertained by the arbitrator notwithstanding that the arbitrator had been
appointed at the instance of the other party.

vii) It is also a term of this arbitration agreement that where the party invoking arbitrator is the contractor,
no reference for arbitrator shall be maintainable unless the contractor, furnishes to the satisfaction of the
Executive Engineer in charge of the work, a security deposit of a sum determined according to details given
below and the sum so deposited shall, on the termination of the arbitration proceedings, be adjusted against
the cost, if any, awarded by the arbitrator against the claimant party and the balance remaining after such
adjustment or whole sum in absence of any such cost being awarded will be refunded to him within one
month from the date of the award.

Amount of claims Rate of security deposit
1. For claims below Rs. 10,000/- 2% of amount claimed.
2. For claims of Rs. 10,000/- and 5% of amount claimed.
above & below Rs. 1,00,000/-
3. For claims of Rs. 1,00,000/ 7Y% of amount claimed.
and above.

The Stamp-fee due on the award shall be payable by the party as desired by the arbitrator and in the
event of such party's default the Stamp-fee shall be recoverable from any other sum due to such party under
this to any other contract.
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(viii) The venue of arbitration shall be such places which may be fixed by the arbitrator at his sole
discretion. The work under the contract shall continue during the arbitration proceedings.

ix) Neither party shall be entitled to bring a claim for arbitration if the appointment of such

arbitrator has not been applied within 6 months:-

(a) Of the date of completion of the work as certified by Executive Engineer in-charge, or

(b) Of the date of abandonment of the work, or

(c) Of its non-commencement within 6 months from the date of allotment or written orders to commence
the work as applicable, or

(d) Of the completion of the work through any alternative agency or means after withdrawal of work
from the contractor in whole or in part and /or it recession, or

(e) Of receiving an intimation from Executive Engineer in-charge of the work that final payment due to

or recovery from the contractor had been determined which he may acknowledged /or received.
Whichever of (a) to (e) above is the latest. +

If the matter is not referred to arbitration within the period prescribed above, all the rights and claims
of any party, under contract, shall be deemed to have been forfeited and absolutely barred by time even for
civil litigation notwithstanding.

X) It is also a term of this arbitration agreement that no question relating to this contract shall be brought
before any Civil Courts without first involving and completing the arbitration proceedings as above. If the
scope of the arbitration specified herein covers issues that can be brought before the arbitrator i.e. any matter
that can be referred to arbitration shall not be brought before a Civil Court. The pendency of arbitration
proceedings shall not disentitle the Engineer-in-charge, the MUNICIPAL CORPORATION, FARIDABAD to
terminate the contract and make alternative arrangements for the completion of the work.

xi) The arbitrator shall be deemed to have entered on the reference on the day he issued to notices to the
parties fixing the first date of hearing. The arbitrator may, from time to time, with the consent of the parties
enlarge the initial time for making and publishing the award.

Xii) It is also a term of this arbitration agreement that subject to the stipulation herein mentioned, the
arbitration proceedings shall be conducted in accordance with the provisions of the Arbitration Act, 1940 or
any other law in force for the time being.

Clause 26(a) : Any fluctuations in Railway rates which may occur during the subsistence or an affecting
freights of any material to be supplied under this contract shall be brought to the notice of the Engineer-in-
charge by the contactor within fifteen days from such date without the prejudice to the right of Government,
should the contractor failed to comply with the above requirement any excess or short change on account of
such increase or decrease shall be credited or recovered from the contractor. No alternation in contract rates
shall be admissible in consequence of fluctuation in railway freight when such railway freight is on account of
material which is required by a contractor in the manufacture of an article to be supplied under this contact
e.g. fluctuation of railway freight on coal required for burning bricks will not be taken into consideration or
for an article which forms part of a finished work for purpose of this clause. Similarly no alteration in rates
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will be allowed when a manufactured article is transported by rail from place A to place B to form part of a
finished work.

Clause-27 : The contractor shall be responsible for making his own arrangements for securing priorities and
licence for material and transportation required for the works and Engineer-in-charge shall not be held
responsible in any way for making such arrangements for any of them.
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Clause-28 Lump sum in estimate : When the estimate on which a tender is made includes lump-sums
provision in respect of parts of the work, the contractor shall be entitled to payment in respect of the items of
work involved or the part of the work in question, at the same rates as are payable under this contract for such
items, or, if the part of the work in question is not, in the opinion of the Engineer-in-charge, measurable, the
Engineer-in-charge may, at his discretion, pay the lump sum amount entered in the estimate and the certificate
in writing, of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any
sum or sums payable to him under the provisions of this clause.

Clasue-29 Action where no specification : In case of any class of work for which there is no such
specifications as is mentioned in rule 1, such work shall be carried out in accordance with district
specifications, and in the event of there being no district specification then in such case, the work shall be
carried out in all respect in accordance with instructions and requirements of Engineer-in-charge.

Clasue-30 Definition of work : The expression "Work or Works" where used in these conditions shall,
unless there is something either in subject or context repugnant to such construction, be constructed and taken
to mean the works by virtue of the contract contracted to be executed, whether temporary or permanent and
whether original, altered, substituted or additional.

Clause-31 The percentage referred to at page-7 of the tender will be calculated on the gross amount (value of
finished work including cost of materials whether purchased from the MUNICIPAL CORPORATION,
FARIDABAD or direct) of (i) the item of work to which the rates in the tender apply and also see the items of
work for which rates exist in the Haryana PWD schedule or Rates 1988.

Clause32 Unless otherwise provided for in the contract the "Engineer-in-charge" referred to in the tender &
contract for wok means Executive Engincer MUNICIPAL CORPORATION, FARIDABAD Division

Clause-33 The terms and conditions of the agreement have been explained to me/us and I we certify that and
I/we clearly understand them.

Clasue-34 The contractor shall be responsible for 'making his own arrangement for' securing licences for the
materials and their transportation required for the works and Engineer-in-charge shall not be held responsible
in any way for making such arrangements.

Clause-35 The contractor undertakes that the is not related to any of the officers employed by the
MUNICIPAL CORPORATION, FARIDABAD.
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Clause-36 No pit shall be dug by the contractor near the site of the work for taking out earth for use on the
work. In case of default, the pit so dug will be filled in by the department at cost of the contractor plus 14%
departmental charges.

Clasue-37 The contractor shall have to pay sales tax to Excise and Taxation Deptt. in accordance with the
rules in force from time to time.

Clasue-38 All payment for work done under this contract shall be made by cheque to the contractor.

Clasuse-39 All royalty and compensation for building stone, bajri and stone metal or any other material
should be included in the rates to be quoted and is payable by the contractor.

Clasue-40 The rates given are for the finished work inclusive of octroi charges, sales tax, all duties and all
other taxes as applicable.
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Clause-41 It will be the responsibility of the contractor to ensure that trees at the site of work and in the
vicinity or their fruit etc. are not damaged by his labour or agent. Cost of damage done, if any, will be
assessed at the discretion of the Engineer-in-charge and deducted from the bill of the contractor.

Clasue-42 The contractor shall provide at his own cost separate latrine, bathing enclosures and platform for
use of the men and women labour and keep them clean to the satisfaction of the Engineer-in-charge. He
should also arrange at his own expense for clean drinking water, housing, medical facilities necessary for the
welfare of the labour employed at his work. In case of his failure the same shall be provided by the
MUNICIPAL CORPORATION, FARIDABAD at contractor's cost. Any dispute regarding this will be settled
by the Engineer-in-charge whose decision will be final and binding. Contractor will also follow the fair wage
clause attached.

Clause-43 Any material left on the site of work after one month from the date of completion of the work shall
become the property of the MUNICIPAL CORPORATION, FARIDABAD and no payment shall be made for
it.

Clause-44 The amount of the work can be increased or decreased according to the requirement of the
department and no claim whatsoever on this account will be entertained.

Clause-45 MUNICIPAL CORPORATION, FARIDABAD reserve the option to take away any items of the
work or part thereof at any time during the currency of the contract and re-allot it to another agency with due
notice to the contractor without liability or compensation.

Clause-46 No claim on account of fluctuation in price due to war or any other cause will be entrained.

Clause-47 The contractor shall be liable to make good all damages caused by breakage from the moment the
stores are handed over to his charge.

Clasue-48 No compensation whatsoever will be payable on account of any delay or default in the supply of
material mentioned in the "list of material to be issued to' the contractor" by the department and consequent
delay in the execution of work.

Clause-49 The contractor will inform the C.M.O about the employment of labourer on the work for carrying
out Malaria Surveillance.

Clause-50 The terms and conditions of the agreement have been explained to me/us and I/we clearly
understand them.

Clause-51 All type of cautionary board, signals for safe and smooth execution of work, diversion of traffic
etc. shall be provided by the contractor at his own cost and nothing extra is payable on this account.

Clause-52 With the issue of allotment letter in the name of lowest agency made by the Executive Engineer,
the agreement shall stand concluded and all the clauses, terms and conditions mentioned above and in the
tender form shall be applicable, even when the agreement for the work is not signed by the contractor/firm.

Clause-53 No premium shall be payable on Non-schedule items. Whether depicted in enclosed schedule of
rates or not. Contractor will quote his separate rates as depicted on page No.6 of the tender form if required.
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MUNICIPAL CORPORATION FARIDABAD
CONTRACTOR'S LABOUR REGULATIONS

1. Short Title : The Regulations may be called (1) Haryana Public Works
Department Contracts labour Regulation.

2. Definitions :  In these regulations unless otherwise expressed or indicated the
following words and expressions shall have the meaning given hereby against them
respectively that is to say.

(a) "Labour" means workers employed by the contractor directly or indirectly through a
sub contractor or other person or by an agent on his behalf.

b) "Fair Wages" means wages whether for time or piece work notified for the work by
district authority and where such wages have not been so notified the wages
prescribed by the Haryana Public Works Department for the district in which the
work is done.

c) "Contractor" shall include every person whether a sub-contractor or headman of
agent employing labour on the work taken on contract.

d) "Wages" Shall have the same meaning as defined in the payment or Wages Act 1936
and include time and piece rate wages.

3. Display of notices regarding wages etc.

The contractor shall before he commences his work in contract, display and correctly
maintain and continue to display and correctly maintain a clean and legible condition at
conspicuous places on the workers. Giving the rate wages which have been certified by the
Executive Engineer, the Superintending Engineer. The Chief Engineer or Regional Labour
Commissioner as fair wags and the hours of work for which such wags are earned and a copy
of such notices to the District Labour Officer.

4. Payment of Wages
(1) Wages due to every worker shall be paid to him direct.

(2) All wages shall be paid in current coin or currency or in both.

FIXATION OF WAGES PERIOD

5. 6))] The contractor shall fix wages period in respect of which the wags shall be
payable.
(i1) No wages period shall exceed one month.
(i)  Wages of every workman employed on the contract shall be paid before
expiry of ten
days after the day of the wage period in respect of which the wages are
payable.
(iv) When the employment of any worker is terminated by or on behalf of the
contractor, the
wages earned by him shall be paid before the expiry of the day succeeding
the one on
which his employment is terminated.
(V) All the payments of wages shall be made on working day.

6. Wages book and wages slip etc.

(1) The Contractor shall maintain a wage book of each worker in such form as may be
convenient but the same shall include the following particulars.
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(a) Rate of daily or monthly wages or contract wages.

(b) Name of work on which employed.

(c) Nature of work on which employed

(d) Total number of days worked during each wage period and total amount payable for the work during
each period.

(e) All deductions made from the wages with an indication in each case of he ground for which the

deduction is made.

) Wages actually paid for each wage period.

2) The contractor shall also maintain a wage slip for each worker employed on the work.

3) The authority competent to accept the contract may grant an exemption from maintenance of wage
book and slips to a contactor who in his opinion may not directly or indirectly employ more than 50
persons on the work.

7. Q) Fines and deductions which may be made from wages :7(i) the wages of worker shall be
paid to him without any deduction of any kind except the following:

(a) Fines.

(b) Deduction for absence from duty i.e. from the place where by the term of his employment he is
required to work. The amount of deductions shall be proportion to the period for which he is absent.

(©) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody or
for less or money for which he is required to account, where such damage or loss is directly
attributable to his neglect or default.

(d) Any other deduction which the Municipal Corporation, Faridabad may from time to time allow.

2) No fine shall be imposed on a worker and no deduction for damage of loss shall be made from his
wages until the worker has been given an opportunity or showing cause against such fines or deductions.

3 The total amount of fines which may be imposed in any one wage period on a worker shall not exceed
an amount equal to five paise in a rupee of the wage payable to him in respect of that wage period.

“4) No fine imposed on a worker shall be recovered from him by installment or after expiry of 60 days
from the date on which it was imposed.

8. Register of fines act-8 (1) The contractor shall maintain a register of fines and of all deductions for
damage of loss. Such register shall mention the reason for which fine was imposed or deduction for damage
or loss which was made.

2) The contractor shall maintain a list in English and the locals Indian language, clearly defining acts
and commissions for which penalty of fine can be imposed. He shall display such list and maintain it in a
clear and legible condition in a conspicuous place on work.

CONTRACTOR WITNESS
EXECUTIVE ENGINEER
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9. Preservation of Books-The wages book, the slip and the register of fine deduction required to be
maintained under this regulation shall be preserved for 12 months after the date of the last entry made in tem.

10. Power labour welfare officer to make investigation of enquiry — The Labour Welfare Officer or
any other person authorised by the MUNICIPAL CORPORATION, FARIDABAD on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance of the wage
clause and the provision of these regulations. He shall investigate into any complaint regarding the default
made by the contractor or subcontractor in regard to such provision.

11. Report of Labour Welfare Officer — The Labour Welfare Officer or any other person authorised as
aforesaid shall submit a report of the result of his investigation or enquiry to the Executive Engineer
concerned, indicating the extent if any to which the default has been committed and the amount of fine
recoverable in respect of the acts of commission of the labours with a note that necessary deduction from the
contractors will made and the wages and the other dues be paid to the labour concerned.

12. Appeal against the decision of the Labour Welfare Officer — Any person agreed by the decision
and the recommendation of the Labour Welfare Officer or other person so authorised may appeal against such
decision to the Labour Commissioner but subject to such appeal, the decision of the officer shall be final and
binding upon the contractor.

13. Representation of Parties

(D A workman shall be entitled to be represented in any investigation or enquiry under these regulations
by:

(a) An officer of a registered Trade Union to which he is a member.

(b) An officer of Federation of Trade Unions to which the Trade Union refer it in clause (a) is affiliated.
(©) Where the worker is not a member of any registered union, an officer of registered trade union

concerned with, or by any other workman employed in the industry in which the worker is employed.

2) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

(a) An officer of an association of employers of which he is a member.
(b) An office of an association of employees to which the association referred to in clause (a) is affiliated.
(c) Where the employer is not member of any association of employees by an officer of an association of

employers connected with or by any other employer is engaged.

14. No party shall be allowed to be represented by a lawyer during any investigation enquiry appeal to
any other proceeding under these regulations.

15. Inspection of Register — The contractor shall allow inspection of the wages slip to any of his worker
or to his agent at a convenient time and places after due notice is received or the Labour Welfare Officer or
any other person authorised by the MUNICIPAL CORPORATION, FARIDABAD on his behalf.

16. Submission of return — The contractor shall submit periodically return as may be specified from
time to time.

CONTRACTOR WITNESS
EXECUTIVE ENGINEER
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17. Lecencling of contractor

Every contractor who exmpoys or who employed on any of the proceeding 12 calender months 20 or more
workmen is covered by the Act and is required to obtain a licence. The contractor should obtain the necessary
licence as required under section 12 of contractor labour (Regulation and Abolition Act 1970) before
commencing the work.

18. Amendment- The Haryana Government may from time to time add or amend these regulations and or
any question as to application, interpretation or effect of these regulation the decision of the Labour
Commissioner to Haryana Government or any other person authorised by the MUNICIPAL
CORPORATION, FARIDABAD to that behalf shall be final.

19. The contractor shall be responsible to provide to the entire satisfaction of the Engineer-Incharge at his
own expense the following amenities for the labour employed by him.

(a) Suitable temporary hulting accommodation.

(b) Trench latrin, bathing enclosure, platforms, separately for men and women and their
regular cleanliness. Clean drinking water.

In the event of his failure to provide any or all the amenities, the same shall be provide by the
MUNICIPAL CORPORATION, FARIDABAD and cost thereof shall be recovered from the contractor. Any
dispute regarding above point shall be settled by the Engineer-in-charge and his decision shall be final.

FAIR WAGES CLAUSES

(a) The contractor shall pay not less than fair wage to labour engaged by him on the work.

Explanation:

Fair wage means wage. Whether for time or piece work notified at the time of inviting tenders of the work
and where such wages have not been so notified, the wage prescribed by the Public Works Deptt. Building
and road branch, Haryana for the district, in which the work is done.

(b) The contractor shall, not with standing the provisions of any agreement to the contrary,
caused to be paid fair wages to labours, indirectly engaged on the work including any labour engaged by his
sub contractors in connection with the said work, as if the labourers had been directly employed by him.

(c) in respect of labour directly employed on the works for the performances of the
contractor's part of this agreement the contract shall comply with or cause to be complied with the Public
Works Deptt. Contractor's labours Regulations made by Government from time to time in regard to payment
of wages period, deductions from wages, recovery of wages not paid and deductions unauthorisedly made,
maintenance of wage register, wage slip, publication of wages and other terms of employment inspection and
submission of periodical returns and all other matters of such like nature.

(d) The Executive Engineer or Sub Divisional Engineer concerned shall have the right to
deduct, from the money due to the contractor, any some required or estimated to be required for making good
the loss suffered by a worker or workers by reason of nonfulfillment of the conditions of the contract for
benefit of the workers, non-payment of wages or deductions made from his or their wages which are not
justified by the terms of the contract or for non-observance of the regulation is referred to in clause (c¢) above.

CONTRACTOR WITNESS
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(e) Vis-a-vis the MUNICIPAL CORPORATION, FARIDABAD the contractor, shall be primarily liable for all
payments to made under and for the observance of the regulations aforesaid, without prejudice to his right to
claim indemnity from his sub contractors.

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of this contract.

(9) Attendance card should invariably be issued by the contractors to their workers, which should be
returned to the contractors concerned at the time' of receiving payment of their wages.

(h) Before making payment to the contractors, the authorities concerned should obtain a certificate from
the contractor that he has made payment to all workers connected with the execution of the work, for which
the payment is being made.

(i) The normal working hours of workers employed by contractors for the execution of work allotted to
them should be 8 hours per day with a break of 2 hours during summer, one hour during winter after
continuous work of 4 hours at the most. The spread over should in no case exceed 10 hours, workers
working beyond these hours, should be paid over time wages, at the double the ordinary rate of their wages,
calculated by the hour.

LI ST OF MATERI ALS TO BE I SSUED BY THE ENGI NEER-I1 N-CHARGE OF THE
WORKS TO THE CONTRACTOR

NOTES.

1. All the above materials will be issued at the place of issue given and all the costs of carriage including
loading & unloading from the place of issue to site of work will be borne by the contractor and this in
including the rate of work to be carried out by contractor.

2. In case any quality of cement steel coal or any other controlled or uncontrolled commodity for use
directly on the aforesaid work of manufacturers or materials required in connection there with which is not
utilized for the purpose for which it is issued or otherwise disposed off by him or spoiled or lost or allowed to
get destroyed or used in excess of the quantities actually required to be used as per specification there-in-
stipulated or those fixed by the Engineer-in-charge, the cost of such quantities of the materials shall without
prejudice to other rights and remedies available to the MUNICIPAL CORPORATION, FARIDABAD be
recoverable from the contractor at the double stock rate at which it is agreed to be supplied to the contractor
or double the stock rate for the quantities issued free to cost.

3. EXCESSI VE/ SHORT CONSUMPTI ON OF MATERI AL RECOVERY FROM CONTRACTOR

(a) For excessive consumption of material up to 5% (five percent),

Recovery will be made from the contractor at issue rate plus 3% percent storage charges.

(b) Excessive consumption of material more than 5% (five percent)

Recovery will be made from the contractor for the excessive consumption of materials at penal
rates provided in the contract plus three percent storage charges.

(c) For short consumption of material up to 5% (five percent)

The recovery of cost of materials saved would be made from the contractor at issued rates.
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(d) In case of less consumption by more than 5% (five percent)

The rate of concerned items will be reduced where less materials might have been consumed and the same
would be reduced proportionate to the materials used shorter than prescribed. However, where it is not
possible to determine the exact item on which less material has been used, the cost of material would be
recovered from the contractor at issue rate some and in addition the contractor will be opened to disciplinary
action by the Divisional Officer. In case where the items of work become non-schedule & non agreement due
to less consumption of material the Executive Engineer may sanction such non-schedule & non agreement
rates upto the power of his technical sanction of original works where amount larger than those mentioned
above are involved, the rates will be got approved from the competent authorities concerned who can approve
such rates upto their powers to sanction estimates technically should also be left to the Executive Engineer to
determine whether the structure is affected adversely by less consumption of material and in cases where he
feels that it is likely to be so.

It is for him to reject the work and decision in such matters of Executive Engineer shall be
final.

4. 3% storage charges will be levied on all materials issued to the contractor from stock, the cost of
which is recoverable.

5. The octroi, terminal tax royalty and, other taxes and charges on the material issued shall be borne by
the contractor.

6. The recovery of cement and steel shall be made in the usual manner from the running bills for the up
to date quantity of such materials issued to the contractor not withstanding that lesser quantity of cement and
steel might have been consumed on the work & the balanced quantity may be lying in the store, at the site of
work.

7. Materials issued at MUNICIPAL CORPORATION, FARIDABAD Store if not at site will be
returned MUNICIPAL CORPORATION, FARIDABAD Store immediately. In case the material is not
returned or lesser material is returned recovery at panel rates will be made at the rates given in the contract
plus storage charges.

8. The other material mentioned in the list will be supplied to the extent of the separate security deposit
of suitable amount as per direction of Engineer-in-charge.

9. The rate of cement is inclusive of cost of empty bag.
10. The contractor will have to make his own arrangement for bricks and tiles.
11. The consumption of cement will be regularized as per P.W.D. specification alongwith amendments, if

any.
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ADDITIONAL CONDITIONS OF CONTRACT

The cement will be arranged by the Contractor / Agency / Firm at his own level. The
Contractor/Agency/Firm may quote his rates accordingly. The provision of stock issues rates for
cement and steel mentioned in Gazetted notification dated 21.02.2006 regarding ceiling premium
above HSR 1988 are not applicable in this case.

The cement will be arranged by the Contractor / Society/ Agency/ Firm at his own level. The cement
shall be ordinary Portland-43 grade, duly ISI marked & confirming to ISI-8112 with latest
amendments. The cement manufactured by mini Cement Plant shall not be used.

The cement shall be purchased from authorised Distributor or manufacturer or Authorised Dealer.

The cement arranged by the contractor/Agency will be brought at site and shall be kept in the Store
maintained at site, provided with dual locking system i.e. 1st key of lock with representative of the
department and 2nd key of lock with authorised representative of agency.

The contractor/agency will inform the Executive Engineer/Assistant Engineer for the quantity of the
cement brought at site with bill/challan in the name of that agency before using the same and
Executive Engineer Incharge or his authoriesed representative may check the actual receipt of cement
at site.

The Engineer-in-Charge or his authorised representative may, if need be, also send the cement for
testing to any Government Lab! Reputed Lab. The sample of the cement will be collected as per BIS
specifications in the presence of the Contractor/Agency or his authorised representatives. In case the
cement is found as per ISI specifications then the cost of testing will be borne by the Department, but
in case the cement sample fails to meet the BIS requirements, then appropriate action as per contract
agreement will be taken. The cost on the testing of cement alongwith any loss caused to Government
shall also be recovered from the contract Agency and no claim in this respect will be entertained.

The stock of cement at site shall not be more than one month consumption and only sufficient
quantities shall be kept to ensure continuity of the work.

The cement consumption register showing dated cement brought at site by the contractor/agency and
its day-do-day utilization will be maintained. The said register shall be open to inspection by
representatives of the Engineer-in-charge during his visit at site. The consumption and receipt of
cement in the register shall be initiated jointly by the authorised representative of the contractor!
agency and representative of Engineer-in-charge. The said register will be issued by office of
concerned Assistant Engineer under his dated signature for each agreement separately. The register
will also contain the columns for work executive against the cement issued.

Quality check register will be maintained at site and regular sampling of work executive every month
shall be recorded in the same.

MUNICIPAL CORPORATION, FARIDABAD reserves the right to negotiations as per policy
approved by the State Government with the tenderers in case the prices quoted are felt to be on higher
side or otherwise. The negotiations will be carried out with 1%, 2™ & 3™ lowest contractors. The
highest amongst them will be called first and lowest tenderer in the last. If during negotiation tenderer
other than lowest reduces his prices/amount below then those of lowest then lowest tenders will be
counter offered this price/amount and in eventuality of him not accepting the counter offered the same
shall be offer to second lowest and so forth. Tenderer who refuse the counter offer will not have any
right to the bid later on.

CONTRACTOR WITNESS
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The Engineer-in-charge can opt for 3" party Inspection other than MUNICIPAL CORPORATION,
FARIDABAD. In addition to inspection by MUNICIPAL CORPORATION, FARIDABAD staff. The 3" party
would inspect the work during its execution to ensure execution of work as per specification/agreement and also
quality control i.e. drawl of samples, testing and other items etc. The report of the same would be submitted to
Engineer-in-charge by the 3" party. The agency/contractor shall be bound by the report of 3rd party inspection
and shall take remedial measures for execution of work as per specification in agreement. The inspection and
sample testing charges will be borne by MUNICIPAL CORPORATION, FARIDABAD.

The execution of work costing more than Rs. 5.00 lacs will be monitored by a Citizen Supervisory Committee
of 5 to 7 persons who are stake holders in the work. The contractor shall be bound to keep the committee
apprised of various important phases of the work right from the beginning till the end. The contractor shall also
give due consideration to the suggestions this committee may make from time to time with regard to the quality
of work. In the event of contractor finding such a suggestions to be irresponsible or unacceptable, he will bring
the matter to the notice of the Municipal Corporation, Faridabad.

"The running bill shall carry a certificate signed by all the members of the Citizen Supervisory Committee to
the effect that " the work till date has been satisfactorily carried out and the payment of the amount mentioned
in the running bill may be released by MCF" In the absence of such a certificate the running bill shall not be
sent by the Engineering Branch to the Accounts Branch unless the S.D.O. certifies that no such Citizen
Supervisory Committee was set up for the said work. The Accounts Branch shall verify whether a committee
was so set up or not from a copy of the work order and if was set up what were the names of all the members
and whether signatures of all the members are there or not on the certificate given by the Engineering Branch.

Variation in the Rates of Bitumen/Emulsion.

The rate of bitumen/emulsion at the refinery on the date of receipt of tender shall be considered as base rate. If
during execution of the works, the rate of bitumen/emulsion increases or decreases at refinery, the difference in
cost shall be paid /recovered from the contractor in the bill subject to the following conditions:-

The bitumen/emulsion will be arranged by the contractor from approved refinery only.

The contractor shall submit original bill/voucher of the refinery while claiming the payment for the work' done.
The bill/voucher should pertain to the period of original contractual time limit and should correspond with the
progress of work. No extra payment due to increase in rate of bitumen/emulsion will be paid if the original
bill/vouchers are not submitted by the agency. No increase in the prices of the bitumen/emulsion shall be
reimbursed to the contractor beyond the original time period allowed for construction as per contract agreement
irrespective of extension of time limit granted to the agency for reason, whatsoever.

After approval of tender, the contractor shall submit the work programme for execution of work and get it
approve from the Engineer-in-charge in the time limit prescribed in the tender document. The increase in rates
of bitumen/emulsion shall only be paid if the bituminous work is carried out within the prescribed period as per
the approved work programme.

CONTRACTOR WITNESS
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15. Labour Safety Items

Contractors shall provide labour safety items to the labour at the site of work such as luminous jackets, Helmets, Gloves,
Goggles, boots etc. free of cost if the contractors does not provide these items to the labours this shall be provided by the
department and double the cost shall be recovered from the contractor.

16. Road Safety Items

Contractor shall provide road safety items like diversion boards cautionary boards. Men at work boards delineators,
traffic cones, flagmen, Barricaes etc. at the site of work. In case these items are not provided by the contractor then
MUNICIPAL CORPORATION, FARIDABAD will provide these items and double the cost shall be recovered from the
contractor.

CONTRACTOR WITNESS
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SCHEDULE NO. 1

Schedule showing (approximately) materials issued from MUNICIPAL CORPORATION,
FARIDABAD stores for works contract to be executed and the rates at which are to be charged

for
Sr. Description Rate to be charged from the | Place of issue
No. contractor for supply.
1. Portland cement in bags to weight | at the rate of Rs. At MCF
50 Kgm. Inclusive of weight of bag. | per bag inclusive value of | Stores
empty bag.
2. Salt glazed stone ware pipes @ Rs.
(1 mm i/d per pipe of 60 cm.
@ Rs.
2) mm i/d per pipe of 60 cm.
@ Rs.
3) mm i/d per pipe of 60 cm.
3. (2)R.C.C. pipe
(b) @ Rs.
1) mm i/d per meter.
@ Res.
i) mm i/d | per meter.
@ Rs.
iii) mmi/d | per meter.
b) Collars
@ Rs.
i) (a) mm per collar.
@ Rs.
i1) (b) mm | per collar.
@ Res.
iii) (c) mm | per collar.
4, Pig lead for C.I. water pipes Free of cost (for labour rates | --do--
items)
5. C.L Pipes & specials @ Res. --do—
(1) per meter.
(a) mm/id @ Rs. --do—
per meter.
@ Rs. --do—
(b) mm/id per meter.
@ Rs. --do--
(©) mm/id | per meter.
@ Rs.
(d) mm/id per metric ton.

ii) Specials
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AFFIDAVIT
I S/o
Sh. resident of
Section
Distt. contractor/partner/share holders (strike out the which is not

applicable) (firm or contractor) do hereby solemnly declare as under:-
I. That the person/firms black listed by MUNICIPAL CORPORATION, FARIDABAD/
Haryana Govt./Govt. of India from time to time never had any connection and interest in

my business.

2. That the above said contractor / persons / firms do not have any substituting in my
business and

3. That the said persons / firms are not employee of my firm and are not in any way
connected with my business.

DEPONENT

WITNESS
DATED:

I do hereby solemnly declare and affirm that the above declaration is true and correct to
the best of my knowledge and belief. No part of it is false and nothing has been concealed.

DEPONENT

WITNESS

DATED:

CONTRACTOR WITNESS
EXECUTIVE ENGINEER
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TECHNICAL CONDITIONS

The contractor will have to quote their rates including the cost of cement of ISI quality 43 grade OPC
cement brand like ACC, Binani, J.K., Ambuja, Vikram, Birla etc. and the contractor will also submit
the original bills/vouchers of the cement consumed in that particular work and the bill No. and
address of the authorized source of purchase will be submitted before claiming the payment to the
concerned division. That record will be kept with the file of work and the bills/vouchers No. and
address will be entered in the M.B.

The ISI marked OPC 43 Grade: Cement will be used and arranged by the Contractor/Agency at his
own cost.

The work will be open for third party inspection for quantity and quality as per prescribed relevant.
IS specification as directed by the Engineer-in-charge and third party inspection charges will be
born by Municipal Corporation, Faridabad.

The design mix to be used will be got approved by the agency from Engineer-in-charge at least 15
days in advance. The samples will be given by the agency free of cost.

Contractor shall provide suitable measuring arrangement and leveling instruments latest quality
approved by Engineer-in-charge at the site of work.

No extra payment on account of quality control measures shall be paid to the contractor.

PERIOD OF DEFECTS LIABILITY. The contractor shall be responsible to make good and defect
which may develop or may be noticed during period of one year from certified date of completion
and which is attributable to the contractor. All notices of such defects shall be given to the contractor
promptly. In case the contractor fails to make good the defects, the Engineer-in-charge may employ
other means to make good such defects and all expenses consequents and incidental there to shall be
borne by the contractor.

The contractor shall not occupy or obstruct by his operations than % of the width of any road or
street. However, in special conditions, the contractor shall obtain the consent of the Engineer-in-
charge in writing before closing any road for vehicular traffic and footpath shall be kept clear at all
times. The contractor shall make all the precaution to avoid any accidents and for proper guidance
of the traffic by providing necessary barriers, reflective cautionary sign/ signal, speed limit boards,
red and green flags, electric light focus type at night, with sufficient numbers of chowkidars and
other measure while work is in progress or blocking the road wherever otherwise necessary. The
material and the machinery shall be stocked /placed at the site of work in such a way that there will
be no obstruction no traffic and inconvenience to public. No claim shall be entertained on account
of such faulty arrangement made by the contractor. The contractor shall be fully responsible for all
accident caused by the negligence of such precaution. In case the contractor fails to comply with the
aforesaid arrangements the same shall be made by the Engineer-in-charge the risk and cost of the
contractor.

If directed by the Engineer-in-charge in writing the work shall be done during night time for which
nothing extra shall be paid to the contractor.

Before tendering the tenderer shall inspect the site of work shall fully acquaint/satisfy himself about
the condition with regard to site, nature of soil, availability of material, suitable location for
construction of godowns stores and labour huts, the extent of leads and lifts is involved in the work
(over the entire duration of contact) including local requirements for a satisfactory execution of work.
This rate should take into consideration all such factors and contingencies. No claim whatsoever
shall be entertained by the department on this account.

Only actual quantities of work completed by the Engineer-in-charge shall be paid for. If any damage
in done by the contractor to any existing work during the course of execution of work, this shall have
to be made good by him at his own cost.
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12. AT least one authorized representative of the contractor should always be available at site of work
to take instruction from departmental officers and ensure proper execution of work should be done
in the absence of the contractor.
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13. The contactor shall be required to provide all such materials/equipment's at site to conduct field tests
and to ensure that the quality of aggregate shall be according to the prescribed specification and no
payment for material required for samples for such tests shall be made to him. In case the material is
not found upto mark, the same will be rejected.

14. For cement, bitumen, steel and similar other material their essential tests are to be carried out at the
manufacturer's plants or at laboratories other than the site laboratories, the cost of samples, testing
and furnishing of test certificates shall be borne by the contractor. He shall also furnish the test
certificates to the Engineer.

15. Nothing shall be paid for marking and maintenance of service road required for the transportation of
the material.

16. If any damage is done by the contractor to any existing work during the course of excavation of the
work this shall have to be made good by him at any cost.

17. Only actual quantities of work completed and accepted by the Engineer-in-charge shall be paid for.

18. The contractor shall make his own arrangement for obtaining the electric connection if required and
make necessary payment directly to the department concerned.

19. Irrespective of what is stated in Para 6 of the prepage of Hr PWD/Schedules of rates 1988 general
rules no carriage of cement, steel and bricks aggregate. Bitumen or any other type of material shall
be admissible irrespective of lead involved.

20. No payment will be made to the contractor for damaged caused by the rains or other natural
claimants during the execution of the work and no claim on this account will be entertained.

21. This security shall be refunded after 3 (three) months of completion of work but the contractor/agency
shall submit deposit at call in the shape of Bank Guarantee of equal amount for balance 09 (nine)
months in favour of Engineer-in-charge before release of security.

22. The aggregate and fine aggregate used shall be as per PWD/Most specification and the water shall be
as per IS 456 2000.

23. All aggregates including water etc. and furnished products in RMC will be tested as per relevant ISI

standard.

24, the Fly ash may be used in mix designed for M-40 grade to a max extent of 10% and design be got

approved by the NCCB/CRRI with minimum cement content 420 kg of 43 grade for cubic meter.

Executive Engineer
Municipal Corporation
Faridabad
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CONDITIONS FOR READY MIX CONCRETE

The contractor has to procure the concrete of specified grade (with design mix from approved ready mix
concrete plants i.e. A.C.C/L&T/Birla/

Contractor shall within a week of award of the work, submit a list of at least three RMC plant companies of
repute alongwith the details of such plants indicating name of owner/company, its location, technical
establishment, past experience and text of Memorandum of understanding proposed to be entered between
purchaser and supplier to the satisfaction of Engineer-in-charge within a week of such approval. The
contractor will not be allowed to purchase ready mix concrete without completion of above formalities for use
in his project.

Notwithstanding the approval granted by Engineer-in-charge in aforesaid manner, the contractor shall be fully
responsible for quality of concrete including input control, production, transportation and placement etc. The
Engineer-in-charge will reserve right to deploy his supervisor at plant site to inspect at any such stage and
reject the material/concrete it he is not satisfied about quality of material/product. The contractor should,
therefore, draw MOU, agreement with RMC owner/Company very carefully keeping all terms and
condition/speed actions forming a part of this tender document.

Retrospective Control shall be excised as per relevant ISYMORTH specification.

Retrospective Control Covers.

1. Sampling of concrete, testing monitoring of result.

ii. Any property of material of concrete such as aggregate, slump, air content, silt content of sand,
quality of admixture, cement etc.

1. Weighbridge checks of laden and unladen vehicle weights.

v Stock control of materials.

v Diagnosis and correction of faults identified from complaints.

vi Control of designed and the prescribed mixes a quality control system shall be operated to control the

strength of design mixes to the required levels. The system shall include continues analysis of result
from cube tests to compare actual with the target value together with the procedures for modifying
mix design; periodic and systematic checks shall be made to ensure that the cementious material
content of prescribed mixes match with their mix proportion.

vii In case of R.M.C. work being carried out the contractor/agency will submit the original bill/vouchers
of approved plant at the time of each and every loaded truck brought at site. All these bills/vouchers
will be kept by the divisional office and entries in the M.B. of the vouchers/bills, address of approved
source be made. These will be kept with the work file and the files must be kept in safe custody for
all time to come.

Executive Engineer

Municipal Corporation
Faridabad
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DNIT
Construction of Community Centre in Village —Palla Faridabad Ward-23.

Dnit cost-31.68 Lacs
EMD- 63600 /-

Schedule of Rates
(A) HSR Item
Sr | HSR | Description Qty Unit | Rate Premium Amount
No | Item
No.

1. 6.6 Earth work in excavation in foundation in all kinds of 175.51 | 100 @ 425% 1994.83
ordinary soil complete in all respects as per HSR Item cum | 1108.10/-

No. 6.6 8265.52

2. 10.38 | Cement concrete 1:4:8 with stone aggregate 20 mm 12.45 Cum | @420/- 450% 5229.00
nominal size in foundation and plinth as per HSR 10.38 23530.50

3. 10.90 | (A )Cement concrete 1:2:4 with stone aggregate 20 mm | 25.85 cum | @ 450% 17761.53
nominal size for reinforced concrete work in footings, 687.10/-
strips, foundations, beams, rafts, pedestals and 79926.88
approach slabs of bridges etc, excluding steel
reinforcement but including centring and shuttering,
laid in position, complete in all respects (For work upto
105 meter below ground level as per HSR 10.90)

(B) Lesstie beam area :
C) Tie Beam :

4, 10.26 | Cement concrete 1:8:16 with brick bllast 40 mm 32.89 cum | @ 450% 9873.58
nominal size of foundation and plinth as per HSR 10.26 300.20/- 44431.11

5 11.22 | First Class brickwork laid in cement stone dust (from 58.07 | Cum | @ 600% 24014.84
crusher) mortar 1:6 in foundation and plinth. 413.55/- 144089.04

6. 10.11 | Damp proof course 40 mm thick of cement concrete 13.97 | Sqm | @35.05/- | 450% 489.65

4 1:2:4 using stone aggregate 20 mm nominal size with 2203.42
two coast of bitumen 20/30 penetration at 1.65 kg per
sqm laid hot and sended as per HSR 10.114.

7. 15.77 | 20 mm thick cement plaster damp proof course 1:3 with | 16.30 Sqm | @30.70/- | 500% 500.41
two coat of bitumen at 1.65 kg per sqm laid hot and 2500.70
sand as per HSR 15.77

8. 11.27 | First class work laid in cement, stone dust (from 89.90 | Cum | @ 600% 39066.04
crusher) mortar 1:6 in first storey upto 4 meter above 434.55/- 234396.24
plinth level as per HSR 11.27.

9. 10.86 | Cement concrete 1:1%:3 with stone aggregate 20mm 27.18 Cum | @ 450% 32310.22

+ nominal size for reinforced concrete work for walls 1101.85+
10.95 | exceeding 20mm thickness (straight and curved) beams, 86.90/- 145395.99
girders, stairs, columns (square and rectangular) battens
and lintels etc. excluding steel reinforcement but
including centring and shuttering, laid in position,
complete in all respects as per HSR 10.86 + 10.95
10 | 10.82 | Cement concrete 1:1%4:3 with stone aggregate 20 mm 46.94 | Cum | @997.90 | 450% 50920.51
+ nominal size for reinforced concrete work in slabs with + 86.90/- 229142.29
10.95 | inclination not exceeding 25 degree with horizontal,
excluding steel shuttering laid in position, complete in
all respect as per HSR 10.82 +10.95 (a)
11. | 10.81 | Cement concrete 1:1%2:3 with stone aggregate 20 mm 1.075 Cum | @947.70 | 450% 1112.19
+ nominal size for reinforced cement Concrete complete +86.90/- 5004.85
10.95 | as per specification HSR 10.81 + 10.95.

12 | 18.22 | Cold twisted deformed (ribbed / tor steel) bars for 10624. | 100 @ 500% 97428.86
R.C.C. works, where not included in the complete rate | 16 kg 917.05/- 487144.30
of R.C.C., including bending, binding and placing in
position complete as per specification HSR 18.22

13 | 11.53 | 11.43 cm thick brick wall laid in cement stone dust 25.78 Sgm | @57.35/- | 600% 1478.48
(from crusher) mortar 1:4 in super structure as per 8870.88
specification HSR 11.53.

14 | 11.72 | V-shape brick jail in 22.56 cm thick wall laid in cement | 3.90 Sqm | @ 600% 395.26
sand mortoe 1:6 finished with 12 mm thick cement sand 101.25/-
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plaster 1:6 including making straight edges with plaster 2371.56
as per specification HSR 11.72.

15 | 13.13 | Terracing consisting of tiles 22.86 cm x 11.43 cm x 336.69 | Sqgm | @52.95/- | 600% 17827.74
3.81 cm laid over 87.50 mm and mud plaster and an
other layer of mud mortar for laying in tiles including 106966.44
two coats of bitumen laid hot at 1.65kg per sqm on top
of RCC slab including grouting with cement sand
mortar 1:3 and top surface to be left clean etc. as per
specification HSR 13.13.

16 | 13.64 | CC 1:2:4 gola 10cm x 10 cm quadrant along junction of | 133.88 | Rmt | @5.35/- 240% 716.26
roof with parapet wall finished smooth, where specially 1719.02
specified as per specification HSR 13.64.

17 | 15.72 | Cement pointing 1:2 flush under side of roofs with 336.69 | Rmt | @5.90/- 500% 1986.47
brick tiles 30.48 cm x 15.24 cm as per specification 9932.35
HSR 15.72.

18. Top Khurra 0.6 mtr x 0.6 for rain water pipe in 25 mm | 14 Nos | @12.30/- | 240% 172.20
thick over C.C. 1:2:4 over 50mm thick C.C. 1:8:16 as 413.28
per HSR

19 | 13.57 | Bottom khurra on ground 1.2m x 0.6m consisting of 14 Nos | @64.30/- | 240% 900.20
brick on edge laid in cement mortar 1:3 over 75 mm
cement concrete 1:8:16 including 12mm thick cement 2160.48
plaster 1:3 as per specification HSR 13.57.

20 | 13.45 | Providing and fixing cast iron rain water non pressure 53.03 | Rmt | @88.25/- | 500% 4679.90
pipe. I.S.I. mark with ears with screw and wooden
plugs fixed on wall face including filling joints spun 23399.50
yarn and cement mortar 1:2 excluding head and shoe,
etc. as per specification HSR 13.45.

21 | 18.38 | Providing and fixing fan hooks 80 mm long of required | 10 Nos | @13.40/- | 500% 134.00
shape and size : as per specification HSR 18.38. 670.00

22 | 13.48 | Providing and fixing cast iron shoe for 100 mm dia rain | 14 Nos | @31.05/- | 500% 434.70
water pipe on wooden plugs, fixed on wall face
including filing the joints with spun yarn and cement 2173.50
mortar 1:2 as per specification HSR 13.48.

23 | 13.49 | Providing and fixing C.I. plain bends in position with 14 Nos | @57.45/- | 500% 804.30
gutter, etc. as per specification HSR 13.49. 4021.50

24 | 15.52 | 10 mm thick cement plaster 1:4 under ceiling as per 365.50 | Sqgm | @12.65/- | 500% 4623.58
specification HSR 15.52 23117.90

25 | 15.12 | 15 mm thick cement plaster 1:6 on the rough side of 527.39 | Sgm | @13.10/- | 500% 6908.81
single or half brick wall. As per specification HSR
15.12. 34544.05

26 | 15.60 | Cement pointing 1:2 deep variety on brick and Tile 402.84 | Sqm | @9.90/- 500% 3988.11
work as per specification HSR 15.60. 19940.55

27 | 6.13 | Earth filling under floor with surplus seal, excavated 63.13 100 @ 370% 216.56
from foundation and taken only front outside the Cum | 343.40/-
building plinth, in 15 cm layer including ramming 801.27
watering and consolidation lead upto 30 meters as per
specification HSR6.13 (a)

28. | 14.48 | While glazed tiles 10 cm x 10 cm, 5 cm thick in skirting | 62.75 Sqm | @ 95% 14507.80

A and dodo on 12 cm thick cement coarse sand plaster 1:3 231.20/-
in base and joint with white cement slurry in joint 13782.41
including beveled corners. As per specification HSR
14.48 (a)

29 | 18.34 Pressing steel sheet frames (chowkhats) 276.45 | Rmt | @ 76.80/- | 500% 133228
Complete double rebate as per specification HSR 18.34 36.

30 | 17.18 | 40mm including wooden shutter complete fixed in 2225 | Sqm | @ 300% 9009.02
position as per specification HSR 17.18. 404.90/- 27027.06

3111719 | wire gauze deodar wood door and window shutter 63.87 Sqm | @ 300% 22357.69
complete 35 mm thick as per 17.19 350.05/- 67073.08

32 | 1718 | peodar wood door and window shutters including iron | 57-60 | Sam | @ 300% 21551.04

) hinges, scew, chickats, cleats and stop etc. 35 mm thick 374.15/- 64653.12

(12 mm thick deodar wood panel) as per HSR 17.18(2)
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33 | 1812 | g/F of MS grill complete as per HSR 18.12 1240 100 | @ 500% 12900.34
Kg 1040.35/- 64501.70
34 | 17.72 | Cost of Aluminium fitting complete for doors and 143.72 | Sqm | @17.80/- | 300% 2558.22
window such as tower bolts, handles, etc. as per HSR
17.72. 7674.66
35 | 17.83 | p/F of sliding bolts (brass) as per HSR 17.83 9 Nos | @80.75/- | 300% 2?;8;2
36 | 1648 | Three coat white washing celling as per HSR 16.48 365.50 | Sqm | @1.25/- | 230% 456.88
1050.82
37 1 16.58 | Dismantling with washable oil bound distemper (of 527.39 | Sqm | @9.10/- | 230% 4799.25
approved manufacture) two coats existing priming coat 11038.27
on new work as per HSR 16.58
38 | 16.61 | Finishing walls with exterior decorative cement based | 402-84 | Sqm | @7.25/- | 230% 2920.59
paint, such as snowcem, robbiacem etc. on new work, 6717.35
two coat to give an even shade as per HSR 16.61
39 | 16.9% | painting two coat excluding priming coat with ready- 57.60 | sqm | @6.05+ | 230% 518.40
16.17 | mixed paint for metallic surface in all shade on new 2.95/-
steel or iron work as per HSR 16.9 + 16.17. 1192.32
40 1163 | painting two coat excluding priming coat with synthetic | 143-72 | sqm | @3.60+ | 230% 1674.34
enamel paint in all shades on new wood work or 8.05/-
metallic or plaster or concrete surface to give an even 3850.98
shade as per HSR 16.2 + 16.3
41 | 14.1 | Bage course of floors consisting of 100 mm thick 187.51 | Sqm | @36.95/- | 400% 6928.58
cement concrete 1:8:16 and 100 mm sand or stone 27714.32
filling as per HSR 14.1
42 | 14.62 | Kotah stone flooring dressed 34 mm to 40 mm thick in | 019-25 | Sqm | @ 250% 125057.96
any pattern as specified over 12 mm thick base of 201.95/-
cement coarse sand mortar 1:3 laid and joined with neat 312644.90
cement slurry mixed with pigment to match the shade
fo stone as per HSR 14.62
Total | 2937557.61
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Schedule of Rates SANITARY INSTALLATION)

(B)HSR Item
Sr | HSR | Description Qty [ Uni | Rate | Premiu Amount
N | Item t m B/f
o |No. 2937557.61
1 |30.1 |Providing and fixing in position best 2 Nos | 767 340% 1534.00
Indian make (to the approval of the 5215.60
Engineer-in-charge) Indian Type water
closet suit consisting of :- Complete as
per HSR No. 30.1.
2. |130.2 | Providing and fixing in portion best 1 Set | 614 340% 614.00
0 India make a range of two urinal flat 2087.60
back or angular lipped front in vitreous
china-ware automatic flushing cistern
with fittings and flush pipe etc.
complete as per HSR 30.20.
3. 1304 | Providing and fixing 25 mm thick 1 Nos | 98 340% 98.00
0 marble partition for different type of
urinals. 333.20
Complete as per HSR 30.40
4 |30.4 | Providing and fixing in position best | 2 Nos | 392 340% 784.00
1 Indian make (ordinary) Lavatory suite 2665.60
consisting of :- (Complete as per HSR
30.41)
5 |30.8 | Providing and fixing HCI Floor trape | 6 Nos | 105 350% 630.00
9 complete as per HSR 30.89
2205.00
6 |30.9 |Heal Rest Band 1 Nos | 58 350% 144.50
1
Cowls 1 Nos | 36.50 505.75
Collar 4” 1 Nos |27.50
Collar 3” 1 Nos |22.50
7 130.8 | P/FC.I Gully trap cover App. 7.26 kgs | 2 Nos | 51.50 | 350% 103.00
5 and frame for Gully trap chamber clear
opening size 300 x 300 mm and 360.50
outside size 300 x 330 mm complete
(HSR 30.85)
8 |30.8 | P/F in position HCI Pipe (Complete 1783.27
4 HSR 30.84) 182 | Mtr |97.50 |350% 6241.44
(i) 100mm 7
(ii) 75mm Mtr | 83 350% 1011.77
12.1 3541.19
9
9 130.8 | P/F lead caulked Joints (HSR No. 10 | Nos |33.50 |300% 335.00
7 30.87) 1005.50
For 10 mm HCI Pipe
2 Nos |27.50 |300% 55.00

For 75 mm HCI Pipe
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165.00

Total | 2968976.53
Schedule of Rates (WATER SUPPLY)
(¢c)HSR Item
Sr | HSR | Description Qty | Unit | Rate | Premiu Amount
N | Item m B/t
o | No. 2968976.53
1. | 28.1 | Labour for laying jointing, Fixing and
8 Testing G.I./P.V.C./W.I. Pipelines and
specials tees, bends, sockets, elbows
etc. in Trenches in the Ground, cutting,
threading and testing etc. complete
(Complete as per HSR 28.18) 78.60
9.14 |mts |8.60 |380% 176.75
20 mm dia 2338 |mts | 725 |380% 970.33
15mm dia
3048 | M 435 | 350% 132.59
25mm dia 464.05
2 |28.4 | Making water supply connection to 1 Nos |67.50 | 300% 67.50
7 existing sewer line Bailing out water 202.50
from the trenches for making new
connections in fully charged pipe lines
including cleaning trimming and
dressing the trenches to correct
alignment and grade as required by the
Engineer — in — charge. HSR o. 28.47.
Total | 2971068.85




Schedule of Rates (SEWER LINE)
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D) HSR Item
Sr | HSR | Description Qty | Unit | Rate | Premiu Amount
N | Item m B/f
o |No. 2971068.85
1 |6.10 | Excavation of trenches in streets, lanes | 21.30 | 100 | 1189 | 370% 253.25
or in open areas for storm sewer, Cum 937.02
sewers running by gravity and
manholes to full depth as shown in
drawings including shoring, Timbering
of polling Boards, Frame system type.
HSR No. 6.10.
2 | 10.2 | Cement concrete 1:8:16 with brick 249 | Cum | 30020 1 450% 747.50
6 ballast 40mm nominal size in 3363.75
foundation and plinth
C.C. 1:8:16 in fab. (HSR 10.26)
3 1299 | Prov/lowering laying cutting (cut 792 |Mts | 128 |5% 1064.00
5 surface uniformly finished ) jointing gg}o dia)
with rubber rings marked with IS 5382
and testing of spigot and socketted 30.48
RCC NP3 MARKED WITH IS 458 (150 Mts 199 |5% 6369.00
1988 and specials in to trenches for all | ™™ 4i@)
depth including carriage loading
unloading staking handing re handing
etc. complete in all respects to the
satisfaction to the Engineer-in-charge
4 |29.8 | Const. of brick masnery Inspection 2 Nos | 582 |450% 1164.00
4 chamber 5238.00
B
5 1299 | Construction of rectangular standard 2 Nos | 2670 | 450% 5340.00
0 brick masonry manhole chambers to 24030.00
standard drawings on S.W. pipes etc.
(HSR No. 29.90)
6 1299 | Supply & fixing of S.F.R.C mainhole |2 Nos | 1100 | 5% 2310.00
4 cover with frame heavy duty 1.S.I mark
as per specification.
7 130.1 | Supply & fixing of Water storage Tank |2 Nos | 2652 |- 5304.00
19 of 500 Ltr capacity complete as per
HSR.
8 129.2 | FIXING OF HEAVY CAST IRON 8 Nos |90 - 720.00
8 AUTOMATIC SYPHON WITH

FITTINGS INCLUDING CARRIAGE
from stores of the Engineer-in-charge
to the site of works AND SETTING
the same to correct lines and levels in
the work embeded in 1:2
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CEMENT AND LAND MORTAR.

3027909.37

Schedule of Rates (Wiring)
E) HSR Item
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Sr. | Description of Item Qty. | Unit | Rate | Premium | Amount B/f
No. 3027909.37
1 Wiring in 1.5mm2 PVC insulated copper
Conductor Cable in 1.6mm thick conduit
(1) | Fan point long 10 Nos. | 733 | 10% 8063.00
Fan point medium 4 |Nos.|524 |10% 2305.60
(i1) | Light point medium 14 | Nos. | 433 | 10% 6668.20
Light point long 16 | Nos. | 639 |10% 11246.40
(111) | Twin Cantered light point with 2 way 5 4 Nos. | 726 | 10% 3194.40
Amp light poll switches (Long point)
(iv) | Call Bell point including MS Box size 180 | 4 Nos. | 664 | 10% 2921.60
mm X 100mm x 60mm deep for call bell
(v) |3 Pin d5 Amp plus point including earthling | 10 | Nos. | 283 | 10% 3113.00
the 3% Pin etc. 5 | Nos.|466 | 10% 2563.00
Short Point
(vi) | 3 Pin 15Amp plus point with 4 sq. mm 15 Nos. | 970 | 10% 16005.00
cable.
2 S/E of double door sheet steel enclosure 2 Nos. | 2100 | 10% 4620.00
distribution board for MCB as per HSR
21 41 (Xi)
3 S/E of 6 to 32Amp MCB in existing 30 | Nos. |95 30% 3705.00
distribution board as per HSR 31.17 a (i1)
4 S/E of MCCB in existing board as per HSR | 2 Nos. | 1926 | 60% 6163.20
31.12 ¢ (i) 60Amp. 415 volt 10 KVA
5 S/E of PVC copper wire in existing pipe as
per HSR 31.9 1200 | mtr. | 7.90 | 130% 21804.00
(d) 1.5 mm2 PVC copper wire 500 |mtr. [11.10]130% 12765.00
6 S/E of PVC conduit pipe ISI marked 300 | mtr. | 37 10% 12210.00
medium recessed in wall as per HSR 31.44
(b)
25mm dia
7 S/E of underground cable loose in existing | 100 | mtr. | 25 140% 6000.00
pipe or trench as per HSR 31.26 (xxxix)
10mm 4 core Aluminum conductor
8 Earthing with GI earth pipe 4.5 m long or 2 Nos. | 378 | 350% 4527.00
40mm dia with masonory encloser on the +125
top etc. as required extra for using salt and
charcoal/coke for pipe earth electrode as
Total | 3155783.77
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(F)Schedule of Rates
N.S Item
Sr. Item Description Qty Unit Rate to be
No. | No. Quoted by
Contractor
1. | NS Supply of G.I. pipe ‘B’ class, ISI 100 Rft
marked of tempted firm. 1”
NS 12 80 Rft Rft
NS /% 20 Rft Rft
4. | NS Supply of G.I. specials & brass /
gun metal items.
5. NS Union 17 1 No.
6. | NS 7 1 No.
7. | NS 1y 2 Nos.
8. | NS Gate Valve 17 1 No
9.1 NS ¥ 2 Nos.
10} NS Stop Cock %47 6 Nos.
11} NS Bib Cock 2" 8 Nos.
12/ NS Drilling & clamping connection in | 1 Nos.
PVC pipe line
13/ NS Connections to the Existing M.H. Nos

Total cost of HSR-3155783.77
Total cost of N.S - 12195.00
Total cost -3167978.77




