



COST ESTIMATE - Candidate Alternatives Stage
MCDOT Project No. TTxxx
Standard Road: Section Avenue to Section Street

COST ESTIMATE - Contract 20XX-XX, Project No. TTxxx, Standard Road: Section Avenue to Section Street

ITEM No.	DESCRIPTION	UNIT	QUANTITY	UNIT COST	EXTENDED AMOUNT
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
(A)	IDENTIFIED ITEMS				\$0.00
(B)	UNIDENTIFIED ITEMS @		30%		\$0.00
(C)	TOTAL ITEMS COST				\$0.00
(D)	MAINTENANCE OF TRAFFIC @		10%		\$0.00
(E)	EROSION CONTROL AND POLLUTION PREVENTION @		2%		\$0.00
(F)	MOBILIZATION @		10%		\$0.00
(G)	TOTAL CONSTRUCTION COST				\$0.00
(H)	CONSTRUCTION MANAGEMENT @		10%		\$0.00
(J)	DESIGN @		10%		\$0.00
(K)	RIGHT-OF-WAY	Acre			\$0.00
(L)	UTILITY RELOCATION	L. Sum			\$0.00
(M)	ENVIRONMENTAL MITIGATION MEASURES	L. Sum			\$0.00
(N)	IMPLEMENTATION SEGMENT BREAKOUT ADJUSTMENT @		10%		\$0.00
(P)	ADMINISTRATION @		10%		\$0.00
(Q)	TOTAL COST				\$0.00

The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.



COST ESTIMATE - Recommended Alternative Stage
MCDOT Project No. TTxxx
Standard Road: Section Avenue to Section Street

COST ESTIMATE - Contract 20XX-XX, Project No. TTxxx, Standard Road: Section Avenue to Section Street

ITEM No.	DESCRIPTION	UNIT	QUANTITY	UNIT COST	EXTENDED AMOUNT
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
(A)	IDENTIFIED ITEMS				\$0.00
(B)	UNIDENTIFIED ITEMS @		30%		\$0.00
(C)	TOTAL ITEMS COST				\$0.00
(D)	MAINTENANCE OF TRAFFIC @		10%		\$0.00
(E)	EROSION CONTROL AND POLLUTION PREVENTION @		2%		\$0.00
(F)	MOBILIZATION @		10%		\$0.00
(G)	TOTAL CONSTRUCTION COST				\$0.00
(H)	CONSTRUCTION MANAGEMENT @		10%		\$0.00
(J)	DESIGN @		10%		\$0.00
(K)	RIGHT-OF-WAY		Acre		\$0.00
(L)	UTILITY RELOCATION		L. Sum		\$0.00
(M)	ENVIRONMENTAL MITIGATION MEASURES		L. Sum		\$0.00
(N)	IMPLEMENTATION SEGMENT BREAKOUT ADJUSTMENT @		10%		\$0.00
(P)	ADMINISTRATION @		10%		\$0.00
(Q)	TOTAL COST				\$0.00

The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.



COST ESTIMATE - Scoping Stage
MCDOT Project No. TTxxx
Standard Road: Section Avenue to Section Street

COST ESTIMATE - Contract 20XX-XX, Project No. TTxxx, Standard Road: Section Avenue to Section Street

ITEM No.	DESCRIPTION	UNIT	QUANTITY	UNIT COST	EXTENDED AMOUNT
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
XXX.XXXX	XXXXX	XX	-	\$ -	\$0.00
(A)	IDENTIFIED ITEMS				\$0.00
(B)	UNIDENTIFIED ITEMS @	20%			\$0.00
(C)	TOTAL ITEMS COST				\$0.00
(D)	MAINTENANCE OF TRAFFIC @	10%			\$0.00
(E)	EROSION CONTROL AND POLLUTION PREVENTION @	2%			\$0.00
(F)	MOBILIZATION @	10%			\$0.00
(G)	TOTAL CONSTRUCTION COST				\$0.00
(H)	CONSTRUCTION MANAGEMENT @	10%			\$0.00
(J)	DESIGN @	10%			\$0.00
(K)	RIGHT-OF-WAY	Acre			\$0.00
(L)	UTILITY RELOCATION	L. Sum			\$0.00
(M)	ENVIRONMENTAL MITIGATION MEASURES	L. Sum			\$0.00
(N)	IMPLEMENTATION SEGMENT BREAKOUT ADJUSTMENT @	10%			\$0.00
(P)	ADMINISTRATION @	10%			\$0.00
(Q)	TOTAL COST				\$0.00

The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to the Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.