
 

WF7LKT02040603

Scope:  Construction of a dorm at Juanchano, Valle.

FAR 36.204 Disclosure of Magnitude for this construction project is betw een $100,000 and $250,000 USD.

Documents:

Statement of Work:  Pages 4 through 12.

Site visit on 8 Sept 2010.  Contact the project engineer Ivan Morales listed in clause 52.236-27

Proposals due by 1000 AM on 13 Sept 2010, at gate #2 of the U.S. Embassy

MICHAEL HAYDO 571-383-4231

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

31-Aug-2010

(RFP)

(IFB)

X

CALL:

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA

FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________90 calendar days after receiving

aw ard, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

(If "YES," indicate within how many calendar days after award in Item 12B.)

YES X NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the w ork required are due at the place specified in Item 8 by ___________  

local time ______________13 Sep 2010 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______30 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 

AND AWARD
(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

ACC-TA, RCO BOGOTA

CALLE 24BIS #48-50

USMILGP CONTRACTING

BOGOTA  

W913FT

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10:00 AM (hour)

Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:
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20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)

(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is

accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN

OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-

to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and

on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is

contract.  The rights and obligations of  the parties to this contract shall be necessary .

gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certif ications, and specif ications or incorporated by  ref er-

ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(M ust be fully completed by offeror)OFFER 
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Section B - Supplies or Services and Prices 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001  1 Each   
  CONSTRUCTION 

FFP 

CONTRACTOR SHALL CONSTRUCT A DORM SHOP/MEZZANINE IN 

JUANCHACO, IN ACCORDANCE WITH THE STATEMENT OF WORK. THE 

CONTRACTOR SHALL COMPLETE THE DETAILED PRICE SHEET AND 

ONLY ENTER THE TOTAL AMOUNT IN THIS BLOCK.  DO NOT INCLUDE 

IVA IN THIS TOTAL. 

FOB: Destination 

PURCHASE REQUEST NUMBER: WF7LKT02040603 

  

 

   

  

 

 NET AMT  

 

    

               

  

 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0002  1 Each   
 IVA TAXES 

FFP 

CLIN included for accounting purposes only.  An IVA exemption letter shall be 

issued to the contractor upon award. 

FOB: Destination 

PURCHASE REQUEST NUMBER: WF7LKT02040603 

  

 

   

  

 

 NET AMT  
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Section C - Descriptions and Specifications 

 

SOW 

STATEMENT OF WORK (SOW) 

DORMITORIES AND SHOPS CONSTRUCTION 
 

1.0 SCOPE OF WORK:  The contractor shall provide drawings, construction and all civil works to construct 

the Dormitories and Shops - Dormitories in second floor and Shops in the first floor. Dormitories include 5 rooms 

with bathroom each.  Shops include 3 shops, 1 bathroom and storage area.  Provide approximate measurements ofr 

each of the rooms and shops, including storage area and bathrooms.  Contractor shall construct the project using a 

Royal Building System (RBS) System or Similar. This project is for Grupo Aeronaval del Pacífico, Juanchaco, 

Valle, Colombia.  The construction includes building the structure, raised floor, A/C units, a chain link fence, and 

clean-up.  The exact dimensions will be verified during the site visit, and approved on contractor drawings.  

 

2.0 PRELIMINARIES 

 

All drawings shall be performed by registered engineers.  All drawings shall be submitted to the COR for approval 

within 15 days of contract award, and no work shall commence until all drawings are approved. 

 

2.1 Structural Drawings: Contractor shall provide final structural drawings and specifications in compliance 

with code Normas Sismos Resistentes (NSR)-98. 

 

The foundations, floors and the structure shall correspond to the structural drawings, and all concrete shall have a 

resistance of no less than 3000psi. The construction shall be weatherproof, stable and able to resist strong winds 

and storms as experienced in Colombia.  

 

2.2 Hydraulic and Rainwater Drawings: The contractor shall provide final drawings and specifications in 

compliance with American Water Works Association (AWWA) of the USA and manual Instituto Colombiano de 

Normas Técnicas y Certificación (ICONTEC) 1500. 

 

2.3 Electrical Drawings:  The contractor shall provide electrical network drawings for the electrical system 

installations. Drawings shall estimate normal daily electrical consumption of the building plus an additional 30%. 

Contractor shall provide integral grounding for the electric system, and shall be done with alumino-thermic welding 

and pure copper rods. Once construction is complete, the contractor shall verify the value of ground resistance; and 

adjust until it reaches the required value of (<5 ohms).  Listed Below are the minimum standards:  

 

 Official value of resistance according to norm of the Electrical and Electronics Engineers (IEEE) 142-4.1.2 

 Electrodes material according to National Electrical Code (NEC) 250-52-c (2) 

 Electrode size type of rod NEC 250-52-c (3) 

Separation between electrodes NEC 250-56 

Connections quality NEC 250-70 

Caliber of mesh conductors NEC 250-50 (d) 

Caliber of grounded conductor NEC 250-66 

Cables quality NEC 250-50 

Interconnection of PT NEC 250-68 

Accessibility to electrode NEC 250-68 

Iron fittings equal potency EI/ Telecommunications Industry Association (TIA) 607-5.4 

Circulating current Industry of Electrical and Electronics Engineers (IEEE) 1100 table 4.3 

Protection against stroke of lightings according to model under NTC 4552 y/o IEC 61024-1-2 

 

Electrical drawings and specifications standards that apply are NEC / American National Standards Institute (ANSI) 

/ U.S. Energy Information Administration (EIA) / TIA / Thermoplastic Elastomer-Ether-Ester (TEEE)/National Fire 

Protection Association (NFPA) as applicable.. During the site visit, the existing power line shall be reviewed to 

define connection to the new facility. New transformer connection to the building shall be underground.  
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3.0 SPECIFICATIONS  

 

3.1 Concrete Standards:  All recommendations of the American Concrete Institute (ACI) and NSR-98 shall 

be followed to transport and place the concrete.  

 

Cement:  The cement in the concrete mixtures shall be Type 1 Portland cement (normal) and shall meet all ASTM 

class 50-69 specifications.  If the project sites have high sulfate content, Type V Portland cement shall be used.  

Contractor shall provide additive specifications. 

 

Water:  Water used in all the mixes shall be free of impurities that could affect the physical properties. 

 

Aggregates:  Aggregates in the concrete mixture shall be classified by size, and stored to avoid foreign matter.  

They shall follow ASTM class C-33-67 specifications.  Sand shall contain deleterious substance in excess of the 

following percentages: Clay clods - 1%, Pit Coal and Lignite - 1%, Material passing #200 Screen - 3%.  The size of 

the crushed stone shall not be larger than 1/5 than the greatest separation from the sides of the formwork; 1/3 of the 

slab, or ¾ of the free space between individual rebars or rebar ties, except when the contrary is indicated.  It shall 

meet the ASTM C-33 standards and its maximum dimension shall be according to Section 33 of the ACI 318 – 83 

Regulation. 

  

Concrete Characteristics: All recommendations of the American Concrete Institute , in Committee Report 301-72 

(Specifications for Structural Concrete for Buildings) or equivalent Colombian specification shall be followed 

(NSR-98).  All other concrete operations shall follow the Building Code Requirements for Reinforced Concrete 

ACI. 318.  All the standards of the American Society for Testing Materials (ASTM) are mandatory.   

 

Concrete Mix: The mix shall be mixed thoroughly.  Concrete that has set for more than 40 minutes shall not be used 

without special additives. The COR can authorize a hand mix, where necessary.  

 

Transporting the Concrete: Before the concrete pour, the COR shall approve the formworks and molds, steel 

reinforcement, rebar arrangement, overlaps, and all related details.  The COR shall be notified seven days prior to 

the actual pour date.   

 

Concrete Pour:  All forms and molds shall be cleaned, and dampened, and use a non petroleum based stripper.  

Pours shall be in one continuous operation per section.  All soft concrete shall be compacted, preferably with a 

vibrator to ease it around embedded installations.  The concrete pour shall protected in inclement weather.  

 

Concrete Compressive Strength:  The specified resistance to compression shall be measured at the rupture in 

cylinders measuring 15 x 30 cm (6 x 12 in), after 28 days, according to the ASTM C39-66 standards.  All concrete 

used shall have an overlap no greater than 3 inches.  Concrete used for the foundation formworks, columns, 

retaining walls, joints tied to the foundation, load and tie joints and remaining structural elements shall have a 

compression resistance of 210 Kg/centimeter2 (3000 lb/square inch).  The resistance to fluid concrete for the filling 

of the reinforced masonry blocks shall guarantee a minimum of 140 Kg/centimeter2 (2000 lb/square inch). 

 

Construction Joints:  Poured vertical joints shall be damp and covered with a clean cement grout, before the new 

concrete is poured. If a pour exceeds 10 continuous days; a joint epoxy shall be used.  

 

Stripping Forms:  A load shall not be placed over any construction structure, until full resistance is achieved. 

Minimum time to remove formwork is 48 hours for column sides, walls, and beams; and 21 days for slabs and aerial 

beams (struts).  One coat of release agent material shall be used to avoid flaking. 

 

Concrete Curing:  All exposed surfaces shall be protected from the weather. Exposed concrete surface area shall 

remain damp for the first 7 days. All wall plaster and finishes shall be set in the same manner. 
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Repairing Defects in the Concrete:  All defects shall be repaired by cutting out the defective surface, and cleaning 

with compressed air.  Defective sections shall be filled with epoxy based concrete or mortar, per manufacturer’s 

instructions.  Contractor shall submit epoxy material specifications to the COR for approval, before repairs begin.  

Repairs shall not be made using common concrete or mortar on cement. 

 

Concrete Testing:  The contractor shall prepare and properly mark six (6) concrete test cylinders per nine (9) 

cubic yard batches or single mixture, accomplished in strict accordance with Colombian Law 400 of 1997, 

Decree 33 of 1998-NSR-98. The contractor is required to conduct the tests to certify that the quality of concrete 

used meets identified standards and specifications. The contractor shall provide a copy of these tests for COR 

approval before concrete pour. The samples shall be tested in accordance with the C-39 Norm of the ASTM (test 

of cylinders of concrete for compression). 

 

4.0 STRUCTURE 

 

4.1 Footing:  Pour concrete to create a clean area (thickness = 0.05m), total reinforcement of footing and 

concrete according to drawing specifications.  Footings shall be poured in the same manner as concrete.  Concrete 

mix shall be 3000 psi of strength at 28 days, and thickness = 0.05m.  

 

4.2 Cement:  Cement shall be Portland, ASTM-C-150, TYPE I specification. 

 

4.3 Sand:  Sand shall be natural, clean and free of harmful amounts of saline, alkaline, and organic substance, 

preferring blue mine sand.  Sand shall be able to go through a No. 4 screen and only 10% shall be able to go 

through a No. 100 screen. 

 

4.4 Conventional Masonry:  All walls shall be built in conventional masonry in plastered brick on both sides. 

Walls shall be vertical and plumbed, seating brick in mortar 1:4 forming joints not lesser than 1.5 cm. All shall have 

correct bond and leveling.  All ICONTEC standards govern.  Five percent of a shipment with chips not larger than 

25.4 mm (1 in) in any dimension, or cracks not wider than 0.5 mm (0.02 in) and not longer than 25% of the nominal 

height of the unit, are permitted. 

 

4.5 Mortar:  The sand and cement shall be mixed in a proportion of 1-cement to 4-sand.   

 

4.6 Plaster:  Shall be applied to all interior and exterior areas, at 1:3 with minimum thickness of 1.5 cm. 

 

4.7 Exterior and Interior Painting:  Includes three layers of paint, Viniltex of Pintuco (or equal). Contractor 

shall provide samples of wall colors, and veneers for COR approval prior to start of painting.  Inside healings and 

injections area walls paint shall be epoxy.  

 

4.8 Fence (over wall):  The Contractor shall install a perimeter fence as shown in the schemes, with linked 

mesh, fixed in frames in angle ¾” x ¾”, supported in sewage pipe (A.N. 2”). Two pedestrian gates shall be located 

in the entrance.  Main gates shall be at least 1.50m wide (with two doors) floor to ceiling.  A functional gate to 

provide access to water tanks shall be at least 3.00m wide (with two doors) floor to ceiling. 

 

4.9 Confinement Structure:  Refers to fabrications, transporting, placing of concrete and its respective 

reinforcement columns, roof beams, and other elements required by the structural drawings. 

 

4.10 Sub floor Slab:  The concrete sub floor thickness shall be according to the structural analysis.  Materials 

used for expansions shall absorb the setting retraction movements. 

 

4.11 Wet Zone Floors:  Sub floor slab thickness shall correspond to structural analysis given by soils study, 

and waterproofed per the manufacturer’s instructions. Level changes shall be avoided when entering from other 

floors to veneered zones. Demolition shall be at the Contractor’s expense. 
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4.12 Roof:  Shall be of Thermos acoustics type tile. The cover shall be of beam metallic materials, and include 

anchors. All metallic material shall be painted with pintuco industrial anticorrosive or similar with 3 mils of 

thickness and 3 mils of thickness enamels for exteriors. The Contractor shall install a rainwater channel through 

downspouts and fix the rainwater system to the floor. Cover shall be painted on the upper part with acrylic paint that 

is resistant to carbonation, water, and anti fungal. Paint shall be Sika C or similar. Sheets shall be attached with self-

drilling galvanized screws, in the upper part of the sheet wave. Perforations shall be weatherproofed.  The drainpipe 

joint with the canal shall be first pressed down to the bottom of the canal using a press, and its sides extend at least 

one inch down and can go below the drainpipe.  The efficiency of the metalwork shall be tested and any leaks 

corrected.  Contractor shall use structural fasteners and roof accessories; they shall be moisture and corrosion 

resistant as well as able to support hurricane loads experienced in the local area. Exposed roof support structure (i.e. 

rafters, joists, and beams) shall be painted with anticorrosive paint.  Contractor shall seal roof overhang with fascia 

or screens.  Contractor shall provide insulation with R-value of 14 or better.  Contractor shall install insulation 

below roof panels.  A minimum of 6 inch overlap shall be provided between insulation fabrics. 

 

5.0 ROOFING 

 

5.1   Metallic Structure:  All roof areas shall be painted with “Pintuco” industrial anticorrosive or similar 

3mils of thickness and 3mils thickness enamels for finishing. 

 

5.1.1 Steel Structure:  The steel shall meet the American Society for Testing and Materials (ASTM) class 36 for 

welding structural steel.  Steel not welded, shall be according to the ASTM Class AT-55 T specifications.  All steel 

shall be hot galvanized quality. 

 - Bolts, nuts and washers shall be of a quality approved by the COR. 

 - All metal structures shall be painted with anticorrosive paint against oxide.  

 - Paint shall be removed from surfaces to be welded, for welding space. 

 

5.1.2 Welding:  All welding shall follow design as determined by the COR and according to the latest American 

Welding Society (AWS) and American Institute of Steel Construction (AISC) editions. The electrode shall be class 

E60 x AWS for structural steel work and class  E70 x AWS for rebar with a stress flow of 2,800 Kg/square cm (40 

ksi) when it is agreed by the COR. Defects in the welding shall be totally or partially cut-out according to COR 

instructions, and re-welded.  All elements to be welded shall be joined by the electric arc process using E 60 xx 

electrodes that comply with the ASTM-233 specifications.  The joint plates for columns shall be welded on each 

side of the plate, with a minimum length of ½ the length of the plate. If an actual length is less, the thickness of the 

weld shall be reduced to 1/4 the length of the weld. The maximum thickness of a strip weld, in 6.35 mm (¼ in) 

material shall be 6.35 mm (¼ in), thicker material shall not be greater than the material thickness, less than 1.6 mm 

(1/16 in).  The traverse maximum spacing between strip welds used on the side of the connections shall be 0.2 m (8 

in). The minimum overlap length shall be 5 times the thickness of the thinnest part to be welded, but not less than 

25.4 mm (1 in).  The minimum distance in plug or groove welds from center to center shall be 4 times the diameter 

of the hole or 4 times the thickness of the weld.  The thickness of the plug or groove welds for less than 15.9 mm 

(5/8 in) is the same thickness,  and thicknesses greater than 15.9 mm (5/8 in) shall be a minimum of half the 

thickness but not less than 15.9 mm (5/8 in). 

 

5.1.3 Laminated Structural Steel.  All structural steel shall be new and comply with the “Design 

Specifications, Fabrication and Erection for Structural Steel Buildings” of the AISC or NSR-2010 and shall be type 

ASTM A-36, with stress in the flow limit of fy of 2,531 Kg/square cm (36,000 lbs/square inches). 

 

5.1.4 Frameworks and Anchors Reinforcement Steel:  The rebar for setting bolts and tie anchors shall be 

corrugated and comply with the specifications for concrete reinforcement, including complementary requirements 

ASTM A615 or NSR-2010. All pieces shall be cleaned of all foreign matter.  The compression members shall not 

deviate from their alignment by a value greater than 1/1000 of the axial length between the points laterally 

supported.  Two coats of anticorrosive paint shall be applied to the whole structure, and a third coat for welded 

areas 
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5.2 Electrical System:  The internal electrical construction shall be in accordance with the electric regulations 

in effect in Colombia, NEC/ANSI/EIA/TIA/TEEE/NFPA.  No exposed wire shall be allowed.  Contractor is 

responsible for coordinating electricity connection by completion.  Circuit ducts shall be PVC conduit, except those 

of the feeders to the panels, which shall be metallic EMT type.  The protection conductor shall be grade No. 14 

AWG in copper and green, except the 220 V and 30 amps circuits that shall be the same No. 12 AWG. Assembly 

height of the internal equipment shall be determined by the COR.  No conductor shall be inferior to No. 12 AWG.  

Panels shall be grounded with the indicated control and with a 15.9 mm (5/8 in) x 2.4 m (8ft) Copper weld rebar, 

buried 0.50 m under the N.P.T. for grounding.  All layout conduits for exposed installations shall be metallic type 

E.M.T. 

 

Electric Works:  The Contractor shall supply all material and labor for the project according to the plans and these 

specifications, including the following: 

 

a) Feeders and derivate circuits 

b) Panels and sub-panels 

c) Light switch and wall sockets 

d) Inside and outside lights 

e) Temporary installation during the construction 

f) Complete structure for medium frequency installations 

g) Transformers 

 

Laws and Codes:  All material, equipment, and work shall be done according to the plans, specifications and 

standards established by the Colombian regulation and electric installations, the National Electrical Code, with no 

additional cost to the US government, even when not included in the specifications.  

 

Materials and Work Performance:  All material and equipment shall be new and from accredited companies, 

approved by the Underwriter Laboratories, Inc. of the United States, from the VDE of Germany, or by similar 

entities in other countries.  Material and equipment not approved by the described Associations shall be accepted in 

special cases, upon prior written approval of the COR.  

 

Cuts and Repairs:  Cuts, ditches, excavations, fills, repairs etc. shall be by masonry, according to the instructions in 

the Electricity Section. All pipes, boxes, accessories, etc. shall be adjusted and installed before the concrete is 

poured.   

 

Regarding the Plans:  The Contractor shall take special care planning, and installing electrical outlets.  The electric 

plans are symbolic, do not show accessories, and shall not be considered scale.  The COR shall determine exact 

locations for the conduit, panels, outlets, and register boxes. The Contractor shall place outlets within three meters 

from the site indicated in the plans, and boxes level with the finished surface. The local wall sockets shall be placed 

on the side the doors close, or as indicated by the COR.  The Contractor shall submit any necessary changes to the 

electric plans and shall obtain COR approval prior to implementation. 

 

5.3 Electrical House Connection:  Contractor shall provide a house connection for the electrical distribution 

system to the water purification system building, waste water treatment building and system. It shall be underground 

PVC pipe and include distribution switchboard and other elements included within approved drawings. The main 

electrical feed and the entire electrical distribution system shall strictly comply with Colombian Electrical Code 

(NTC-2050). 

 

5.4 Internal Electrical Installations:  Contractor shall install all electrical networks in accordance with 

Colombian Electrical Code (NTC-2050), while taking into account house consumption plus 30%.  Cable shall be 

Thermoplastic High Water-resistant Nylon-coated (THWN). The Contractor shall provide calculus records showing 

actual load and estimated reserve charge with cable caliber for COR´s approval. All outlets shall be grounded. 
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5.5 Grounded System:  It shall be in accordance with approved drawings. The contractor shall conduct a 

survey to ensure the ground system responds to project needs, and perform tests to guarantee grounding system 

comply with requirements.  

 

5.6 Electrical Apparatuses:  All areas shall include fluorescent lamp lighting 2 x 48 with tube T8 , and 

provide a minimum of 400 luxes in all areas. Lighting levels shall be verified at least 1 hour after dark. Switches 

shall be located at the right hand of each door and shall be Levington type or equal. 

 

5.6.1 All the electric conductors to be installed in the layout conduit shall meet the following material and 

installation methods requirements. 

 

a) Galvanized, thin wall rigid conduit, or thick wall rigid conduit, shall be according to the UL standards, 

having the make and identification of the manufacturer as well as the UL seal. All unions and connection 

accessories shall be compression type and waterproof. Cuts shall be square and that the lengths cut so that the 

connectors provide good ground continuity. Connectors with a 1” or greater diameter shall be the insulated type. 

When good ground continuity cannot be guaranteed, nuts with a ground terminal or contact that shall be connected 

to the box by a copper bridge bare conductor and with a gage according to the code 

 

b) PVC thick wall, and thin wall, non-metallic rigid conduits, shall be 26 cell, NEMA TC-2 standard or its 

equivalent. It shall be for 90º C and resistant to the rays of the sun, all its unions and connection accessories shall be 

PVC plastic, gluing them by using a cement solvent that shall seal it tight. In cutting the conduit, special care shall 

be taken so that the cuts are square and the connectors can be attached firmly to boxes or cabinets. For the 

continuity of the grounding, a copper protection conductor shall also be attached to a bare or with green cover 

layout conduit connector at the required gage according to the code.  All accessories for unions and connections, 

shall comply with the requirement of the thick wall PVC SDR-26. 

 

c) Metallic, galvanized flexible conduit, that is not tightly sealed, shall be tightened with a tape loop, 

according to UL standards. Unions shall insure good grounding continuity. Connectors 1” or greater diameters shall 

be insulated. It shall have connectors with bare or green cover protection, a copper conductor of the required gage 

for a non-metallic rigid conduit. 

 

d) Galvanized watertight flexible conduit, and accessories shall be watertight.  Conduit 1” or greater diameter 

shall also be insulated. A protection conductor shall be necessary for metallic flexible conduit that is not water tight.  

 

e) Pipes shall have the necessary diameter and be in agreement with U.S. and Colombian codes, unless 

otherwise specified. No conduit shall have a diameter less than ½’’. 

 

f) All conduit installations shall not cross floor openings, opening in plumbing tubes and other sections ducts, 

and not weaken or interfere with the structure of the building 

 

g) All conduit placement, outlet boxes, and panels shall be approved by the COR, before placement.  The use 

of wood spigots is not authorized.  In horizontal runs, rigid layout conduit shall be placed at distances not greater 

than 7 feet between boxes.  A support shall be placed not greater than 3 feet from the outlet box or cabinet, with a 

curve greater than 45º; or a layout conduit joint.  For conduit support, pre-fabricated accessories shall be used, such 

as pipe clamps, supporting trapezes, etc.  Non-metallic, thin wall rigid layout conduit with ½’’ and ¾’’diameters 

shall be placed at intervals no greater than 4 feet. 

 

h) The metallic flexible conduit shall be attached with specially manufactured accessories every 4-1/2 feet, 

but not greater than 12 inches from outlets cabinets, unless authorized.  

 

i) In areas with false ceilings, the installation of the conduit shall depend on the type installed.  The layout 

conduit shall be firmly attached to the structure, and wires shall not be allowed for support. The layout conduit shall 

not be supported by any equipment, duct, or pipe from other areas.  
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j) The layout conduit in visible areas shall be embedded, unless otherwise indicated in the specifications. 

When superficial layout is necessary, it shall be parallel or square to the structural forms of the building. Superficial 

layout conduit shall be supported rigidly by every 6 feet, and supported independently from the register boxes.  

 

k) Register boxes shall be rigidly attached to the structure of the building.    

 

l) If contractor has a run between two outlets or two panels, or a panel and an outlet and the conduit is 

exposed, the contractor shall not bend the conduit more than three times between each of the three examples.  

Additionally the maximum allowable bend in the conduit shall not exceed 90 degrees.  Not more than 10 feet shall 

be allowed between outlets. 

 

m) All conduit pipes damaged during the installation need to be removed and replaced. When necessary to 

install register boxes, they shall be accessible, but not visible, and not marring the building finish. If only visible 

areas are available for installation, contractor shall seek COR approval on placement. Switch boxes are not 

permitted for use as register boxes.  

 

n) Conduit curves shall be done so that the conduit does not damage the ends, and the internal diameter is not 

smaller. The interior radius of the curve shall not be less than six times the nominal diameter of the conduit. For 

conduits greater than 2”, the Contractor shall use pre-manufactured elbows, and shall make the bends with a one-

shot bending machine. The bends for non-metallic PVC rigid conduit shall be made only using indirect heat, never 

allowing a direct flame. The conduit ends shall be scarified to avoid cutting edges.  

 

o) Expansion joints shall be installed when required, and embedded in solid material when possible. For 

exposed layout conduit for the entire layout conduit, and if location allows, sealed-tight metal flexible lengths, 

approximately 0.5 m of the diameter required by the layout conduit it interconnects shall be used. 

 

p) For non metallic PVC layout conduit in continuous, straight runs with more than 15m exposed to 

considerable and frequent temperature changes, shall have expansion joints 

 

q) For lights installed on a false ceiling in the last track of feeding, a metal flexible conduit, or a metal flexible 

multiple conductor cable using a register box at the light, as well as in the main rigid layout conduit shall be used.  

 

r) Lights installed on the surface or hanging from the structure, shall be installed according to the plans, with 

manufacturer recommended accessories, or another COR approved system.  

 

s) The layout conduit in movable particles or fixtures shall be with flexible multiple conductor cable or with a 

metal flexible conduit, in humid areas. In fixtures with plumbing outlet accessories, a watertight flexible cable shall 

be used.  

 

t) Connections to all motors and other permanent electric equipment shall be done using the last track of a 

watertight metallic conduit.  

 

u) All layout conduit installed underground shall be covered throughout its perimeter with 1” of mortar 

consisting of three parts sand and one part cement.  All metal layout conduits placed on the ground or in humid 

places shall receive two coats of anticorrosive paint.  

 

v) In the installation, all the ends of the layout conduit, including those in cabinets and boxes shall be properly 

closed using plugs and not paper or rags. 

 

6.0 WATER NETWORKS: 

 

6.1 Hydraulic House Connection:  The construction of hydraulic connection coming from existent network 

to new building.  This includes the main line that feeds the bath and laundry facilities. The Contractor shall purchase 

and locate three elevated tank type “Colempaques” or similar minimum 1000 L with respective floats, above bath 
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and laundry area. This also includes the elevated reinforced concrete board where the tanks shall be placed.  

Contractor shall construct house connection in PVC according to diameter given by hydraulic drawings, and 

manufacturer’s instructions.  The contractor shall fulfill the established norms in plumbing (NTC 1500).  Before 

pipe installation, it shall be carefully inspected to ensure each side of the pipe is plugged and secured. Water 

furnishing network shall be subject to three hydraulic tests of constant pressure of 150 psi not less than 12 hours for 

approval by the COR.  First test shall be done prior to filling trenches or covering pipe, the second test shall be done 

after filling, the final test shall be executed 15 days before completion of the project.  Pipe to be used shall be PVC 

RDE 21 or better.  A register (water valve) shall also been installed. 

 

6.2 Hydraulic Network: Includes all the internal hydraulic networks for the kitchen and bathrooms according 

to COR approved drawing provided by the contractor. After approval, they shall become part of the contract 

specifications. This includes all hydraulic networks needed for the bathroom area. 

 

6.3 Rainwater Network: This activity includes rain water network.  It shall be a simple easy to maintain 

system.  

 

6.4 Sanitary/Sewage Network:  This includes all the sanitary networks (collector, internal sanitary networks 

(sewage plumbing and ventilation) based on hydro sanitary drawings guaranteeing its correct operation.  The 

Contractor shall build a discharge according to the diameter indicated on the sewage drawings, constructing boxes 

required for a suitable operation and its respective discharge. 

7.0 FINISHING: 

 

7.1 Floor Veneer: Contractor shall provide and install new tiles for the kitchen, bathroom, and main entrance 

areas. The tile material shall be for high traffic, and includes broom guard. This includes all door stick downs 

necessary. Colors, styles, types and sizes must be approved by the COR a minimum of eight (8) working days prior 

to installation. 

 

7.2 Sanitary Apparatus:  Contractor shall provide and install all apparatuses and accessories required for 

bathrooms. The lavatories shall have a beveled mirror of 0.90 m high, with the width of the final COR approved 

installed sinks.  The bathrooms shall have 1 toilet, 2 lavatories, scent extractor for each bathroom, and 2 faucets for 

sink (5 sinks in second floor and 2 in first floor), one hygienic paper holder, a soap dish, and floor siphons. 

 

7.3 Prefabricated System:   A Royal Building System (RBS) Polyvinyl Chloride (PVC) System or Similar to 

supply either a 100 mm, or a 64 mm system (as required) including walls, door frames, roof, roof tiles, doors and 

windows. Contractor shall install the system following supplier assembly recommendations.  A metallic profile shall 

be installed between the panels for support and guarantee  rigidity. Perimeter wall panels shall be filled with 

concrete for stability, and an aerial concrete slab built as the roof.  Stucco and paint shall be applied along the area 

of the aerial slab.  

 

7.4 Paint:  All paint shall be of the highest quality.  It is recommended that the manufacturers be national 

industries of verified quality.  Materials and paint brands shall be submitted for COR approval, before painting 

can begin.  Color approval is the responsibility of the COR.  All paint shall be delivered in its original unopened 

packaging with label intact.  Paints shall be kept protected against fire, and damage. The lining of ceilings, eaves, 

and any other part specified in the plans shall have two coats of standard acrylic highest quality paint, resistant to 

weather or temperature changes. 

 

 8.5 Sink:  Contractor shall provide and install one stainless steel sink in shop bathrooms.  This item includes 

all the connections and fitting for correct operation. 

 

8.6 Doors:  Frames shall be metallic in cold rolled laminate caliber 18 with anticorrosive paint a minimum of 3 

mils, and two coats of enamel.   

 

8.7 Windows:  Shall be cold rolled laminate 18 gauge painted with anticorrosive paint a minimum of 3 mils, 

and two coats of enamel at 3 mils with windows in 4mm raw glass.  This item includes security bars (cage) for each 
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window.  The bars for the cage shall be square, galvanized, painted with anticorrosive and two coats of enamel.  

Bars thickness = 1/2”. Joint mastic between the metallic and concrete elements shall be of synthetic materials, of 

architectural quality. Vinyl gaskets shall be provided to make sure that there is proper seal. 
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Section E - Inspection and Acceptance 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0002  Destination  Government  Destination  Government  

  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.236-5  Material and Workmanship  APR 1984    

52.246-12  Inspection of Construction  AUG 1996    
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Section F - Deliveries or Performance 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

0001  90 dys. ADC  1  SEE THE ATTACHED PWS/SPEC 

DESGINATED COR OR POC 

FOR COMPLETE DELIVERY 

INFORMATION 

SEE SCHEDULE   

FOB:  Destination  

WF7LKT  

          

0002  90 dys. ADC  1  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

WF7LKT  

  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.242-14  Suspension of Work  APR 1984    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 

 

The Contractor shall be required to (a) commence work under this contract within ten (10)  calendar days after the 

date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 

work ready for use not later than ninety days. *  The time stated for completion shall include final cleanup of the 

premises.  

 

(End of clause) 
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Section G - Contract Administration Data 
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Section H - Special Contract Requirements 

 

DETAILED PRICING SHEET 

PRICE LIST     

DORMS/SHOP MEZZANINNE CONSTRUCTION, JUANCHACO, VALLE   

CIVIL WORKS     
  

item  Description Unit Quantity  Unitary Value  Total Value COL$

1 PRELIMINARIES    Vr. Chapter  $                      

1.1 Location and layout M2 376.28  $                   -   $                      

1.2 Metallic structure cleanliness M2 376.28  $                   -   $                      

1.3 Temporary Facilities EA 1  $                   -   $                      

1.4 Architectural design and drawings EA 1  $                   -   $                      

1.5 Structural reviewing, design and drawings EA 1  $                   -   $                      

1.6 Hydrosanitarian design and drawings EA 1  $                   -   $                      

1.7 Electrical design and drawings EA 1  $                   -   $                      

2 RBS SYSTEM OR SIMILAR SYSTEM (FIRST FLOOR)   Vr. Chapter  $                      

2.1 Supplying 64 mm system includes walls, door 
frames, doors, windows 

EA 1  $                   -   $                      

2.2 Walls, frames, door and windows installation M2 120  $                   -   $                      

2.3 Metallic structure EA 1  $                   -   $                      

2.5 Interior "aglomerado" material doors with locks EA 8  $                   -   $                      

3 RBS SYSTEM OR SIMILAR SYSTEM (SECOND FLOOR)   Vr. Chapter   $                     

3.1 Supplying 64 mm system includes walls, door 
frames, roof, roof tiles, doors, windows 

EA 1  $                   -   $                      

3.2 Walls, frames, door and windows installation M2 123  $                   -   $                      

3.3 Metallic structure EA 1  $                   -   $                      

3.4 Roofing M2 145  $                   -   $                      

3.5 Interior "aglomerado" material doors with locks EA 6  $                   -   $                      

4 PAINT    Vr. Chapter  $                      

4.1 Touch-up paint for existing windows M2 30  $                   -   $                      

4.2 Touch-up paint for existing stairs and handrails M2 95  $                   -   $                      

5 FLOORS FINISHINGS    Vr. Chapter  $                      

5.1 Floor tile for rooms Porcelanato type 60 x 30 M2 330  $                   -   $                      

5.2 Floor painting for shop and circulation areas M2 180  $                   -   $                      

5.3 Wall veneer for bathrooms M2 150  $                   -   $                      

6 METALLIC CARPENTRY    Vr. Chapter  $                      

6.1 Metallic Gates for shops (Gage 16. Including locks) EA 3  $                   -   $                      

6.2 Bathroom divisions (Aluminum and acrylic) M2 17.5  $                   -   $                      

7 WATER SUPPLY AND SANITARY NETWORK    Vr. Chapter  $                       

7.1 Main hydraulic Pipe 1-inch M 15  $                   -   $                      

7.2 Pression point PVC. 1/2 inch EA 27  $                   -   $                      

7.3 Pression network PVC 1/2-inch M 30  $                   -   $                      

7.4 Pression point PVC. 3/4 inch EA 4  $                   -   $                      

7.5 Pression network PVC 3/4-inch M 12  $                   -   $                      

7.6 Pression point PVC. 1 inch EA 2  $                   -   $                      

7.7 Pression network PVC 1-inch M 18  $                   -   $                      
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7.8 Pression network PVC 1 1/4-inch M 10  $                   -   $                      

7.9 Pression network PVC 1 1/2-inch M 5  $                   -   $                      

7.10 Pression network PVC 2-inch M 3  $                   -   $                      

7.11 Cutoff Valve 1/2-inch EA 8  $                   -   $                      

7.12 Cutoff Valve 3/4-inch EA 4  $                   -   $                      

7.13 Cutoff Valve 1-inch EA 4  $                   -   $                      

7.14 Cutoff Valve 2-inch EA 2  $                   -   $                      

7.15 Inspection boxes 70 x 70 EA 8  $                   -   $                      

7.16 Sanitary point 2-inch EA 28  $                   -   $                      

7.17 Sanitary network 2-inch M 30  $                   -   $                      

7.18 Sanitary point 3-inch EA 5  $                   -   $                      

7.19 Sanitary network 3-inch M 6  $                   -   $                      

7.20 Sanitary Point 4-inch EA 7  $                   -   $                      

7.21 Sanitary network 4-inch M 8  $                   -   $                      

8 ELECTRIC SYSTEM    Vr. Chapter   $                     

8.1 Single Switch point EA 14  $                   -   $                      

8.2 Doble Switch point EA 3  $                   -   $                      

8.3 Doble Power point grounded 15A EA 36  $                   -   $                      

8.4 Doble Power point grounded 20A EA 6  $                   -    $                     

8.5 Tryphase Power point grounded 32A EA 3  $                   -   $                      

8.6 Telephone point EA 8  $                   -   $                      

8.7 TV point EA 5  $                   -   $                      

8.8 General Panelboard EA 1  $                   -   $                      

8.9 Electric network PVC 1/2-inch M 75  $                   -   $                      

8.10 Grounding (Mesh + coperweld rod) EA 1  $                   -   $                      

8.11 Lamp 2x96 EA 4  $                   -   $                      

8.12 Lamp 2x32 EA 15  $                   -   $                      

8.13 Lamp 1x17 EA 5  $                   -   $                      

8.14 Lamp 4x17 EA 5  $                   -   $                      

8.15 Lamp bullet type EA 1  $                   -   $                      

8.16 A/C Units minisplit Type EA 8  $                   -   $                      

8.17 Fans Ø 60" EA 8  $                   -    $                     

9 SANITARY APPARATOUS    Vr. Chapter  $                      

9.1 Concrete inn e=8cm, f´c=210 Kg/cm2 M2 3.5  $                   -   $                      

9.2 Inn veneer in ceramic tile M2 3.5  $                   -   $                      

9.3 Washbasin for inn EA 3  $                   -   $                      

9.4 Washbasin with pedestral EA 5  $                   -   $                      

9.5 Toilets with fluxometer EA 7  $                   -   $                      

9.6 Urinal with fluxometer- Porcelain - White color EA 3  $                   -   $                      

9.7 Shower with mixer EA 7  $                   -   $                      

9.8 Mopwasher veneered in ceramic EA 1  $                   -   $                      

9.9 Stainless steel dishwasher including mixer EA 1  $                   -    $                     

9.10 Mirror EA 6  $                   -   $                      

9.11 Lockers: 10 double units EA 2  $                   -   $                      

10 TRANSPORTATION, EQUIPMENT AND 
CLEANING 

   Vr. Chapter  $                      

10.1 General Housekeeping SVS 1.5  $                   -   $                      
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10.2 Transportation of Materials, equipment and tools. EA 1  $                   -   $                      

11 STRUCTURAL REINFORCEMENT    Vr. Chapter  $                      

11.1 Structural Reinforcement EA 1  $                   -   $                      

     

     

 SUM OF ITEMS 1800   $                       

 Administration and Unforeseen (A,U) 20.00%   $                       

 TOTAL ESTIMATED COST US GOVERNMENT  $                     
     

 SUM OF ITEMS    $                       

 Estimated IVA (TAXES) for Contractor  16%  $                       

 Estimated Profit for Contractor 5.00%   $                       

 TOTAL ESTIMATED COST FOR CONTRACTOR  $                     
 Execution Time in Calendar Days 90 Days 

 Payment form  

 Guarantee  

 Exchange Rate USD$1 = COL$1800 

 

 

 

SPECIAL INSTRUCTIONS 

.   

SPECIAL INSTRUCTIONS 

 

1.0  Activities Report: A weekly report shall be submitted, to the Contracting Officer Representative (COR), 

in advance every week on the Friday prior to starting work. Report shall include all activity situations related to the 

project.  

 

2.0  Work Schedule: A weekly progress schedule shall be provided to the COR in Microsoft Project every 

week with the activity report on Friday for the next scheduled week. The schedule shall take into account, time 

requirements for completion, to include unforeseen events, and factors such as traditional weather patterns for the 

time of the year.  

 

THE GOVERNMENT OF THE UNITED STATES shall be excluded from paying any type of additional 

compensation, lawsuits or other expenses due to accidents and calamities of any of the employees of the 

contractor, subcontractors, suppliers, or relatives attached to them. 

 

3.0 Wage Payment and Social Benefits Policy:  As required by Colombian Law. 

 

4.0  Safety:  The Contractor shall provide employees with all the necessary safety equipment that is suitable for 

the task at hand, and comply with Colombian Safety Council (CCS) established standards.  The contractor shall also 

provide a statement of the Personal Protective Equipment (PPE) supplied. The Government may stop or suspend 

work at the contractor’s expense until CCS compliance is reestablished. 

 

5.0 Work Quality and Stability:  (Warranty) Contractor shall ensure the quality of the construction during 

the warranty period. This warranty shall remain valid for three (3) years from the date of final payment. This 

warranty shall be provided to the Contracting Officer (KO) no later than eight (8) days before the final contract 

acceptance date. 

 



W913FT-10-R-0043 

 

Page 19 of 41 

 

 

6.0   Contractor Payments and Final Payment:  Payment will be made via the Progress Payments Clause of 

the contract. No advance payments are authorized. The Contractor may be paid for material items purchased and 

stored on-site. If the project is less than 30 days, contract payment will be made in one single payment after 

construction inspection and acceptance, and all submittals are approved. If contract completion is greater than 30 

days, progress payments for percentage of work complete may be authorized, and invoiced in 30 day increments. 

Final payment will be paid only after work is inspected and accepted, and submittals are approved in accordance 

with contract terms and conditions. 

 

7.0  Prior to Project Completion Date:  The following documents shall be delivered to the COR/KO prior to 

the project being considered complete.  These documents shall be in English, or if in Spanish, have an English 

translation.  All must be complete before the Work Acceptance Document, and complete final payment. 

 

7.1 Punch List - Including the punch-list inspection corrections 

 

7.2 Closing Reports:  Closing report of the work executed (Original and two copies, one English and one in 

Spanish) with:  Copies of the plan on letter-size paper, certifications, complete inventory, project description, lab 

test results, copy of the construction license, release of claims, maintenance manuals, and photos and video of each 

stage of the construction process. In the event that the requesting military unit does not authorize photographs, this 

requirement is waived. 

 

7.3 Drawings:  Original and two copies of all as-built (Record Drawings) including all construction details 

presented on large sheets (1 m x 0, 70 m). 

 

7.4 Plan and Final Report:  The contractor shall submit three copies of the plan and final reports on CDs, and  

specify whether the reports are in English, Spanish or both.  

 

7.5 Payment Certification - Written Certification of all final payments made to the suppliers, subcontractors 

and workers.  This submission of a written certification shall be signed by an authorized representative of the 

company witnessing that the contractor has fully paid his suppliers, workers and subcontractors is required. 

 

7.6 Municipality Clearance of Payments – Contractor shall submit a written certification of  approval from 

an authorized Municipality official stating that no materials and/or money are owed. 

 

7.7 Inspection and Acceptance - A copy of the Inspection and Acceptance of the work letter signed by an 

authorized representative of the government. 

 

8.0  SPECIFICATIONS CHANGES: 

 

8.1  Technical Modifications:  The Contractor is not authorized to perform any technical changes to contract 

requirements, without previous written authorization of the KO. The assigned COR will receive written 

authorization from the KO, and then forward that authorization to the contractor. If the contractor executes any 

work without authorization, they will assume all associated costs for the unauthorized work.  

 

8.2   Modifications Implying a Greater Cost to Contract Value: If the contractor determines that additional 

work and greater quantities that will result in additional costs are necessary, the contractor shall make a 

recommendation to the KO through the COR before contract expiration.  The contractor shall send a detailed 

proposal for additional work and any additional time required. All prices for additional work shall be negotiated 

between the government and the contractor prior to work performance. Any additional work or changes authorized 

shall be made to the contract by the KO as a contract modification.   

 

9.0 STANDARDS: 

9.1 Legal Standards:  All work shall be accomplished according to specified standards.  If conflicts occur, the 

strictest rule applies.  The contractor shall inform the COR immediately of identified conflicts. 
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9.2 Earthquake Standard:  Construction shall be accomplished in accordance with the Colombian Code of 

Earthquake Resistant Construction NSR-98. 

9.3 Quality Assurance:  The COR shall monitor and inspect the contractor’s performance under this contract 

using the quality assurance procedures in the Federal Acquisition Regulation Clause 52.246-12, Inspection of 

Construction. 

9.4 Project Manager/Superintendent:  The contractor shall appoint a qualified engineer or architect as the 

Project Manager/Superintendent, which shall be responsible for project execution, and give pertinent technical 

information. The resume of this individual shall be submitted with the proposal for technical evaluation.  The 

contractor shall not replace, substitute or remove key personnel without prior approval of the KO.  The Project 

Manager or alternate shall be physically present on site between the hours of 0730 and 1630, Monday through 

Friday, except holidays.  After duty hours, the project manager or alternate shall be available within two hours of 

notification. 

9.5 Project Schedule:  The Contractor shall submit a detailed project schedule to the COR within ten (10) 

days of contract receipt.  The schedule shall take into account down days for inclement weather.  Contractor shall 

include quality assurance inspections and Activity Hazard Analysis (applicable to all types of work to be performed) 

in advance of any work such as site preparation, and concrete work.  The project schedule shall have expected 

completion dates, execution time of each phase, mid-point completion of project, and monetary values.  If a 

schedule needs changed, a new schedule shall be submitted to the COR for approval within two (2) working days. 

9.6 Meetings:  The Project Manager may be required to meet at as scheduled by the COR or KO for the 

duration of the contract.   

10.0 CONTRACTOR RESPONSIBILITY: 

10.1 Site Access:  The site is at the COLMIL Base at Juanchaco.  Access shall be pre-coordinated with T.F. 

Ricardo Pachón Malaver (Chief of Project Grupo Aeronaval del Pacífico) at 320 449 9426, or Luis Eduardo Correa 

Henao (USMILGRP Engineer) at 313 422 4598 before beginning work by providing names and identification 

numbers for workers, prior to commencing work.  Parking and deliveries shall be pre-coordinated with surrounding 

office personnel, so that they do not interfere with their duties. The contractor shall send a list of personnel with 

complete names, identification card numbers, and a list of vehicles and equipment that require access. Photo 

identification cards shall be provided by the contractor for all personnel. 

10.2 Schedule:  The work schedule shall be from 7:00 a.m. to 4:00 p.m.  If other times are necessary, the 

contractor shall receive approval of the change two (2) days before new schedule begins.  If overtime is necessary, 

contractor shall receive COR approval 72 hours in advance. The contractor shall notify the COR and installation 

POC at least five (5) days prior to any holiday they plan to work; to ensure base access. 

10.3 Cleanliness and Debris Removal:  The Contractor shall remove all debris or surplus materials from the 

work site when work is complete.  The Contractor shall maintain the project site in a neat, orderly, and safe 

condition at all times. Contractor shall coordinate with local Colombian agencies to dispose of debris materials.  All 

temporary structures shall be removed from the site as soon as progress permits. 

10.4 Damage to Persons or Property:  The contractor shall be responsible for all damages to persons or 

property as a result of fault or negligence, and shall take safety and health precautions to protect the work, 

employees, local public, and the property of others.  The contractor shall protect or repair any damage to the 
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surrounding areas (grass, gravel, sidewalks, etc), incurred during the course of the project.  Work site areas, and 

equipment shall also be protected to minimize damage.   

10.5 Construction Operations and Storage Areas:  The contractor shall confine all operations (including 

storage of materials) to areas authorized or approved by the COR.  Government agencies shall have access to the 

premises for fire, safety, and security inspections, or site visits as authorized by the KO.   

10.6 Subcontractors and Personnel:  The contractor shall assure that all subcontractors have obtained all 

requisite licenses and permits.  The contractor shall provide list of all workers assigned to the project for the 

necessary security checks.  The list shall be submitted to the COR five (5) days after contract award.  The list shall 

include the following information: 

  Full Name 

  Place and Date of Birth 

  Current Address 

  Identification Number 

11.0 LAWS AND REGULATONS: 

11.1 General:  The contractor shall be responsible for complying with all laws, codes, ordinance, and 

regulations applicable to work performance; to include the host country, and the lawful orders of any authority 

having jurisdiction.  In the event of a conflict occurs between the contract and such orders, the contractor shall 

promptly advise the COR and the KO, with a proposed resolution. 

11.2 Labor, Health and Safety Laws:  The contractor shall comply with all local labor laws of Colombia, 

regulations, customs, insurance, and practices pertaining to labor, safety and similar matters to the extent that such 

compliance is not inconsistent with the requirements of this contract.   

11.3 Licenses and Permits:  Colombian Military Base at Juanchaco authorities are responsible to provide the 

licenses required to comply with all applicable Host Nation laws, rules and regulations.  The Contractor shall 

provide all information required for its execution. 

11.4 Environmental Protection:  The contractor shall comply with all applicable pollution, and enviromental 

control and applicable provisions of the Colombian codes and regulations/laws.  Disposal of hazardous waste, 

containers, or similar components shall only be disposed of in a hazardous waste disposal site.  Only waste sites 

permitted by the US Environmental Protection Agency and/or the Government of Colombia shall be utilized for 

such actions.   

11.5 Documentation Ownership:  All drawings, specifications, operation and maintenance handbooks, and any 

other project documents, shall belong to the USMILGRP upon contract completion. 

11.6 Unforeseen Site Conditions:  Potential additional work, material quantities, or cost due to unforeseen site 

conditions, shall be recommended in writing to the COR and Contracting Officer.  The contractor shall outline a 

detailed proposal to accomplish the additional work and any additional time required.  All prices for additional work 

shall be negotiated prior to execution.  The KO shall authorize all changes by contract modification, before the 

contractor may execute work. 
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Section I - Contract Clauses  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.202-1  Definitions  JUL 2004    

52.203-3  Gratuities  APR 1984    

52.203-5  Covenant Against Contingent Fees  APR 1984    

52.203-7  Anti-Kickback Procedures  JUL 1995    

52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  

JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    

52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  

SEP 2007    

52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  

SEP 2007    

52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 

Debarment  

SEP 2006    

52.214-34  Submission Of Offers In The English Language  APR 1991    

52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    

52.222-50 Alt I  Combating Trafficking in Persons (Aug 2007) Alternate I  AUG 2007    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    

52.225-14  Inconsistency Between English Version And Translation Of 

Contract  

FEB 2000    

52.229-6  Taxes--Foreign Fixed-Price Contracts  JUN 2003    

52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    

52.232-17  Interest  OCT 2008    

52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    

52.232-27  Prompt Payment for Construction Contracts  OCT 2008    

52.233-1 Alt I  Disputes (Jul 2002) -  Alternate I  DEC 1991    

52.233-3  Protest After Award  AUG 1996    

52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    

52.236-2  Differing Site Conditions  APR 1984    

52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    

52.236-6  Superintendence by the Contractor  APR 1984    

52.236-7  Permits and Responsibilities  NOV 1991    

52.236-8  Other Contracts  APR 1984    

52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  

APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    

52.236-11  Use and Possession Prior to Completion  APR 1984    

52.236-12  Cleaning Up  APR 1984    

52.236-13  Accident Prevention  NOV 1991    

52.236-15  Schedules for Construction Contracts  APR 1984    

52.236-17  Layout of Work  APR 1984    

52.236-21  Specifications and Drawings for Construction  FEB 1997    

52.236-26  Preconstruction Conference  FEB 1995    

52.242-13  Bankruptcy  JUL 1995    

52.243-4  Changes  JUN 2007    

52.246-21  Warranty of Construction  MAR 1994    

52.247-27  Contract Not Affected by Oral Agreement  APR 1984    

52.248-3  Value Engineering-Construction  SEP 2006    
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52.249-2 Alt I  Termination for Convenience of the Government (Fixed-

Price) (May 2004)  - Alternate I  

SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    

252.201-7000  Contracting Officer's Representative  DEC 1991    

252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  

JAN 2009    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  JAN 2009    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    

252.209-7001  Disclosure of Ownership or Control by the Government of a 

Terrorist Country  

JAN 2009    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  

DEC 2006    

252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    

252.225-7012  Preference For Certain Domestic Commodities  JUN 2010    

252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    

252.225-7041  Correspondence in English  JUN 1997    

252.225-7042  Authorization to Perform  APR 2003    

252.229-7000  Invoices Exclusive of Taxes or Duties  JUN 1997    

252.232-7008  Assignment of Claims (Overseas)  JUN 1997    

252.232-7010  Levies on Contract Payments  DEC 2006    

252.233-7001  Choice of Law (Overseas)  JUN 1997    

252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    

252.243-7001  Pricing Of Contract Modifications  DEC 1991    

252.243-7002  Requests for Equitable Adjustment  MAR 1998    

252.247-7023  Transportation of Supplies by Sea  MAY 2002    

252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

 52.232-16     PROGRESS PAYMENTS (JUL 2009) 

 

The Government will make progress payments to the Contractor when requested as work progresses, but not more 

frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following 

conditions: 

 

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute 

each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not 

actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all 

previous progress payments made by the Government under this contract. The Contracting Officer will consider 

cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes. 

 

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are 

limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due 

and will be paid to subcontractors-- 

 

(i) In accordance with the terms and conditions of a subcontract or invoice; and 

 

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government. 
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(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until 

actually paid unless-- 

 

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 

 

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 

period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments 

until paid). 

 

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) 

of this clause: 

 

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted 

accounting principles and practices. 

 

(ii) Costs incurred by subcontractors or suppliers. 

 

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or 

amortized portion of such costs. 

 

(iv) Payments made or amounts payable to subcontractors or suppliers, except for -- 

 

(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and 

 

(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title. 

 

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against 

incomplete work (including allowable unliquidated progress payments to subcontractors) nor  

 

(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the 

supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance 

by the Government are incomplete. 

 

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price. 

 

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs 

(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand. 

 

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in 

dollar amounts of less than $2,500. The Contracting Officer may make exceptions. 

 

(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract 

price of the items. 

 

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress 

payments shall be liquidated by deducting from any payment under this contract, other than advance or progress 

payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The 

Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing 

liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments 

accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an 

alternate rate when deemed appropriate for proper contract financing. 

 

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of 

liquidation, or take a combination of these actions, after finding on substantial evidence any of the following 
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conditions: 

 

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) 

and (g) of this clause). 

 

(2) Performance of this contract is endangered by the Contractor's -- 

 

(i) Failure to make progress or  

 

(ii) Unsatisfactory financial condition. 

 

(3) Inventory allocated to this contract substantially exceeds reasonable requirements. 

 

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of 

business. 

 

(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work. 

 

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in 

paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this 

clause. 

 

(d) Title.  

 

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately 

upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur 

when the property is or should have been allocable or properly chargeable to this contract. 

 

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the 

Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted 

accounting principles and practices. 

 

(i) Parts, materials, inventories, and work in process; 

 

(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of 

this contract; 

 

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other 

similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this 

clause; and 

 

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the 

Government by other clauses of this contract. 

 

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., 

the termination or special tooling clauses, shall determine the handling and disposition of the property. 

 

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the 

Contracting Officer's approval, but the proceeds shall be credited against the costs of performance. 

 

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, 

the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor 

shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the 

Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or 
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credit memorandum. 

 

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress 

payments, title shall vest in the Contractor for all property (or the proceeds thereof) not-- 

 

(i) Delivered to, and accepted by, the Government under this contract; or 

 

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is 

vested in the Government under this clause. 

 

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to 

which the Government acquired title solely under this clause. 

 

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for 

property, the title to which vests in the Government under this clause, except to the extent the Government expressly 

assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress 

payments that are based on costs allocable to property that is damaged, lost, stolen, or destroyed. 

 

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the 

proper administration of this clause. 

 

(g) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial 

statements, and other pertinent information (including estimates to complete) reasonably requested by the 

Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable 

opportunity to examine and verify the Contractor's books, records, and accounts. 

 

(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the 

date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of 

total costs to complete all remaining contract work required under the contract. The estimates shall include 

sufficient detail to permit Government verification. 

 

(3) Each Contractor request for progress payment shall: 

 

(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as 

required by agency regulations, in accordance with the form instructions and the contract terms; and 

 

(ii) Include any additional supporting documentation requested by the Contracting Officer. 

 

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, 

on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the 

Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require 

delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default 

clause. 

 

(i) Reservations of rights.  

 

(1) No payment or vesting of title under this clause shall -- 

 

(i) Excuse the Contractor from performance of obligations under this contract or  

 

(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract. 

 

(2) The Government's rights and remedies under this clause  
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(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this 

contract and  

 

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall 

such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any 

other right, power, or privilege of the Government. 

 

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) 

and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions 

are met: 

 

(1) The amounts included are limited to-- 

 

(i) The unliquidated remainder of financing payments made; plus 

 

(ii) Any unpaid subcontractor requests for financing payments. 

 

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between 

the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months. 

 

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional 

order concerning progress payments-- 

 

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this 

clause with its Alternate I for any subcontractor that is a small business concern; 

 

(ii) Are at least as favorable to the Government as the terms of this clause; 

 

(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor; 

 

(iv) Are in conformance with the requirements of FAR 32.504(e); and 

 

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the 

subcontract to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 

 

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or 

interdivisional order concerning payments-- 

 

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, 

and definition of, performance-based payments in FAR Part 32; 

 

(ii) Are in conformance with the requirements of FAR 32.504(f); and 

 

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 

subcontract to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 
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(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or 

interdivisional order concerning payments-- 

 

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase 

that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12; 

 

(ii) Are in conformance with the requirements of FAR 32.504(g); and 

 

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 

subcontract to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 

 

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary 

rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern. 

 

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government 

under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated 

financing payments by the Government to the Contractor under this contract. 

 

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments 

that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the 

Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had 

been assigned and transferred to the Contractor. 

 

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide 

financing payments to small business concerns, in conformity with the standards for customary contract financing 

payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a 

handicap or adverse factor in the award of subcontracts. 

 

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this 

contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized 

contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including 

contract modifications for additional supplies or services, but not including contract modifications that are within 

the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, 

or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in 

accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs 

incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and 

invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, 

as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated 

at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the 

contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract 

actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract 

action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions. 

 

(l) Due date. The designated payment office will make progress payments on the 30th” day after the designated 

billing office receives a proper progress payment request. In the event that the Government requires an audit or 

other review of a specific progress payment request to ensure compliance with the terms and conditions of the 

contract, the designated payment office is not compelled to make payment by the specified due date. Progress 

payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt 

Payment Act. 
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(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress 

payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified 

in this contract. 

 

(End of clause) 

 

 

 

 

 52.232-34     PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER THAN CENTRAL 

CONTRACTOR REGISTRATION (MAY 1999) 

 

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 

transfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 

the funds transfer and may also include the payment information transfer. 

 

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 

 

(i) Accept payment by check or some other mutually agreeable method of payment; or 

 

(ii) Request the Government to extend payment due dates until such time as the Government makes payment by 

EFT (but see paragraph (d) of this clause). 

 

(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the 

Government with the information required to make payment by EFT (see paragraph (j) of this clause). The 

Contractor shall provide this information directly to the office designated in this contract to receive that information 

(hereafter: “designated office”') by       (the Contracting Officer shall insert date, days after award, days before 

first request, the date specified for receipt of offers if the provision at 52.232-38 is utilized, or “concurrent with first 

request” as prescribed by the head of the agency; if not prescribed, insert “no later than 15 days prior to submission 

of the first request for payment”). If not otherwise specified in this contract, the payment office is the designated 

office for receipt of the Contractor's EFT information. If more than one designated office is named for the contract, 

the Contractor shall provide a separate notice to each office. In the event that the EFT information changes, the 

Contractor shall be responsible for providing the updated information to the designated office(s). 

 

(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall specifically 

state the applicability of this EFT information in terms acceptable to the designated office. However, EFT 

information supplied to a designated office shall be applicable only to contracts that identify that designated office 

as the office to receive EFT information for that contract. 

 

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 

Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 

Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 

210. 

 

(d) Suspension of payment. (1) The Government is not required to make any payment under this contract until after 

receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of the 

correct EFT information, any invoice or contract financing request shall be deemed not to be a proper invoice for 

the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of 

an improper invoice and delays in accrual of interest penalties apply. 

 

(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using 

the changed EFT information no later than 30 days after its receipt by the designated office to the extent payment is 

made by EFT. However, the Contractor may request that no further payments be made until the updated EFT 

information is implemented by the payment office. If such suspension would result in a late payment under the 
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prompt payment terms of this contract, the Contractor's request for suspension shall extend the due date for payment 

by the number of days of the suspension. 

 

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 

Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 

 

(i) Making a correct payment; 

 

(ii) Paying any prompt payment penalty due; and 

 

(iii) Recovering any erroneously directed funds. 

 

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 

revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 

System, and-- 

 

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 

payment and the Contractor is responsible for recovery of any erroneously directed funds; or 

 

(ii) If the funds remain under the control of the payment office, the Government shall not make payment and the 

provisions of paragraph (d) shall apply. 

 

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 

the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 

Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 

provided the specified payment date is a valid date under the rules of the Federal Reserve System. 

 

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 

assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 

the assignee shall provide the EFT information required by paragraph (j) of this clause to the designated office, and 

shall be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall 

apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer 

to be other than the Contractor, in the absence of a proper assignment of claims acceptable to the Government, is 

incorrect EFT information within the meaning of paragraph (d) of this clause. 

 

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 

from changes to EFT information provided by the Contractor's financial agent. 

 

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 

information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 

System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 

payment information from a list of formats and methods the payment office is capable of executing. However, the 

Government does not guarantee that any particular format or method of delivery is available at any particular 

payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 

the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 

mail the payment information to the remittance address in the contract. 

 

(j) EFT information. The Contractor shall provide the following information to the designated office. The 

Contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall 

designate a single financial agent per contract capable of receiving and processing the EFT information using the 

EFT methods described in paragraph (c) of this clause. 

 

(1) The contract number (or other procurement identification number). 
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(2) The Contractor's name and remittance address, as stated in the contract(s). 

 

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Contractor official 

authorized to provide this information. 

 

(4) The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent. 

 

(5) The Contractor's account number and the type of account (checking, saving, or lockbox). 

 

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor's financial agent. 

 

(7) If applicable, the Contractor shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 

Transit Number of the correspondent financial institution receiving the wire transfer payment if the Contractor's 

financial agent is not directly on-line to the Fedwire Transfer System; and, therefore, not the receiver of the wire 

transfer payment. 

 

(End of clause) 

 

 

 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es): 

 

http://www.arnet.gov/far  

http://farsite.hil.af.mil  

  

 

(End of clause) 
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Section K - Representations, Certifications and Other Statements of Offerors  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  

SEP 2007    

52.225-20  Prohibition on Conducting Restricted Business Operations in 

Sudan--Certification  

AUG 2009    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 

(a) The offeror certifies that -- 

 

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to – 

 

(i) Those prices,  

 

(ii) The intention to submit an offer, or  

 

(iii) The methods of factors used to calculate the prices offered: 

 

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, 

to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in 

the case of a negotiated solicitation) unless otherwise required by law; and 

 

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 

an offer for the purpose of restricting competition. 

 

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 

 

(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 

and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 

through (a)(3) of this provision; or 

 

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 

have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 

provison   ______________________________________________________ (insert full name of person(s) in the 

offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 

position in the offeror's organization); 

 

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 

participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 

 

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 

(a)(1) through (a)(3) of this provision. 

 

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 

signed statement setting forth in detail the circumstances of the disclosure. 
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(End of clause) 

 

 

 

52.209-5     CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010) 

 

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  

 

(i) The Offeror and/or any of its Principals-  

 

(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 

of contracts by any Federal agency;  

 

(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 

rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 

obtain, or performing a public (Federal, State, or local) contract or subcontract; violation of Federal or State 

antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or 

receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if included in this 

solicitation); and  

 

(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 

with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.; and 

 

(D) Have [ballot], have not [ballot], within a three-year period preceding this offer, been notified of any delinquent 

Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied. 

 

(1) Federal taxes are considered delinquent if both of the following criteria apply: 

 

(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not 

finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the 

liability, the liability is not finally determined until all judicial appeal rights have been exhausted. 

 

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax 

liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection 

action is precluded. 

 

(2) Examples. (i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec.  6212, which entitles 

the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a 

final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer 

has exercised all judicial appeal rights. 

 

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been 

issued a notice under I.R.C. Sec.  6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals 

contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In 

the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had 

no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should 

the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial 

appeal rights. 

 

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec.  6159. The taxpayer is making 

timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the 

taxpayer is not currently required to make full payment. 
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(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection 

action is stayed under 11 U.S.C. 362 (the Bankruptcy Code). 

 

(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 

terminated for default by any Federal agency.  

 

(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having 

primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; 

head of a division or business segment; and similar positions). 

 

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 

award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 

changed circumstances.  

 

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 

withholding of an award under this solicitation. However, the certification will be considered in connection with a 

determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 

additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  

 

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 

of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 

of business dealings.  

 

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 

placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 

in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 

resulting from this solicitation for default.  

 

(End of provision) 

 

 

 

252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 

  

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 

transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 

Transportation of Supplies by Sea clause of this solicitation. 

  

(b) Representation. The Offeror represents that it: 

  

____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 

resulting from this solicitation.  

  

____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 

subcontract resulting from this solicitation. 

  

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 

Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 

Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 

 

(End of provision) 
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Section L - Instructions, Conditions and Notices to Bidders  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.215-1  Instructions to Offerors--Competitive Acquisition  JAN 2004    

52.215-2  Audit and Records--Negotiation  MAR 2009    

52.236-28  Preparation of Proposals--Construction  OCT 1997    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.233-2     SERVICE OF PROTEST (SEP 2006) 

  

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 

agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 

on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 

the Chief of Contracting Office. 

 

 Regional Contracting Office – Bogota 

 U.S. Embassy – Bogota 

 MILGP Unit 5140 

 APO AA 34038-5140 

 

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 

the GAO.  

 

(End of provision)  

 

 

 

 

52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 

 

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 

the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 

are urged and expected to inspect the site where the work will be performed. 

 

Site visit will be conducted at the Dorm Shop Construction at juanchaco, Valle on  8 Sept 2010.  All coordination 

for the site visit will be done by Fayberth Vela. 

 

(b) Site visits may be arranged during normal duty hours by contacting: 

 Name:   Fayberth Vela        

 Telephone: 311-516-5697      

 

(End of provision) 

 

 

 

 

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
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This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 

cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 

quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 

paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 

solicitation provision may be accessed electronically at this/these address(es): 

 

http://www.arnet.gov/far  

http://farsite.hil.af.mil  

  

 

(End of provision 

 

 

INSTRUCTIONS AND EVALUATION 

INSTRUCTIONS AND EVALUATION 

INSTRUCTIONS TO OFFERORS 

 

1.      Period of Acceptance of Offers.  The offeror agrees to hold the prices in its offer firm for 90 calendar days 

from the date specified for receipt of offers.  

 

1.1   Proposals are due by 1000 hrs on 13 Sept  2010. 

 

1.2.  General Requirements.  Responses to the request for proposal shall be submitted by the closing date.  Proposals 

in response to this RFP shall be submitted as follows: 

 

NO. OF       PAGE 

CONTENT      FORMAT  COPIES   

 

Technical       Hardcopy  Two    

Past Performance          Hardcopy  Two   

Price Proposal          Hardcopy  One   

       Electronic  One 

 

2.  PROPOSAL FILE LABELS AND DELIVERY 

 

2.1.  Delivery Instructions if submitting proposals by regular mail.  Each submittal shall be labeled with the 

following information:  

 

Title 

Request for Proposal/Solicitation Number 

Offeror’s name 

Proposals shall be marked “SOURCE SELECTION SENSITIVE” 

 

The legend “To be Delivered Unopened to the Contracting Officer” and the solicitation number shall be marked on 

the exterior of an envelope, box , or shipping container.   

 

  Delivery Address:   

 

US Embassy 

Contracting Office 

Cra 45 No 24B-27 

Bogota, Colombia 

ATTN:  Michael Haydo 
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Email Address: 

Contracting Officer, Michael D. Haydo  

michael.haydo@tcsc.southcom.mil 
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Section M - Evaluation Factors for Award  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.225-17     EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000) 

 

If the Government receives offers in more than one currency, the Government will evaluate offers by converting the 

foreign currency to United States currency using the official exchange rate in effect as follows: 

 

(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening. 

 

(b) For acquisitions conducted using negotiation procedures-- 

 

(1) On the date specified for receipt of offers, if award is based on initial offers; otherwise 

 

(2) On the date specified for receipt of proposal revisions. 

 

(End of provision) 

 

 

 

BASIS FOR AWARD 

BASIS OF AWARD 

 

 

1.0 Basis of Award.  Award of the contract resulting from this solicitation will be made to the responsible 

offeror whose proposal is technically acceptable and the lowest cost or price.  Appropriate consideration will be 

given to two (2) evaluation factors:  Technical (composed of six (6) sub-factors), and Price.  Past performance is 

included in the technical acceptability determination and will be a “Go/No Go” responsibility determination.  To 

receive consideration for award, a rating of “acceptable” must be achieved for the technical factor.  The 

Government also reserves the right to eliminate from further consideration those proposals which are considered 

unacceptable and not capable of being made acceptable without major rewrite or revision. 

 

2.0 Award Without Discussions.  As set forth at paragraph (g) of FAR Clause 52.215-1(f)(4),  the Government 

intends to evaluate offers and award a contract without discussions with offerors.  Therefore, the offeror’s initial 

proposal should contain their best terms from a technical and price standpoints.  The government may make a final 

determination as to whether the offeror’s proposal is acceptable or unacceptable, based solely on the initial proposal 

submitted.  Accordingly, offerors are advised to submit initial proposals that are fully and clearly acceptable without 

additional clarification or explanation.  However, the Government reserves the right to open discussions or 

clarifications, if later determined by the Contracting Officer to be necessary. 

 

3.0 Evaluation Approach.  The Government will use informal source selection procedures.  The Contracting 

Officer is the source selection authority and will determine the extent to which each offeror demonstrates a clear 

understanding of the solicitation requirements.  The Government reserves the right to determine which proposals 

show the required capability IAW the evaluation factors.  Each proposal will be evaluated strictly in accordance 

with its contents and will not assume that performance or experience will include areas not specified in the offeror’s 

proposal.  All proposals will be evaluated using the same evaluation criteria to determine whether an offeror’s 

proposal is acceptable, or unacceptable.  

 

4.0 Technical Factors.  This factor is composed of six (6) subfactors:  General Architectural Plan, Materials 

List, General Work Schedule, Superintendent Engineer/Architect Resume, Understanding, and Miscellaneous 

Information which includes Past Performance.   
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4.1 General Architectural Plan Subfactor:  The Government will consider the extent to which the offeror’s 

general architectural plan, drawings, and the equipment distribution list proposed by the offeror satisfies the 

requirement.   

 

4.2 Materials List Subfactor:  The Government will consider the extent to which the offeror’s list of materials 

satisfies the requirements. 

 

4.3 General Work Schedule Subfactor:  The Government will consider the extent to which the general work 

schedule and bar chart meet the requirement.  

 

4.4 Superintendent Engineer/Architect Resume Subfactor:  The Government will consider the extent to which 

the proposed Superintendent Engineer/Architect has experience on projects equal to or greater than the work 

required for this project in terms of scope and magnitude. 

 

4.5 Understanding Subfactor.  The Government will consider the extent to which the proposal demonstrates an 

understanding of the requirements of the project to include; processes, the number of personnel, equipment, and 

licenses and permits required for successful completion of the project. 

 

4.6 Miscellaneous Information Subfactors:  This includes financial information and past performance. 

 

4.6.1 Financial Information:  The offeror shall submit financial information to include a detailed plan of how the 

project will be financed, financial statements, a company-owned property equipment list, their Chamber of 

Commerce Certificate, and a company organizational chart.  The Government will consider to what financial 

resources the offeror plans to use to finance the project, what assets they currently have, current financial status, and 

whether or not the offeror is a legal company incorporated in Colombia.  

 

4.6.2 Past Performance:  Offeror shall submit three (3) past performance references for the past three years 

relevant to the efforts required in the solicitation.  Data concerning the prime offeror shall be provided first, followed 

by each proposed major subcontractor (if applicable), in alphabetical order.  The following information shall be 

included as a minimum: 

 

  (a) Contract Description. 

    Contract No., Type (i.e., FFP, CR, T&M, IDIQ) 

    Date of Contract Award 

    Place of Performance 

    Awarded Price 

    Period of Performance 

     Government Contracting Activity 

    Agency name and address 

    PCO and COR name, e-mail address, telephone and fax numbers 

 

  (b) Performance Summary 

    A brief summary describing the objectives achieved on each contract, detailing how the effort is 

relevant to the requirements of this solicitation.  For any contracts that did not/do not meet original schedule or 

technical performance requirements, provide a brief explanation of the reason(s) for the shortcomings and any 

corrective action(s) taken to avoid recurrence.  The offerors shall list each time the delivery schedule was revised 

and provide an explanation of why the revision was necessary.  The offerors shall also provide a copy of any Cure 

Notices or Show Cause Letters received on each contract listed and a description of any corrective action 

implemented by the offeror or proposed subcontractor.  The offerors shall indicate if any of the contracts listed were 

terminated and the type and reasons for the termination. 

 

4.6.2.1 Past performance will be evaluated on a “Go” or “No Go” basis.  The Government’s assessment will focus 

on contracts that meet the following conditions: 

 



W913FT-10-R-0043 

 

Page 41 of 41 

 

 

Recency:  Only contracts or subcontracts performed or awarded within the last three (3) calendar years will 

be considered.  

 

Relevance:  Relevant efforts are defined, in relation to the requested Waste Water Treatment construction, 

as historical work performance similar in scope, magnitude, complexity, and utilizing a comparable number of 

personnel with like skills to the project being considered. 

 

5.0 Price:  The Government will perform price analysis to determine reasonableness and affordability of 

overall prices. 

 

5.1 Reasonableness:  Competition usually establishes price reasonableness.  In limited situations, the 

Government will be required to perform additional analysis to determine reasonableness. The techniques and 

procedures described under FAR 15.404-1(b) will be the primary means of assessing reasonableness. The Offeror’s 

proposal will be reviewed for compliance with the requirements specified in the RFP. 

 

5.2 Unbalanced Pricing:  Proposals will be analyzed to determine if the prices are materially unbalanced. 

Unbalanced pricing exists when despite an acceptable total evaluated price, the price of one or more contract line 

items is significantly overstated or understated as indicated by the application of price analysis techniques. An 

unbalanced offer may pose an unacceptable risk to the Government and may be rejected. 

 

7.0 Acceptance:  A written notice of award or acceptance of an offer, mailed or otherwise furnished to the 

successful offeror within the time for acceptance specified in the offer, shall result in a binding contract without 

further action by either party. Before the offer's specified expiration time, the Government may accept an offer (or 

part of an offer), whether or not there are negotiations after its receipt, unless a written notice of withdrawal is 

received before award. 

 

 

 


