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SECTION 011000 

 

SUMMARY OF THE WORK 

 

 

PART 1  GENERAL 

 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 

 

 A. The title and location of the Work is printed on the cover of this Project Manual. 

 

 B. Type of Contract:  Fixed price. 

 

1.02 SUBSTANTIAL AND PHYSICAL COMPLETION DATES 

 

 A. Substantially complete the Work within ________ days after the Agreement is 

approved by the Comptroller. 

  1. The time allocated for the performance of work under this contract 

includes 10 days for notification of the Contractor of the Comptroller’s 

approval of the Agreement. 

  2. The approval of the Agreement by the Comptroller constitutes the filing 

of the Contract Documents as a public record and notice to the 

Contractor that a fully executed contract exists between the Contractor 

and the State. 

 

 B. Physically complete the Work within 90 days after the Substantial Completion 

date. 

 

1.03 CONTRACT AWARD SUBMITTALS 

 

A. Submittal No. 1 (Lead Contractor Only):  Establish the subscription with the 

electronic submittals website provider as described in ELECTRONIC 

SUBMITTALS Article in Specifications Section 013300, and submit  not later 

than 10 days after approval of the Contract by the Comptroller. 

 

B. Submittal No. 2:  Submit the CONTRACTOR’S LIST OF 

SUBCONTRACTORS-SUPPLIERS information required in SCHEDULES 

AND RECORDS Article in Specification Section 013000 not later than 15 days 

after approval of the Contract by the Comptroller. 

 

C. Submittal No.3:  Submit the CONTRACTOR’S PROGRESS SCHEDULE 

information required in SCHEDULES AND RECORDS Article in Specification 

Section 013300 not later than 15 days after approval of the Contract by the 

Comptroller. 

 

1.04 ITEMS NOT INCLUDED 

 

 A. The following items shown on the drawings are not included in this Contract: 

  1. Items indicated “NIC” (Not in Contract). 
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  2. Existing construction, except where such construction is to be removed, 

replaced, or altered. 

 

1.05 CONFINED SPACE 

 

 A. Comply with confined space and permit-required confined space as defined in 

Title 29, Part 1910, Section 146 of the Code of Federal Regulations (29CFR 

1910.146). 

 

 B. Indicated confined spaces are not intended to limit or define Contractor’s or 

subcontractors’ regulatory compliance requirements.  In addition to confined 

spaces indicated on the drawings, other confined spaces may be present or 

created by the work of this contract.  Notify the Director’s Representative, in 

writing, of confined spaces created or eliminated during execution of the Work. 

 

 C. For the purpose of inspecting ongoing work, furnish at no additional cost to the 

State, personnel, as directed, to allow the Director’s Representative to enter 

confined space and permit-required confined space in compliance with Title 29, 

Part 1910, Section 146 of the Code of Federal Regulations (29CFR 1910.146). 

 

1.06 CONNECTION TO ELECTRICAL EQUIPMENT OR SYSTEMS 

 

 A. Contractor will not be allowed to tie into electrical equipment or systems until 

the Division of Utilities Management has reviewed and approved the connection. 

  1. Submit written procedures through the Director’s Representative to the 

Division of Utilities Management, detailing how the connection Work is 

proposed to be performed. 

  2. After procedures have been approved, notify the Director’s 

Representative at least 3 working days prior to the connection Work so 

that arrangements can be made to have a Division of Utilities 

Management Representative witness the Work. 

 

1.07 CONTRACTOR USE OF PREMISES 

 

 A. Comply with the Facility’s Visitor Identification Policy.  A copy of the current 

policy will be distributed at the initial job meeting. 

 

 B. Work hours shall be as established by the Facility authorities through the 

Director’s Representative. 

 

 C. Check in with the Facility Representative, as directed, at the beginning of each 

work day.  Furnish information regarding where employees will be working 

during the day. 

 

 D. Comply with applicable federal and State of New York Right-to-Know Law 

provisions and supply copies of the appropriate Material Safety Data Sheets 

(MSDS) to the Director’s Representative, and to the Facility’s Right-to-Know 

Information Officer. 

 

 E Do not diminish the level of life safety during performance of the Work. 
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1.08 REFERENCE SPECIFICATIONS AND STANDARDS 

 

 A. Comply with the requirements of the various specifications and standards 

referred to in these specifications, except where they conflict with the 

requirements of these specifications.  Such reference specifications and standards 

shall be the date of latest revision in effect at the time of receiving bids, unless 

the date is given. 

 

 B. DOT Specifications:  If the abbreviation DOT appears in these Specifications, it 

shall mean the most current edition of the New York State Department of 

Transportation, Office of Engineering specifications entitled “STANDARD 

SPECIFICATIONS - CONSTRUCTION AND MATERIALS”, including all 

applicable Addenda in effect at the time of receipt of bids.  The DOT 

specifications may be purchased from the Department of Transportation, Plan 

and Publication Sales, 50 Wolf Road, Albany, NY 12232, (518) 457-2124. 

 

1.09 COMPLIANCE 

 

 A. Comply with applicable regulatory requirements.  If there are conflicts between 

local, State, and/or Federal regulatory requirements seek a consultation with the 

New York State Department of Labor.  Resolve conflicts to the satisfaction of the 

New York State Department of Labor prior to commencing the Work. 

 

1.10 LAYING OUT 

 

 A. Examine the Contract Documents thoroughly and promptly report any errors or 

discrepancies to the Director’s Representative before commencing the Work. 

 

 B. Lay out the Work in accordance with the Contract Documents. 

 

1.11 CLEANING UP 

 

 A. Clean up and containerize the rubbish (refuse, debris, waste materials, and 

removed materials and equipment) resulting from the Work at the end of each 

work day and leave work areas broom clean.  Locate containerized rubbish where 

directed. 

 

 B. Remove piled rubbish from State property at least once a week or more often if 

the rubbish presents a hazard.  Properly dispose of rubbish.  Burning of rubbish 

will not be permitted. 

1.12 SPECIAL INSPECTIONS 

 

 A. Special Inspections and tests are required by Chapter 17 of the Building 

Code of New York State (BCNYS).  Inspections & Testing Services will 

be provided by the state unless otherwise noted. 

 

 B. Contractors are responsible for notifying the Directors Representative 

regarding individual inspections listed in the STATEMENT OF 

SPECIAL INSPECTIONS. Contractors shall cooperate with the 
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inspectors and testing agencies and sufficient notice and lead time 

(minimum 48 hours) must be allowed for inspection and testing to be 

performed. 

 

 C. Where deficiencies are identified, the contractor must take corrective 

actions to comply with the contract documents or remedy the deficiencies 

in accordance with Article 9 of the General Conditions 

 

 

PART 2  PRODUCTS (Not Used) 

 

 

PART 3  EXECUTION (Not Used) 

 

END OF SECTION 

 

 


