

Attachment L PAST PERFORMANCE EVALUATION FORM

Offeror*	or	Subcontractor**	Name:	

Performance Element (See Description p. 2)	Excellent•	Good	Acceptable	Poor	Unacceptable
Quality of Services/					
Work					
Timeliness of					
Performance					
Cost					
Control					
Business					
Relations					
Customer					
Satisfaction					

1.	Name of Evaluating Organization:		
2.	Name & Title of Evaluator:		
3.	Telephone Number of Evaluator:		
4.	E-mail address of Evaluator:		
5.	Signature of Evaluator:	Date:	
6.	Describe type of service received:		
7.	Contract Number	Contract Amount	_
8.	Contract Period of Performance		
•	Remarks on Excellent Performance: Provide data su	pporting this observation.	

•• Remarks on Unacceptable Performance: Provide data supporting this observation. (Continue on separate sheet if needed)

(Continue on separate sheet if needed)

RATING GUIDELINES

Summarize Contractor performance in each of the rating areas. Assign each area a rating of 0 (Unacceptable), 1 (Poor), 2 (Acceptable), 3 (Good), 4(Excellent), or ++ (Plus). Use the following instructions as guidance in making these evaluations.

	Quality Product/Service	Cost Control	Timeless of Performance	Business Relations
	-Compliance with contract requirements -Accuracy of reports -Appropriateness of personnel -Technical excellence	-Within budget (over/ under target costs) -Current, accurate, and complete billings -Relationship of negated costs to actual -Cost efficiencies -Change order issue	-Meet Interim milestones -Reliable -Responsive to technical directions -Completed on time, including wrap-up and -contract administration -No liquidated damages assessed	-Effective management -Businesslike correspondence -Responsive to contract requirements -Prompt notification of contract problems -Reasonable/cooperative -Flexible -Pro-active -effective contractor recommended solutions -Effective snail/small disadvantaged business Subcontracting program
0. Zero	Nonconformances are comprises the achievement of contract requirements, despite use of Agency resources	Cost issues are comprising performance of contract requirements.	Delays are comprising the achievement of contract requirements, Despite use of Agency resources.	Response to inquiries, technical/ service/administrative issues is not effective and responsive.
1, Unacceptable	Nonconformances require major Agency resources to ensure achievement of contract requirements.	Cost issues require major Agency resources to ensure achievement of contract requirements.	Delays require major Agency resources to ensure achievement of contract requirements.	response to inquiries, technical/ service/administrative issues is marginally effective and responsive.
2. Poor	Nonconformance require minor Agency resources to ensure achievement of contract requirements.	Costs issues require minor Agency resources to ensure achievement of contract requirements.	Delays require minor Agency resources to ensure achievement of contract requirements.	Responses to inquiries, technical/ service/administrative issues is somewhat effective and responsive.
3. Acceptable	Nonconformances do not impact achievement of contract requirements.	Cost issues do not impact achievement of contract requirements.	Delays do not impact achievement of contract requirements.	Responses to inquires, technical/ service/administrative issues is usually effective and responsive.
4. Good	There are no quality problems.	There are no cost issues.	There are not delays.	Responses to inquiries, technical/ service/administrative issues is effective and responsive,
5. Excellent	The contractor has demonstrated an e	exceptional performance level in	some or all of the above categ	gories.

^{*}Offeror shall ensure that a minimum of three (3) Past Performance Evaluation forms (Attachment L) are completed and submitted on behalf of the Contractor directly to Toufique Sayed at toufique.sayed@dc.gov by the due date for proposals.

^{**}Offeror shall ensure that a minimum of three (3) Past Performance Evaluation forms (Attachment L) are completed and included in the Contractor's proposal for each proposed subcontractor, as applicable.