

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE 1 OF 2 PAGES	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 07/24/2015		4. REQUISITION/PURCHASE REQ. NO. 21-15-495PFP005		5. PROJECT NO. (If applicable) 5644243	
6. ISSUED BY Commanding Officer CG CEU OAKLAND (CN) 1301 Clay Street 7th Floor, Suite 700N Oakland, CA 94612-5203		CODE 51290		7. ADMINISTERED BY (If other than Item 6) Commanding Officer CG CEU OAKLAND (CN) 1301 Clay Street 7th Floor, Suite 700N Oakland, CA 94612-5203		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP: Code) To All Prospective Offerors				(4)		9A. AMENDMENT OF SOLICITATION NO. HSCG88-15-R-PFP005	
				X		9B. DATED (SEE ITEM 11) 07/13/2015	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(4)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER: Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copy to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

MAINTENANCE AND REPAIR BEVERAGE LINES, USCG TRAINING CENTER, PETALUMA, CA

The purpose of this amendment is to provide responses to the Request for Information (RFI).

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Jeffrey A. Cross Contracting Officer	
15B. CONTRACTOR/OFFEROR <i>(Signature of person authorized to sign)</i>	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY <i>(Signature of Contracting Officer)</i>	16C. DATE SIGNED

A. The following are responses to RFIs:

Question 1. Does the 140 day completion time include the time required for the work of CLIN 0002, (south galley beverage line)?

Answer 1. The total construction duration (includes unit price item no 1 - South Beverage Line) shall be 150 calendar days maximum. The actual construction for base bid North Beverage Line is 30 calendar days and unit price item no 1 South Beverage Line is 14 calendars days. The contractor if required may work alternative hours and/or weekends to meet this deadline.

Question 2. Is there space on site where the existing beverage dispensing equipment can be temporarily stored during demolition and new construction work? If so, please identify.

Answer 2. Yes, in the dining area and outside of the construction area.

Question 3. Can the Coast Guard identify which existing equipment will be salvaged/retained? This could affect the cost of demolition.

Answer 3. Refer to the plans and specifications for more details 01 11 03 part 2 demolition.

Question 4. Can the Coast Guard provide dimensions and details for the concrete bases for the new beverage counter and cold bar?

Answer 4. The existing concrete raised pad is being demolished per specifications. Under the new north beverage will have new floor tile. Refer to Sheet M-201.

Question 5. Can the Coast Guard provide specifications a/o a source for the ceramic floor tile and base? We assume the desire is to match existing.

Answer 5. Match existing tile as close as possible. Submit tile cut sheet to COR for approval.

Question 6. Reference is made to a Food Service Equipment List, Spec Section 11 06 40.13. We find no such spec section in the documents. Please provide this spec section.

Answer 6. Disregard reference 11 46 00.1.1.a; 2nd sentence reference to 11 06 40.13.

Question 7. Paragraph 1.7.A on page 40 of 109 of the specification says the project involves approximately 400 LF of trenching. Please indicate where this trenching is as we find only 10-12 LF of trenching inside the building and none outside.

Answer 7. This is incorrect, delete 01 11 06.1.7.A. Refer to sheet M-203 for trenching detail.

END.