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ITEM RATE-TENDER AND CONTRACT FOR WORKS FOR THE GUIDANCE OF 
CONTRACTORS GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE 

OF CONTRACTORS 
 

1.    All works proposed for execution by contractor will be notified in a form 
of invitation to tender pasted on public places signed by the Executive Engineer. 
This form will state the work to be carried out as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work; also the amount of 
earnest money to be deposited with the tender and the percentage at which the 
Security deposit shall be deducted from the bills of the successful tendered. Copies 
of the specifications, designs and a drawing and a schedule of quantities and the 
rates of the various descriptions of work and any other documents required in 
connection with the work signed for the purpose of identification by the Executive 
Engineer shall also be open for inspection by the contractor at the Office of the 
Executive Engineer of concerned division during office hours.  

2.     In the event of the tender being submitted by a firm it must be signed 
separately by each partner thereof or in the event of the absence of any partner it 
must be signed on his behalf by a person holding a power of attorney authorizing 
him to do so such power of attorney to be produced with the tender and it must 
disclose that the firm is duly registered under the Indian Partnership Act.  

3.    Receipts for payments made on account of work, when executed by a 
firm, must also be signed by the several partners except where the contractors are 
described in the tender as a firm in which case the receipts must be signed in the 
name of the firm by one of the partners or by some other person having authority to 
give sufficient receipts for the firm.   

4.    Any Person who submits tender shall fill up the usual printed form 
stating at how much percent above or below the estimated rates specified in rule1, 
he is willing to undertake the work. Only one rate of percentage more or less all the 
estimated rates/scheduled rates shall be named. Tenders which propose any 
alteration in the work specified the said form of invitation to tender or in the time 
allowed for carrying out the work or which contain any other conditions of any short, 
will be liable to rejection. No single tender shall include more than one or two or 
more works shall submit a separate tender for each. Tenders shall have the name 
and number of the work to which they refer written outside the envelope. How much 
percent above or below the estimated rates specified in Rule No.1, he is willing to 
under take the work only one rate of percentage more/less at the estimated 
rates/scheduled rates shall be varied.  

  OR 

4. A.  The rate (5) and/or amount (5) must be quoted in decimal coinage for 
each item of work.  

5.   The Executive Engineer or his duly authorized assistant will open tenders in the 
presence of any intending contractors who may be present at the time and will enter the amount 



of the several tenders in a Comparative Statement in a suitable form. In the event of a tender 
being accepted receipt for the earnest money forwarded therewith shall thereupon be given to 
the contractor who shall thereupon for the purpose of identification sign copies of the 
specifications and other documents mentioned in rule1. In the event of a tender being rejected, 
the earnest money forwarded with such unaccepted  tender shall thereupon be returned to the 
contractor making the same.  

6.    The Officer inviting tenders shall have the right of rejecting all or any of 
the tenders and will not be bound to accept the lowest tender.  

7.    The receipt of an accountant or clerk for any money paid by the 
contractor will not be considered as any acknowledgment of payment to the 
Executive Engineer and the contractor shall be responsible for seeing that he 
procures a receipt signed by the Executive Engineer or a duly authorized cashier.  

8.    The memorandum of work tendered for and the schedule of materials to 
be supplied by the IPH and their issue rates shall be filled in and completed in the 
office of the Executive Engineer before the tender form issued. If a form is issued to 
an intending tendered without having been so filled in and completed he shall 
request the office to have this done before he completes and delivers his tender.  

9.    If it is found that the tender is not submitted in proper manner or 
contains too much corrections or absurd rates or amounts it would be open for the 
Government to take suitable disciplinary action against the contractor. 

10.   The tendered shall sign a declaration under the official‟s secret act for 
maintaining secrecy of the tender documents, drawings, other records connected 
with the work given to them. The unsuccessful tenderer shall return all the drawings 
when given to them. 

 

DECLARATION 

I/We hereby declare that I/We shall treat the tender documents, drawings 
and other records connected with the works secret confidential documents and 
shall not communicate information/derived there from to any persons other than a 
person to whom I/We am/are authorized to communicate the same or use the 
information in any manner prejudice to the safety of the same.  

 

 

Addition………………Deletion………………Correction…………..Overwriting............ 

 

  (Contractor……………)       (Ex. Engineer………………….) 

 

 

 

 

 

 



 

ITEM RATE TENDER FOR WORKS 

 
 I/We here by tender for the execution for the Governor of Himachal Pradesh 
of the works specified in the under written memorandum within the time specified in 
such memorandum at the rates specified in figures and words in the attached 
schedule of quantities on pages ............ to ....... and in accordance in all respect 
with the specifications, designs, drawings, and instructions in writing referred to in 
Rule 1 in the attached schedule of quantity and in clause 11 of the conditions of 
contract and with such materials as are provided for by and in all other respects in 
accordance with such conditions so far as applicable. 
Name of work of:- 

 

Sr.

No. 

Name of work. Estimated 

cost. 

Earnest 

money. 

Time.   Cost 

of 

form. 
1. R/M of Sewerage System to Solan 

(SH:-Supply/, Setting, Testing and 

Commissioning of Lab Equipment for 

2.90 MLD STP Zone-B). 

284701/- 5694/- Two 

month  

250/- 

 
MEMORANDUM  
 (a)  General description as  per mentioned above  
 (b)  Estimated cost Rs.  –do- 
 (c)  Earnest Money Rs. –do- 
 (d)  Security deposit  -do- 
 Amount of Earnest money to be deposited with each tender. 
 (i) For works costing upto Rs. 15 Lacs  @2% . 
  (ii) For Works costing between Rs. 15 Lacs to Rs. 50 lacs. (i) +1.5% 
 (iii) For works costing above Rs. 50 lacs. (ii) + 1% (with max. limit of Rs. 5 
lacs). 
 Security deposits will be at uniform rate of 10% of the tendered amount 
subject to maximum of Rs. 10 lakh only. The security deposit will be collected by 
deduction from the running bills of the contractor at the rates mentioned above and 
the earnest money deposited in the shape of National Saving Certificate in any of 
the Post Office in H.P. at the time of tender, will be treated as part of security 
Deposits will also be accepted in the shape of National Saving Certificate pledged 
in favour of the Engineer-in-Charge in any of the Post Office in Himachal Pradesh. 
 1.  Cash 
 2.  Promissory notes and stock certificate of Central Govt. or State 
Government. 
 (e)  Time allowed for the work from the 15th day after the date of written 
order to commence six Month(s) should this tender be accepted in whole or in part, 
I/we hereby agree - 
 (i)  to abide by and fulfill and the terms and provisions of the said conditions 
annexed hereto and all the terms and provisions contained   in notice inviting 
tenders so far as applicable and or in default thereof to for feit and pay to the 
Governor of Himachal Pradesh or his successors in office, the sum of money 
mentioned in the said condition. A sum of Rs …………..- is hereby forwarded in the 
shape of National Saving Certificate in any of the Post Office of H.P. as Earnest 
Money. If I/we  fail  to commence the works specified in the above memorandum, 
I/We agree that the said Governor or his successors in office shall without prejudice 
to any other right or remedy, be at liberty to forfeit the said Earnest money 



absolutely, otherwise the said Earnest Money shall be retained by him towards 
Security deposit  mentioned against clause (d) if the above mentioned 
Memorandum. 
 (ii)  to execute all the works referred to in the tender documents upon the 
terms and conditions contained or referred to therein and to carry out such 
deviations as may be ordered, upto a maximum of 30% (thirty percent) at the rate 
quoted in the tender documents and those in excess of that limit at the rates to be 
determined in accordance with the provisions contained in clause 12- A of the 
tender form. 
 Exemption from the payment of Earnest Money. 
 I/We have already furnished security to the Governor of H.P. in lieu of 
earnest money and have deposited with the Chief Engineer/Engineer in Chief IPH. 
Shimla, a lump sum of Rs.................. as earnest money in individual cases and 
I/we therefore claim exemption in terms of the bond executed me/us and bearing 
No ....... dated the .............. day of 20.......... against necessity of depositing earnest 
money in respect of the above tender for work. I/we agree that should I/we fail to 
commence the work specified in the above memorandum as the amount equal to 
the amount of the earnest money mentioned in the form of invitation of tender shall 
be absolutely forfeited to the Governor  of  H.P. and the same may at the option of 
the Governor of H.P. be recovered out of the deposit in so far as the same may 
extend in terms of the said Bond and in the event of deficiency out of any other 
moneys due to me/us or otherwise. 

Signature of contractor 
Dated the ............................. day of ...................... 20 ............ 
Witness 
Address 
Occupation 
The above tender for the sum of Rs. ....as per  mentioned above ................... 
(Rupees .......................... is hereby accepted by me Executive  
Engineer IPH Division, Solan on behalf of the Governor of Himachal Pradesh. 
 _____________________________________________________________
____________ 
 Signature of contractor before submission of tender 
 Signature of witness to contractor‟s signatures 

 Contractor      Executive Engineer      
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CONDITIONS  OF  CONTRACT 

 

 Definition   
 (1)  The Contract means the documents forming the tender and acceptance 
thereof and the formal agreement executed between the Governor of Himachal 
Pradesh and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions, 
issued from time to time by the Engineer-in-Charge and all these documents taken 
together shall be deemed to form one contract and shall be complementary to one 
another. 
 (2)  In the contract the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively assigned to them:- 
 (a)  The expressions  Work  of  Works  shall, unless be something either in 
the subject or context, repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent and whether original, altered, substituted or additional. 
 (b)  The „Site‟ shall mean the land and/or other place on, into or through 
which work is to be executed under the contract or any adjacent land, path or street 
through which work is to be executed under the contract or any adjacent land, path 
or street which may be allotted or through used for the purpose of carrying out the 
contract. 
 (c)  The Contractor shall mean the individual or firm or company, whether 
incorporated or not, undertaking the works and shall include the legal personal 
representative of such individual or the persons composing such firm or company 
or the successors of such firm of company and the permitted assigns of such 
individual or firm or firms or company. 
 (d)  The Governor means the Governor of Himachal Pradesh and his 
successor. 
 (e)  The „Engineer-in-Charge‟ means the Executive Engineer or Assistant 
Engineer as the case may be who shall supervise and be charge of the work and 
who shall sign the contract on behalf of the Governor. 
 (f)  „Government‟ or Government of Himachal Pradesh or Himachal Pradesh 
Government shall mean the Governor of Himachal Pradesh. 
 (g)  The term „Chief Engineer‟ means Engineer-in-Chief/Chief Engineer, IPH  
Words imparting the singular number includes the plural number and vice versa. 
 
 CLAUSE 1 - Security Deposits 
 The contractor whose tender is accepted (unless exempted) will be required 
to furnish by way of security deposit for the due fulfillment of his contract such 
some as will amount 
 (i)  in the case of works costing upto Rs. 2 Lac @ 10% of the tendered 
amount of the work . 
 (ii)   For works costing between Rs. 2 Lac to 5 Lac  (i)  + 7.5% 

      (iii)   For works costing between Rs. 5 Lac to 50 Lac   (ii)  + 5% 

       (iv) For works costing more than 50 Lac   (iii)  + 2½% (without any limit) 
 The security deposit will be collected by deduction from the running bills of the 

contractor at the rate mentioned  
 above and the earnest money deposited in the shape of National Saving 
Certificate/Time deposit Account/Post  
 Office Saving Account in any of the Post Office H.P. duly pledged in favour 
of the Engineer in charge H.P.IPH  Division accepted. 
 



 Such deductions to be held by Government by way of Security Deposit. 
Provided always that the Government for this purpose shall be entitled to recover 
10 (Ten) per cent of the amount of each running bill till the balance of the amount of 
Security Deposit is released. All compensation or other sums of money payable by 
the contractor under the terms of this contract may be deducted from or paid by the 
sale of or a sufficient part of his security deposit or from the interest arising there 
from or from any sums which may be due to or may become due to the contractor 
by Government on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in the shape of National Saving 
Certificate/Time  Deposit Account/ Post Office Saving Account in any of the Post 
Office in Himachal Pradesh. The Security deposit shall be collected from the 
running bills of the contractor at the rates mentioned above and the Earnest Money 
if deposited in the shape of National Saving Certificate/Time  Deposit Account/ Post 
Office Saving Account in any of the Post Office in Himachal Pradesh at the time of 
tender will be treated part of the security deposit. 
 
 Note : Govt. Securities will include all form and securities mentioned in 
HPFR Rules except fidelity bond. This will be subject to the observance of the 
conditions mentioned under this rule against each form of security. 
 Note : In case a fixed deposit receipt of any bank, is furnished by the 
contractor to the Government as part of the security deposit and the bank goes into 
liquidation or for any reason is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the Govt. to make 
good the deficit. 
 
 CLAUSE 2 : Compensation for delay 

 The time allowed for carrying out the works as entered in the tender 
shall be strictly observed by the contractor and shall be deemed to be the essence 
of the contract on the part of the contractor and shall be reckoned from the fifteenth 
day after the date on which the order to commence the work is issued to the 
contractor. The work shall throughout the stipulated period of the contract be 
proceeded with all due diligence and contractor shall pay as Compensation an 
amount equal to one per cent of such smaller amount as the Superintending 
Engineer (Whose decision in writing shall be final) may decide on the amount of the 
tendered cost of the whole work as shown in the tender for every day that the work 
remains un commenced or unfinished after the proper dates. And further, to ensure 
good progress during the execution of the work, the contractor shall be bound in all 
cases in which the time allowed for any 
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work exceeds one month save for special jobs to complete one -
eight of the whole of the work before one forth of the whole time allowed 
under the contract has elapsed, three-eight of the work, before one half 
of such time has elapsed and three fourth of the work, before three fourth 
of such time a elapsed.  

However for special jobs if a time-schedule has been submitted by 
the Contractor and the same has been accepted by Engineer -in-charge, 
the contractor shall comply with the said time schedule. In the event of 



the, contractor failing to comply with this condition, he shall be liable to 
pay as compensation as amount equal to one percent or such smaller 
amount as the Superintending Engineer (whose decision in writing shall 
be final),  may decide on the said tendered cost of the whole work for 
every day that the due quantity of work remains incomplete ;provided 
always that the entire amount of compensation to be paid under the 
provisions of this clause shall not exceed ten percent, on the tendered 
cost of the work as shown in the tender.  

CLAUSE 3 :- The Engineer-in-charge may without prejudice to this 
right against the contractor in any respect  of any delay or inferior 
workmanship or otherwise or to any claims for damage in respect of any 
breaches of the contract and without prejudice to any rights or remedies 
under any of the provisions of this contract or otherwise and whether  the 
date for completion has or has not elapsed by notice in writing absolutely 
determine the contract in any of the following case:  

(i) If the contractor having been given by the Engineer -in-charge 
a notice in writing to rectify, reconstruct or replace any defective work or 
that the work is being performed in any sufficient or otherwise improper 
or under workman like manner shall meet to comply with the 
requirements of such notice for  period of seven days thereafter or if the 
contractor shall delay or suspend the execution of the work so that either 
in the judgment of the Engineer-in-charge (which shall be final and 
binding) he will be unable to secure completion of the work by the date 
for completion or he has already failed to complete the work by that date.  

(ii) If  the contractor being a company shall pass  resolution or 
the court shall make an order that the company shall be bound up or if a 
receiver or manager on behalf of a creditor shall be appointed or if 
circumstances shall arise which entitle the Court of Creditor to appoint a 
receiver or manger or which entitle the court to make a binding up or e.g.  

(iii) If the Contractor commits breach of any of the terms and 
condition of this contract.  

(iv) If the contractor commits any acts mentioned in Clause 21 
hereof.  

 When the contractor has made himself liable for action under 
any of the cases aforesaid, the Engineer-in-charge on behalf of the 
Governor of Himachal Pradesh shall have powers:  

(a) To determine or rescind  the contract as aforesaid (of which 
termination or rescission notice in writing to the contractor under the 
hand of the Engineer-in-charge shall be conclusive evidence). Upon such 
determination or rescission the security deposit of the contractor shall be 
liable to be forfeited and shal l be absolutely at the disposal of 
Government.  

(b) To employ labour paid by the Public Works Department and 
to supply materials to carry out the works or any part of the work debiting  
the contractor, with at the cost of the labour and the price of the 
materials (of the amount of which cost and price certified by the 
Engineer-in-charge shall be final and conclusive against the contractors) 
and crediting him with the value of the work done in all respects in the 
same manner and at the same rates as if it had been carried out by the 
contractor, under the terms of his contract. The certificate of the 



Executive Engineer as to the value of the work done shall be final and 
conclusive against the contract or provided always that action under the 
sub-clause shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the department 
are less that the amount payable to the contractor at his agreement 
rates, the difference shall not be paid to the contractor.  

(c) After giving notice to the contractor to measure up the work of the 
contractor and to take such part thereof  as shall be unexecuted 
out of his hands and to give it to another contractor  to complete in 
which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor if the 
whole work had been executed by him (of the amount of which 
excess the certificate in writing of the Engineer -in-charge shall be 
final and conclusive) shall be borne and paid by the or iginal 
contractor and may be deducted from any money due to him by 
Government under this contract or on any other account 
whatsoever or from his security deposit or the proceeds of sales 
thereof or a sufficient part thereof as the case may be.  
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to the contractor, or procured by the contractor and intended to be used 
for the execution of the work or any part thereof, paying or allowing for 
the same in account at the contract rates, or in the case of these not 
being applicable at current market rates to be certified by the Engineer-
in-charge, whose certificate thereof shall be final, otherwise the 
Engineer-in-charge by notice in writing may order the contractor or his 
clerk or the works foreman or other authorized agent to remove such 
tools, plant, materials or stores from the Premises(with in a time to be 
specified in such notice) and in the event of the contractor failing to 
comply  with any such requisition, the Engineer -in-charge may remove 
them at the contractor‟s expense or sell them by auction or pr ivate sale 
on account  of the contractor   and at his risk in all respects and the 
certificate of Engineer-in-charge to expense of any such removal and the 
amount of proceeds and expenses of any such sale shall be final and 
conclusive against the contractor. 

CLAUSE 5 : Extension of time  

If the contractor shall desire and extension of the time for the completion 
of the work on the grounds of his having been unavoidably hindered in its 
execution or on any other ground, he shall apply in writing to the 
Executive Engineer within 30 days of the date of hindrances  on account 
of which he desires such extension as aforesaid and the Executive 
Engineer shall, if in his opinion (which shall be final) reasonable grounds 
be shown  their therefore, authorize such extens ion of time, if any, as 
may , in his opinion be necessary or proper.  

CLAUSE 6 : Completion Certificate 

Within 30 days of completion of the work the contractor  shall give notice 
of such completion to the Engineer-in-charge and within ten/thirty days of 



the receipt of such notice, the Engineer-in-charge shall inspect the work 
and if there is not defect in the work shall furnish the contractor with a 
certificate of completion otherwise a provisional certificate of completion, 
indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued but no certificate 
of completion, provisional  or otherwise  shall be issued, nor shall work 
be considered to be completed until the contractor shall have removed 
from the premises on which the work shall be executed all scaffolding 
surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the 
execution of the work as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, wall, floors or other parts of any building in, upon or about 
which work is to be executed or of which he may have had possession 
for the purpose of the execution thereof  and not until the work shall have 
been measured by the Engineer-in-charge. If the contractor shall fail to 
comply with the requirements of this clause as to removal  of scaffolding, 
surplus materials and rubbish and all huts and sanitary   arrangements 
as aforesaid and cleaning of dirt on or before the date of fixed for the 
completion of the works, the Engineer-in-charge may at the expense of 
the contractor remove  such scaffolding, surplus material and rubbish, 
etc. and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid and the contractor shall have not calm in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof.  

N. B.:  Ten days will apply in the case of work at the headquarters 
of the Engineer-in-charge and thirty days will apply in the case of works 
at a station other than the headquarters of Engineer-in-charge.  

CLAUSE 6-A: When the annual repairs and maintenance work is 
carried out, the splashed and dropping from white washing, colour 
washing, painting, etc., on walls, floors, doors, windows etc., shall be 
removed and the surface cleaned simultaneously with the completion of 
those item of work in the individual rooms, quarters of premises et c. 
Whether the work is done without waiting for actual completion of all 
other items of work in the contract. In case  the contractor fails to comply 
with requirements of this clause, the Engineer -in-charge shall have the 
right to get his work done at the cost of contractor, either departmentally 
or through another agency . Before taking such action, the Engineer -in-
charge shall give two days  notice in writing to the contractor.  

CLAUSE 7: Payment of internment at certificate to be regarded as 
advance.  

No payment shall be made for work estimated cost rupees five 
thousand or less till after whole of the work shall have been completed  
and certificate of completion given. But in the case of work estimated to 
cost more than rupees five thousand the contractor  shall on submitting 
the bill therefore, be entitled to receive a monthly payment proportionate 
to the part thereof  than executed to the satisfaction of the Engineer -in-
charge whose certificate of the sum so payable shall be final and 
conclusive against the contractor. But all such intermediate payments 
shall be regarded as payments by way of advance against the final 
payment only and not as payment for work actually done and complete 
and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re -



erected or be considered as an admission of the due performance of the 
contract, or any part thereof, in any respect or the accruing of any claim, 
not shall it conclude, determine or affect in any way the powers of the 
Engineer-in-charge under these conditions or any of them as to the final 
settlement and adjustment of the accounts or otherwise or in any other 
way  vary or affect the contract. The final bill shall be submitted by the 
contractor within one month of the date fixed for completion of the work 
or of the date of the certificate of completion furnished by the Engineer -
in-charge and payment shall be made within three months if the amount 
of  the contract plus that of the additional item is upto Rs. 2 lakh and six 
month of same exceeds Rs. 2 lakhs of the submission of such  bill.  If 
there shall be any dispute about any items or items of the work then the 
undisputed item or items only shall be paid within the said period of three 
months or six months as the case may be. The contractor shall submit a 
list of the disputed item within thirty days from the disallowance thereof 
and if the fails to do this, his claim shall be deemed to have been fully 
waived and absolutely extinguished.  

CLAUSE 7(A) Whenever there is likely to be delay in recording 
detailed measurements for making a running payments in the case of 
residential buildings, advance payments without  detailed measurements 
for work done other than foundation and finishing item upto (a) plinth 
level (including sunshed etc.) , and (b) slab level for each floor worked 
out  at 75%  of the tendered rates may be made in running accounts bill 
by the Engineer-in-charge, in his direction on the basis of a certificate 
from the Assistant Engineer to the effect that the work  has been 
completed upto level in question. The advance payments so allowed 
shall be adjusted in the subsequent running bills by taking detailed 
measurements thereof . Final payments shall be made only on the  basis 
of detailed measurements.  

  In the event of any one or more of the above courses being 
adopted by the Engineer in-charge the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or 
made any advance on account or with a view to the execution of the work 
or the performance of contract. And in case action is taken under any of 
the provisions aforesaid, the contractor shall not be entitled to recover or 
be paid any sum of any work thereto for actually performed under the 
contract unless and until the Engineer-in-charge has certified in writing 
the performance of such work and the value payable in respect thereof 
and he shall only be entitled to be paid the value so certified.  

CLAUSE 4: Contractor to remain liable to pay compensation if 
action not taken under clause 3 Powers to or take possession of or 
removal of contractors plant.  

1. In any case in which any of the powers conferred upon the Engineer-in-
charge by clause 3 hereof, shall have become exercisable and the same 
shall not be exercised the non-exercise thereof shall not constitute a waiver 
of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the 
event of the Engineer-in-charge putting in force all or any of the powers 
vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor take possess above work. 

2. or at the sole discretion of the Engineer-in-charge which shall be final) use 



as on hire (the amount of hire money being also in the final determination of 
the Engineer-in-charge which shall be final)  all or any tools, plant, materials 
and stores,  in or upon the works of the  site  thereof,  belonging 6 
CLAUSE 8: Bill to be submitted monthly 

A bill shall be submitted by the contractor each month on or before 
the date fixed by the Engineer-in-charge for all work executed in the 
previous month and the Engineer-in-charge shall take or cause to be 
taken the requisite measurement for the purpose of having the same 
verified and the claim as far as admissible, adjusted as far as possible , 
before the expiry of ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge may depute within seven days of the date fixed as 
aforesaid; a subordinate to measure up the said work in the presence of 
the contractor whose countersignature to the measurement list will be 
sufficient warrant and the Engineer-in-charge my prepare a bill from such 
list.  

CLAUSE 8A : Contractor‟s to be given a week to file objections  to 
the measurements recorded by Department.  

Before taking any measurement of any work as has been referred 
to in clause 6, 7 and 8 hereof the Engineer-in-charge or a subordinate 
deputed by him shall give reasonable notice to the contractor.  If the 
contractor fails to attend at the measurements after such notice or fails 
to countersign or to record the difference within a week from the date of 
measurement in the manner required by the Engineer-in-charge then in 
any such event the measurements taken by the Engineer-in-Charge or by 
the subordinate deputed by him as the case may shall be final and 
binding on the contractor and the contractor shall have no right to 
dispute the same.  

CLAUSE 9:  Bill to be on printed forms  

The contractor shall submit all bills on the printed forms to be had 
on application from the office of the Engineer-in-charge and the charges 
in the bills shall always be entered at the rates specified in the tender or 
in the case of any extra work ordered in pursuance of these conditions or 
not mentioned or  provided for in the tender at the rates hereinafter 
provided for such work.  

CLAUSE 9 A: Payment of contractors bills to bank  

 Payment due to the contractor may, if so desired by him be made 
to his bank instead of direct to him, provided that the contractor furnishes 
to the Engineer-in-charge (1) an un-authorization in the form of a legally 
valid document such as a power of attorney conferring authority on the 
bank to receive payment  and (2) his own acceptance of the correctness 
of the account made out as being due to him by Government or his 
signature on the bill or other claim preferred against Government, before 
settlement by the Engineer-in-charge of the account or claim by payment 
to the bank. While the receipt given by such bank shall const itute a full 
and sufficient discharge for the payment the contractor should, wherever 
possible, present his bills duly receipted and discharged through his 
bankers.  

Nothing herein contained shall operate to create in favour of the 
bank any right or equities vis-à-vis the Governor. 

CLAUSE 10 : STORES SUPPLIED BY GOVERNMENT 



If the specifications or schedule of items provided for the use of 
any special materials to be supplied from Engineer -in-charge‟s stores, or 
if it is required that the contractor shall use certain stores to be provided 
by the Engineer-in-charge as shown in the schedule of materials hereto 
annexed, the contractor shall be bound to procure and shall be supplied 
such materials and stores as are from time to time required to be used  
by him for the purposes of contract only, and the value of the full quantity 
of materials and stores  so supplied at the rates specified in the said 
schedule of materials may be set off of deducted from any sums then 
due, or   thereafter  to become due to the contractor under the contract, 
or otherwise , or against or from the security  deposit, or the proceeds of 
sale thereof it the same is held in Govt. security the same or a sufficient 
portion thereof being in this case sold for the purpose. All the materials 
so supplied the contractor shall remain the absolute property of the 
Government and shall not be removed on any account from the site work 
and shall be at all times open to inspection by the Engineer -in-charge. 
Any such materials remaining unused  and in perfectly good condition at 
the  time of the completion or determination of the contract shall be 
returned to the Engineer-in-charge at a place directed by him, if by  
notice in writing under his and he shall so  require but the contractor 
shall not be entitled to return any such materials unless with such 
consent , and shall have no claim for compensation on account of any 
such materials so supplied to him as aforesaid not being used by him or  
for any wastage in or damages to any such materials. On being requ ired 
to return the store materials the contractor  shall  hand over the 
stores/materials on being paid or credited such price as the Engineer -in-
charge shall determine having due regard to the condition of the 
stores/materials. The price allowed to the contractor, however, shall not 
exceed the amount charged to him excluding the storage if any. The 
decision of the Engineer-in-charge shall be final and conclusive. In the 
event of breach of the aforesaid condition, the contractor shall in addition 
to throwing himself open to account for contravention of the terms of the 
licenses or permit and /or for criminal breach of trust be liable to Govt. 
For all advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. Provided that the 
contractor shall in no case be entitled to any compensation or damages 
on account of any delay in supply or non-supply thereof of all or any such 
materials and stores.  Provided further that the contractor shall be bound 
execute the entire work if the materials are supplied by the Government 
within the scheduled time for completion of the work plus 50 percent 
thereof (Scheduled time 6 months if the time of competition of the work 
exceeds 12 months) but if a part only of the materials has been supplied 
within the aforesaid period, then the contractor shall be bound to do so 
much of the work as may be possible with the materials and stores 
supplied in the aforesaid period. For the completion of the rest of the 
work the contractor shall be entitled to such extension of time as may be 
determined by the Engineer-in-charge whose decision in this regard shall 
be final.  

Surplus materials which were originally procured, by the contractor 
for themselves can also be taken over by Government if required of use, 
other work in progress, only on special arrangements and the prevailing 
markets rates (i.e. rates at which the articles of similar description can 
be procured at a given time at the stores god own, from the public market 
suitable to division for obtaining a supply thereof).  



CLAUSE 10 A:  The Engineer-in-charge  shall have full powers to 
require the removal from the premises of all materials which in his 
opinion are not in accordance with the specifications and in case of 
default  the Engineer-in-charge 

CLAUSE 8 : Bill to be submitted monthly 

A bill shall be submitted by the contractor each month on or before 
the date fixed by the Engineer-in-charge for all work executed in the 
previous month and the Engineer-in-charge shall take or cause to be 
taken the requisite measurement for the purpose of having the same 
verified and the claim as far as admissible, adjusted as far as possible, 
before the expiry of ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge may depute within seven days of the date fixed as 
aforesaid; a subordinate to measure up the said work in the presence of 
the contractor whose countersignature to the measurement list will be 
sufficient warrant and the Engineer-in-charge my prepare a bill from such 
list.  

CLAUSE 8A : Contractor‟s to be given a week to file objections  to 
the measurements recorded by Department.  

Before taking any measurement of any work as has been referred 
to in clause 6, 7 and 8 hereof the Engineer-in-charge or a subordinate 
deputed by him shall give reasonable notice to the contractor.  If the 
contractor fails to attend at the measurements after such notice or fails 
to countersign or to record the difference within a week from the date of 
measurement in the manner required by the Engineer-in-charge then in 
any such event the measurements taken by the Engineer -in-Charge or by 
the subordinate deputed by him as the case may shall be final and 
binding on the contractor and the contractor shall have no right to 
dispute the same.  

CLAUSE 9:  Bill to be on printed forms  

The contractor shall submit all bills on the printed forms to be had 
on application from the office of the Engineer-in-charge and the charges 
in the bills shall always be entered at the rates specified in the tender or 
in the case of any extra work ordered in pursuance of these conditions or 
not mentioned or  provided for in the tender at the rates hereinafter 
provided for such work.  

CLAUSE 9 A: Payment of contractors bills to bank 

 Payment due to the contractor may, if so desired by him be made 
to his bank instead of direct to him, provided that the contractor furnishes 
to the Engineer-in-charge (1) an authorization in the form of a legally 
valid document such as a power of attorney conferring authority on the 
bank to receive payment  and (2) his own acceptance of the correctness 
of the account made out as being due to him by Government or his 
signature on the bill or other claim preferred against Government, befo re 
settlement by the Engineer-in-charge of the account or claim by payment 
to the bank. While the receipt given by such bank shall constitute a full 
and sufficient discharge for the payment the contractor should, wherever 
possible, present his bills duly receipted and discharged through his 
bankers.  

Nothing herein contained shall operate to create in favour of the 
bank any right or equities vis-à-vis the Governor. 



CLAUSE 10: STORES SUPPLIED BY GOVERNMENT 

If the specifications or schedule of items provided for the use of 
any special materials to be supplied from Engineer -in-charge‟s stores, or 
if it is required that the contractor shall use certain stores to be provided 
by the Engineer-in-charge as shown in the schedule of materials hereto 
annexed, the contractor shall be bound to procure and shall be supplied 
such materials and stores as are from time to time required to be used  
by him for the purposes of contract only, and the value of the full quantity 
of materials and stores  so supplied at the rates specified in the said 
schedule of materials may be set off of deducted from any sums then 
due, or   thereafter  to become due to the contractor under the contract, 
or otherwise , or against or from the security  deposit, or the proceeds of 
sale thereof it the same is held in Govt. security the same or a sufficient 
portion thereof being in this case sold for the purpose. All the materials 
so supplied the contractor shall remain the absolute property of the 
Government and shall not be removed on any account from the site work 
and shall be at  all times open to inspection by the Engineer -in-charge. 
Any such materials remaining unused  and in perfectly good condition at 
the  time of the completion or determination of the contract shall be 
returned to the Engineer-in-charge at a place directed by him, if by  
notice in writing under his and he shall so  require but the contractor 
shall not be entitled to return any such materials unless with such 
consent , and shall have no claim for compensation on account of any 
such materials so supplied to him as aforesaid not being used by him or  
for any wastage in or damages to any such materials. On being required 
to return the store materials the contractor  shall  hand over the 
stores/materials on being paid or credited such price as the Engineer-in-
charge shall determine having due regard to the condition of the 
stores/materials. The price allowed to the contractor, however, shall not 
exceed the amount charged to him excluding the storage if any. The 
decision of the Engineer-in-charge shall be final and conclusive. In the 
event of breach of the aforesaid condition, the contractor shall in addition 
to throwing himself open to account for contravention of the terms of the 
licenses or permit and /or for criminal breach of trust be liable to Govt. 
For all advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. Provided that the 
contractor shall in no case be entitled to any compensation or damages 
on account of any delay in supply or non-supply thereof of all or any such 
materials and stores.  Provided further that the contractor shall be bound 
execute the entire work if the materials are supplied by the Government 
within the scheduled time for completion of the work plus 50 percent 
thereof (Scheduled time 6 months if the time of competition of the work 
exceeds 12 months) but if a part only of the materials has been supplied 
within the aforesaid period, then the contractor shall be bound to do so 
much of the work as may be possible with the materials and stores 
supplied in the aforesaid period. For the completion of the rest of the 
work the contractor shall be entitled to such extension of time as may be 
determined by the Engineer-in-charge whose decision in this regard shall 
be final.  

Surplus materials which were originally procured, by the contractor 
for themselves can also be taken over by Government if required of use, 
other work in progress, only on special arrangements and the prevailing 
markets rates (i.e. rates at which the articles of similar description can 



be procured at a given time at the stores go down, from the public market 
suitable to division for obtaining a supply thereof).  

CLAUSE 10 A:  The Engineer-in-charge  shall have full powers to 
require the removal from the premises of all materials which in his 
opinion are not in accordance with the specifications and in case of 
default  the Engineer-in-charge is to be at liberty to employ other persons 
to remove the same without being answerable  or accountable for any 
loss or damage that may happen or arise to such materials. The 
Engineer-in-charge shall also have full powers  to require other proper 
materials to be substituted thereof and in case of default the Engineer -in-
charge may cause the same to be supplied and all cost which may attend 
such removal and substitution are to be borne by the contractor.  

CLAUSE 10 B : The contractor on signing an indenture in the form 
to be specified by the Engineer-in-charge shall be entitled to be paid 
during the progress of the execution of the work upto 75 percent of the 
estimated value of any material  which are in the opinion of the Engineer -
in-charge no-perishable and are in accordance with the contract and 
which have been brought on the site in  connection therewith and are 
adequately stored and/or protected  against damage by weather or other 
cause but which have not at the time of advance been incorporated in the 
works. When materials on account of which an advance has been made 
under this sub-clause are incorporated in the work. The amount of such 
advance shall be deducted from the next payment made under any of the 
clause or clauses of this contract.  

CLAUSE 10C: Price Escalation 

If during the progress of the works, the price of any materials 
incorporated in the works, (not being a material supplied from the 
Engineers-in-charge‟s stores in accordance with clause 10 here of and/or 
wages of labour increases as a direct result the coming into force of any 
fresh law, or statutory rule or order (but not due to any changes in sal es  
tax) and such increase exceeds ten percent of the price  and  for wages 
prevailing at the time of acceptance of the tender for the work and the 
contractor thereupon necessarily and properly pays in respect of that 
materials (incorporated in the works) such increased price and/or in 
respect of labour engaged on the execution of the work such increased 
wages, then the amount of the contract shall accordingly be varied; 
provided always that any increase so payable is not, in the opinion of the 
Superintending  Engineer (whose decision be final and binding) 
attributable to delay in the execution of the contract with in the control of 
the contractor.  

If during the progress of works, the price of any material 
incorporated in the works (not being a material supplied from the 
Engineer-in-charge‟s stores in accordance with clause 10 hereof) and/or 
wages of labour is decreased and a direct result of the coming into the 
force of any fresh law or statutory rule order (but not due to any changes 
in sales tax) and such decrease exceeds ten percent of the prices and/or 
wages prevailing at the time of acceptance of the tender for the work. 
Government shall in respect of  materials incorporated in the works (not 
being materials supplied from the Engineer-in-charge‟s stores in 
accordance with clause 10 thereof and/or labour engaged on the 
execution the work after the date of the coming into force of such law, 
statutory rule or order be entitled to deduct from the dues of the 
contractor such amount as shall be equivalent to d ifference between the 



price of material and/or  wages as they prevailed at the time of 
acceptance of tender  for the work  minus ten percent thereof and the 
price of materials and/or wages of labour on the coming into force of 
such law; statutory rule or order.  

The contractor shall, for the purpose of this conditions, keep such 
books of account and other documents as are necessary to show the 
amount of any increase claimed or reduction  available and shall allow 
inspection of the same by a duly authorized representative of 
Government, and further shall, at the request to the Engineer -in-charge 
furnish, verified in such a manner as the Engineer -in-charge may require, 
any documents so kept and such other information as the Engineer -in-
charge may require.  

The contractor shall, within a reasonable time of his becoming 
aware of any alteration in the price of any such material and/or wages of 
labour, give notice thereof to the Engineer-in-charge stating that the 
same is given pursuant to this condition together w ith all information 
relating thereto which he may be in a position to supply.  

Only increase exceeding 10% on the price of material and/or 
wages is to be reimbursed and upto 10% increase on the Price of 
material and/or wages labour is to be borne by the contractors. No 
adjustment of profit is allowed under clause 10-C.  

OR 

CLAUSE  10 (CC) : If the price of materials ( not being materials 
supplied or services rendered at fixed prices by the Dept. in accordance 
with Clause 10 &34 hereof) and/or wages of labour required for execution 
of the work increase, the contractor shall be compensated for such  
increase as per provision detailed  below and the amount of the contract 
shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices shall be available only for the work 
done during the stipulated period of the contract  including such period 
for which the contracts validity is extended under the provisions of 
clause-5  of the contract without any action  under clause 2 and also 
subject to the condition that no such compensation shall be payable for a 
work for which the stipulated period of completion is 6 months or less. 
Such compensation for escalation in the prices of materials and labour, 
when due, shall be worked out based on the following provision:  

1. The base date for working out such escalation shall be the 
last date on which tenders were stipulated to be received.  

2. The cost of work on which escalation will be payable shall be 
reckoned as 85% of the cost of work as per the bill, running or final and 
from this amount the value of materials supplied under clause 10 of this 
contract or services rendered at fixed charges as per clause 34 of this 
contract, & proposed to be recovered in the particulars bill shall be 
deducted before the amount of compensation for escalation is worked 
out, in the case of materials brought to site for which any secured 
advance is  included in the bill the full value of such materials as 
assessed by the Engineer-in-charge (and not the reduced amount for 
which secured advance has been paid) shall be included in the cost of 
work done for operation of this clause. Similarly when such materials are 
incorporated in the work and the secured advance is deducted from the 
bill, the full assessed value of the materials originally considered for 
operation of this clause should be deducted from the cost of work shown 



in the bill, running or final.  Further the cost of the work shall not include 
any work for which payment is made under clause 12 or 12 (a) a t 
prevailing market rates.  

3. The components of materials, labour P.O.L. etc shall be pre -
determined for every work and incorporated in the conditions of contract 

attached to the tender, papers and the decision of the Engineer -in-
Charge in working out such percentage shall be binding on the 

contractor. 8 

4. The compensation for escalation for materials, labour and 
P.O.L. shall be worked out as per the formula given below:  

(i)       X        (MI-MI0) 

             VM =   W x   x 
      100             MI0 
VM = Variation in materials cost i.e. increase or decrease in the 

amount in rupees to be paid or recovered.  

W =  Cost of work done, worked out as indicated in sub para 2 
above.  

X = Component of materials expressed as percent of the total 
value of work.  

MI & MI0 = All India whole sale index for commodities for the 

period under reckoning as published by the Economic advisor to 
Government of India, Ministry of Industry and Commerce, for the period 
under consideration & the valid at the time of receipt  of tenders, 
respectively.  

(ii)        Z        (FI-FI0 ) 

             VF =   W x   x 
      100             FI0 

VF = Variation in cost of fuel, oil and lubricant increase or 
decrease in rupees to be paid or recovered.  

W = Value of work done, worked out indicated in sub-Para 2 above.  

Z= Component of P.O.L. expressed percent of total value of work 
as indicated under the special conditions of contract.  

F1 & FIo = Average index number of wholesale price for group 
(fuel, power light and lubricants) as published weekly by the Economic 
Adviser to Govt.  of India, Ministry of Industry for the period under 
reckoning and that valid at the time of receipt of tenders respectively.  

5. The following principals shall be followed while working out 
indexes mentioned in sub-Para 4 above.  

(a) The compensation for escalations shall be worked out at 
quarterly intervals and shall be with respect to the cost work done during 
the three calendar months of the said work. The first such payment shall 
be made to the end of the three months after the month (excluding) in 
which the tender was accepted & thereafter the three months. At the time 
of completion of the work, the last period for payment might become less 
than three months, depending on the actual date of completion.  

(b) The index (MI/F1 etc.) relevant to any quarter for which such 
compensation is paid shall be the arithmetical average of the indexes 



relevant the three calendar months. If the period upto date of completion 
after the quarter covered by the last such installment of  payment is less 
than three months, the index M1o & FIo shall be the average of the 
indexes for the month falling within that period.  

(c) The base index, M1&FI etc. shall be the one relating the 
month in which the tender was stipulated to be received.  

6. The compensation for escalation for labour shall be worked 
out as per formula given below:  

(iii)                      Y        (LI-LI0 ) 

             VL =   W x   x 
      100             LI0 

 VL = Variation in labour cost i.e. increase or decrease in the 
amount in rupees to be paid or recovered.  

W = Value of work done, worked as indicated in sub-Para 2 above.  

Y =  Component of labour as expressed as percent  of total value 
of work. 

LIo = Minimum daily wage in Rupees of an unskilled adult male 
mazdoor, as fixed under any law, statutory rule or order as on the last 
date on which tenders for the work were to be received .  

LI = Minimum wage in Rupees of an unskilled adult male mazdoor, 
as fixed under any law, statutory rule or order as applicable on the la st 
day of the quarter previous to one during which the escalation is being 
paid.  

7. The following principles will be followed while working out the 
compensation as per sub Para 6 above.  

(a) The minimum wage of an unskilled male mazdoor  mentioned 
in sub Para  6 above shall be the higher of the  following two figures, 
namely  those notified by Govt., of India, Ministry of Labour and those 
notified by the local administration, but relevant to the  place  of work 
and the period of reckoning.  

(b) The escalation for labour also shall be paid at the same 
quarterly intervals when escalation due to increase in cost of materials 
and/or P.O.L. is paid under this clause, if such revision of minimum 
wages takes place during any such quarterly intervals, the escalatio n 
compensation shall be payable for work done in all quarters subsequent 
to the quarter in which the revision of minimum wages takes place.  

(c) Irrespective of variation in minimum wages of any category of 
labour, for the purpose of this clause, the varia tion in the rates for an 
unskilled adult male mazdoor alone shall form the basis for working out 
the escalation compensation payable on the labour component.  

8. In the event the price of materials and/or wages of labour 
required for execution of the works decrease(s) , there shall be down 
ward adjustment of the cost of work so that such price of materials 
and/or wages of labour shall be deductible from the cost of work under  
this contract & in this regard formula herein before stated under the 
clause 10 (cc) shall mutatis  mutandis apply, provide that  

(i)  No such adjustment for the decrease in the price of materials 
and/or wages of labour afore-mentioned would be made in case of 
contracts in which the stipulated period of completion of the work is six 
months or less. 



 

 (ii) The Engineer-in-charge shall otherwise be entitled to lay 
down the principles on which the provision of this sub -clause  10 (c)  
shall be implemented from time to time & the  decision of the Engineer -
in-charge in this behalf shall be f inal and binding.   

(iii) Irrespective of actual period of construction, for works where 
stipulated period for construction is six (6) months or less sub -clause 10 
(c)  only will be applicable and where stipulated period for construction is 
more than six (6)  months, sub clause 10 (cc)  only will be applicable.  

Provided always that the provision of the preceding clause 10(c) 
shall not be applicable for contracts where provision of this clause are 
applicable but in cases where provision of this clause aren‟ t applicable 
the provision of clause 10 (c) will become applicable.  

For the operation of sub clause 10 (cc), the components of 
materials, labour, P.O.L. as indicated in para (3) of the sub clause have 
been predetermined for different types of work and sha ll be adopted 
depending on the applicability relevant to the work. The predetermined 
values are as below:- 

(A) Building works    Materials %age   Labour 
%age 

1. Load bearing masonry structures  75.00   
 25.00 

2. RCC framed structures    80.00    20.00 

(B) ROAD WORKS 

1. Earth work (average) Classification 35.00    65.00 

2. Retaining/Breast Wall    75.00    25.00 

3. Cross drainage/Metalling/Tarring  80.00   
 20.00 

4. For composite works involving earth work  

  retaining structures etc. the percentages of material and  

 labour  components shall be worked out on the basis of above 
percentages by taking their weighted means.  

 

(C)  BRIDGE WORKS 

1. Bridge i/c its components  

2. For composite bridge works with provision for 85.00  
 15.00 

  Approach roads, the percentages of materials and  

 Labour components shall be worked out from Percentages  

  Indicated under (B) 1 to 4 above and (c)  

CLAUSE 10 D: The contractor shall treat all materials obtained 
during dismantling of a structure excavation of the site for a work etc ., as 
Government property and such materials shall be disposed of to the best 
advantage of Government according to the instructions in writing issued  
by the Engineer-in-charge.  

CLAUSE 10 E: (i) Tendered rates are inclusive of all taxes and 
levies payable under the respective statues.  However pursuant to the 
constitution (Forty Sixth Amendment) Act 1982 . If any further tax or levy 



is imposed by statues , after the date of receipt of tenders, and the 
contractors thereupon necessarily and properly pays such taxes/levies 
the contractor shall reimburse the amount so paid provided such 
payment, if , any is not in the opinion of Superintending Engineer (whose 
decision shall be final and binding) attributable to delay in executing of 
work within the control of the contractor.  

(ii) The contractor shall keep necessary books of accounts and 
other documents for the purpose of this conditions as may be necessary 
and shall allow inspection of the same by a duly authorized 
representative of government and further shall  furnish such other 
information/documents as the Engineer-in-charge may require.  

(iii) The contractor shall within a period of 30 days of imposition 
of any further tax or levy. Pursuant to the constitution (Forty Six 
Amendment ) Act, 1982 give a  written  notice thereof to the Engineer-in-
charge that the same is given pursuant to this condition together with all 
necessary information relating thereto.  

 

RETURN OF EMPTY CEMENT BAGS  

CLAUSE:   (i) The recovery rate of cement is inclusive of cost of 
jute of paper bags. The contractor shall have to return at lest ninety 
percent of the cement jute bags in serviceable condition to the bag 
collecting agents. The payment for the cost of empty cement bags will be 
made to the contractor by the bag collecting agents a t the prevailing 
rates as fixed by the D.G.S.  & D. The contractor shall get the name of 
bank collecting agents from the Engineer-in-charge in writing. The 
contractor must produce the certificate on the printed letterhead from the 
authorized bank collecting agents   as proof for the number of bags 
returned by him. This certificate must be produced by him while claiming 
payment against each running bill. In case, the number of serviceable 
bags returned in less than 90% of the bags issued compensation of the 
rate of rupee 1.26 per bag returned short of the minimum number shall 
be recovered from the contractor.  

(ii)  The contractor should sent registered intimation to the Bags 
Collecting Agent of the cement factories for collecting the bags within a 
period of 30 days. If the bags collecting Agent fails to turn up within the 
specified period, the contractor shall be at liberty to dispose of the bags.  

(iii) In case the empty cement jute bags are required by IPH. for 
bonafide use in works the Executive Engineer-in-charge  of the work 
shall have powers to collect the bags himself and the contractor shall 
have to return the desired the empty jute in serviceable condition to him 
on the same condition as for bag collection agents.  

 

 

CLAUSE 11 : Work to be executed in accordance with 
specifications, orders, drawing etc.  

The contractor shall execute the whole and every part of the work 
in the most substantial and workman like  manner and both as regards 
materials and otherwise in every respect in strict accordance with  the 
specifications. The contractor shall also confirm exactly, fully and 
faithfully to the  designs , drawings, and instructions, in writing in respect 
of the work signed by the Engineer-in-charge and the contractor shall be 



furnished free of charges one copy of specification, and the all such 
designs, drawings, and instruction as are not included in the Himachal 
Pradesh Public Works Department completion entitled specifications for 
work 1987 Vol. 1  in force from time to time or any other printed 
publication on General Specifications referred to elsewhere in the 
contract.  

CLAUSE 12 : Alteration in specifications and designs.  

The Engineer-in-charge shall have power to make any alteration in, 
omissions from addition to or substitution for, the original, specifications, 
drawings, designs and instructions, that may appear  to him to be 
necessary during the progress of the work, and the contractor shall carry 
out the work in accordance with any instructions which may be given to 
him in writing signed by  the Engineer-in-charge, and such alteration, 
omissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the contractor may be 
directed to do in the manner above specified as part of the  work shall be 
carried out by the contractor on the same condition in all respect on 
which he agreed to do the main work. The time for the completion of the 
work shall be extended in the proportion that the altered, additional  or 
substituted work bears to the original contract work, and the certificate of 
the Engineer-in-charge shall be conclusive as to such proportion, over 
and above this, a further period to the extent of 25% of the time so 
extended shall be allowed to the contractor. The rates for such 
additional, altered or substituted was under this  clause shall be worked 
out in accordance with the following provision in their respective order.  

(i) If the rates for the additional altered or substituted work are 
not specifically provided in the contract for the work, the  contractor is  
bound to carry out the additional, altered or substituted work at the same 
rates as are specified in the contract for the work.  

(ii) If the rates for the additional, altered or substituted work are 
not specifically provided in the contract for the work, the rates will be 
derived from the rates for a similar class of work as are specified in the 
contract for the work.  

(iii) If the altered, additional or substituted work includes any 
work for which no rate is specified in the contact for the work and cannot 
be derived from the similar class of work in the contract than such work 
be carried out at the rates entered in H.P. Schedule of Rates with upto 
the date correction of tender minus/plus percentage which the total 
tendered amount  bears to the estimated cost of the entire work put to 
tender.  

(iv) If the rates to the altered, additional or substituted work 
cannot be determined in the manner, specified in clauses (i) to (iii) 
above, then the rates for such work shall be worked ou t on the basis of 
the schedule of rates of the district specified above minus/plus the 
percentage which the total tendered amount bears to the estimated cost 
of the entire work put to tender. Provided always that if the rate for a 
particular part or parts of the item is not in the schedule rates, the rate 
for such part or parts will be determined by the Engineer -in-charge on 
the basis of prevailing market rates when the work was done.  



(v) If the rates for the altered, additional or substituted work 
cannot be determined in the manner specified by sub-clause (i) to (iv) 
above then the contractor shall, within 7 days of the date of receipt of 
order to carry out the work, inform the Engineer-in-charge of the  rate or 
rates claimed and the rate which it is his intention to charge for such 
class of work, supported by analysis of the rate or rates claimed and the 
Engineer-in-charge shall determine the rate or rates on the basis of 
prevailing market rates and pay the contractor accordingly. However, the 
Engineer-in-charge, by notice in writing will be at liberty to cancel his 
order to carry out such class of work and arrange to carry it out in such 
manner as he may consider advisable. But under no circumstances, the 
contractor shall suspend the work on the plea of non-settlement of rates 
of items falling under this clause.  

(vi) Expect in case of items relating to foundation, provisions, 
contained in sub-clause (i)  to (v) above shall not apply to contract or 
substituted items as individually exceed the percentage set  out in the 
tender documents (referred to herein below as “deviation  limit”) subject 
to the following restrictions.  

(a) The deviation limit referred  to above is the net affected 
(algebraically sums) of all additions and deductions ordered.  

(b) In no case shall the additions /deduction (arithmetical sum) 
exceed twice the deviation limit.  

(c) The deviation ordered on items of any individual trade 
included in the contract shall not exceed plus/minus 50% of the value of 
that trade in the contract as a whole or half the deviation limit whichever 
is less.  

(d) For roads, all items of excavation and filling including 
treatment or sub-base and soling work.  

(e) For water supply lines, sewer lines, under ground storm 
water drains and similar work all items of work below ground level except 
items of pipe work proper masonry work.  

(f) For open storm water drains all items of work except lining of 
drains. 11 

Note: Individual trade means the trade sections into which a 
schedule of  quantities annexed to the agreement has been divided or in 
the absence of any such division the individual sections of the Himachal 
Pradesh Public Works Department schedule of rates specified above 
such as excavation and earth work, concrete , wood work and joinery etc.  

The rates of any such  work except the items relating to 
foundations which is in excess of the deviation limit shall be determined 
in accordance with the provisions contained in clause 12-A.  

CLAUSE 12 A: In the case of contract or substituted items which 
individually exceed the quantity stipulated in the contract by more than 
the deviation limit except  the items relating to foundation work which the 
contractor is required to do under clause 12 above the contractor shall 
within 7 days from the receipt of order claim revision of the rates 
supported by proper analysis in respect of such items for quantities in 
excess of the deviation limit, notwithstanding the fact that the rates for 
such items exist in the tender for the main work or can be derived  in 



accordance with the provisions of sub-clause  (ii) of clause 12 and the 
Engineer-in-charge may revise their rates, having regard to the  
prevailing market rates and the contractor shall be paid in accordance 
with the rates so fixed.  The Engineer -in-charge shall, however, be at  
liberty to cancel as his order to carry out such increased quantities of 
work by giving notice in writing to the contractor and arrange to carry it 
out in such manner as he may be considered advisable. But, under no 
circumstances the contractor shall suspend the work on the plea. of non-
settlement of rates of items falling under this clause.  

All the provisions of the preceding paragraph shall equally apply 
for the decrease in the rates of items for quantities. In excess of the 
deviation limit, notwithstanding the fact that the rates for such items exist 
in the tender for the main work or can be derived in accordance with the 
provisions of sub clause (ii) of the preceding clause 12 and the Engineer -
in-charge may revise such rates having regards to the preva iling market 
rates.  

CLAUSE 13 : No compensation for alteration in the restriction of 
work to be carried out.  

If at any time after the commencement of the work the Governor of 
Himachal Pradesh shall for any reason what so ever not require the 
whole work thereof as specified in the tender to be carried out the 
Engineer-in-charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment of compensation 
whatsoever on account of any profit or advantage which he might have 
derived from the execution  of the work in full, but which he did not 
derive in consequence of the full amount of the work not have been 
carried out, neither shall  he have any claim for compensation by reason  
of an alterations having been made in the original specifications, 
drawing, designs and instructions, which shall involve any curtailment of 
the work as originally contemplated. 

Provided that the contractor shall be paid the charges on the 
cartage only of materials actually and bonafide brought to the site of the 
work by the contractor and rendered surplus as a result of the 
abandonment  of curtailment of the work or any portion thereof and then 
taken back by the contractor, provide however, that the Engineer -in-
charge shall have in all such cases the option of taking over all of any 
such materials at their purchase price of local current rates whichever 
may be less, in the case of such stores, having been issued form 
Government stores, supervision charges and storage charges shall be 
refunded in addition to the issue rate of the material. In the case of such 
stores having been issued form Government stores and returned by 
contractor to Government stores, credit shall be given to him by the 
Engineer-in-charge at rates not exceeding those at which they were 
originally issued to him after taking into consideration any deduction for 
claims on account of the contractor  and in this respect the custody of 
the contractor and in this respect the decision of the Engineer in charge 
shall be final.  

CLAUSE 14:  Action and compensation in case of bad work  

If it shall appear to the Engineer-in-charge of his subordinate in 
charge of the work that any work has been executed with unsound, 
imperfect or unskillful workmanship , or with materials of any inferior 



description or that any materials or articles provided by him for the 
execution of the work are unsound or of a quality inferior to contracted 
for or otherwise not in accordance with the contract, the contractor shall 
on demand in writing which shall be made within six months of the 
completion of the work from the Engineer-in-charge specifying the work, 
materials or article complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify or removal and 
reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the material/article so specified 
and provided other proper and suitable materials or articles  at his own 
proper charge and cost  and in the event of his falling to do  so within a 
period to be specified by the Engineer-in-charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation  @ 1% 
of on the tendered cost of the work for every day not exceeding ten days, 
while his failure to do so shall continue and in the case of any such 
failure, the Engineer-in-charge may rectify or remove and re-execute the 
work or remove an replace with other the materials or articles 
complained of as the case may be at the risk and expense in all respect 
of the contractors.  

CLAUSE 15: Works to be opened to inspection 

All work under or in course of execution or executed in pursuance 
of the contract shall  at the times be open to the inspection and 
supervision of the Engineer-in-charge and his authorized subordinates 
and the contractor shall at all times, during the usual working hours, and 
at all other times at which reasonable notice of the intention of the 
Engineer-in-charge or his subordinate to visit the works shall have been 
given to the contractors, either himself be present to receive orders and 
instructions, or have a reasonable agent duly accredited in writing 
present for that purpose. Orders given to the contractors agent shall be 
considered to have the same force as if they have been given to the 
contractor himself.  

CLAUSE 16: Notice to be given before work covered up  
The contractor shall give not less than seven days notice  in writing 

to the Engineer-in-charge  or his subordinate in charge of the work 
before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and 
correct  dimensions thereof be taken the same is so covered up or 

placed the reach of           measurement and shall not cover up and place 
beyond the reach of measurement, any work without the consent in 

writing of the Engineer - in - charge  or  his  subordinate  in-charge  of  
the  work  shall  within  the  aforesaid  period of seven days12  

inspect the work and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given of the Engineer-in-charge‟s 
consent being obtained the same shall be uncovered at the contractor‟s expense, 
or in default thereof no payment or allowance shall be made for such work or the 
material with which the same was executed.  

CLAUSE 17: Contractor liable for damage done for imperfection noticed 
within the prescribed maintenance period after the certificate 

If the contractor or his work people or servants shall break, deface, injure, or 
destroy any part of building in which they may be working or any building, road 



curb, fence, enclosure, water pipe, cables, drains, electric or telephone post or 
wires, trees, grass or grass land or cultivated ground contiguous to premise on 
which the work or any part of it being executed or if any damage shall happen to 
the work while in progress, from any cause whatever or if any defect, shrinkage or 
other faults appear in the work other than work coasting Rs. 20,000 and below after 
a certificate final or otherwise of its completion have been given by the Engineer-in-
charge, as aforesaid arising out of defective or improper materials or workmanship 
the contractor shall upon a receipt of a notice in writing in the behalf make the 
same good as his own expense or in default the Engineer- In-charge may cause 
the same to be made good by other workmen and deduct the expense from any 
sums, that may be then, or at any time thereafter may become due to the 
contractor or from his security deposit (except the portion pertaining to as phallic 
work which in governed by sub Para (iii) of clause 35) or the proceeds of sale 
thereof or of a sufficient portion thereof. The security deposit of the contractor 
(except the portion pertaining to as pathetic work which is governed by sub-Para 
3rd of clause 35) shall not be refunded before the expiry of 6 months (six  months)  
in the case of any work other than road  work costing Rs. 20,0000 and below] after 
the issue of the certificate final or otherwise  of completion of work or till the final bill 
has been prepared and passed which ever is later: Provided that in the case of 
road work in the opinion of Engineer-in-charge half of the security deposit is 
sufficient to meet all the liabilities of the contractor under this contact half of the 
security deposit will be refundable after 3 months and the remaining half after 6 
months of the issue of the said certificate of completion or after the final bill has 
been prepared and passed which over is later.  

CLAUSE 18 : Contractor to supply on paints, ladders, scaffolding etc.  

The contractor shall supply and provide at his own cost all material (Except 
such special materials, if any, as may in accordance with the contract be supplied 
from the Engineer-in-charge‟s stores) plant, tools, appliances implements, ladders, 
cordage, tackle, scaffolding and temporary works requisite or proper for the proper 
execution of the work, whether original altered or substituted and whether included 
in the specification or other documents forming part of the contract or referred to in 
these conditions or not or which may be necessary for the purpose of satisfying or 
complying with the requirements of the Engineer-in-charge as to any matter as to 
which under these conditions he is entitled to be satisfied or which he is entitled to 
require together with carriage therefore, to and from the work. The contractor shall 
also supply  without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works and counting weighing 
and assisting of the measurement or examination at any time and from time  to time 
the work or materials. Failing his so doing the same may be provide by the 
Engineer-in-charge at the expense of the contractor and the expense may be 
deducted from money due to contractor under the contract and or from his security 
deposit or the proceeds of sale thereof  or of a sufficient portions thereof. 

CLAUSE 18 A: In every case in which by virtue of the provision of section 
12, sub section (1) of the Workmen‟s  Compensation Act, 1923, Government is 
obliged to pay compensation to workman employed by the contractor, in execution 
of works, Government will  recover from the contractor  the amount of 
compensation so paid; and without prejudice to the rights of the Government under 
section 12, sub-section (2) of the said Act, Government shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from 
any sum due by Government to the contractor whether under his contract or 
otherwise Government shall not be bound to contest any claim made against it 
under section 12, sub-section (1) of the said Act except on the written request of 



the contractor and upon his giving to Government full security for all costs for which 
Government might become liable consequence of contesting such claim.  

CLAUSE 18 B : In every  case in which by virtue of the provision of the 
contract, Labour (Regulation and Abolition) Act, 1970 and of the Contract Labour 
(Regulation and Abolition ) H.P. Rules 1974 Government is obliged to  pay any 
amounts of wages to a workman employed by the contractor in execution of the 
work or to incur any expenditure in providing welfare and health amenities required 
to be provided under the above said Act and the Rules, under Clause 19 H or 
under Rules framed by Government from time to time for the protection of health 
and sanitary arrangement for workers, employed by IPH   contractors. Government 
will recover from the contractor the amount of wages so paid or the amount of 
expenditure so incurred; and with under Section 20, sub section (2) and Section 21, 
sub section (4) of the Contract Labour (Regulation and Abolition) Act 1970, 
Government shall be at liberty to recover such amount  or any part thereof 
deducting it from security bound to contest any claim made against it under section 
20 , sub section (1) and section 21 Sub section (4) of the said Act, except on the 
written request of the contractor and upon his giving to the Government full security 
for all cost for which Govt. might become liable in consisting such claim.  

 

 

CLAUSE 19 : Labour 

The contractor shall obtain a valid license under the contract labour (R & A) 
Act, 1970 and the Contract Labour (Regulation and Abolition) H.P. rules 1974  
before the commencement of the work and continue to have a valid license until the 
completion of work.  

Any failure to fulfill this requirement shall attract the penal provisions of this contract 
rising  out of the resultant non-execution of the work. 13 
  CLAUSE 19A : Fair wages clause 
   No labourer below the age of eighteen years shall be employed on the work, no 
amount by way of commission or  otherwise is deducted or recovered by the 
Jamadar from the wages of work man. 
 CLAUSE 19B : Payment of wages to Labourers :- 
 (a) The contractor shall pay  not less than fair wages to laborers engaged by 
him on the work, as per fair wages fixed by the Government from time to as 
indicated below :- Fair wages shall be applicable as notified by the H.P. Govt. and 
applicable on the date of opening of the tender. The rates will be uniformly 
applicable to all areas including backward & tribal areas of State w.e.f. 1-1-94 in 
continuation  of the office letter No. PWE-74-15(MWV95-ES-III-2118-2217 dt. 7-3-
95 and even file No. 20029, 20128 dt 19-2-95 a copy of notification No. Sharan (A) 
4-27/93 II dated 26-11-96 from the deputy Secy. (Lab) to the Govt. of HP Shimla-2. 
This has the approval of the Finance Deptt. obtained vide their Dy. No. 30 dt 28-2-
95 as conveyed by the commissioner-Cum-Secretary (PW) to the Govt. of H.P. 
Shimla vide his letter No. PW (A)-C-(5) 1/95 dt. 7-3-95,  Fin(PR)B(7)-15/98 dt. 13-8-
98,  Fin(PR)B(7)-15/98 dt. 22/9/2001, Fin(PR)B(7)-15/98-II dt. 29/7/2002 &  
Fin(PR)B(7)-15/98-II dt. 18/8/2003Principal Secretary (Finance) to the Govt. of H.P. 
Shimla Revision of Rates Notification No.  FIN (PR) B (7) - 15/98-II . dated 
12/8/2005 
           Revised 
Wages 
 Category of Worker      (in Rs.) Per day 
         W.e.f. 15-8-2005 



Beldar (Mazdoor/Casual Labourer), Mate, Cook, Mali, T.Mate (Electrical), 
Chowkidar, Helper, Sweeper, Cleaner, Sewerman, Khalasi, Electrical Beldar, 
Bhisti, Store Attendant, Laboratory-Attendant, Pump Attendant, Boat Man, Process 
Server, White Washer, Syce, Peon, Frash, Chainman, Unskilled Labourer Quarry 
Man, Jumper Man, Driller, Sprayman, Assistant Saw Mill Operator, Feller (Garani), 
Loggar, Dresser (Pachanl), Climber (Looper), Zoo Animal Attendant, Fire Watcher, 
Grinder for Chips Flooring, Calliperman, Misc. Labourer, Charcoal Burning Labour, 
Pipe Lineman, Survey Khalasi, Bill Distributor, Ferro-Khalasi, Water Guard, Stone 
Dressor, Keyman, Assistant Fitter, Valueman, Library Attendant (Class-IV). 
      75.00 
 
Upholster, Carpenter (Grade IV), Fireman, Pump Operator-Cum-Helper, Plumber 
2nd Class. 
Field Assistant-cum-Operator.       80.50 
 
Painter 2nd Class, White Washer, Bar Binder, Sawyer (Charani) , Muleteer. 
 82.50 
 
Cane man.         88.00 
 
Security Guard.        90.00 
 
Telephone Attendant, Electrical Mistry, Refrigerator Mechanic, Fitter Grade-II, Fitter  
Grade-I, Turner, Fitter Structural, Black Smith, Welder, Mechanic, Electrical Charge 
man, Pump Operator, Sand Plant Operator, Operator, Driver Oxygen Plant, Hot Mix 
Plant Operator, Plumber Grade-II, Plumber Grade-I, Mason Grade - II, Mason 
Grade-III, Painter Grade-I, Blastman Grade-II, Floor Finisher, Pipe Fitter Grade - II, 
Motor Mate Grade - I, Earth Work Mistry, Work Inspector, Ferry Inspector, Store 
Munshi, Forest Guard, Receptionist, Lab Assistant, Electrician-II, Electrician Auto, 
Air Compressor Operator, Operator, Carpenter Grade-III, Complaint Clerk, 
Assistant Operator, General Operator, Telephone Operator, Road Inspector, Work 
Supervisor, Store Clerk, Store Keeper, Water Works Clerk, Patwari, Cinema 
Projector Operator, Computer, Plumber, Data Entry Operator, Electrical Mistry, 
Tailor, Clerk, Saw Mill Operator, Work Mistry, Wireman, Assistant Pump Operator, 
Price Store Ledger Clerk, Bill Clerk, Meter Reader, Assistant Store Keeper, Lab. 
Technician, Instrument Mechanic, Fitter Mechanic, Loader operator, Charge man, 
Gatekeeper, Steno-Typist, Library Assistant, Book Binder, Table Master, Dark 
Room Assistant, Library Attendant ( Class-III).      
   95.50 
Driver (Tractor/Jeep/Car/Truck/Buldozer/ Road Roller) Driver Shawal, Stone 
Chisler, Carpenter 2nd Class (Forest Department), Masson 2nd Class (Forest 
Deptt.), Painter 1st Class (Forest Deptt.), Distemperer (Forest Deptt.), Lineman. 
        102.00 
Junior Draftsman (Tracers), Junior Scale Steno, Agriculture Extension Officer, Ship 
Modeling Instructor, Surveyor, Electrician Grade-I, Driller, Assistant Driller, Pipe 
Fitter Grade-I, Mason Grade - IV, Diesel Automechanic, Black Smith Grade - V, 
Carpenter Grade – II      120.00 
Junior Tailoring Mistress, Meson 1st Class (Forest Deptt.), Carpenter Grade-I, 
Assistant Chemist, Foreman, Assistant Foreman, Carpenter (1st Class) (Forest 
Deptt.).     136.00 
Investigators, Auction Recorder, Computer Operator    149.00 
Instructors.        165.00 
Junior Engineer, Draftsman, Draftsman (Arch. Wing), Coach.   
 180.00 



Hydrogeologist.        210.00 
Sd/-          

Deputy Secretary (Fin - PR)  
to the Govt. of Himachal Pradesh14 

This has the approval of Finance Deptt obtain vide their Dy No. 30 dt. 28.2.95, as 
conveyed by the commissioner-cum Secretary (PW) to the Govt.  Of H.P. Shimla 
vide his letter No. PW (A) C-5 1/95 DT 7.3.95. 

(b)  The Contractor shall  not withstanding the provisions of any contract 
to the contrary cause to be paid fair wage to labourers indirectly engaged on the 
work, including any labour engaged by his subcontractors in connection  with the 
said work, as if the labourers had been immediately employed by him.  

(c) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor‟s part of this agreement the contractor shall comply 
with or cause to be complied  with the Himachal Pradesh Public Works Department 
Contractors Labour Regulation made by Government from time to time in regard to 
payment of wages, wage period, deduction from wages, recovery of wages not paid 
and deductions unauthorized made maintenance of wage books of wage slips 
publication  of scale of wages and other terms of employment , inspection and 
submission of  periodically return  and all other matters of a like nature of as per the 
provision of the Contract Labour (Regulation and Abolition) Act 1970 and the 
Contract Labour (Regulation and Abolition) H.P. Rules 1974  wherever applicable.  

(d) The Executive Engineer concerned shall have the right to deduct from 
the moneys due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker of workers by reasons of non-fulfillment 
of the conditions of the contractor for the benefit of the workers non-payment of 
wages or of deduction made from his or their wages which are not justified buy their 
terms of the contract  or observance of the regulation. 

(e) The Contractor shall comply with the previous of the payment of 
Wages Act 1936 Minimum Wages Act. 1936 Minimum Wages Act. 1948 
Employees Liability Act. 1938 Workmen‟s Compensation Act. 1923 industrial 
Disputes Act 1947.  Maternity Benefit Act 1961 interstate Migrant Workmen 
(Regulation of Employment and Condition of Service ) Act. 1979 

(f) The contractor shall indemnity Government against payments to be 
made under and for the observance of the Laws aforesaid and the IPH.  
Contractors Labour Regulations without prejudice to his right to claim indemnity 
from his sub Contractors.  

(g) The regulations aforesaid shall be deemed to be a part of this 
contract and any breach thereof shall be deemed to be a breach of this contract.  

(h) Under the provision of the Minimums Wages Act. 1948. Pradesh 
Administration Minimum Wages Rules 1978 the contractor is bound to allow or 
cause to allowed to the labourers directly or indirectly employed in the works one 
day‟s  rest for six days in the continuous work and pay wages at the same rate as 
for duty in the event of default the Engineer-in-charge  shall have the right to deduct 
the sum or sums not paid on account of wages for weekly holidays to any labourers 
and pay the same to the persons entitled thereto from any money due to the 
contractor by the Executive Engineer or Assistant Engineer concerned.  

CLAUSE 19C : In respect of all labour directly or indirectly employed in the 
work for the performance of the contractors part of this agreement the contractor 
shall at his own expense arrange for the safety provisions as per safety code 



framed from time to time  and shall at his  own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and provide 
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs. 50/- for 
each default and in addition Engineer in-charge shall be liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in 
that behalf from the contractor.  

CLAUSE 19 D : The contractor shall submit by the 4the and 19th of every 
month to the Engineer-in-charge a true statement showing in respect of the second 
half of the preceding month and the first half of the current month, respectively (1) 
the number of labourers employed by him on work (2) their working hours,  (3) 
wages paid to them ,(4) extent of damage and injury caused by them, and (5) the 
number of female workers who have been allowed maternity benefit according to 
clause 19F and the amount  paid to them failing which the contractor shall be liable 
to pay to Government a sum not exceeding Rs. 50 for each default or maternity 
incorrect statement . The decision of the Executive Engineer shall be final in 
deducting from any bill due to contractor the amount levied as fine.  

CLAUSE 19 E: Health & Sanitary arrangements for workers. :  

In respect of labour directly or indirectly employed in the works for the 
performance of contractors part of this agreement, the contractor shall comply with 
or cause to be complied with all the rules framed by Government from time to time 
for the protection of health and sanitary arrangements for workers employed by the 
Himachal Pradesh Public Works Department and its contractors.  

CLAUSE 19F. : Maternity Benefit Rules for female workers employed by 
Contractors.  

Leave and pay during leave shall be regulated as follows:  

1. : (i) In case of delivery maternity leave not exceeding 8weeks , 4 
weeks  upto and including the day of delivery and 4 weeks following that day.  

 (ii) In the case of miscarriage upto 3 weeks from the date 
miscarriage.  

2. Pay :  (i) In case of delivery: Leave pay during maternity leave 
will be at the rate of workman‟s average daily earnings calculated,  on the total 
wages earned on the days when full time work was done during a period of 3 
months, immediately preceding the date on which she gives notice that she expects 
to be confined or at the rate of seventy-five paisa a day whichever is greater.  

(ii) In case of miscarriage leave pay at the rate of average daily earnings 
calculated on the total wages earned on the days when full time works was done 

during a period of 3 months immediately proceedings the date of such miscarriage. 
15 

3. Condition for grant of maternity leave: - benefit shall be admissible 
to woman unless she has been employed for a total period of not less 
than 6 months immediately preceding the date on which she proceeds on 
leave. 

3. The contractor shall maintain a register of maternity (benefit) in the 
prescribed form as shown below and the same shall be kept at 
place of work.  

 

 



 

REGISTER OF MATERNITY BENEFIT (Clause 19-F of the Conditions of 
Contract) 

Name and address of the contractor 
(s)....................................................................... .................................
...... 

Name and location of the 
work.....................................................................................................
.................. 

 

Name of 
employee   

Father‟s/Husband‟s 
Name 

Nature of 
employment   

Period of 

Appointment 

Date on 
which notice 
of 
confirmation 
given 

1 2 3 4 5 

     

 

 

Date of 
delivery/miscarriage 

Date on 
which 
maternity 
leave 
commenced 
  

In case 
of 
ended 

In case of miscarriage 
commenced 

  

commenced ended 

6 7 8 9 10 

     

 

Leave pay paid to the 
employees in case of 
delivery and rate of amount 

in case of 
miscarriage rate of 
leave amount pay 
 

Leave  Paid Leave
  

Paid 

11 12 13 14 

    

   
Specimen from the register regarding maternity benefit admissible to the 

contractor‟s labour in Himachal Pradesh Public Works Department:- 
1. Name of work. 



2. Name of contractor 
3. Designation. 
4, Date of appointment. 
5. Name of woman and her husband‟s name. 
6. Date with months and years in which she is employed.  
7. Date of discharge, dismiss, if any. 
8.  Date of production of certificate in respect of pregnancy.  
9. Date on which the woman inform about the expected delivery.  
10. Date of delivery/miscarriage/death. 
11. Date of production of certificate in respect of delivery/miscarriage.  
12. Date with the amount of maternity/death benefit paid in advance of 

expected delivery. 
13. Date with the amount of subsequent payment of maternity benefit.  
14. Name of the persons nominated by the woman to receive the payment 

of the maternity benefit after her death.  
15. If woman dies, the date of her death, the name of the person to whom 

maternity benefit amount paid, the  
 Month thereof and the date of payment.  
16. Signature of the contractor authenticating entries in register.  
17. Remarks columns for the use of inspecting Officer.  
CLAUSE 19 G: In the event of the contractor(s) committing a default or 

breach of any of the provisions of the Himachal Pradesh Public Works Department 
Contractor‟s  Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers  as amended from time to time or furnishing 
any information or submitting or filling any statement under the provisions of the 
above regulations and Rules which is materially incorrect, he/they shall without 
prejudice to any other liability to pay to the Government a sum not exceeding Rs. 
50 for every  default, breach of furnishing, making, submitting, filling such materially 
incorrect statements and  in the event of the contractor(s)  defaulting continuously 
in this respect, the penalty may be enhanced to Rs. 50/- per day each day of 
default subject to a maximum of 5 percent of the tendered cost of the work. The 
decision of the Engineer-in-charge shall be final and binding on the parties. 16 

Should it appear to the Engineer-in-charge the contractor(s) is/are not properly 
observing and complying with the provision of the IPH. Contractor Labour  
Regulations and Model Rules and the provision of the Contract Labour (Regulation 
and Abolition) Act, 1970 and Contract Labour (R &A) H.P. Rules 1974 for the 
protection of health and sanitary arrangements for work people employed by the 
Contractor(S) (hereinafter referred as “the said rules”) the Engineer-in-charge  shall 
have power to give notice in writing to the Contractor(s)  requiring the said rules be 
complied with and the amenities prescribed therein be provided to the work people 
within a reasonable time to be specified in the notice. If the contractor(s) shall fail 
within the period specified in the notice to comply with and observe the said rules 
notice. If the Contractor(s) shall fail within the period specified in the notice to 
comply with and observe the said rules and to provide the amenities to the work 
people as aforesaid the Engineer-in-charge shall have the power to provide the 
amenities herein before mentioned according to approved standards and at the 
cost of contractor(s) . The contractor(s) shall erect, make and maintain at his/their 
own expense and to approved standards  all necessary huts and sanitary 
arrangements required for his/their work people on the site in connection with 
execution of the works and if the same shall not have been erected  or constructed, 
according  to approved standards , the Engineer-in-charge shall have power to give 
notice in wiring to the Contractor(s) requiring that the said huts and sanitary 
arrangements be remodeled and/or reconstructed according to approved standards 



and if the contractors) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standard within the period specified in the 
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such 
huts and sanitary arrangements according to approved standard at the cost of the 
contractor(s) 

CLAUSE 19 H: The contractor(s) shall at his/their own cost provide his/their labour 
with sufficient number of huts (hereinafter referred to as the camp) of the following 
specifications on a suitable plot of land to be approved by the Engineer-in-charge.  

1 (a) The minimum height of each hut at the eye level shall be 7 feet and the floor 
area to be provided will be at the rate of 30 sq. feet for each member of the 
worker‟s family staying with the labourer.  

(b) The contractor(s) shall in addition, construct suitable cooking places having 
a minimum area of (6‟x5‟) adjacent to the hut for each family.  

(c) The contractor(s) shall also construct temporary latrines and urinals for the 
use of labourers and each on the scale of not less than four per each one hundred 
of the total strength, separate latrines and urinals being provided for women.  

(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit of every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened.  

2 (a)  All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in-charge. In 
case of sun dried bricks, the wall should be plastered with mud gobri on both sides. 
The floor may be kutcha but plastered mud gobri and shall be at least 6 inches 
above the surrounding ground. The roofs shall be laid with thatched or any other 
material as may be approved by the Engineer-in-Charge and the contractor shall 
ensure that throughout the period of their occupation the roofs remain water-tight.  

(b) The contractor(s) shall provide each hut with proper ventilation.  

(c) All doors, windows and ventilators shall be provided with suitable leaves for 
security purposes.  

(d)  There shall be kept  an open space of at least 8 years between the rows of 
huts which may be reduced to 20 feet according to the availability of the site with 
approval of the Engineer-in-charge, back to back construction with allowed.  

3. Water Supply : - The contractor(s) shall provide adequate supply of water for 
the use of labourers. The provisions shall not be less than 2 gallons of pure and 
wholesome water per head per day drinking purposes and 3 gallons of clean water 
per head per day for bathing  and washing purpose. Where piped water supply is 
available, supply shall be at stand posts also at his/their own cost make 
arrangements for laying pipe lines for water supply  to his/their labour camp from 
the existing mains wherever and available shall pay all fees and charges therefore.  

4. The site selected for the camp shall be high ground, removed from jungle.  

5. Disposal of Excrete: - The contractor(s) shall make necessary arrangements 
for the disposal of excrete from the latrines by trenching or incineration which shall 
be according to the requirements laid down by the local health authorities. if 
trenching or incineration is not allowed the contractor(s) shall make arrangements 
for the removal of the excrete through the Municipal Committee /Authority and 
inform it about the number of labourers employed  so that arrangement may be 
made by such Committee/Authority for the removal of excrete. all charges on this 
account shall be borne by the contractor and paid  direct by him to 



municipality/Authority. The contractor shall provide one sweeper for every eight 
seats in case dry system. 

6.       Drainage: - The contractor(s) shall provide efficient arrangement for draining 
away salvage water so as to keep the camp neat and tidy. 

(7)   The contractor(s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers.  

8. Sanitation: The contractor(s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the local public health and 
medical authorities.  

CLAUSE 19 I: The Engineer-in-charge  may require the contractor to dismiss or 
remove from the site of the work any person or person  in the contractor‟s employ 
upon the work  who may be incompetent of misconduct himself and the contractor 
shall forthwith comply with such requirements . 

CLAUSE -19J:  It shall be the responsibility of the contractor to see that the 
building under construction  is not occupied by anybody unauthorized during 

construction and to hand over to the Engineer-in-charge vacant possession of 
complete building. If such building through completed, is occupied illegally then the 

Engineer-in-charge will have the17 

option to refuse to accept the said building /buildings in that position and delay in 
acceptance on this account will be treated as delay in completion and for such 
delay in levy upto 5% of the estimated cost put to the tender may be imposed  by 
the Superintending Engineer whose decision shall be final both with regard to the 
justification and quantum.  

However, the Superintending Engineer may require the contractor through a 
notice to remove the illegal occupation any time on or before construction and 
delivery.  

CLAUSE 20:- The contractor shall comply with all the provisions of the 
Minimum Wages Act, 1948 Contract labour (Regulation & Abolition) Act 1970 and, 
rules framed there under and other labour laws, affecting contract labour that may 
be brought into force from time to time.  

CLAUSE 21: Works not to be sublet contract may be rescinded and security 
deposit for intended for subletting bringing or if contractor becomes insolvent.  

The contract shall not be assigned or sublet the entire work or part thereof 
without the written approval of the Engineer-in-charge. And if the contractor shall 
assign or sublet his contract or attempt so to do, or become insolvent or commence 
any insolvency proceedings or make any composition with his creditor or attempt 
so to do, or if any bribe, gratuity gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly, be given promised or 
offered by the contractor,  or any his servants or agents to any public officer or 
person in the employ of Government in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Engineer-in-charge on behalf of the 
Governor of Himachal Pradesh shall have power to adopt any of the courses 
specified in clause 3 as he may dream best suited in the interest of Government 
and in the event of any of these courses being adopted the consequences specified 
in the said clause 3 shall ensure.  

CLAUSE 22: Sum payable by way of compensation without reference to 
actual loss. 

All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the use of 



Government without reference to the actual loss of damage sustained, and whether 
or not any damage shall have been sustained.  

CLAUSE 23 : Charges in constitution  

Where the contractor is a partnership firm, the previous approval in writing of 
the Engineer-in-charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu undivided 
family business concerns such approval as aforesaid shall likewise be obtained 
before the contractor enters into any partnership agreement where under the 
partners partnership firm would have the right to carry out the work hereby 
undertaken by the contractor. If previous approvals as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of clause 21 
hereof and the same action may be taken and the same consequences shall 
ensure as provided in the said clause 21.  

CLAUSE 24 : Works to be under direction of Engineer-in-charge 

All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-in-charge who 
shall be entitled to direct at what point or points and in what  manner and they are 
to be commenced and from time to time carried on.  

ARBITRATION CLAUSE  

CLAUSE 25 : Settlement and disputes by arbitration  

Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
here-in-before mentioned and as to the quality of workmanship of materials used 
on the work or as to any other question, claim ,right, matter or thing whatsoever, in 
any way arising out of or relating to the contract designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the 
works or the execution or failure to execute the same whether arising during the 
progress of the works or after the completion or abandonment thereof shall be 
referred to the sole arbitration of the person appointed by the Engineer-in-
charge/chief Engineer; Himachal Pradesh Public Works Department.  It will be no 
objection to any such appointment that the arbitrator so appointed is a government 
servant, that he had to deal with the matters to which the contract relates, and that 
in the course of his duties as Government servant he had expressed views on all or 
any of the matters in dispute of difference. The arbitrator to whom the matter is 
originally referred being transferred or vacating his office or being unable to act for 
any reason to Engineer-in-charge/Chief Engineer, Himachal Pradesh Public Works 
Department, at the time of such transfer vacation of office or inability to act shall 
appoint another person to act as arbitrator in accordance with the terms of the 
contract. Such person shall be entitled to proceed with the reference from the stage 
at which it was left by his predecessor. It is also term of this contract that no person 
other than a person appointed by the Engineer-in-charge/Chief Engineer Himachal 
Pradesh Public Works Deptt. Should act as arbitrator and, if for any reason that is 
not possible, the matter is not to be referred to arbitration at all. In all cases where 
the mount of the claim in dispute is Rs. 50,000/- (Rupees fifty thousand) and above, 
the arbitrator shall give reasons for the award.  

Subject as aforesaid the provision of Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made there under and  for the 
time being in force shall apply to the arbitration proceedings under this clause.  

It is also a term of the contract that the party invoking arbitration shall specify 
the dispute or disputes to be referred to arbitration under this clause together with 
the amount or amounts claimed in respect of each such dispute.  



It is also a term of the contract that the party invoking arbitration shall specify 
the dispute or disputes to be referred to arbitration under this clause together with 
the amount or amounts claimed in respect of each such dispute.  

It is also a terms of the contract that if the contractor(s) do/does not make 
any demand for arbitration in respect of any claim(s)  in writing within 90 days of 
receiving the information from the government that the bills are ready for payment 
the claim of the contractor(s) will be deemed to have been waived and absolutely 
barred and the Government shall be discharged and released of all liabilities under 
the contract in respect of these claims .  

 

 The arbitrator(s) may from time to time with consent of parties enlarge the time for 
making and publishing the award.  

CLAUSE 26 : Patent rights 

The contractor shall fully indemnify the governor of Himachal Pradesh 
against any action, claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. In 
the event of any claims, made under or action brought against Government in 
respect of any such matters as aforesaid the contractor shall be  at liberty, at his 
own expense to settle any dispute or to conduct any litigation that may arise there 
from. Provided that the contractor shall not be liable to indemnify the Governor, of 
Himachal Pradesh if the infringement of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Engineer-in-charge in 
this behalf.  

CLAUSE 27 : Lump sum in estimates 

When the estimate on which  a tender is made includes lump sums in 
respect of parts of the works the contractor shall be entitled to payment in respect 
of the items of work involved or the part of the work in question at the same rates, 
as are payable under this contract for such items or if the part of the work in 
questions is not , in the opinion of the Engineer-in-charge payable of measurement, 
the Engineer-in-charge may at his discretion pay the lump sum amount entered in 
the estimate and the certificate in writing of the Engineer-in-charge shall be final 
and conclusive against  the contractor with regard to any sum payable to him under 
the provisions of the clause.  

CLAUSE 28 : Action where no specification 

In the case of any class of work for which there is no such specification as is 
mentioned in rule 1, such work shall be carried out in accordance with the district 
specification and in the event of there being no district specification, then in such 
case the work shall be carried out in all respect in accordance with the instruction 
and requirements of the Engineer-in-charge.  

CLAUSE 29 : With holding and lien in respect of sums claimed 

(1) Whenever any claim, against the contractor for the payment of a sum or 
money arises out of or under the contract, Government shall be entitled to recover 
such sum by appropriating, in part or whole , the security deposit of the contractor 
and to seal any Government promissory notes etc. forming the whole or part of 
such security. In the event of the security being insufficient or if no security has 
been taken from the contractor , the balance or the total sum recoverable, as the 
case may be, shall be deducted from any sum then due or which at any time 
thereafter may become due from the contractor under this or any other contract 
with Government. Should this sum be not sufficient to cover the full amount 



recoverable, the contractor shall pay to Government no demand the balance 
remaining due.  

(2) Government shall have the right to cause an audit and technical 
examination of the works and the final bills of the contractor including all supporting 
vouchers, abstract etc., to be made after payment of the final bill and if as a result 
of such audit and technical examination any sum is found to have been over paid in 
respect of any work done by the contractor under the contract or any work claimed 
by him to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of overpayment and it 
shall be lawful for Government to recover the same from him in the manner 
prescribed in sub-clause (1) of this clause or in any other manner legally 
permissible, and if it is found that the contractor was paid less than what was due to 
him under the contract in respect of any work executed by him under it, the amount 
of such under payment shall be duly paid by Government to the contractor.  

Provided that Government shall not be entitled to recover any sum overpaid, 
not the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Superintending Engineer of Executive 
Engineer on the one hand and the contractor on the other under any term of the 
contract permitting payment for works after assessment by the Superintending 
Engineer or the Executive Engineer.  

CLAUSE : 29 A : A lien in respect of claims in other contracts  

Any sum of money due and payable to the contractor (including the same 
security deposit returnable to him under the contract may be withhold or retained as 
such by the Engineer-in-charge or the Government  or any other contracting person 
or persons through Engineer-in-charge against any claim of the  Engineer-in-
charge or Government or such other person or persons. In respect of payment of  a 
sum of money arising out of or under any other contact made  by the contractor 
with the Engineer-in-charge  or the Government or with such other person or 
persons.  

It is agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-charge or the Government will be 
kept with held or retained as such by the Engineer-in-charge or the Government or  
till his claim arising out of in the same contact or any other contract is either 
mutually settled or determined by arbitrator if the contract is governed by arbitration 
clause) or by the competent authority as the case may be and that the contractor 
shall have no claim for interest or damage whatsoever on this account on any other 
ground in respect of any sum of money withhold or retained under the clause and 
duty notified as such to the contractor.  

CLAUSE  30 : Prohibition against the employment of coal mining or 
controlled area labour.  

The contractor shall not employ coal mining or controlled area labour failing 
under any category whatsoever in or on connection with the work or recruit-labour 
from area within a radius of 20 miles of the controlled area. Subject as above the 
contractor shall employ imported by labour only i.e. depot imported labour or labour 
imported by contractors from areas, from which import is permitted.  

Where ceiling price for imported labour has been fixed by State or Regional 
Labour Committees not more than that ceiling price shall be paid to the labour by 
the contractor.  

The contractor shall immediately remove any labourer who may be pointed out by 
the Engineer-in-charge is being coal mining or controlled area labourer failure to do 

so shall render the contractor liable to pay to the Government19 



a sum calculated at the rate of Rs. 10 per day per labour the certificate of the 
Engineer-in-charge about the number of coal mining or controlled area labour and 
the number of days for which they work shall be final and binding upon all parties to 
this contract.  

It is declared and agreed between the parties that the aforesaid stipulation in 
this clause is one in which the public are interested within the meaning if the 
exception of section 74 of Indian Contract 1872.  

CLAUSE 31: Condition relating to the supply of water 

The contractor(s) shall make his/their own arrangements for unfiltered water 
required for the work and nothing extra will be paid for the same this will be subject 
to the following conditions.  

(i) That the water used by the contractor(s) shall be fit for construction 
purpose to the satisfaction of the Engineer-in-charge.  

(ii) The Engineer-in-charge shall made alternative arrangements for supply 
of water at the risk and cost of contractor(s) if the arrangements made by the 
contractor(s)  for procurement of water are in the opinion of the Engineer-in-charge, 
unsatisfactory.  

CLAUSE 31 A: Unfiltered water if available will be supplied to the contractor 
by the department subject to the following condition:     1. The water charge @ one 
and half percent shall be recovered on gross amount of the work done. 

2. The contractor(s) shall make his/their own arrangement of water 
connection and the laying of pipes lines from existing mains or source of supply.  

3. The department do not guarantee to maintain uninterrupted supply of 
water and it will be incumbent on the contractor(s) to make alternative 
arrangements for water at his/their own cost in the event of any temporary break 
down in the Govt. water main so that the progress of his/their work is not held up 
for want of water. No claim of damage or refund of water charges will be 
entertained on account of such break down.  

CLAUSE 32: (i) Where there is no pipe water supply arrangement and the 
water is taken by the contractor from the walls or hand pumps, constructed by the 
Government no charge shall be recovered from contractor on that account. The 
contractor shall however, draw water at such hours of the day that it does not 
interfere with the normal use for which the hand pumps well are intended. He will 
also be responsible for all damage and abnormal repairs arising out of his use the 
cost of which shall be recoverable from him. The Engineer-in-charge shall be the 
final authority to determine the cost recoverable from the contractor on this 
account.  

(ii) The contractor shall be allowed to construct temporary well in 
Government land for taking water for construction purposes only after he has got 
permission of the Engineer-in-charge in writing. No charges shall be recovered 
from the contractor on this account, but the contractor shall be required to provide 
necessary safety arrangement to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells and 
shall restore the ground to its original condition after the wells are dismantled on 
completion of the work.  

CLAUSE 33 : Notwithstanding anything contained to the contrary in any or 
all the clauses of this contract, where any material for the execution of the contract  
are procured with the assistance of Government either by issue from Government 
stocks or purchase made under orders or permits or license issued by Government 
the contractor shall hold the said material economically and solely for the purpose 



of the contract and not dispose of them without the permission of the Government 
and return, if required by the Engineer-in-charge all surplus or unserviceable 
material that may be left with him after the completion of the contract or at its 
termination for any reason whatsoever on being paid for credited such price as the 
Engineer-in-charge shall determine having due regard to the condition of the 
materials. The price allowed to the contractor however shall not exceed the amount 
charged to him excluding the storage charge, if any.  The decision of the Engineer-
in-charge shall be finial and conclusive. In the event of breach of the aforesaid 
condition the contractor shall in addition to throwing himself open to action for 
contravention of the terms of the licenses or permit an/or for criminal breach of trust 
be liable to Government for all moneys, advantages or profits resulting of which in 
the usual course would have resulted to him by reason of such breach.  

 

 

 

 

 

 

HIRE CHARGES OF PLANTS AND MACHINES  

CLAUSE 34 : Return surplus material 

(a) The following plant and machinery required for the work will be issued to 
the contractor on hire on conditions given below 

Sr. No. Description Hire charges 

 

Per day
  

per hour 

1 2 3 4 

i) 

ii) 

   

 

 

 

(b) Plant and machinery when supplied shall be made over and 
taken back at the departmental equipment shed at..........and the 
contractor shall bear cost of their carriage from the shed to the site of 
work and back.  

The contractor shall be responsible to return the plant and 
machinery with condition it was handed over to him, and he shall be 
responsible for all damage caused to the said plant and machinery at the 
site of work or elsewhere in operation and otherwise during transit 
including damage to or loss of plants and for all losses due to his failure 
to return the seam soon after the completion of the work which it was 
issued. The Engineer-in-charge shall be the sole judge to determine the 
liability of the contractor and its extent in this and regard and his 
decision shall be final and binding on the contractor.  

 (c) The plant & machinery as stipulated above will be issued as 
and when available and if required by, should be obtained from the 
Department. The contractor shall arrange his programme of work 



according to the availabili ty of the plant and machinery and no claim, 
whatsoever will be entertained from him for any delay in supply by the 
Department.  

(d) The hire charges shall be recovered at the prescribed rates 
from the contractor from and inclusive of the date of the plant and 
machinery is made over upto and inclusive of the date of its return in 
good order. Even though  the same  may be not have been working for 
any cause  except for major breakdown due to no fault of the contractor 
of fully use requiring more than 3 working days continuously (i.e. 
excluding  intervening  holidays and Sundays) for bringing the plant in 
order. The contractor shall immediately intimate in writing to the 
Engineer-in-charge. When any plant or machinery gets out of order 
requiring major repairs as aforesaid. The Engineer-in-charge shall record 
the date and time of receipt or such intimation in the log sheet of the 
plant or machinery. Based on this if the breakdown will be computed 
considering half a days on the day of complaint, if the breakdown occurs 
in the past lunch period of complaint. The period of major breakdown will 
be commutated starting from the next working day. In case of any dispute 
under this clause the decision of the Superintending Engineer shall be 
final.  

(e) The hire charges shown above are for each days of 8 hours 
(inclusive of the one hour lunch break) or part thereof. In case of steam 
road roller, the period of 8 hours will be inclusive of time required to 
make up the boiler pressure before start of work and to lower the boile r 
pressure at the close of work.  

(f) Hire charges will include service of operating staff as required 
and also supply of lubricating oil and stores for cleaning purposes and 
steam coal not exceeding 1.25  quintals to light up the steam road roller 
when issued power fuel of approved type firewood, kerosene oil etc. for 
running the plant and machinery and also the full time chowkidar for 
guarding the plant and machinery against any loss or damage shall be 
arranged by the contractor who shall be fully respons ible for the 
safeguard and security of plant and machinery. The contractor shall on or 
before the supply of plant and machinery sign an agreement indemnifying  
the Department against any loss or damage caused to the plant and 
machinery either during transit or at site of work.  

(g) Ordinarily, no plant and machinery shall work for more than 8 
hours a day  inclusive of one hour lunch break in case of an urgent work, 
however, the Engineer -in-charge at his direction allow the plant and 
machinery to be worked for more than normal period of 8 hours a day in 
that case the hourly hires charges for overtime to be borne by the 
contractor shall be 50% more that the normal proportionate hourly 
charges (1/8th of the daily charges) subject to minimum of half day a 
normal charges on any particular day. For working out hire charges for 
overtime a period of half an hour and above will be charges as one hour 
and a period of less than half an hour will be ignored.  

(h) The contractor shall release the plant and machinery every 10th 
day for periodical servicing and/or wash out which may take about three 
to four hours or more. He shall also provide for a labour and water that 
may be required to wash out of steam rollers. Hire charges for full day 
shall be recovered from the contractor for the day of servicing wash out 
irrespective of the period employed in servicing/wash out.  



(i) The plant machinery once issue to contractor shall not be 
returned by him on account of lack arrangements of labour and materials 
etc. On his part, the same will be returned only when they required major 
repairs or when in the opinion of the Engineer -in-charge the work or 
portion of work for which the same was issued is completed.  

Recovery on account of hire charges for road roller shall be made 
for the minimum number of days worked out on the assumption that a 
roller can consolidated per day and maximum quantity of material areas 
of surfacing as noted against each in the annexed statement (see 
attached annexure).  

(j) Log Book for recording the hours of  daily work for each of the 
plant and machinery supplied to the contractor will be maintained by the 
Department and will be attested by the contractor or his authorized agent 
daily. In case the contractor contests the correctness of the entries 
and/or fails to sign the Log Book and decision of the Engineer-in-charge 
shall be final and bind on him. Hire charges will be calculated according 
to the entries in the Log Book and will be binding on the contractor. 
Recovery on account of hire charges  for road rollers shall be made for 
the minimum number of days worked out on the assumption that a roller 
can consolidated per day and maximum quantity of material , area of 
surfacing as noted against each in the annexed statement (See attached 
annexure) 

(k) In the case of concrete mixers, the contractor shall arrange to 
get the hopper cleaned and the drum washed  at the close of the work 
each day of each occasion.  

(l) In the case of road rollers for consolidation are employed by the 
contractor himself, log book for such rollers shall be maintained in the 
same manner as in done in case of departmental rollers maximum 
quantity of any times to be consolidated for such roller day shall also be 
same as in Annexure to Clause 34 (i)  

For less use of Rollers, recovery for the less rollers days shall be 
made at the stipulated hire issue rate.  

(m) The contractor shall be responsible to return the plant and 
machinery in the same condition in which it was handed over to him and 
he shall be responsible  for all damages caused to the said plant and 
machinery at the site of work or elsewhere when in operation or 
otherwise or during transit including damage to or loss of parts, and for 
all losses due to his failure and return the same soon after the 
completion of the work for which it was issued. The Engineer-in-charge 
shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the 
contractor.  

SUPPLY OF CONCRETE MIXER ON HIRE 

1. Mechanical concrete mixtures for mixing the mortar and concrete 
will be supplied by the Government, if any available and if so required by 
the contractor and  contractors shall bear the cost of its cartage from the 
store to the site  of work and back.  

2. The mixer shall be made over and taken back at the mixer shed and 
hire charges shall be recovered at Rs..........per day from the date the 
mixer is made over to the date of its return irrespective of is being put 

into use or not21 



except for the major break-down during which period charges shall not be 
recovered. The breakdown for a period for full day or more shall be considered as 
major break down. The certificate of the Engineer-in-charge for the period of break 
down shall be final binding on the contractor.  

3. The contractor shall have to engage a full time chowkidar for watch and 
ward of the concrete mixer and shall be responsible for its safety. The chowkidar 
for safe guarding the road roller shall be employed by the contractor when those 
are hired out to him and they shall sign an agreement indemnifying the department  
against any loss or damage caused to the machine either during the transit at the  
site of work.  

CLAUSE 35 : Conditions relating to use of as phallic materials  

(i) The contractor undertakes to make arrangements for supervision of the 
work by the firm supplying the tar or bitumen used.  

(ii) The contractor shall collect the total quantity or tar or bitumen required for 
the work as per standard formulas , before the process of painting is started and 
shall hypothecate it to the Engineer-in-charge. If any bitumen or tar remains unused 
on completion of the work on account of lesser use of materials in actual execution 
for reasons other than authorized changes of specification and abandonment or 
portion of work , a corresponding deduction equivalent to the cost of unused 
materials as determined by the Engineer-in-charge shall be made and the materials 
return to the contractors. Although the materials are hypothecated to Government 
the contractor undertakes the responsibility for these proper watch, safe custody 
and protection against all risks. The materials shall not be removed from site of 
work without the consent of the Engineer-in-charge in writing.  

(iii) The contractor shall be responsible for rectifying defects noticed within a 
year from the date of completion of the work and the portion of security deposit 
relating to as phallic work shall be refunded  after the expiry of this period.  

CLAUSE 36 : The contractor shall employ the following technical staff during 
the execution of this work:  

(i) For building and road works: One qualified Engineer/Junior 
Engineer/Supervisor having experience of five years.  

The contractor may be asked to give the name and other details of the 
Graduate Engineer/Diploma Holder Junior Engineer whom the intends to 
employ/under employment of the work.  

The contractor should give a certificate to the effect that the 
Engineer/Diploma Holder Junior Engineer is exclusively in his employment.  

The technical staff  should be available at site whenever required by 
Engineer In-charge to take instructions.  

In case the contractor fails to employ the technical staff as aforesaid, he 
shall be liable to pay a reasonable amount not exceeding a sum of Rs. 2000/- 
(Rupees two thousand only) for each month of default in the case of Graduate 
Engineer and Rs. 2500/- (Rupees two thousand and five hundred only) for each 
month of default in the case of qualified Diploma Holder (Overseer) 

The decision of the Engineer-in-charge as to the period for which the 
required technical staff was not employed by the contractor and as to the 
reasonableness of the amount to be deducted on this account shall be final and 
binding on the contractor as to the amount and the contractor‟s liability to pay the 
said amount.  

(2) For sanitary and Water Supply Works: The contractor shall employ the 
following technical staff during the execution of the work:  



One  qualified Junior Engineer with an experience of not less than five years 
out of which at least one year should be Sanitary Engineering or Water Supply 
Works when the tendered costs of work to be executed is more than Rs. 25,000/-  
only. 

The technical staff should be available at the site whenever required by the 
Engineer-in-charge to take instructions.  

In case the contractor fails to employ the technical staff aforesaid he shall be 
liable to pay reasonable amount not exceeding Rs. 7,000/- for each month of 
default.  

The decision of the Engineer-in-charge as to the period for which the 
required technical staff was not employed by the contractor and as to the 
reasonableness of the amount to be deducted on this amount shall be final and 
binding on the contractor as the amount and the contractor‟s liability to pay the said 
amount.  

CLAUSE 36 A : “The contractor shall comply with provisions of the 
Apprentices Act 1961 and the Rules and Orders issued there under from time to 
time. If he fails to do so, his  failure will be breach of contract and its superintending 
Engineer may, in his discretion cancel the contract, the contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the Act” 

CLAUSE 37 : The whole work may be split up between two or more 
contractors or accepted in part and not in entirely, if considered expedient.  

SALES TAX CLAUSE 

CLAUSE 38 : (i) States tax or any other tax on materials in  respect of this 
contract shall be payable by contractor and Government shall no entertain any 
claim whatsoever in this respect, 2% sales tax on Gross amount of work done will 
be recoverable from all bills as per provision of Sales Tax Act. Such deduction will 
be subject to finalization by the Sales Tax Authority in accordance with the Act.  

TIMER CLAUSE  

(ii) In pursuant to or under any law such notification or order any royalty, cost fee or 
the like becomes payable by the Government of Himachal Pradesh and does not at 

any time become payable by the contractor , to the State Government . Local 
authorities in respect of any material used by the contractor in the work, then in 
such case it shall be lawful for the Government of Himachal Pradesh and it will 
have right and be entitled to recover the amount paid in the circumstances as 

aforesaid, from the dues of the contractor. 22 

CLAUSE  39 : Without prejudice to any of the rights or remedies under this 
contract , if the contractor dues , the Executive Engineer on behalf of the Governor 
of Himachal Pradesh shall have the option of terminating the contract without 
compensation to the contractor.                

CLAUSE 40 : The contractor shall not be permitted to tender for works in 
Himachal Pradesh Works Department Division (responsible for award and 
execution of contact ) in which his near relative is posted azs Divisional Accountant 
or as an officer in any capacity between grades of superintending Engineer and 
Junior Engineer (both inclusive). He shall also intimate the name of person who are 
working with him in any capacity or are subsequently  employed by him and who 
are near relatives of any Gazetted Officer in the Himachal Pradesh Public Work 
Department. Any breach of this condition by the contractor would render him liable 
to be removed from the approved list of the contractors of this department.  



Note : By the terms relatives; is meant wife, husband, parents and grand 
parents, children and grand children, brothers and sisters, uncles and cousins and 
their corresponding-in-laws.  

CLAUSE 41 : No Engineer of Gazetted rank or other Gazetted Officer 
employed in Engineering or administrative duties in an Public Works Department of 
Himachal Pradesh Government is allowed to work as a contractor for a period of 
two years of his retirement from Government Service without the previous 
permission of Himachal Pradesh Government. This contract is liable to be 
cancelled if either the contractor or any of his employee is fond at any time to be 
such a person who had not obtained the permission of Himachal Pradesh 
Government as aforesaid, before a submission of the tender or engagement in the 
contractor‟s service as the case may be. . 

CLAUSE 42: (i) The contractor shall see that only the required quantities of 
materials are got issued. Any such material remaining unused and in perfectly good 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in-charge at a place where directed by him, if by a notice 
in writing under  him hand, he shall so require. Credit for such material will be given 
at the prevailing market rate not exceeding the amount charged from him, 
excluding the storage charge,  levied at the  time of issue of materials to him. The 
contractor shall also not be entitled to cartage and incidental charges for returning 
the surplus materials from and to the stores where from, they were issued.  

(ii) After the completion of the work the theoretical quantity of cement to be 
used in the work shall be calculated on the basis of IPH., statement showing 
quantity of cement to be used in different items of work provided in the H.P. 
schedule of rates or in case of non schedule items, it shall be calculated on the 
basis of standard formula laid down by Superintending Engineer or the concerned 
Circle.  

Over this theoretical quantity of cement shall be allowed a variation upto 5% 
plus/minus for works the tends red cost of the work not more than Rs. 2 lakhs; upto 
4% plus/minus for works the tendered cost of the work is more than Rs. 2 lakhs 
upto Rs. 5 lakhs and upto 3% plus/minus for works tendered cost of the work is 
above 5 lakhs.. The difference in quantity of cement actually issued to the 
contractor and the theoretical quantity including authorize variations, if not returned 
by the contractor, shall be recovered at twice the issue rate including storage 
charges, without prejudice to the provision of the relevant conditions regarding 
return of materials governing the contract. In the event of it being discovered that 
the quantity of cement used is less than the quantity ascertained as herein before 
provided (allowing variation on the minus side as stipulated above) the cost of the 
quantity of cement not so used shall be recovered from the contractor on the basis 
of stipulated issue rate including storage charges and cartage to site.  

(iii) The provision of the foregoing sub-clause shall apply in the case of steel 
reinforcement of structural steel sections, except that the theoretical quantity of 
steel shall be taken as the quantity required as per design or as authorized by the 
Engineer-in-charge, including  authorized  lap- pages, plus 5% wastage due to 
cutting into places. Over this theoretical quantity, plus 5% and minus 4% shall be 
allowed  as variations due to wastage being more  or less.  

(iv) After the completion of the work, the actual quantity of cables (other than 
under-ground cables)wires, conduits /G.I. pipes, G.I./M.S. sheets used in the 
various items of work shall be calculated on the basis of the measurements 
recorded in the Measurements Books for purposes of payment and for assessing 
the consumption of materials used in works. Over this quantity a variation of 5% 
plus  half be allowed for wastage of materials during execution in case of cables 



(other than underground cables), Wires, conduit pipes/G.I. pipes and 10 percent 
plus in case of G.I./M.S.  sheets. The difference in quantity of material actually 
issued to the contractor and the quantity recorded in the Measurement Book 
including the authorized variation as stated above is not returned by the contractor 
shall be recovered at twice the issue rate including storage charges and cartage to 
site without prejudice to the provision of the relevant conditions regarding return of 
materials governing the contract.  

(v) The provisions made above are without prejudice the right of the 
Government  to take action against the contractor under the condition of the 
contract for not doing  the work according to the prescribed specification.  

(vi) After the completion of the work, theoretical quantity of bitumen to be 
used on work shall be calculated on the basis  of IPH.‟s statement showing 
quantities of bitumen to be used in different items of work H.P. Schedule of Rates 
are in respect of agreement which do not provide for or authorized application of 
H.P. Schedule of the theoretical quantity of bitumen to be used in works shall be 
calculated  on the basis of standard formula as laid down  by Superintending 
Engineer of the concerned circle. Over the said theoretical quantity of bitumen , a 
variation upto plus (excess) 2-1/2 percent shall be allowed.  

The agreement which provide for free supply of bitumen , the value or price of the 
difference in the quantity of bitumen actually issued to contractor and the 

theoretical quantity including the above mentioned authorized variation if not 
returned by the contractor shall be recovered at twice the issue rate of Rs. ............. 

per M.T. i./c storage charges without prejudice to the relevant conditions in the 
agreements regarding return of materials. In the event of it being discovered the 

quantity of bitumen used by the contractor is less than the quantity calculated in the 
manner23 

aforesaid, there shall be no recovery for less use of bitumen (no variation on the 
lower side shall be allowed). The cost of the quantity of bitumen no so used shall 
be recovered from the contractor on the basis of stipulated issue rate including 
storage charge thereof upto side.  

The agreement which provides for supply of bitumen at a fixed rate, the 
value or price of the difference in the quantity of bitumen actually issued to the 
contractor and the theoretical quantity including the above mentioned authorized 
variation, if not returned by the contractor, shall be recovered at twice the issue rate 
of bitumen plus cartage to site including storage charges thereof without prejudice 
to the relevant  conditions in the agreements regarding return of materials 
governing the contract.  

In the event of it being discovered that the quantity of bitumen used by the 
contractor is less than the quantity of bitumen calculated in the manner aforesaid 
(no variation on the lower side shall be allowed) the cost of the quantity of bitumen 
not so used shall be recovered from the contractor on the basis of stipulated issue 
rate including storage charges and cartage thereof upto site. This is without 
prejudice to declaration of substandard nature of the work done.  

CLAUSE 43 : The percentage referred to at page (2) of the tender will be 
deducted from/added to the gross amount of the bills for work done.  

CLAUSE 44 : Pertaining to damage to works in consequence of hostilities of 
war like operations.  

The work (Whether fully constructed or not) and all materials, machine tools 
and plants, scaffolding, temporary buildings and other things connected there with 
shall be at the risk of the contractor until the work has been delivered to the 
Engineer-in-charge and a certificate from him to that effect obtained. In the event of 



the work or any materials properly brought to the site for incorporation in the work 
being damage or destroyed in consequence of hostilities or war like operations, the 
contractor shall , when ordered in writing by the Engineer-in-charge remove any 
debris from the site. Collect and properly stack or remove in store all serviceable 
materials salvaged from the damage work and shall be paid at the contract rates in 
accordance with  provisions of this agreement for the work of clearing the site of 
debris, stacking  or removal of serviceable material and for the re-construction of all 
works ordered by the Engineer-in-charge such payments being in addition to 
compensation upto the value of the work originally executed before being damaged 
or destroyed and not paid for. In case of  works damaged or destroyed but not 
already measured and paid for the compensation shall addressed by the Executive 
Engineer upto Rs. 5000/- and by the Superintending Engineer concerned  for a  
higher amount. The contractor shall be paid for the damage destruction suffered 
and for the restoring  the material at the rates based on the analysis of rates 
tendered  for in accordance with the provisions of this agreement. The certificate of 
the Engineer-in-charge regarding the quality and quantity of material and purpose 
for which they were collected shall be final and binding on all parties to this 
contract.  

Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or war like operation(s) unless the contractor had taken 
all such precautions against Air Raid as are deemed necessarily by the A.R.P. 
Officers of the Engineer-in-charge, (b) for any materials, etc. not on other site of the 
work or for any tools and plant, machinery, scaffolding temporary building and other 
thing not intended for the work.  

In the event of the contractor having to carry out reconstruction as aforesaid, 
he shall be allowed which extension of time for its completion as is considered 
reasonable by the Executive Engineer.  

CLAUSE 45 : The contractor shall comply with the provisions of the 
Apprentices Act, 1961 and the rules and order issued there under from time to time, 
if he fails to do so his failure will be a breach of the contract and the Superintending 
Engineer may in his discretion , cancel the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the Act.  

CLAUSE 46: The contractor shall deposit royalty and obtain necessary 
permit for supply  of the Bajri, Kankar etc from local authorities.  

(i) The contractor will produce a certified copy from the industries 
department  that the royalty has been paid by him on account of excavation of 
stone and sand from other than PWD, roads or alternatively recovery of the 
material excavated and utilized in the construction as per the billed quantities shall 
be recovered by the department.  

(ii) The contractor shall have to purchase the timber to be used on works 
from  authorized dealer/agency and he would produce necessary receipts/vouchers 
as  a proof before releasing the payment or the wood-work.  

CLAUSE 47 : Security deposit will not be re-funded till clearance certificate 
from Labour Officer is obtained by the contractor.  

Signature of contractor  

Signature of the Executive Engineer 

For and on behalf of  

the Governor 
Himachal   



Form IV  

ATTENDANCE-CUM-WAGE CARD 

Card No. :        Dated:  

Name of Contractor :       Name of worker :  

Name of Work :       Address :  

Designation :        Rate of Wage :  

 

Date  Attendance Signature of person marking attendance  
 Remarks 

1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 
10. 

 

7. Register of unpaid wages : The contractor shall maintain a 
register of unpaid wages in such from as may be convenient at the place 
of work  but te same shall include the following particulars :  

(a) Full particulars of the labourers whose wages have not been 
paid.  

(b) Reference number of the muster roll and wages register.  
(c) Rate of wages.  
(d) Wages period.  
(e) total amount not paid.  
(f) Reasons for not making payment.  
(g) How the amount of unpaid wages was unutilized.  
(h) „Acquaintance with dates.  
8. Register of Accidents : The contractor shall maintain a register 

of Accidents in such form as may be convenient at the work place but the 
same shall include the following particulars :  

(a) Full particulars of the labourer who met with accident.  
(b) Rate of wages 
(c) Sex. 
(d) Age. 
(e) Nature of accident and cases of accident.  
(f) Time and date of accident.  
(g) Date and time when admitted in Hospital  
(h) Date of discharge from the Hospital.  
(i) Period of treatment and result of treatment.  
(j) Percentage of loss of earning capacity and disability as 

assessed by medical officer.  
(k) Claim required to be paid under Workman‟s Compensation Act.  
(l) Date of payment of compensation. 
(m) Amount paid with details of the person to whom the same was 

paid.  



(n) Authority by whom the compensation was assessed.  
(o) Remarks.  
9. Fines and deductions which may be made from wages. (i) The 

wages of a worker shall be paid to him without any deduction of any kind 
except the following :  

(a) Fines.  

TO BE ADDED TO SECTION 9(A) IPH. CONTRACTOR LABOUR 
REGULATOIN 

List of acts and omission for which fine can be imposed :  

1. Willful in subordination or disobedience, whether alone or 
combination with another.  

2. Theft, fraud or dishonesty, in connection with contractors 
business or property of the H.P.IPH 

3. Taking or giving brides or any illegal gratifications.  
4. Habitual late attendance.  
5. Drunkenness, fighting victims, or disorder ly or indifferent 

behavior 
6. Habitual negligence.  

 

7. Smoking near or around the area where combustible or other 
materials are locked.  

8. Habitual indiscipline.  

9. Causing damage to work in progress or to property of Himachal 
Pradesh Public Works Department or of the contractor.  

10. Sleeping on duty.  

11. Malingering or slowing down work.  

12. Giving of false information regarding name, age, father‟s name.  
13. Habitual loss of wage  cards supplied by the employers.  

14. Unauthorized use of employers property of manufacture or 
making of unauthorized article at the work place.  

15. Bed workmanship in constructions and maintenance be skilled 
workers which is not approved by the Department and for which 
contractors are compelled to undertake rectification.   

16. Making false complaints and/or misleading statements.  

17. Engaging in trade within the premises of the establishments.  

18. Any unauthorized divulgence of business affairs of the 
employees 

19. Collection or canvassing for the  collection of any money within 
the premises of any establishment unless authorized by the employer   

20.  Holding meeting inside the premises without previous sanction 
of the employer.  

21. Threatening or intimidating any workmen  or employer  during  
the working hours within the premises.  

(b) Deductions for damage to or loss of goods especially entrusted 
to the employed person for custody, or for loss money or any other 
deduction shall be in proportion to the period for which he was absent .  



(c) Deductions for damage to or loss of goods especially entrusted 
to the employed person for custody, or for loss money or any other 
deduction which he is required to account where such damage or loss is 
directly attributable to his neglect or default.  

(d)  Deduction for recovery of advances  or for adjustment of over 
payment of wages, advances granted shall be entered in register.  

(e) Any other deduction which the Himachal Pradesh Government  
may from time to time allow .  

(ii)   No fine should be imposed on any worker  same in respect o f 
such acts  and omission on his part as have been approved of by the 
Chief Labour Commissioner or any other person authorized by the 
Himachal Pradesh Government.  

(iii) No fine shall be imposed on any worker and no deduction for 
damage or loss shall made from his wages until the worker has been 
given an opportunity of showing cause against such fines or deduction.  

 (iv) The total amount of fine which may be  imposed in any one 
wage period on a worker shall not exceed an amount equal to three paisa 
in a rupee of the total wages, payable to him in respect of that wage 
period.  

(v) No fine imposed on any worker shall be recovered from him by 
installment or after the expiry of sixty days from the date  on which it was 
imposed.  

(vi) Every fine shall be deemed to have been imposed on the day 
of the act or omission in respect of which it was imposed.  

(10) Register of fines etc : (i) The contractor shall maintain a 
register of fines and register of deductions for damage or loss in forms 
No. 1 & 2 respectively which should be kept at the place or work.  

 (ii)  The contractor shall maintain both in English and the local 
Indian Language list approved by the Chief Labour Commissioner or any 
other person authorized by Himachal Pradesh Government clearly stating 
the acts and commission for which penalty your fine may be imposed on 
a workmen and display it in a good condition in a conspicuous place in 
the work.  

11. Preservation of Register : The wages book, the wage slips , the 
register of unpaid wages, the register of accidents, the register of fine, 
deductions required to be maintained under these regulations shall be 
preserved for 36 months after the date of the last date entry made in 
them and shall be made available  for inspection by the Engineer -in-
charge, Labour Welfare Officer or any Officer authorized by the Himachal 
Pradesh Government in this behalf.  

12. Power of Labour Welfare Officer :  To make investigation or 
inquiry the welfare officer or other persons authorized by Himachal 
Pradesh Government  on  their behalf shall power to make enquiries with 
a view to ascertaining enforcing and due and proper observance of the 
fare wages clause and provisions of these regulations. He shall 
investigate into any complaint regarding the default made by the 
contractor or sub-contractor in regard top sub-provision.  

13. Report of labour Welfare Officer : The labour Welfare Officer or 
other persons authorized as aforesaid shall submit a report of result of 
his investigation or enquiry to the Executive Engineer concerned 



indicating the extent, if any to which the default has committed with a 
note that necessary deductions from the contractor‟s bill be made  and 
the wages and other dues be paid to the labourers concerned  in case an 
appeal is made by the after the Regional Labour Commissioner has given 
his decision on such appeal.  

The Executive Engineer shall arrange payments to the 
labourers concerned with 45 days from the receipt of the 
report the Labour Welfare Officer or the Regional Labour 
Commissioner as the case may be.  

14. Appeal against the decision of the  Labour Welfare Officer :  Any person  
aggrieved by the decision and recommendations of the Labour Welfare Officer or 
other person so authorized may appeal against such decision to the Regional 
Labour Commissioner concerned with in 30 days from the date of decision, 
forwarding simultaneously a copy of his appeal to the Executive Engineer 
concerned but subject to such appeal , the decision of the Officer shall be final and 
binding upon the contractor . 

15. Prohibition regarding representation through Lawyer : (i)  A workmen 
shall be entitled to be represented in any investigation or enquiry under these 
regulations by :  

(a) An Officer of a registered trade union of which he is a member. 

(b) An Officer of federation of  trade unions to which the trade union referred 
to in clause (a) is affiliated.  

(c) Where the worker is not a member of any registered trade union, by an 
officer of registered union connected with or by any other workman, employed in 
the industry in which the worker is employed.  

(ii) An employer shall be entitled to be represented in any investigation or an 
enquiry under these regulation by :  

 (a) An officer of any associations of employer of which he is member. 

 (b) An officer  of a federation of association employers to which the 
association referred to in clause (a) is affiliated.  

 (c) Where the employer is not a member of any association of 
employer, by an officer of association or employer, connected with or by any other 
employer, engaged in the industry in which the employer is engaged.  

(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations.  

16. Inspection of books and slips : Inspection of books and slips : The 
contractor shall allow inspection of the wage books and the wage slips the register 
of unpaid wages, the register of accident and the register of lines and deductions to 
any of his workers or to his agent at convenient time and place  after the notice is 
received or to the Labour Welfare Officer or any other person, authorized by the 
Himachal Pradesh Government on his behalf.  

17. Submission of returns : The contractor shall submit periodical returns as 
may be specified from time to time.  

18. Amendments : The H.P. Govt.  may, from time to time, add to or amend 
and on any question as to the application, interpretation or effect of those 
regulations the decision of the chief Labour Commissioner or Deputy Chief Labour 
Commissioner to the Himachal Pradesh Government or any other Person 
authorized by Himachal Pradesh Government in the behalf shall   be final.  



FORM III 

EMPLOYMENT CARD (REGULATION 6 (III) I 

Name and sex of the worker :  Age or Date of Birth:  Father‟s Name :   
  Identification Marks :    Address:  

Particulars of next of kin (wife and children) if any or of dependent next of kin in 
case if the worker has no wife or child:  

Name :  

(Full address of dependent) 

Specify Village, district and State  

Serial 
No. 

Name 
and 
Address 
of 
employer 
(Specify 
whether a 
contractor 
or sub-
contractor 

Particulars 
of location 
of work 
site and 
description 
of work 
done 

Total 
period for 
which the 
worker is 
employed 
(From......of 
days        

Annual 
number  
of days  
worked 

Leave 
taken 
(number 
of  days    
should 
be 
specified) 
  
 

Give 
Sl.  On 
reverse 

1 2 3 4 5 6 7 

 

BACK SIDE OF THE CARD 

Nature 
of 
work  
done 
period 
by the 
worker 

Wage 
period   

Wages 
rate (with) 
particulars 
of unit in 
case of 
piece 
work)  

Total 
wage 
earned 
by the 
worker 
during 
the 
period 
shown 
under 
column 
5  

   
Remarks    

 Signature 
of the  
employer 

 
 

8 9 10 11 12 13 

 

        
 

  
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 

N.B. :  If the worker is employed both on piece and the rates 
relevant entries in each case should be made separately.  

Annexure to clause 34 (j) showing quantities of materials f or areas 
of surfacing to be considered for working out the minimum period for 
which the charge  to be recovered.  

Sl. No.  Materials surfacing     Quantity or 
area 

1  2      3 

1. Earth sub-grade        20,000 C.ft.  

2.  Stone soling 6” to 9 “ thick    6,000 Cft.  

3.  Brick  soiling 4-1/2” to 7-1/2” thick   8,000 Cft.  

4. Wearing costs of stone ballast 3” to 4” -1/2” thick  1,000 
Cft.  

5. Wearing cost of brick ballast 3” to 4 -1/2” thick 2,000 Cft.  

6. 1/4 inch thick red bajri spread and consolidated with road 
roller           20,000 Sft.  

7. Painting one cast first coat with stone grit 1/2 inch gauge  

 @ 5 to 5-1/2 Cft/100 Sft. and hot bitumen    10,000 Sft.  

8. Painting two coats first coat with stone grit 1/2 inch gauge  

 @ 5 Cft. per 100 Sft. with binder and   

 second coat with stone grit 3/8 inch gauge 

  @ 3-1/2 Cft./ 100 Sft. and binder being hot bitumen or tar as 
specified         6,400 Sft. 

9. Repairing with stone grit 3/8 inch gauge 

  @ 3-12 Cft. to 4-1/2 Cft/100 Sft. and hot bitumen or tar as 
specified          18,000 Sft.  

10. Laying full grouted surface with stone ballast 1 -1/2 inch 
gauge 

 @20/Cft. pre grouting with binder binding with  

 3/4  in to 1/2 inch gauge grit 3.8 inch gauge 

 @ 3-1/2 Cft./100 Sft the binder being hot bitumen of tar as 
specified.          5,000 Sft.  

11. Laying Full grouted Surface with stone ballast 2 inches 
gauge  

 @ 30 Cft./100 Sft. grouting with binder binding  with  

  stone grit 3/4 inch to 1/2 inch gauge  

 @ 6 Cft./100 Cft and seal cost of binder and stone grit 3/8 
inch gauge 

 @ 3-1/2 Cft./100 Sft. the binder being hot bitumen or tar  
          5,000 Sft.  



12. 3/4 inch thick premix carpet surfacing with stone grit 3/8 inch 
gauge 

 @ 8 Cft/100 Sft. and binder including tack coat the binder 
being hot bitumen or tar       
 10,000 Sft.  

13. 1 inch thick premix carpet surface with stone grit 3/8 inch 
gauge 

 @ 10Cft./100 Sft. and binder including tackcoat binder being  

  hot bitumen or tar as specified    
       10,000 Sft. 

 
14. 1½ inch thick premix macadum surfacing with stone ballast  1 

inch  

 gauge @10 Cft./100 Sft. and bitumen blinding with stone grit 
½ inch         6,000 Sft. 

 gauge @ 5 Cft./100 Sft. and seal coat of hot bitumen and 
stone grit 

 3/8 inch gauge @ Cft./100 Sft. 

15. 2 inches thick premix macadum surface with stone ballast 1 
inch gauge 

 @20 Cft/100 Sft. and hot bitumen building with stone grit ½ 
inch gauge         5,000 Sft. 

 at the rate of 5 Cft./100 Sft. and seal coat of hot bitumen and 
stone grit 

 3/8 inch gauge @ 3½ Cft./100 Sft. 

16. 1½ inches thick bitumen concrete surfacing with graded 
stone ballast 

 (¾ inches to ¼ inch gauge) @ 12 Cft./100 Sft. Coarse sand 
@ 6 Cft./         5,000 Sft. 

 100 Sft. and hot bitumen over a tack coat of hot bitumen.  

17. 2 inches thick bitumen concrete surfacing with graded stone 
ballast 

 (¾ inches gauge ¼ inch gauge) @ 20 Cft./100 Sft. coarse 
sand @ 10 Cft./         4,000 
Sft. 

 100 Sft. and hot bitumen over a tack coat of hot bitumen.  

18. 2½ inches thick bitumen concrete surfacing with graded 
stone ballast  

 (¾ inches gauge ¼ inch gauge) @ 20 Cft./100 Sft. coarse 
sand @ Cft./         3,000 
Sft. 

 100 Sft. and hot bitumen over a tack coat of hot bitumen.  

19. 1 inch thick bitumestic sheet with hot bitumen stone grit ½ 
inch to 3/8 inch 

 @ 5½ Cft./100 Sft. and Badarpur Sand at the rate of 5½ 
Cft./100 Sft. Over         8,000 
Sft. 

 a tack coat of hot bitumen.  



20. 1½ inch thick bitumen sheet with hot bitumen stone grit ½ 
inch to 3/8 inch 

 @8¼ Cft./100 Sft. and Badarpur Sand at the rate of 8¼ 
Cft./100 Sft. over a         
 6,000 Sft. 

 tack coat of hot bitumen.  

PROFORMA FOR CEMENT REGISTER 
 
 
 
 

DATE OF 
RECEIPT 

 PARTICULARS 
OF RECEIPT 
QUANTITY 
RECEIVED  

DATE OF 
ISSUE 
PROGRESSIVE 
TOTAL 

PARTICULARS 
OF ISSUE   

     QUANTITY 
  ISSUED 

ITEM 
OF 
WORK 
IN 
WHICH 
IS 
ISSUED 

QUA
RET
AT 
END
THE 

1 2 3 4 5 6 7 

       

 

DAILY BALANCE 
CONTRACTOR‟S 
REMARKS 

JE‟S 
INITIAL 

AE‟S 
INITIAL 

AE & EE
  

PERIOD 
CHECK 
 
 

8 9 10 11 12 

     

 
 

    
                 
 
 

Form II 
REGULATION 19(1) EMPLOYER 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO 
THE EMPLOYER BY THE NEGLECT OR DEFAULT OF THE EMPLOYED 

PERSONS 
 

S.No. Name Father‟s/Husband‟s 
     Name 

Sex Department Damage 
or loss 
        
  caused 
with 
date 

Whether 
worker 
showed 
cause 
against 
deduction 
If so 
enter 
date 

       

 

Date and 
amount      of 
deduction 

      Number of 
installments 

Date on which 
 total amount 
   realized 

Remarks 



Imposed 
 

    

 
 

        
 
 
 
 
 
 
 
 

        
Form XIII 

(See Rule 75) 
REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

 
Name and Address of Contractor  
____________________________________________________________ 

Name and address of establishment Under which contract is carried on  

__________________________________ 

Name and location of work   

______________________________________________________________ 

Name and address of Principal Employer  

_______________________________________________________ 

 

 
 

S.No. Name & 
surname 
of 
workman 

Age and 
Sex 

Nature of 
employment/ 
designation  

Permanent 
home 
address of 
the 
workman 

Village 
and 
Tehsil 
Taluk & 
Distt. 

Local 
address 

       

 
 
 
 

Date of 
commencement 
of employment 
 

      Signature 
or thumb 
impression of 
the work man 

Date of 
termination of 
employment 

Reason for 
termination 

REMARKS 

     

 
 

 
      

        
Form XVI 



[See Rule 78 (2) (a)] 
MUSTER ROLL 

 
Name and Address of Contractor 
_______________________________________________________ 
Name and address of establishment Under which contract is carried on 
_________________________ 
Name and location of work  
__________________________________________________________________
_____ 
Name and address of Principal Employer  
________________________________________________________ 
For the Month of fortnight 
__________________________________________________________________
______ 

     S.No. Name of Workman Father‟s/Husband‟s Name  Sex 1 2 3 4 5 

 Dates    Remarks 

 
Form XVII 

REGISTER OF WAGES 
Name and Address of Contractor 
__________________________________________________________________
____________________ 

Name and address of establishment Under which contract is carried On  

_______________________________ 

Name and location of work  

_________________________________________________________________ 

Name and address of Principal Employer   

____________________________________________________ 

For the Month of fortnight   

___________________________________________________________ 
 
 

Sr. 
No.  

Name of  
Workman 

Serial No. 
in the 
register of 
  workman 

Designation 
nature 
of       work 
done   

No. of 
days   worked 

Units 
of 
work 
done 

Daily rate 
of    wages/piece 
rate 

    Basic 
wages   

        

 

 Dearness   Allowance Over 
tme 

 Other 
cash 
payments  
payment 
to be 
indicated) 

Total    Deduction        if 
any     (indicate 
      nature)  

Net 
amount 
paid 

Signature 
or thumb 
impression 
of the 
workman    

Initial 
      
or 
represe

        

 
 
 



 

            
  Wage Card No. 

Appendix „E‟ (Obverse) 
WAGE CARD 

 
Name and Address of Contractor  
____________________________________________________________ 

Date of Issue  

__________________________________________________________________

_____________ 

Name of work with location  

_________________________________________________________________ 

Designation   

__________________________________________________________________

______________ 

Name of Workman   

__________________________________________________________________

__________ 

Month/Fortnight   

____________________________________________________________ 

Rate of wages   

__________________________________________________________________

____ 
 
  
 
 

 

 Morning  Rate     Evening   Amount     Initial    

 

 

 Received from 

______________________________________________________ the sum of Rs. 

______________________________________ on amount of my wages. 

 

  Signature 

 

 

 

 

 

 
 The wage card is valid for one month from the date of isse. 

GENERAL SPECIFICATIONS AND CONDITIONS 



 1. While tendering for the work the contractor is supposed to have 
seen the site of work and no special claims on account of difficulties 
arising due the situation of the site will be entertained.  
 2. The work shall be carried out as per the drawings supplied by the 
department and as per the instructions of the Engineer-in-Charge.  The 
General specification shall be as per printed IPH. standard specification 
with up-to-date correction slips except where otherwise specified in 
description of items given on the schedule of quant ities. 
 3. The contractor shall keep in safe custody all the material issued to 
him by the department under clause 10 and should not be removed from 
the “Site of Work” without prior permission of the Engineer -in-Charge. 
 The contractor shall note that the approved quarries of materials are 
as under : 
 Material  Quarry   Material   Quarry 
 1. Fance Stone  Barog       2. Other Stones  Bhatia 
Kufer/Barog 
 3. Sand   Barog Deothi     4. Ballast  
 Barog/Taradevi 
 4. Hard stone and other materials should be obtained from approved 
quarries Royalties taxes, Municipal octroi, other incidental charges 
connected whether with for their supply to the site of work shall be borne 
by the contractor himself. 
 5. When any surplus earth is to be disposed of the site where the 
earth would be disposed  of should be got approved from, Engineer -in-
Charge in writing before undertaking the work.  The disposed of rubbish 
and melba due to construction work will be the contractor‟s responsibility 
and nothing shall be paid extra for this disposal. 
 6. Owing to difficulty on obtaining certain material in open market the 
Government have undertaken to supply materials specified on page 
____________ of the tender form at the rates stated therein.  There may 
be delay in obtaining the materials by the department and the contract is 
therefore to keep himself in touch with day to day position regarding 
supply of material from Engineer-in-Charge and so adjust the progress of 
work that his labour may not remain idle nor therefore be any other claim 
due to or arising from delay in obtaining the material.  It should be clearly 
understood that no claim whatsoever shall be entertained by the 
Government on account of delay in supplying materials.  
 7. The contractor must ensure before taking delivery of materials from 
stores that these are in good condition and no claim on account of the 
materials being defective will be entertained later on. If these are 
delivered at any other site than specified in the agreement the difference 
due to carriage will be adjusted accordingly. 
 8. The cement shall be stocked by the contractor in a separate 
godown built by him at his cost having waterproof roof and walls and 
floor consisting of layer of dry bricks/stone laid on wall consolidated 
earth at least one foot above ground level. These stocks shall be in rows 
of 2 bags deep and 10 bags high and with minimum 2 ft. clear space 
around as per sketch attacked. The bags shall be placed horizontally 
continuous in each line. Nothing extra will be paid for this.  
 9. The contractor shall be required to make double lock arrangement 
for storage of cement and other valuable materials at the site of work.  
One key will remain in the custody of Junior Engineer In -charge of the 
work and the other with the representative of the contractor and locking 
arrangement should be such that godown cannot be opened unless both 



the contractor and Junior Engineer are present.  The issue account of all 
materials issued by the Department will be maintained  properly and 
should be presented for scrutiny whenever demanded by the Department 
Officers.  The contractor will however remain responsible for the safe 
custody as usual. 
 10. No hand mixing of the concrete will be allowed. The 
contractor will have to arrange for the concrete mixer himself.  Concrete 
mixer if available with the department shall be issued to the contractor at 
the work site at Rs. 15/- (Rupees fifteen only) per full working day.  If the 
mixer is utilized for less than 3 hours half the charges for that day will be 
recovered from the contractor watch and wards of the concrete mixer for 
the days it remains on the work-site (whether working or idle) will be 
responsibility of the contractor and nothing extra on this account will be 
paid to the contractor. 
 11. Hire charge will include the services of the Driver and 
cleaner as required and cast of lubricants, stores for cleaning purpose.  
All other charges such as cost of coal, firewood, diesel, oil, petrol, 
kerosene oil etc.  for running and working of the mixer, per of the 
chowkidar for guarding the mixer at night shall however be borne by the 
contractor.  All losses to the machinery due to the negligence of theft 
except for fair wear and tear shall be the responsibility of the contractor.  
 12. IPH. Truck is available shall be issued at Rs. 
________________ per K.M. whether empty or loaded with minimum 
charges of Rs.___________________ per day of working hours if the 
IPH. trucks are not available or are not sufficient to meet the requirement 
of contractor, the department will help the contractor for arranging trucks 
from the Transport Department provided written request is made for the 
same by the contractor.  In such circumstances the contractor will have 
to pay the amount as per debit raised by the Transport Department.  
 13. The contractor will have also to pay token tax to the H.R.T.C. 
for the period,  in case he uses the departmental IPH. trucks on his 
request for bonafide work according to the rates fixed by the corporation.  
The receipt for payment of token tax to the H.R.T.C. will have to be  
produced by the contractor to the Engineer-in-Charge at the time of 
receiving payment for the work done.  
 14.  In addition to hire charges of departmental trucks, the 
contractor will have to pay the goods tax on approved rates under Goods 
Taxation Act, 1955 to the Excise Taxation Department for the period 
departmental truck/trucks are/ is  hired by them/him for bonafied use on 
the work.  The contract will have to produce necessary reception in token 
of having paid the Goods Tax to the concerned department before 
receiving the payment from the Engineer-in-Charge. 
15. The contractor shall also be responsible for 

watch and ward of other materials issued to him.  If contractor fails 
to provide sufficient fencing lighting and watch satisfaction of the 
Engineer-in-Charge  the later after notice the contractor will 
provide sufficient fencing lighting and watching staff.  The cost of 
doing so 

shall be deducted from the contractor but such action on the part of the Engineer-
in-Charge in providing sufficient fencing lighting and watching shall not relieve the 
contractor from responsibilities for damages caused by failure on his part.  

 16. The contractor will produce a certified copy from the industries department 
that the royalty has been paid by him on account of excavation of stones and sand 



from other than PWD, roads or alternatively recovery of the material excavated and 
utilized in the construction as per the billed quantities shall be recovered by the 
department. 

 16 (a). The contractor shall have to purchase the timber to be used on works 
from an authorized dealer/agency and he would produce necessary 
receipts/vouchers as a proof before releasing the payment on the wood-work. 

 17. No payment shall be made to the contractor for any damage caused to work 
or material by rain/snow or floods or due to any cause, whosoever, during the 
execution of work and no such claim of this account shall be entertained.  He will 
have to make good all such damages. 

 18. The contractor shall not deposit materials on any site which will seriously 
cause inconvenience to the public. The Engineer-in-Charge may require the 
contractor to remove any material which is considered by him to be a danger or 
inconvenience to the public cause then to be removed at the contractors cost. 

 19. Recovery of damaged materials due to defective storage of material issued 
by the department will be recovered from the contractor at double the issued rate.  
No claim on this account shall be entertained. 

 20. The contractor should obtain permission from the Executive Engineer for 
extracting stones  from road side of approved  quarries and Rs. ( _____________) 
% cum will be recovered from him on account of royalty charges for the stones 
quarried within the acquired with on the road the royalty for stones quarried  
beyond  the acquired width for road shall be paid directly by contractor to the 
concerned department/owner.  

 21. The contractor shall be responsible to make good the damages caused  to 
the lands and buildings of private persons which are continuous  or otherwise  to 
the premises on which the work or any part of it is being executed and on his failure 
to do so, the same will be made good by the Engineer-in-Charge at the cost of 
contractor. 

 22. Any damages during the execution of work will be the responsibilities of the 
contractor and he will have to restore such damages at his own cost and nothing 
will be paid by the department on this account. 

 23. When a road has to be closed to traffic a clear notice at least of 7 days shall 
be given by the contractor to the Executive Engineer who shall notify it to the police 
authorities and the Transport Department. Adequate number of sign boards for 
diversion of the traffic shall be arranged and fixed by the contractor at his own cost. 

 24. A notice board „Road Closed‟ shall be placed at each barrier by day provided 
by three red lanterns by night.  The lanterns should be of standard square pattern. 
A notice indicating the direction that traffic, should be kept perfectly free from tools, 
and other constructions should be on through repair so long as the metalled 
surface is not opened for traffic. 

 25. Samples of all materials to be used on the work shall be submitted for 
approval to the Engineer-in-Charge before and the same principle will hold for all 
the items of work. 

 26. The design of shuttering must be submitted by the contractor to the 
Engineer-in-Charge before hand for obtaining his written approval before erection 
of the same.  The contractor shall be entirely  responsible  for the  failure of the 
shuttering due to non-compliance of the instructions and to imperfection in erection 
and execution. 

 27. All reinforcement has to be placed in the position shown in the drawings. In 
case any reinforcement is found to have been misplaced/displaced, the contractor 



alone will be responsible for the failure of the shuttering due to non-compliance of 
the instructions and due to imperfection in erection and execution. 

 28. All jungle clearance such as shrubs etc. will be done by the contractor at his 
own cost but the trees big or small shall not be felled without prior permission.  Cost 
of damage to the forest of some other Government or private properties will be 
made good by the contractor at his own cost or recovery shall be made from his 
bills. 

 29. The contractors shall remain himself  to keep his representative duly 
authorized at site during all working hours of execution to receive instructions from 
Engineer-in-Charge and to carry out the work accordingly. 

 30. All materials brought to the site of work during the time of execution should 
be stacked properly as desired by the Engineer-in-Charge. 

 31. The Engineer-in-Charge will be at liberty to debit the contract account with 
any dues outstanding against him in respect of some other work entrusted to him in 
the Himachal Pradesh Public Works Department. 

 32. In case the contractor obtains a route permit for plying his own or hired truck 
for the carriage of materials to the site of work, shall render a full account of the 
carriage work by him duly supported with the log book of the vehicles weekly, 
failing which he will be liable to pay fine at the rate of Rs. 5 per day for extra days 
that the truck has plied. 

 33. The rates of different items are for all heights, depths  and width unless  
otherwise specified against the items. 

 34. For testing the  strength of concrete,    cubes shall be prepared by  
the  contractor  under   the  supervision  of an officer of the department not below 
the rank of Assistant Engineer.  Samples of concrete and its testing shall be done 
as per Punjab  Public  Works Department specifications and also as per relevant 
I.S. Codes of practice and tested in a 

recognized laboratory approved by the Engineer-in-charge. The cost of making 
cubs, carriage to laboratory and laboratory charge, should borne by the contractor. 
The contractor shall, however, abide by the decision of the Engineer-in-charge. In 
case, the result of test shows the work not upto the specified standard, contractor 
will carry out any order, necessitated thereby at his own cost.  

 35. The contractor shall get frames and other items of wood work approved 
by the Engineer-in-charge before fixing the same. All wood work shall be properly 
seasoned. The wood work should not be painted or treated in any other way until it 
is approved by the Engineer-in-charge.  

 36. The samples of iron fittings  and other fittings i.e. fan, clamp hooks, rings 
wooden hand rail, iron railing, paints of different shades, marble, chips etc. shall be 
approved by the Engineer-in-charge before fixing or laying.  

 37. In case where brick work is exposed and is required to be finished with 
painting or otherwise selected bricks should be used and nothing extra will be paid 
to the contractor on this account.  

 38. In case of brick work masonry items, the classification of brick brought by 
the contractor or shall strictly confirm to the printed Punjab Public Works 
Department specifications referred to above irrespective of the classification shown 
on the permit if any issue to the contractor by the Supply Department.  The 
contractor shall have no claim whatsoever on this account and issue to the 
contractor by the Supply Department.  The contractor shall have no claim 
whatsoever on this account.  



 39. The contractor shall clear the site properly after the completion of the 
work.  

 40. The contractor shall maintain in good condition all works during 
executing till completion of entire work allowed to the contractor.  

 41. The contractor must take all precautions to avoid all accidents by 
exhibiting day and night necessary sign boards, speed limit boards, red flags and 
red lights and providing  barriers. He shall be responsible for all damages and 
accidents caused due to negligence on his part. No hindrance shall be caused to 
traffic during the execution of work.  

 42. Any Departmental Officer is authorized to have access to the godown for 
purpose of inspection of materials at any time.  Any materials which inspecting 
officer may point out as being below the required standard will be removed entirely 
at once from the site of work by the contractor and not used on Government work 
No claim on this account shall be entertained.  

 43. Wherever pipes are to be fixed to wall of R.C.C. surface the contractor 
may be required to use renewal plugs for which nothing extra shall be payable. The 
contractor shall ensure that vertical pipes trolley/vertical and horizontal pipes are 
truly horizontal.  

 44. In the event of dispute of any kind arising out of this contract the law 
court at the District Headquarter of the Engineer-in-charge of High Court of 
Himachal Pradesh Shimla shall have the legal jurisdiction. This condition will 
however not interfere with the arbitration clause of the contract agreement.  

 45. Sample of fine and course and aggregate shall  be got approved by the 
contractor from Engineer-in-charge at site before starting the work.  

 46. The contractor must  see the proposed  sites for these work and study 
specification & conditions carefully before tender. The work shall be executed as 
per programme drawn by the Engineer-in-charge. No extra claim whatsoever 
arising on variation in site conditions start re-countered etc. shall be entertained. 

 47. The contractor shall produce a labour clearance certificate from the 
labour inspector concerned before final payment are released  to him.  

 48. The contractor shall make his own arrangement for obtaining for electric 
connections if required and make necessary payment to the department 
concerned.  

 49. Notwithstanding anything provided and where also the beam below 
average found level shall be and paid for in the items or RCC works in raft strips 
foundations and columns.  

 50. The fair wages to be paid as per clause 19 (a) shall be applicable on the 
date of opening of the tenders or on the date notified by the H.P. Govt. , whichever 
is later.  

 51. The contractor shall allow deduction of Income Tax at source as required 
under section 184 C of the Income Tax Act., 1961 as inserted by the Finance Act, 
1972. 

 52. For items not covered by the relevant Public Works Department 
specifications, relevant I.S.I.. standards for works shall be followed.  

 

 



Contractor           
        Executive Engineer 

ADDITIONAL CONDITIONS  

1. The contractor should submit a tentative  programme of working within 
fifteen days of the date of start of work. The contractor will have to work as per 
programme of the department. No claim whatsoever will be entertained on this 
account.  

2. Unless otherwise provided in the Schedule of quantities, the rates 
tendered by the contractor shall be all include and shall apply to all heights lifts, 
leads and  depths of the building and nothing extra shall be payable, to him on this 
account.  

3. The structural and architecture drawing shall at all  times be properly 
correlated  before executing any work. However, in case of any discrepancy in the 
item given in the Schedule of quantities  appended with the other and architecture 
drawings relating to the relevant item. The former shall prevail unless and 
otherwise given in writing by the Engineer-in-charge.  

4. The contractor shall be required to produce samples of all buildings 
materials and fittings sufficiently in advance to obtain approval of the Engineer-in-
charge.  

5. The contractor shall make his own arrangements for obtaining electric 
connections. If required and make necessary payments  directly to the department 
concerned.  

6. No payment shall be made to the contractor for any damage caused by 
rain snow fall floods or any other natural cause whatsoever during  the execution of 
work . The damage to work will be made good by the contractor at his own cost, 
and no claim on this account shall be entertained.  

7. Other agencies will also simultaneously execute the works like 
electrification, horticulture or external service and other buildings works for the 
same project alongwith this work in particular. The contractor shall afford necessary 
facilities for the same. No claim in the matter shall be entertained.  

8. Some restrictions may be imposed by the security  staff etc. on the 
working and/or movement of labour, materials etc., the contractor shall be bound to 
follow all such restrictions/ instructions and nothing extra shall be payable on this 
account.  

9. (a) The buildings work will be carried out in the manner complying in all 
respects with  the requirements of relevant by laws of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-in-
charge and nothing extra will be paid on this account.  

(b) The work of water supply internal  sanitary installations and drainage 
work, etc. shall be carried out as per local Municipal Corporation or such local body 
by laws  and the contractor  shall produce necessary connection certificate from 
such authorities after completion of the work.  

(c) Water tanks, taps, pipes fittings  and  accessories should confirm to by 
laws and specifications of the municipal body/corporation. The contractor should 
engage licensed plumbers for the work and get the materials (fixtures/fittings) 
tested by the Municipal body/corporation authorities, wherever required at his own 
cost. The work shall be carried out according to municipal by laws.  



(d) The contractor shall comply with proper and legal order and directions of 
the local or public authority or municipality and abide by their rules and regulations 
and pay all fees and charges which he may be liable.  

(e) The sanitary water supply and drainage pipes and fittings and other 
materials shall be approved quality shall conform to the relevant IPH. specifications 
for  works 1977 vol. II with up-to-date and correction slip and shall be I.S.I. marked. 
The work shall be carried out without infringing on any of the local Municipal by 
LAWS.  

10. The contractor shall take all precautions to avoid all accidents by 
exhibiting necessary caution boards day and night speed limit boards ,red flags, red 
lights and providing barriers. He shall be responsible for all damages and accident 
caused due to negligence on his part. No hindrance shall be caused to traffic during 
the execution of the work.  

11. The contractor shall give performance test of the entire installation (s)  as 
per standard specifications before the work is finally accepted, and nothing extra 
whatsoever shall be payable to the contractor for the test.  

12. Cement bags shall be stored in separate godowns to be constructed by 
contractor at his own cost as per sketch at page No....... with weather proof roofs 
and walls. Each godown shall be provided with a single door with two locks, the 
keys one lock shall remain with IPH Engineer-in-charge of work and that of the 
other lock with the authorized agent of the contractor at the site of work so that 
cement is removed from the godown according to daily requirement with the 
knowledge of both the parties and the account maintained in the enclosed proforma 
at page.  

13. M.S. and cold twisted bars flats tees angles where stipulated will be 
issued in available coils and straight lengths, shapes and sizes as available in the 
stores for all reinforcement items only. No claim on this account shall be 
entertained.  

14. The materials will be issue to the contractor at the place of delivery as 
mentioned in the schedule of materials. If these are delivered at any other site the 
difference due to cartage will be adjusted in accordance with clause 12. The 
materials will be issued during the working hours and as per  rules of the godowns 
as framed from time to time.  

The contractor shall have to cart at his cost of the materials to the site of 
work as soon as these are issued.  

15. The contractor shall bear all incidental charges for cartage storage and safe 
custody of materials issued by department against damage due to sun, rain, 
dampness, fire, theft, etc. He shall also employ necessary watch and ward 
establishment for this purpose at his own cost. Nothing shall be paid to the 
contractor on this account. 

16. The standard sectional weights referred to as standard table in H.P. 
specifications of work, 1990 to be considered for conversion of length of various 
sizes of M.S. bars and Tor Steel bars into weight are as under :  

Size (mm)   Weight           Size (mm) 
  Weight 

(Diameter)   K/M           (Diameter)  
 Kg/M 

 



6    0.222    25  
 3.855 

8    0.395    28  
 4.836 

10    0.62    32  
 6.316 

12    0.89    36  
 7.994 

16    1.60    40  
 9.869 

18    2.00    45  
 12.490 

20    2.45    50  
 15.424 

22    2.99    
Issued of steel of diameter above 10 mm will be regulated on sectional 

weight basis, weight being calculated  with the help of the above tables. However 
for bars M.S./Tor steel upto and including 10 mm the following procedure shall be 
adopted. The average sectional weight for each diameter shall be arrived at from 
samples from each lot of steel received at site. The actual weight of steel issued 
shall be modified to take into account the variation between the actual and standard 
coefficients given above and the contractor‟s account will be debited by the cost of 
this modified quantity only. The discretion of the Engineer-in-charge shall be final 
for the procedure to be followed for determining the average sectional weight of 
each lot. Quantity of each diameter of steel received at site of work each day will 
constitute one single lot of this purposes  

17. For purpose of clause 42 (iii) of conditions of contractor in respect of 
steel reinforcement bars theoretical consumption will be balanced diameter wise for 
purpose of panel recovery as envisaged  in the said clause  

18.  Any cement slurry added over base surface (or) for continuation of 
concreting for better bond is deemed to have been in built in the items (Unless 
otherwise explicitly stated) and nothing extra shall be payable (or extra cement 
considered in consumption on  this account. 

 19. Testing of materials :  

a) Samples of various materials required for testing shall be provided free of 
charge by the contractor . Testing charges if any,  shall be borne  by the 
department. All other expenditure required to be incurred for taking the samples 
conveyance, packing etc., shall be borne by the contractor himself.  

b) In case there is any discrepancy in frequency of testing as given in list of 
mandatory tests and that in individuals sub-heads of work as per IPH. 
specifications, the higher of the two frequencies of testing shall be followed and 
nothing extra shall be payable to the contractor on this account.  

20. The contractor shall be responsible to arrange at his own cost all 
necessary tools and plants required for execution of the work.  

21. The contractor shall provide at his own cost suitable weighting and 
measuring, arrangements at site for checking the weight/dimensions as may be 
necessary for execution of the work.  

22. Rate for all items in which use of cement is involved inclusive of charges 
for curing.  



23. The foundation trenches shall be kept free from water while all the works 
below ground level are in progress.  

24. Royalty at the prevalent rates whenever payable, shall have to be paid 
by the contractor on the builders, metal, shingle, sand and bajri etc, or any other 
materials collected by him for the work direct to the revenue authority of the 
District/State Government concerned.  

25. The rate for all items of work shall unless clearly specified otherwise 
include cost of all labour material and other inputs like during involved in the 
execution of the item.  

26. For the purpose of recording measurement of preparing running account 
bill, the abbreviated nomenclature  indicated in the publication  “Abbreviated 
nomenclature of items” shall be adopted. The abbreviated nomenclature shall be 
taken to cover all the materials and operations as per the complete nomenclature of 
tie relevant items in the agreement and other relevant specifications.  

27. (i) Tendered rates are inclusive of all taxes and levies payable under the 
respective status. However, pursuant to the constitution (46the amendment) Act, 
1982 if any further tax or levy is imposed by status, after the date of receipt of 
tenders and the contractor thereupon necessarily and properly pays such 
taxes/levis, the contractor shall be reimburse the amount so paid , provided such 
payment, if any, is not, in the opinion of Superintending Engineer (whose decision 
shall final and binding) attributable to delay in execution of work within the control of 
contractor.  

(ii) The contradictor shall keep necessary books of account and other 
documents for the purpose of this condition as may be necessary and shall allow 
inspection of the same by a duly authorized representative of Govt. and further 
shall be furnish such other information/document as Engineer-in-charge may 
require.  

(iii) The contractor shall within a period of 30 days of imposition of any further tax or 
levy in pursuant to the constitution of (45 amendment) Act 1982 given in written 
notice thereof to the Engineer-in-charge that the same is given pursuant to this 
condition together will all necessary will all necessary information relating there to. 

28. In case of P.P.C.  is used in addition to the 7 days cube test at least 25% 
of the tests  shall be carried out after 28 days tests  are satisfactory. In such cases 
the strength of the concrete as per 28 days tests shall be taken as final for taking 
action under different clause of the Agreement.  

29. The surplus execrated earth which is beyond the requirement of Govt. 
work may be allowed by the Executive Engineer to be disposed off by the 
contractor on his own or to sell the surplus earth to private parties at his discretion 
but nothing extra will be paid to carriage or disposal of surplus earth of the same is 
not required on any Govt. Work.  

ADDITIONAL SPECIFICATIONS 

1. The entire work shall be done as per IPH. specification 1990 Vol. I with 
CS upto date and IPH specification for works 1990 (Vol. II) with correction slip No. 
1 to upto day of tender. However, in the event of any discrepancy in the description 
of any items as given in the Schedule of quantities appended above with the tender 
and specifications relating to the relevant items as per IPH. specifications 
mentioned above the former shall prevail. If the Specifications for any items are not 
available in the IPH specifications cited above, relevant I.S.I. specifications shall be 
followed. In case I.S.I. specifications are also not available, the decision of the 



Engineer-in-charge given in writing based on acceptable sound Engineering 
practice and local usage shall be final and binding  on the contractor. The work 
shall be executed and measured as per metric dimensions given in the Schedule of  
quantities, drawings, etc.. (F.P.S. units  where ever indicated are for guidance only) 

2. The following modification to be  above  specifications and some 
additional specifications shall however apply: (i) All slow aggregate and stone 
ballast shall be of hard stone variety to be obtained from approved quarries at or 
any other sources to be got approved by the Engineer-in-charge . (iii) Sand to be 
used for cement concrete work mortar for masonry and plaster work shall be of 
standard quality. Sand shall be obtained from to be filled in by EE or any other 
source to be got approved by the Engineer-in-charge and screened as required . 
The same shall consist of hard siliceous  material it shall be clean sand. If the sand 
brought to site is dirty, it must be washed clean in water and should confirm of 
clause of IPH. Specifications.  

3. Wherever any reference to any Indian standard specification occurs in the 
documents relating to this contract the same shall be inclusive of all amendments 
issued their to or revisions there of it, any, upto the date of receipt of tenders.  

4. The work will be carried out in accordance with the architects drawings 
and structural Drawings, to be issued by the Engineer-in-charge. The structural and 
Architectural Drawings shall have to be properly correlated before executing the 
work. In case of any difference noticed between Architectural and structural 
Drawings, final decision, in writing of the Engineer-in-charge shall be obtained by 
the contractor. For items where so required, samples shall be prepared before 
starting the particular items of work for prior approval of the Engineer-in-charge and 
nothing extra shall be payable on this account.  

5. Articles manufactured by reputed firms and approved  by the Engineer-in-
charge shall only be used. Only articles classified as “First Quality” by the 
manufacturers shall be used unless otherwise specified. Articles which bear ISI 
certifications marks shall be used. In case articles bearing ISI certification marks 
are not available the quality of samples brought by the contractor shall be judged 
by the stand laid down in the relevant IPH.. specifications, for items not covered by 
IPH. specifications relevant ISI standards shall apply.  

6. The contractor shall give a performance test of installations as per 
specifications before the work is finally accepted and nothing extra whatsoever 
shall be payable to contractor on this account.  

7. The work shall be carried out on manner complying in all respects with the 
requirements of relevant by laws off the Municipal Committee/Municipal 
Corporation /Development Authority. Improvement trust under the jurisdiction of 
which the work is to be executed or as directed by the Engineer-in-charge and 
nothing extra shall be paid on this account.  

8. Other agencies doing work of electrification, external services other 
building work, horticulture work, etc. for this project will also simultaneously execute 
the works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, opening etc. may be required for the 
electric and sanitary works etc.  and nothing extra over the agreement rates shall 
be paid for the same.  

9. Unless otherwise specified in the schedule of quantities the rates for all 
items of the work shall be considered as inclusive of pumping out or falling our 
water, if required for which no extra payment will be  made. This will include water 



encountered from any source such as rains, floods, sub-roll water being high due to 
any other cause whatsoever. 

10. Any cement slurry added over base surface (or) for continuation of 
concerting for better bond is added to have been in built in the item (unless 
otherwise explicitly stated) and nothing extra shall be payable (or) extra cement 
considered with consumption on this account.  

11. The rate for all items in which the use of cement is involved  in include of 
charges for curing.  

12. The foundation trenches shall be kept free from water while all the works 
below ground level are in progress.  

13. The Finances modulus of sand to be used in different work shall be as 
follows :  

 1. Course sand,  2.5 to 3.5  As specified in the item like 
Plain conc. RCC work flooring work etc.  

 2. Fine sand,  1.2 to 1.6   As specified  in the item like 
Finishing Coat of cement plaster, skirting clado etc.  

14. Bricks Works: 

Bricks shall generally confirm to specification for brick class 75 , 
Bricks shall not absorb water  more than 20% of their own dry weight 
after 24 hours immersion in cold water. Both the faces of wall of 
thickness more than 23 cm shall  be kept in the proper plane. Wall of half 
brick thickness or less shall be measured separately and paid in sqm. 
Half  brick thickness shall be taken as 115 mm. Brick wall beyond half 
brick thickness shall be measured in multiple of half brick (i.e. 115 mm) 
which shall be deemed to be inclusive mortar joints. When a fraction of 
half brick occurs due to architectural reasons or otherwise as per the 
requirements of the department the same shall be measured as half brick 
work provided such fraction exceeds 2 cm, fraction upto 2 cm thickness 
shall be made upon mortar and paid for as per specified thickness under 
brick work Bricks shall be obtained from approved kiln or any other 
source to be got approved by Engineer-in-charge, and shall be best 
quality well burnt ground moulded bricks available in the locality.  

15. R.C.C. WORK :  

15.1.  In respect of project balconies, projected slabs at roof level 
and projected verandah, the payment for the R.C.C. work shall be  made 
under the item, of RCC slabs. The payment for centering and shuttering 
of such items shall similarly be paid under the item of centering and 
shuttering of RCC slab. Nothing extra shall be paid for the side 
shuttering at the edges of these projected ba lconies and projected 
verandah. All the exposed edge shall be however, be finished as per 
specifications and nothing extra shall be paid for this.  

15.2.   In the item of RCC walls, railing and roof etc., nothing extra  
shall be paid for making designs as per patterns given by Architects or 
for thickness of sections.  

15.3.  The rates for railing are inclusive of all the labour and the 
materials including execution as given in the description of the item, 
portion of the railing which is embedded in the masonry of RCC shall not 
be included for measurements.  



15.4.  Pre cast R.C.C.  

The compaction of the concrete shall be done by vibrating table or 
external vibrator, as approved by Engineer-in-charge. The rate quoted for 
the items shall include the element both for form work and mechanical 
vibration.  

15.5.   The water will be tested with regard to its suitability for use 
in RCC work and nothing extra will be paid for no account.  

15.6 .  The rate of item of reinforcement in RCC work includes all 
operations including straightening, cutting, bonding, binding with 
annealed steel wife and placing in position at all the floors with all leads 
and lifts complete.  

16.00 FLOORING 

The rate of items of flooring is inclusive of providing sunk flooring 
in bath rooms, kitchen etc. and nothing extra on this account is 
admissible.  

17.00 WOOD WORK  

17.1  The contractor will be responsible for the watch and ward of 
shutters handed over to him by the Department for fixing in case these 
are stipulated for issue by the Deptt. and nothing extra for the same will 
be paid.  

17.2  Timber as specified to be used for wood work shall be kiln 
seasoned  in the relevant items in the schedule of quantities and shall 
conform to IPH.  specifications 1990 with correction slips upto date and 
will be required variety obtained from approved sources.  

17.3 Shutters of paneled doors shall be  with kiln seasoned 
secondary species timer frames as per relevant specification of item and 
with panels of 12 mm thick second class teak wood/15mm thick deodar 
wood both kiln seasoned or made phenol form aldehyde glue processed 
non teak or equivalent particle board 12 mm thick with or without 
commercial ply veneer focus on both sides as indicated in relevant items.  

17.4 The paneled shutters shall be kiln seasoned with species as 
specified in items (styles and rails)  as per width shown in Architect digs. 
Panels shall be embedded  into frames to a minimum of 12 m with 1.5 
gaps.  

17.5 Permissible truculence on wood work shall be as under :  

 (a) Door frames of 3 mm (b) Door shutters (c) On width and 
height of 3 mm 

 (d) On width and height of 3 mm (e) On thickness of 1.2 mm 

17.6 The samples of species to be used shall be deposit by the 
contractor with the EE before commencement of the work. The contractor 
shall produce cash vouchers and certificates from standard kiln 
seasoning plant operator about the timer section to be used on the work 
having been kiln seasoned by them failing which it would not be so 
accepted as kiln seasoned.  

17.7 Transparent sheets glass confirming to IS 1761-1960 shall be 
used thickness being governed as under unless otherwise specified in 
the item. 



Area of Glazing     Thickness       Max. 
Unsupported (Length) 

For glazing area upto 0.2 sqm.   3mm   60 cm 
For glazing area from 0.2 sqm to 0.5 sqm. 4mm   120cm 
For glazing area more than 0.5 sqm.  5.5 mm  

 120 cm.  
Glazing for toilets and in fixed ventilators shall be of opaque type.  

17.8 Factory made shutters as specified shall be obtained from factories 
to be approved by the Engineer-in-charge and shall conform to IS 
2202 (Part-1) 1977  .The contractor shall inform well in advance to 
the 

Engineer-in-charge the name and address of the factory where from the contractor 
intends to get the shutters manufactured. The contractor will place order for 
manufacture of shutters only after written approval of the Engineer-in-charge in this 
regard is given. The contractor is bound to abide by the decision of the Engineer-in-
charge and recommend a name of another factory from the approved list in cases 
the factory already proposed by the contractor is not found competent to 
manufacture quality shutters.  

 The contractor will also arrange stage-wise inspection of the Shutters at  
factory of the Engineer-in-charge or his authorized representative, contractor will 
have no claim, if the shutters brought at site are rejected by Engineer-in-charge in 
part or in full lot due to bad work man ship/quality/Such shutters will not be 
measured and paid  and the contractor , shall remove the same  from the site of 
work within 7 days after the written instruction in this regard are issued by 
Engineer-in-charge or his authorized representative.  

18.00 STEEL WORK :  

 18.1  The rate of T/angle iron frame shall include the following :  

  (a) M.S. sill/tie of 16 mm dia bar shall be welded to T-iron door frames 
to keep the frame vertical in correct position . The sill/tie shall be embedded in floor 
concrete. No ties is necessary for window frames. In the case of windows frame 2 
lugs 15x3  mm long shall be welded to each vertical number of  the frame.  

  (b) Each T-iron frame for doors shall have 4 Nos. M.S. lugs 15x3 mm 
long shall be welded. In the case of windows frame 2 lugs 15x3  mm long shall be 
welded to each vertical number of the frame.  

  (c) M.S. flat 8x25 mm, 100 long having threaded holes ( No. of flats 
shall correspond to the No. of butt hings to be fixed to door/window shutter) shall  
be welded at appropriate places at the back of the T-iron frames for fixing the 
required but things to the frame with machine screws. M.S. flats 8x25 mm, 50 mm 
long with threaded holes shall be welded to the back of the T-sections to receive 
the butt highs for the cleats.  

 18.2  The M.S. flat cramps 15x6  mm thick for holding arrangements are to 
be provided and added as per site conditions i. The rate is inclusive of the cost of 
such craps . 

 18.3  The sill/tie lugs, curtain brackets and flats welded for fixing hinges and 
cleats shall not be measured for the purpose of payment.  

 18.4  All welding steel work shall be tested for quantity of weld as laid down 
in IS882-1970 before actual erection. Where ever it appears shall mean. 
Continuous fillet welding.  

19.00 WATER SUPPLY SANITARY INSTALLATION:  



 19.1  Sanitary fittings paints and other material shall be obtained from one of 
the firms on the list of approved manufacturers  of IPH. and shall bear ISI mark.  
The material shall be tested as per provision in relevant IS codes. The contractors 
rates for items involving the use of the above materials shall be deemed to cover 
the cost of samples.  

 19.2  The SCI pipe and G.I. Pipe wherever necessary shall be fixed to RCC 
column beams etc with raw „plugs‟ and nothing extra shall be paid for this.  
 19.3  G.I. pipes if stipulated for issued in the schedule of material can be 
issued in inch sizes or its equivalent metric size as considered fit and the issue rate 
recoverable from the contractor will remain the same. The contractor will not be 
paid anything extra on this account and nothing will be deducted for using the size 
of G.I. pipes issued and the items will be paid as per agreement rate for the same 
item.  

 19.4  The contractor shall be responsible for the protection of the sanitary 
and water supply fittings and other fittings and fixtures against pilferage and 
breakage during the period of installation and there after until building is handed 
over.  

 19.5  Water tanks, tapes, pipes fittings accessories should conform  to by 
laws specification of the municipal bodies corporations etc. The contractor should 
engage licensed plumbers for the work and get the material (fixtures fittings tested 
by the Municipal Bodies/Corporation Authorities wherever required, at his own cost 
the work shall be carried out according to the municipal by laws .  

 19.6  The P or S trap in the C shall be of deep seal type and shall have 
minimum water seal of 75 mm and floor traps shall have minimum seal of 50 mm. 

20.00 VARIATION CONSUMPTION OF MATERIALS:  

 The variation in consumption of material shall  be governed as per IPH. 
specification and clauses of the contract of the  extent applicable. The Following 
specific clause shall govern the variation in consumption pig lead.  

21.00 VARIATION ON CONSUMPTION OF PIG LEAD :  

21.1  The pig lead for caulking of joints of SCI popes shall be issued as per 
theoretical consumption for SCI pipes of size 100 mm, 75 mm, 50 mm, at 0.98 Kg.  
,and 0.77 Kg. per joints respectively  over and above the theoretical quantities of 
lead as marked out variation of 5% shall be allowed for wastage etc. Any difference 
between the actual consumption of pig lead  and theoretical consumption worked 
out on the above basis i/c the authorized varition shall be recovered at double  the 
issue rate. Where the pig lead is arranged by the contractor variation of 5% will be 
allowed. In case the variation is on higher 5% will be allowed . In case the variation 
is on lower side, the quality of pig lead used  less shall be recovered from the 
contractor at market rate to be determined by Engineer-in-charge whose decision 
on the matter will be final.  
21.2 The theoretical quantity of cement to be utilized in item of concrete involving 

use of single aggregate and mixed volume batching shall be computed on the 
basis of the co-efficient for cement to be used in different items of the 

work provided in DSR reducing each of the coefficient by 5% however, where the 
concrete is mixed by weight batching no such reduction shall be made from 
theoretical coefficients given in DSR for concrete with crushed stone aggregate.  
22.00 CONDITIONS  
 22.1  The contractor will have to work according to the programme work, 
decided by the Engineer-in-charge. The contractor  shall also construct a  sample 
unit complete in all respects within three months from the date of award of work 



and this samples unit shall be got approved from the Engineer-in-charge before 
mass construction is taken up no extra claim whatsoever beyond the payments due 
at agreement  rates will be entertained from the contractor on this account.  
 22.2  The contractor shall instructions from the Engineer-in-charge grading 
collection and stacking of materials in any place. No excavated earth or building 
material shall be stacked on areas where other buildings, roads, services of 
compound wall‟s are  to be constructed.  
 22.3 Royalty at the prevalent  rates shall have to be paid by the contractor 
on the boulders, metal, shingle, sand and bajri, etc. or any other material where 
royalty is payable collected by him for the execution of the work direct to the 
revenue authority of the Mineral Department  concerned H.P. Government.  
 22.4  The contractor shall make his own arrangements for obtaining 
electric/water connections, if required, and make necessary  payments directly to 
the Department concerned.  
 22.5  The contractor must take all precautions to avoid all accident by 
exhibition necessary day and night caution boards, speed limit board, red flag, red 
lights and by providing  barriers. He shall be responsible for all damages and 
accidents caused due to negligence in this regard. No hindrance shall be caused to 
Traffic during the execution of work.  
 22.6  The contractor shall maintain in perfect condition all works executed till 
the completion of the entire work  allotted to him. Where phased delivery is 
contemplated the provisions mentioned above will apply to each phase.  
 22.7  No compensation shall be payable to the contractor for any damage 
caused by rains, lightening wind, storm, floods tornadoes, earth quakes or other 
natural  calamity during execution of work. He will make good all such damages at 
his own cost and no claim on this account will be entertained.  
 22.8 The contractor shall clear  the site thoroughly of all scaffolding materials 
and rubbish etc. Left out of his work and dress the site around  the building to the 
satisfaction of the Engineer-in-charge before the work is considered as completed.  
 22.9  All materials obtained from Government stores or other work shall be 
got checked from the Engineer-in-charge or his representative on receipt of the 
same site and before they are actually used.  
 22.10  If as per Municipal Rules the huts for labour are not the be erected at 
the site of work by the contractors. The contractors are required of proved such 
accommodation is acceptable to local bodies and nothing extra shall be paid on this 
account.  
 22.11  The centering and shuttering  required for RCC work will be brought 
to site by the contractor well in advance so that the progress of the upper floors is 
not hampered due to non-availability of the same. Nothing extra shall be paid for 
this.  
 22.12  The contractor must see the proposed site for the work study 
specifications and condition carefully before tendering. No claim of any sort shall be 
entertained on account of any site conditions or ignorance of specifications and 
conditions.  
 22.13  The site is available and tenderer should see the approaches and 
conditions of the same . If any approach from main road is required at site or 
existing approach  is to be improved and maintained, for cartage and materials by 
the contractors, the same shall be provided, improved and maintained by the 
contract at his own cost.  
 22.14 Machine made shutters shall be got approved from the Engineer-in-
charge at factory site before carting the same to the site of work,  the shutter 
damaged during the cartage shall not allowed to be used in the work and shall be 
removed by the contractor at his own cost and no claim whatsoever shall be 
entertained in this regard.  



23.00 CONDITIONS FOR ISSUE OF MATERIALS:  
 23.1  The materials will be issued to the contractor at the place of delivery as 
mentioned in the schedule of materials during the working hours as per rules of the 
IPH. stores as in force from time to time. If these are delivered at any other site, the 
difference on account of loss/more cartage will be adjusted accordingly. The 
contractor shall have to cart the materials to the site of work at his cost as these are 
issued.  
 23.2  The materials like reinforcing bars flats, tees, angles sheets, CI and 
SCI pipes etc contemplated to be issued will be issued in available  sizes and 
lengths and the contractor shall bear the cost of cutting and shaping them 
according to the requirements  of work. No claim for the wastage on this account 
shall be entertained.  
 23.3 The size of the cement godown indicating in the sketch is only for 
guidance. The actual size of the godown shall be as per site  requirement and 
nothing extra will be paid for the same. The decision of the Engineer-in-charge 
regarding the capacity needed will be final.  
 23.4 The contractor shall be fully responsible for the safe custody of the 
material issued to him even if the materials are under double lock system.  
 23.5 The account daily receipts and issues of cement shall be maintained in 
register in the prescribed proforma signed daily by the contractor or his authorized 
agent in token of its correctness.  
 23.6  The contractor shall suitable godowns yards at the site of work for 
storing all other materials so as to be safe against damaged by sun rain dampness 
fire theft, etc. at his own cost and also employ necessary watch and ward 
establishment for the purposes  at his cost. Materials to be charged directly to work 
and stipulated for issue free of cost shall also be issued to contractor as soon as 
they are received at site or at the stipulated place of issue the provisions of this 
clause will equally and fully be applicable to these items as well.  
 23.7  Issue of steel of diameter above 10 mm will be regulated on sectional 
weight basis, weight being calculated with the help of the above table. However for 
bars MS/Tor steel upto  and including 10 mm, the following procedure shall be 
adopted. The average sectional weight for each dia shall be arrived at from 
samples from each lot of  the contractors account will be debited by the cost of this 
modified quantity only. The decision of the Engineer-in-charge shall be final for the 
procedure to be followed for determining the average sectional weight of each lot. 
Quantity of each diameter of steel received at site of work each day will constitute  
the single lot for this purpose.  
 23.8 For standard sectional Weight of steel standard tables referred in Para 
5.3.3 in specifications for works 1977 volume 1 to be considered for conversion of 
length of various sizes of M.S. or Tor steel bars  in to weight steel bars to be issued 
would be only for reinforcement works in RCC & not to cover any other items.  
24.   CLARIFICATION REGARDING PLINTH LEVEL 
 24.1   For the purpose of operation of clause 12 (vi) the following works shall 
be treated as works relating to foundations :  
 (a) For buildings, compound wells plinth level (or) 1.2 meters (4 feet) above 
ground level whichever is lower, excluding items of flooring and D.P.C. but 
including   base concrete below the floors. 

 (b)  For abutment piers retaining walls of culverts and bridges wall  of water  
reservoirs. The floor level or where floor is not determinate, upto 12 meter above 
bed level. 
 (c)  For retaining walls where the floor levels in not determinate upto 1.2 
meters above average  ground level or bed level.  



 (d) For roads, all items of excavation and filling including treatment of sub 
base and soling work.  
 (e) For water supply lines, sewer lines, underground storm water drain and 
similar works, all items of work below ground level except items of pipe work and 
masonry work.  
 (f) For open storm water drain, all items of work.  
25. TESTING OF MATERIALS  
 (a) The contractor shall produces all the material in advance so that there is 
sufficient time for testing of the materials and clearance of the same before use in 
work.  
 (b) Samples of various materials required for testing shall be provided free of 
charge by the contractor, testing charges if any, shall be borne by the Department, 
All other expenditure required to be incurred for taking the samples conveyance 
packing etc. shall be borne by the contractor himself.  
 (c) In case there is any discrepancy in frequency of testing as given in list of 
mandatory tests and that in individual sub heads of work as per IPH. specifications 
1977  (vol. 1) the higher of the two frequencies of testing shall be followed and 
nothing extra shall be payable to the contractor on this account.  
 (d)  The contractor shall be responsible to arrange  at his own cost all 
necessary  tolls and plants required  for execution of the work.  
 (e) With a view to avoid controversy about quality or cement concrete as 
revealed in the test results of 7 days cubes falling is hurt of the prescribed standard 
by over 10% to 20%  and pending testing of balance 3 cubes for 28 days as final 
confirmatory acceptance test crushed samples of cement concrete from the failed 7 
days cues cubes should preserved in a sealed bag.  
26.00  INTEGRAL WATER PROOF FINISHING (F) = P.P.C.C.S.-2 ATTACHED :  
 26.1 The contractor must associate himself with the specialized firm to be 
approved by the Engineer-in-charge in writing. For integral cement based water 
proofing treatment for sunken floors and on roofs 10  years guarantee in prescribed 
proforma attached must be given by the specialized firm which shall be counter 
signed by the contractor. In token of his overall responsibility in addition 10% (ten 
percent ) of the cost of these items would be retained as guarantee to watch the 
performance or the work done however half of this amount withhold would be 
released after five years if the performance of the work done is satisfactory, if any 
defect is noticed during the guarantee period , it should be rectified by the 
contractor within  seven day and if not attended to the some will be got done from 
another agency  at the risk and cost of the contractor. However, this security 
deposit can be released in full if bank guarantee of equivalent amount for 10 years 
is produced and deposited with the department, while tendering the contractor must 
give : (a)  The name of the specialized firm (b) The trade name of the product which 
would be used (c) List of works where this treatment has been used (d) Quality of 
chlorides  and stupidest used in the product. 
 
(Contractor............................)  (Ex. Engineer................................)  
 Division............................... 

 
 
 
 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 
DEFECTS AFTER COMPLETINO ON RESPECT OF WATER PROFFING 

WORKS.  
 



 This agreement made this.......................day of ......................................Two 
thousand .......... .................................................. between 
........................................................................................... son of 
.................................................... (hereinafter call the Guarantor of the one part) 
and the Governor of H.P. (hereinafter called the Government of H.P. on other 
party). 
 Whereas this agreement is supplementary to a contract (hereinafter called 
the contract) dated .........................................and made between the GUARANTOR 
OF THE ONE PART and the GOVERNMENT on the other part where by the 
contractor inter a lie undertook to render the buildings and structures in the said 
contract recited completely water leak proof.  
 And whereas the GUARANTOR agreed to give a guarantee to effect that the 
said structure will remain water and leak proof, for five years from the date of giving 
of water proofing treatment.  
 Now the GUARANTOR hereby guarantees that water proofing treatment 
given by him will render the structures completely leak proof and the minimum life  
of such water proofing treatment shall be ten years to be reckoned from the date 
after the maintenance period prescribed in the contract.  
 Provided that the guarantor will not be responsible for leakage caused by 
earthquake or structural defects or misuse of roof or alteration and or such purpose 
:  
 (a) Misuse of roof shall mean any operation which will damage water 
proofing treatment, like chopping of fire wood and things of the same nature which 
might cause damaged to the roof.  
 (b) Alteration shall mean construction of an additional storey or a part of the 
roof or construction adjoining to existing roof where by water proofing treatment is 
removed in part.  
 (c) The decision of the Engineer-in-charge with regard cause of leakage 
shall be final.  
 During this period of guarantee the guarantor shall make good all defects 
and in case of any defect being found render the building water roof to the 
satisfaction of the Engineer-in-charge at his cost and shall commence the work for 
such rectification within seven days from the date of issue of the notice from the 
Engineer-in-charge calling upon him to rectify the defects falling which the work 
shall be got done by the department by some other contractor at the 
GUARANTOR‟S cost and risk. The decision of the Engineer-in-charge as to the 
cost, payable by the Guarantor shall be final and binding.  
 That if GUARANTOR fails to execute the water proofing or commits breach 
there under then the GUARANTOR  will indemnify the Principal and his successors 
against all loss, damage, cost expense or otherwise which may be incurred by him 
by reason of any default on the part of the GURANTOR in performance and 
observance of this supplementary agreement. As to the amount of loss and 
damage and/or cost incurred by the Government on the decision of the Engineer in 
charge will be final and binding on the parties.  
 In witness whereof these presents have been executed by the obligor 
.................................. any by ....................... and for and on behalf of the Governor 
of H.P. on the day, month and year first above written.  
Signed, Sealed and Delivered by OBLIGER in presence of :  
1.  ...................................................................................................................... 
2.  ...................................................................................................................... 
 
Signed for and behalf of the  Governor of Himachal Pradesh by on in the presence 
of 
1.  ...................................................................................................................... 



2.  ...................................................................................................................... 
 
Contractor        Executive Engineer 

            IPH Division, Solan 
*  Name of contractor ________________________________________________ 
* Date of  application & receipt ________________________________________ 
* Tender issued on __________________________________________________ 
* Cost of tender Rs. _________________________________________________ 
* Date of opening ___________________________________________________ 
 
 
 

Government of Himachal Pradesh 
 

Tender & Contractor for works 
 
 

Division ______________________    Sub-Division 
______________________ 

 
 


