Cancelling

Revised Original Cal. P.U.C. Sheet No. Cal. P.U.C. Sheet No.

32145-E 28920-E

Electric Sample Form 79-1113

Sheet 1

Agreement to Perform Tariff Schedule Related Work Rule 20A Electric Panel Service Conversion

(T) (T)

Please Refer to Attached Sample Form

Advice Letter No: Decision No.

4141-E 11-05-018 Issued by **Brian K. Cherry**Vice President
Regulatory Relations

Date Filed Effective Resolution No. November 15, 2012 November 15, 2012



AGREEMENT TO PERFORM TARIFF SCHEDULE RELATED WORK - RULE 20A ELECTRIC PANEL SERVICE CONVERSION

<u>DIS</u>	TRIBUTION	REFERENCES		
	Division (Original)	MLX#:		
		PM#:		
		Project Mgr.:		
_	r tootg. oo. r.ooo	, ,		

City/County	of	, (Applicant)	has	requested	PACIFIC	GAS	AND	ELECTRIC	COMPANY,	а	California
corporation (PG&E) to perform the tariff scheduled related work as located and described herein.											

Electric Panel Service Conversion Program:

In order to expedite the completion of Rule 20A Projects, PG&E has offered to manage the electric service conversions, and pay for this work from the Applicant's allocation funds. The underground electric feed that replaces the existing overhead service will be installed in the most economical manner possible, as determined by PG&E. To ensure the success of this program, the Applicant agrees to support the Electric Panel Service Conversion Program as follows:

Responsibilities of the Applicant:

- 1. Provide accurate list of owner, parcel #, address, phone number.
- Mail informational letters to all residents describing the program and their responsibilities.
 - a. PG&E will provide templates for these letters.
- 3. Obtain Right of Entry agreements from property owners prior to scheduling construction.
 - a. PG&E will provide the document for each property owner to complete and sign.
- 4. Provide a liaison for residents and property owners to contact with questions.
- 5. Waive permit fees.
- 6. Waive Inspection fees.
- 7. Facilitate a preliminary job walk with the liaison, building inspector and others.
 - a. Review PG&E's intended placement of new equipment required for conversions.
 - b. Clarify the inspection and permit requirements and timing, if necessary.
- 8. Provide information enabling the field crews to determine the location of property lines.
- 9. Disclose all special circumstances
 - a. For example: historic buildings, hazardous materials, environmental issues, burial grounds and other items that may affect the overhead-to-underground conversion.
- 10. Communicate with the property owners if additional work beyond the conversion will be required.
 - a. PG&E will pay for the work required to replace the existing overhead electric feed with a new underground feed only. The cost of any additional work required to bring the property up to current codes will be borne by others (property owner or Applicant).
 - b. The Applicant will communicate to the property owner all items that must be brought up to code in a timely manner, and all code issues will be managed by the Applicant.

11.	Disclose work hours and day	/S.
Auto	mated Document, Preliminary St	atement, Part A



AGREEMENT TO PERFORM TARIFF SCHEDULED RELATED WORK - RULE 20A ELECTRIC PANEL SERVICE CONVERSION

- 12. Agree prior to construction regarding the required notifications to residents and property owners.
- 13. Failure to complete the above requirements may result in construction delays.

PROJECT NAME: _		
LOCATION		, CALIFORNIA
City:		
Executed this	day of	, 20
This agreement is e	effective when accepted and executed by P	G&E.
-		PACIFIC GAS AND ELECTRIC COMPANY
Cu	ustomer/Company	
Au	ithorized by (Print)	Authorized by (Print)
	Signature	Signature
	Title	Title
	Date	Date
Mailing Address:		
Mailing Address.		
City/County of :		