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FOOD CORPORATION OF INDIA 
FOOD CORPORATION OF INDIA 

ELECTRICAL ENGINEERING DIVISION 

REGIONAL OFFICE: THIRUVANANTHAPURAM-4 

 

NOTICE INVITING TENDER 

 

No.Engg.E.PTN/ 1/ 2016-17                                                                          Dt.   21.03.2016 

1. Sealed percentage rate tenders are invited on behalf of  Food Corporation of India for the following 

works in the prescribed format from the Electrical Contractors with Grade ‘A’/ ‘B’ Electrical License     
registered with CPWD / State PWD/ MES/ Railways /Central / Public Sector Undertakings / Enterprises of 

the Central Government / State Government who have satisfactorily completed during the last five years 

ending last day of the month previous to the one in which tenders are invited, at least three (3) similar 

works of costing not less than the amount equal to 40% of the estimated cost put to tender or 2 (two) 

similar works costing not less than the amount equal to 60% of the estimated cost put to tender  or one 

(1) similar work of aggregate cost not less than the amount equal to 80% of the estimated cost put to 

tender in any one of the organizations listed above for registration in NIT. The intending tenderers 

should have PAN for Income Tax and TIN for Sales Tax. The successful tenderer has to pay 5% of the 

tendered amount as Performance Guarantee in the form of Demand Draft before obtaining the Work 

Award Letter. Tender documents can be seen / down loaded from the FCI Website ; www.fciweb.nic.in  
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ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSDs in 

Trivandrum District (Period from 

April 2016 - March 2017). 

477480.00 9,550/- 12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

2 ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSDs in Kollam 

District (Period from April 2016 - 

March 2017). 

477480.00 9,550/- 12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

3 ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSDs in 

Alappuzha and Kottayam Districts 

(Period from April 2016 - March 

2017). 

477480.00 9,550/- 12 

months 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

33.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

4 ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSDs in 

Ernakulam District (Period from 

April 2016 - March 2017). 

477480.00 9,550/- 12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 
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5 ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSDs in Trichur 

District (Period from April 2016 - 

March 2017). 

477480.00 9,550/- 12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

6 ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSDs in Palakkad 

District (Period from April 2016 - 

March 2017). 

477480.00 9,550/- 12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

7 ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSD West Hill & 

Meenangadi in Calicut District 

(Period from April 2016 - March 

2017). 

477480.00 9,550/- 12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

8 ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSD Thikkodi & 

Kuttippuram in Calicut District 

(Period from April 2016 - March 

2017). 

477480.00 9,550/- 12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

9 ARMO Electrical Works- 2016-17 

Maintenance Contract for the 

Electrical Installations including 

Pump Sets at FCI,FSDs in Kannur 

District (Period from April 2016 - 

March 2017). 

477480.00 9,550/- 12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

10 Repairs and Maintenance to 

Regional Office Building Complex – 

Providing AMC to the Electrical 

Installations in FCI RO Trivandrum 

(Period from April 2016 to March 

2017). 

2,71,860.00 5,500/- 

 

12 

months 

 

4.00PM on 

26-03-2016 

 

3.00PM on 

28-03-2016 

 

 

3.00PM  

on 

 29-03-2016 

& 

3.30 PM 

On 

29-03-2016 

 

 

2. Tender documents (non-transferable) can also be obtained from  office of the Asst.Genl.Manager (EE), 

Food Corporation of India , Regional Office, Thiruvananthapuram up to 28-03-2016 3.00PM PM on any 

working day by written application and payment of cost of Tender document ( Rs.530/-) in the form of 

cash only ( Non refundable) on production of full particulars of works executed by them , duly supported 

by sufficient documentary evidence , Registration Certificate, copy of VAT Clearance Certificate/ 

Registration Certificate.& PAN No. etc . The tender must be accompanied by the prescribed Earnest 

Money in the form of DD of a Scheduled Bank drawn in favour of Food Corporation of India, 

Thiruvananthapuram-4. Tenders not accompanied by Earnest Money in the prescribed form shall be 

summarily rejected.  

 

3. Tenderers downloading the Tender document direct from the Website have to deposit the cost of 

tender in the form of Demand Draft drawn in favour of Food Corporation of India payable at 
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Thiruvananthapuram along with the copies of all credentials required for issue of Tender documents. 

Tenders without EMD and Cost of Tender and all the credentials shall be summarily rejected. 

 

4. FCI will not enter into any negotiations even with the lowest tenderer. 

 

5. Completed tenders in a sealed cover super scribed with the name of work, date and time of opening 

the tender will be received by the Asst.Genl.Manager (E.E) at the above address up to 3.00PM on 29-03-

2016 and the same will be opened at 3.30PM on the same day in the presence of Tenderers or their 

authorized representatives who may wish to be present. 

 

The detailed Tender Notice can be seen on our website ; www.fciweb.nic.in and Govt. Tender website 

www.eprocure.gov.in 

 

 

           

                                          Asst.Genl.Manager (E.E) 

For and on behalf of Food Corporation of India  
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C.E.5 
Food Corporation of India 

NOTICE INVITING TENDERS 

1. Sealed percentage / item rate Tenders are invited on behalf of the Food Corporation of India  for  

ARMO Electrical Works- 2016-17 Maintenance Contract for the Electrical Installations 

including Pump Sets at FCI,FSDs in Palakkad District (Period from April 2016 - March 

2017).  

Estimated cost of Rs. 4,77,480.00 

2. Contract documents consisting of the detailed plans, complete specifications, the schedule of 

quantities of the various classes of work to be done, and the set of ‘conditions of contract’ to be 
complied with by the person whose tender may be accepted, which will also be found printed in the 

form of tenders, can be seen/purchased at the office of the Assistant General Manager (E/M) Food 

Corporation of India, Kesavadasapuram, Thiruvananthapuram - 695 004 between the hours 11 A.M. and 

4.00 P.M. every day, except on Sundays and Public Holidays up to 28.03.2016.  

2A. The site for the work is available in parts as specified below:- 

 

FCI   FSD   Palakkad and Angadippuram 

3. “Tenders which should always be placed in sealed covers super scribing the name of work, due date & 

time of opening of tenders written on the envelope” will be received by the Assistant General Manager 

(E.E), Food Corporation of India, Kesavadasapuram, Thiruvananthapuram - 695 004. Up to ....3.00 PM. on 

29-03-2016 and will be opened by him in his Office on the same day at..3.30 PM. 

a) 4. Tenders are to be on the prescribed form which can be obtained from the office of The 

Assistant General Manager (E.E) Food Corporation of India, Kesavadasapuram, 

Thiruvananthapuram - 695004 concerned on payment of a sum of Rs.530/- In cash / DD. The 

time allowed for carrying out the work will be 12 months..... From the 7
th

 day after the date 

of written order of acceptance. 

 

5. The Contractors should quote in figures as well as in words the rates, and amount tendered by them. 

The amount for each item should be worked out and the requisite totals given. 

6 (a) When a contractor sign a tender in an Indian language, the percentage above or below and the 

tendered amount and / or the total tendered amount should be written in the same language. In the 

case of illiterate contractor’s, the rate or the amount tendered should be attested by a witness 

.6(b) In case of percentage rate tender the contractors are required to quote their rates, both with, in 

amount as well as in percentage below / above the rates entered in the Schedule. In such cases in the 

event of arithmetical error committed in working out the amount by the contractor, the tendered 

percentage and not the amount should be taken in to account. 

7. Issue of tender form will be stopped One day before the date fixed for the opening of tenders. Receipt 

of applications for issue of forms will be stopped by 16.00 hours, two days before the date fixed for 

opening of tenders.  

8. Earnest money, amounting to Rs.9,550/- by Demand Draft of a scheduled Bank guaranteed by the 

Reserve Bank of India in favor of “Food Corporation of India, Thiruvananthapuram” must accompany 
each tender and each tender is to be in a sealed cover super scribed ”Tender for ARMO Electrical 
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Works- 2016-17 Maintenance Contract for the Electrical Installations including Pump 

Sets at FCI,FSDs in Palakkad District (Period from April 2016 - March 2017). 

 

and addressed to the Assistant General Manager (E.E), Food Corporation of India, Kesavadasapuram, 

Thiruvananthapuram 695004. 

9. (a) The successful tenderer has to deposit an amount equal to @ 5% of the tendered and accepted 

value of the work (without any limit) as performance guarantee in the form of:- 

i) Cash in case of guarantee amount is less than Rs. 10,000/- (Rupees Ten thousand only) 

ii) Deposit of Call Receipt / Banker’s Cheque / Demand Draft / Pay Order of Scheduled Bank in case the 

guarantee amount is above Rs. 10,000/- (Rupees Ten thousand only) and up to Rs. 1 lac ( Rupees One 

Lakh). 

iii) Fixed Deposit receipt in the name of Food Corporation of India, Thiruvananthapuram if the 

guarantee amount is more than Rs. 1 lac (Rupees One Lakh) 

The time allowed for submission of the performance guarantee by the contractor shall be decided by the 

NIT approving authority for a period ranging from 4 to 15 days of issue of the letter of acceptance, 

depending upon the magnitude and / or urgency of the work. This period can be further extended, if 

required, by the Engineer-in-Charge for a maximum period ranging from 3 to 7 days at the written 

request of the contractor. The date of start of work may accordingly be fixed reckoning it after 7 to 22 

days from the date of issue of letter of acceptance. 

Performance guarantee amount shall be deposited before issue of formal work order for 

commencement of the work. 

9(b) The contractor whose tender is accepted will be required to furnish by way of security deposit for 

the due fulfilment of his contract, such sum as under :- 

@ 5% of the tendered, value of contract put to tender without limit. The security deposit will be 

collected by deduction from the running bills of the contractor at the rates mentioned above and 

the earnest money, if deposited at the time of tender will be treated as part of Security Deposit. 

The Security Deposit will be in addition to the performance guarantee. 

10. The acceptance of a tender will rest with the Competent Authority who does not bind himself to 

accept the lowest tender, and reserves to himself the authority to reject any or all of the tenders 

received, without assigning any reasons. All tenders in which any of the prescribed conditions are not 

fulfilled, or are incomplete in any respect shall be summarily rejected. 

11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

Tenders containing any condition leading to unknown/indefinite liability are liable to be summarily 

rejected, if at all any rebate (s) is / are to be offered the tenderer shall first quote his rates strictly on the 

terms and conditions stipulated in the tender document and then show separately any rebate (s) offered 

specifying the Conditions for such rebate(s). Failure to follow this procedure will render the tender liable 

to summarily rejection. 

If the tenderer withdraws his tender before the expiry of said period or makes any modifications in the 

terms and conditions of the tender which are not acceptable to the  Corporation, then the Corporation 

without prejudice to any other right or remedy be at Liberty to forfeit the earnest money. 

12. All rates shall be quoted only on the proper form of the tender. 

13. Item rate tender containing percentage below/above will be summarily rejected. 
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14. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in-charge shall be communicated to the 

Engineer-in-charge. 

15. Special care should be taken to write the rates in figures as well as in words, and the amount in 

figures only, in such a way that interpolation is not possible. The total amount should be written both in 

figures and in words. In case of figures, the word “Rs” should be written before the figures of rupees and 
in words “P” after the decimal figure e.g. “Rs. 2.15 P”, and in case of words, the word “Rupees” should 
precede and word “Paise” should be written at the end. Unless the rate is whole rupees and followed by 

the word ‘only’ it should invariably up to two decimal places. 

16. The Food Corporation of India does not bind itself to accept the lowest or any tender and reserves to 

itself the right of accepting the whole or any part of tender and the tenderer shall be bound to perform 

the same at the rates quoted. 

17. Sales tax or any other tax on material in respect of this contract shall be payable by the contractor 

and the Corporation will not entertain any claim whatsoever in this respect. 

18. Deleted. 

19. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or administrative 

duties in an Engineering Department of the Government of India is allowed to work as a contractor for a 

period of two years of his retirement from Government service without the previous permission of the 

Government of India. This contract is liable to be cancelled if either the contractor or any of his 

employees is found at any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the tender or engagement in the contractor’s 
service. 

 

20. Tenders for works shall remain open for acceptance for a period of forty five days from the date of 

opening of tenders. The corporation, however, shall have the option to extend the validity of the tender 

for a further period of forty five days. Should the tenderer fail to keep the tender open for acceptance as 

stated above or if the tenderer withdraws his tender before the expiry of said period or makes any 

modifications in terms and conditions of the tender which are not acceptable to the corporation then 

the Corporation without prejudice to any other right or remedy be at liberty to forfeit the earnest 

money. 

21. The tender for the work shall not be witnessed by a contractor or contractors who himself / 

themselves, has/ have tendered or who may and have for the same work. Failure to observe this 

condition will render tenders of the contractor tendering as well as witnessing the tender liable to 

summarily rejections. 

22. While quoting the rates in the schedule of quantities the word “Only” should be written closely, 
following the amount and it should not be written in the next line. 

23. The contractor shall submit list of works with value which were executed by him so far and which are 

in hand at present. 

 

 

 

Signature of Assistant General Manager (E.E) 

For and behalf of the Food Corporation of India. 
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CD.6-D 

Tender Form 

FOOD CORPORATION OF INDIA 

     State :Kerala                                Works Division-ENGG DIVISION  

     Zone : South                   Region  Kerala 

GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

1. All works proposed for execution by contractor will be notified in a form of invitation to 

Tender pasted in public place signed by the AGM (E.E) Food Corporation of India Regional office 

Trivandrum 

This form will state the work to be carried out as well as the date for submitting and 

opening Tenders and the time allowed for carrying out the work; also the amount of 

Earnest Money to be deposited with the Tender, and the amount of the Security 

Deposit to be deposited by the successful Tenderer and the Percentage which the 

Security Deposit shall be deducted from the bills of quantities and of rates of the 

various descriptions of works and any other documents required in connection with 

the work signed for the purpose of identification by the AGM(E.E) Food Corporation of 

India, Regional office Trivandrum shall also be open for inspection by the contractor at 

the office of the AGM(E.E) Food Corporation of India, Regional office Trivandrum 

during office hours. 

2. In the event of the Tender being submitted by a Firm, it must be signed separately by 

each Partner thereof, or in the event of the absence of any Partner, it must be signed on his 

behalf by a person holding a Power-of Attorney, authorising him to do so, such Power-of-

Attorney to be produced with the Tender and it must disclose that the Firm is duly Registered 

under the Indian Partnership Act. 

Where ever contractor furnishes Power of Attorney the same should be Registered and 

accompanied with an Affidavit from contractor. 

3. Receipts for payments made on account of a work, when executed by a Firm, must also 

be signed by the several Partners, except where the contractors are described in their Tender 

as a Firm, in which case the receipts must be signed in the name of the Firm by one of the 

Partners, or by some other person having authority to give effectual receipt for the Firm. 

4. Any person who submits a Tender shall fill up the usual printed Form, stating at how 

much percent above or below the estimated rates / or at what rate he is willing to undertake 

each item of the work specified in Rules.  Only one rate of percentage more or less over the 

estimated rates/schedule rates shall be named.  Tenders which propose any alternation in the 

work specified in the said Form of Invitation to Tender, or in time allowed for carrying out the 

work, or which contain any other conditions of any sort will be liable to rejection.  No single 

Tender shall include more than one work but contractors who wish to Tender for two or more 

works shall submit a separate Tender for each.  Tender shall have name and number for the 

work to which they refer, written outside the envelopes. 

 

The rate(s)/or amount(s) must be quoted in decimal coinage.  

CORRECTIONS---------------------------------------- 

ADDITIONS-------------------------------------------- 

DELETIONS-------------------------------------------- 
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4 (a)  The tender shall be treated as invalid, if  

i) The percentage above / below is not quoted in figures and words both on the total amount of 

tender or any section / sub-head of the tender.  

ii) The percentage quoted above / below is different in figures and words on the total amount of 

tender or any section / sub-head of tender. 

4 (b) In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above / below) of two or more contractors is same, such lowest contractors will be asked to submit 

sealed revised offer in the form of letter maintaining percentage above / below on estimated cost of 

tender including all sub-sections / sub-heads as the case may be, but the revised percentage quoted 

above / below on tendered cost or on each sub-sections / sub-heads should not be higher than the 

percentage quoted at the time of submission of tender.  The lowest tender shall be decided on the basis 

of revised offers: 

In case, any of such contractors refuses to submit revised offer, then it shall be treated as withdrawal of 

his tender before acceptance and 50% of earnest money shall be forfeited.  

 

If the revised tendered amount of two or more contractors received in revised offer is again found to be 

equal, the lowest tender, among such contractors, shall be decided by draw of lots in the presence of 

DGM (Engg.), Engineer-in-Charge and the lowest contractors those have quoted equal amount of their 

tenders.  

In case, all the lowest contractors those have quoted same tendered amount, refuse to submit revised 

offer, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.  

 

Contractor (s), whose Earnest Money is forfeited because of non-submission of revised offer, shall not be 

allowed to participate in the retendering process of the work.  

5. The Earnest Money will be returned to all unsuccessful tenderers within a period of 10 days 

from the date of issue of the acceptance letter in the case of all unsuccessful Tenderers and for 

successful Tenderer, the same will be adjusted towards the Security Deposit.  No interest shall be 

payable on Earnest Money, in any case.  

6. The Food Corporation of India shall have the right of rejection all or any of the Tenders, and will 

not be bound to accept the lowest Tender. 

7. The receipt of an accountant or clerks for any money paid by the contractor will not be 

considered as any acknowledgement of payment to the AGM(E.E) Food Corporation of India and the 

Contractor shall be responsible for seeing that he procures a receipt signed by the AGM(E.E) Food 

Corporation of India or a duly authorised cashier. 

8. The Memorandum of Work tendered for and the schedule of materials to be supplied by the 

Corporation and their issue rates shall be filled in an completed in the office of the AGM (E.E) Food 

Corporation of India before the Tender Form is issued.  If a Form is issued to an intending Tenderer 

without having been so filled in and completed he shall request the office to have this done before he 

completes and delivers his Tender. 

  

9. The Tenderer / contractor has to obtain and submit the Labour Licence, if applicable, as per 

Section 34 of CPWD Works Manual before commencement of work and the same should remain valid till 

the completion of work. 

 

10. The Tenderer / contractor have to obtain workman’s compensation policy.  The same is 

required to be submitted by the contractor before commencement of the work.  The policy should 

remain valid till the completion of work. 

CORRECTIONS---------------------------------------- 

ADDITIONS-------------------------------------------- 

DELETIONS------------------------------------------- 
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CE.6-D 

TENDER FORM 

PERCENTAGE RATE TENDER FOR WORKS 

I/We hereby Tender for the execution of the work specified for the Food Corporation of India 

of the work specified in the underwritten Memorandum   within the time specified in such 

memorandum at an amount of Rs...................................................................... 

(Rupees......................................................................................................................................) ie, 

…………………..percent below/above the rates entered in the Schedule mentioned in Rule 1 and 
in accordance in all respect with the specifications, designs, drawing and instructions in writing 

referred to in rule-I hereof and in clause-I of the conditions of contract, and with such materials 

as are provided for, by, and in all other respects in accordance with such conditions so far as 

applicable.  I/We hereby agree to the percentage mentioned above being deducted from 

added to the gross amount of the bills for work done. 

Memorandum 

b) General Description—  ARMO Electrical Works- 2016-17 Maintenance Contract 

for the Electrical Installations including Pump Sets at FCI,FSDs in Palakkad 

District (Period from April 2016 - March 2017). 

 

c) Estimated Cost Rs. 4,77,480 /- (Rupees Four Lakhs Seventy Seven Thousand 

Four  Hundred and Eighty only    ) 

d) Earnest money Rs.9550/- (Rupees Nine Thousand Five Hundred and Fifty  only) 

e) The successful Tenderer hereafter referred to as the Contractor shall deposit an 

amount equal to 5%  of the Tendered and accepted value of the work put to Tender 

(without limit) as Performance Guarantee mentioned at Para 8 in form No.CE-5-S. 

f) Security Deposit @ 5% of the Tendered value of work put to Tender without any limit 

in addition to the Performance Guarantee. 

The Security Deposit will be collected by deduction from the running bills of the contractor at 

the rates mentioned above and, the Earnest Money, deposited at the time of Tender, will be 

treated as part of the Security Deposit. 

g) Time allowed for the work from the 7
th

 day after the date of written order of 

acceptance is 12 months. 

 

Should this Tender be accepted in whole or in part, I/We hereby agree (i) to abide by 

and fulfil all the terms and provision of the said conditions annexed hereto and all the terms 

and provisions contained in Notice Inviting Tenders so for as applicable and or in default 

thereof to forfeit and pay to the Food Corporation of India, the sum of money mentioned in the 

said conditions.  A sum of Rs 9,550/-is hereby forwarded, in the form of Demand Draft of a 

Scheduled Bank as Earnest Money.  If I/We failed to commence the work specified in 

the above Memorandum, I/We agree that the said Food Corporation of India shall, 

without prejudice to any other right or remedy, be at liberty to forfeit,  the said Earnest 

Money along with Performance Guarantee absolutely, otherwise the said Earnest 

Money shall be retained by them towards Security Deposit along with Performance  

CORRECTIONS---------------------------------------- 

ADDITIONS-------------------------------------------- 

DELETIONS--------------------------------------------- 
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Guarantee mentioned against clause (e) of the above mentioned Memorandum; (ii) to 

execute all the works referred to in Tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered up 

to a maximum of 25(twenty five) percent. at the rates quoted in the Tender documents 

and those in excess of that limit at the rates to be determined in accordance with the 

provision contained in clause 12 of the Tender Form. 

Dated.........................................The........................................day of....................201... 

 

Witness..................................................................................... 

Address...................................................................................... 

Occupation................................................................................ 

 

 

------------------------------------------ 

Contractor(s) 

The above Tender is hereby accepted by me on behalf of the Food Corporation of India. 

Dated.......................................The..................................day of...........................201 ......... 

 

Designation of the officer*** 

 

*Signature of witness to contractor’s signature 

** Signature of the Contractor(s) 

*** Signature of the Officer by whom accepted. 
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CE-6-C                                                                                                                                     (Pamphlet) 

CONDITIONS OF CONTRACT 

Definition:- 

1.  The Contract means the documents forming the Tender and acceptance thereof and the formal 

Agreement executed between the Food Corporation of India and the contractor, together with the 

documents referred to therein including these conditions, the, specifications, designs, drawings and 

instructions issues from time to time by Engineer-in-Charge and all these documents taken together, 

shall be deemed to form one contract and shall be complementary to one another. 

2. In the contract the following expression shall, unless the context otherwise requires, have the 

meaning, hereby respectively assigned to them: 

a) The expression ‘Work” or work shall, unless there be something either in the subject or context 
repugnant to such construction, be construed and taken to mean the work by or by virtue of the 

contract contracted to the executed whether temporary or, permanent, and whether original, 

altered, substituted or additional. 

(b) The ‘Site’ shall mean the land or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract. 

(c) The ‘Contractor shall, mean ‘the individual or Firm or Company, whether incorporated or not 
undertaking the work and shall include the legal personal Representatives of such individual or 

the persons comprising such firm or company, or the successors of such company and the 

permitted assignees of such individual or firm or firms or company, 

(d) The ‘Corporation’ means the Food Corporation of India and its successors. 
(e) The Engineer In charge means the AGM (Engineering) who shall supervise and be in charge of 

the work 

(f) ‘Managing Director’ shall mean the Managing Director of the Food Corporation of India. 
(g) The term Superintending Engineer’ includes the DGM (CE/EE) of the Food Corporation of India. 
(h) The term ‘Executive Engineer’ includes the AGM (CE/EE) of the Food Corporation of India.  

(i) The term Chief Engineer includes the General Manager (Engg.) of the Food Corporation of India. 

3.  Where the context so required, words imparting the singular only also include the plural and vice 

versa.  Any reference to masculine gender shall wherever required include feminine gender and vice 

versa. 

4. The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates except as otherwise provided, cover all his 

obligations under the Contract and all matters and things necessary for the proper completion and 

maintenance of the works.  

In the case of discrepancy between the schedule of Quantities, and the Specifications etc., the following 

order of preference shall be observed: 

i)Description of Schedule of Quantities. 

ii)Particular Specification and Special Conditions, if any. 

iii)CPWD Specifications. 

vi)Indian Standard Specifications of B1S. 

v)Specification notified by local bodies, if any.  

If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 

document and his decision shall be final and binding on the contractor.  

Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 

works comprised therein according to drawings and specifications or from any of his obligations under 

the contract.   
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Clause 1 

(i)The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 

the Tendered amount in addition to other deposits mentioned elsewhere in the contract for 

his proper performance of the contract agreement (not withstanding and/or without 

prejudice to any other provisions in the contract within period specified in Schedule “F”of ‘BID 
Data Sheet’ from the date of issue of letter of acceptance. This period can be further extended 
by the Engineer-in-Charge upto a maximum period as specified in Schedule ‘F’ on written 

request of the contractor stating the reason for delays in procuring the Performance 

Guarantee to the satisfaction of the Engineer-in-Charge. This Guarantee shall be in the form of 

Cash, in case Guarantee amount is less than Rs. 10,000/- or Deposit at Call receipt of any 

Scheduled Bank / Banker’s Cheque of any Scheduled Bank /Demand Draft of any Scheduled 
Bank /Pay Order of any Scheduled Bank (in case of Guarantee amount is less than Rs.1, 

00,000/- or Government Securities or Guarantee Bonds of any Scheduled Bank  or the State 

Bank  of India in accordance with the Form annexed hereto In case the Guarantee amount is 

more than Rs One lakh. 

 

ii) The PERFORMANCE GUARANTEE shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that, in case the time for completion of work gets extended, 

the contractor shall get the validity of Performance Guarantee extended to cover such 

extended time for completion of work. After recording of the completion certificate for the 

work by the competent authority, the Performance Guarantee shall be returned to the 

contractor without any interest. 

 

iii) The Engineer-in-Charge shall not make a claim unearth Performance Guarantee except for 

amounts to which the Food Corporation of India (FCI) is entitled under the contract (not 

withstanding and /or without prejudice to any other provisions in the contract agreement)in 

the event of 

 

a) Failure by the contractor to extend the validity of the Performance Guarantee as described 

hereinabove, in which event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee. 

 

b) Failure by the contractor to pay FCI any amount due, either as agreed by the contractor or 

determined under any of the Clauses/Conditions of the Agreement, within 30 days of the 

service of Notice to this effect by Engineer-in-Charge. 

 

iv) In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the Performance Guarantee shall stand forfeited in full 

and shall be absolutely at the disposal of the FCI. 

 

CLAUSE 1A 

Recovery of Security Deposit 

The person/persons whose Tender(s) may be accepted (hereinafter called the contractor) 

shall permit FCI at the time of making any payment to him for work done under the contract 

to deduct a sum at the rate of 5% of the gross amount of each running bill till the sum along 

CORRECTIONS …………………………….. 
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 with the sum already deposited as Security Deposit, will amount to Security Deposit of 5% of 

the Tendered value of the work. Such deductions will be made and held by FCI by way of 

Security Deposit unless he/they has/have already deposited the amount of Security at the 

rate mentioned above in cash or in the form of Corporation Securities. 

 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from his Security Deposit or from any sums which may be due 

to or may become due to the contractor by FCI on any account whatsoever and in the event of 

his Security Deposit being reduced by reason of any such deductions, the contractor shall 

within 10 days make good. 

 

CLAUSE -2   Upon satisfactory performance of the services and on completion of all the 

obligations by the contractor under the terms of contract and on submission of ‘No Due 
Certificate’ from the concerned authority designated under EPF and MP Act 1952 showing due 
and correct deposit in respect of the employees employed by or through him for the contract 

period and on obtaining a ‘No Demand Certificate’ from the assigned authority of Food 
Corporation of India, the Security Deposit will be refunded to the contractor subject to 

deductions, if any from the Security as may be necessary for recovering the claims of Food 

Corporation of India against the contractor.  The Food Corporation of India will not be liable 

for payment of any interest on the Security Deposit. 

 

(b)       The Engineer-in-charge shall have the rights to forfeit the entire or part of the amount 

of security deposit lodged by the contractors or to appropriate the security deposit or any 

part thereof in or towards the satisfaction of any sum due to be claimed for any damages, 

losses charges, expenses or costs that may be suffered or incurred by the Corporation.  The 

decision of the Engineer-in-charge in respect of such losses, damages, charges, costs or 

expenses shall be final and binding on the contractors.  

 

(c)          In the event of the Tenderer failure, after the communication of acceptance of the 

tender by the Corporation, to furnish the requisite Performance Guarantee by the due date 

including extension period, his Contract shall summarily terminated besides forfeiture of the 

Earnest Money and the Corporation shall proceed for appointment of another contractor.  

Any losses or damages arising out of and incurred by the Corporation by such conduct of the 

contractor will be recovered from the Contractor, without prejudice to any other rights and 

remedies of the Corporation under the Contract and Law.  The contractor will also be 

debarred from participating in any future tenders of the Corporation for a period of five years.  

After the completion of prescribed period of five years, the party may be allowed to 

participate in the future tenders of FCI provided all the recoveries / dues have been effected 

by the Corporation and there is no dispute pending with the contractor/party.   
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Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the FCI on account of 

such breach, pay as agreed compensation the amount calculated at the rates stipulated below 

as the authority specified in ‘ Bid Data Sheet’ (whose decision in writing shall be final and 
binding) may decide on the amount of Tendered value of the work for every completed 

day/month (as applicable) that the progress remains below that specified in Clause 5 or that the 

work remains incomplete. 

 

This will also apply to items or group of items for which a separate period of completion has 

been specified. 

 

(i) Compensation                                      ..@ 1.5%  per week of delay 

For delay of work    to be computed on per Day basis 

 

Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value Of work or of the Tendered Value of 

the item or group of items of work for which a separate period of completion is originally 

given. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the 

contractor under this or any other contract with the FCI. In case, the contractor does not 

achieve a particular milestone mentioned in schedule F of ‘BID Data Sheet’, or the re-

scheduled milestones(s) in terms of Clause 5.3, the amount shown against that milestone 

shall be withheld, to be adjusted against the compensation levied at the final grant of 

Extension of time. With-holding of this amount on failure to achieve a milestone, shall be 

automatic without any Notice to the contractor. However, if the contractor catches up with 

the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

Clause 3 

When Contract can be Determined 

Subject to other provision contained in this clause, the Engineer-in-Charge may, without 

prejudice to any other rights or remedy against the contractor in respect of any delay inferior 

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 

and whether the date of completion has or has not elapsed, by Notice in writing absolutely 

determine the contract in any of the following cases: 

 

*may be changed to week, if the time allowed is TWO MONTHS or Less 
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(i) If the contractor having been given by the Engineer-in-Charge a Notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in an inefficient or otherwise improper or un-workmanlike manner shall omit to comply 

with the  requirement of such Notice for a period of seven days thereafter. 

 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in-Charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues to do so after a 

Notice in writing of seven days from the Engineer-in-Charge. 

 

(iii) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a Notice  given 

in writing in that behalf by the Engineer-in-Charge. 

 

(iv) If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after 

a Notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 

(v) If the contractor shall offer or give or agreed to give to any person in Government 

service or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other contract for FCI. 

 

(vi) If the contractor shall enter into a contract with FCI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 

 

vii)          If the contractor shall obtain a contract with  FCI as a result of  wrong Tendering or 

Other non-bonafide methods of competitive Tendering. 

viii)     If the contractor being  an  individual  or  if a Firm,  any Partner thereof shall at anytime 

be adjudged insolventor have a receiving order or orders for administration 

of his estate made against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction, under any voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of his estate or if a 

Trust Deed be executed by him for benefit of his creditors. 
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ix) If the contractor being a company shall pass a resolution or the court shall make an 

order that the Company shall be wound up or if a Receiver or a Manager on behalf 

of a creditor shall be appointed or if circumstances shall arise which entitle the court 

or the creditor to appoint a Receiver or a Manager or which entitle the court to make a 

Winding up order. 

 

x) If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days. 

xi)If the contractor assigns, transfer, sublets (engagement of labour on a piece-work 

basis or of labour with materials not  to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof without the prior 

Written approval of the Engineer-in-Charge. 

xii) If the work is not started by the contractor within 1/8
th

 of the stipulated time. When the 

contractor has made himself liable for action under any of the cases  aforesaid, the 

Engineer-in-Charge on behalf of the FCI shall have powers: 

 

a)To determine or rescind the contract as aforesaid (of which Termination or Rescission           

        Notice in writing to the Contractor under the hand of the Engineer-in-Charge shall be  

Conclusive evidence). Upon such determination or rescission, the Earnest Money 

Deposit, Security Deposit already recovered and Performance Guarantee under the  

Contract shall be liable to be forfeited and shall be absolutely at the disposal of the FCI. 

 

b) After giving Notice to the contractor to measure up the work of the contractor and to  

take such whole, or the balance or part thereof, as shall be un-executed out of his hands  

and to give it to another contractor to complete the work, the contractor, whose  

contract is determined or rescinded as above, shall not be allowed to participate in the  

         Tendering process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having purchased 

or procured any materials or entered into any engagements or made any advances on account 

or with a view to the execution of the work or the performance of the contract. In case action is 

taken under any of the provision aforesaid, the contractor shall not be entitled to recover or be 

paid any sum for any work thereof or actually performed under this contract unless and until 

the Engineer-in-Charge has certified in writing the performance of such work and the value 

payable in respect thereof and he shall only be entitled to be paid the value so certified. 

“clause 4 Deleted” 
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Clause 5 

Time and Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’  ‘Bid Data Sheet’ or 
the extended time in accordance with these conditions shall be the essence of the Contract. The 

execution of the works shall commence from such time period as mentioned in Schedule ’F’ or 
from the  date of handing over of the site whichever is later. If the Contractor commits default 

in commencing the execution of the work as aforesaid.  FCI shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the Earnest Money & Performance 

Guarantee absolutely. 

 

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of 

items of the works. It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of time imposed in 

the Contract documents, and further to ensure good progress during the execution of the  

work, the contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate programme has been agreed upon) complete 

the work as per mile stones given in Schedule ‘F’.’Bid Data Sheet’. 
 

 5.2  If the work(s) be delayed by:- 

i) force majeure, or 

ii)  abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv)civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 

 

i) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the contract, or 

ii) Non-availability or break down of tools and Plant to be supplied or supplied  by FCI or 

iii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 
Upon the happening of any such event causing delay, the Contractor shall immediately give 

Notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his 

best endeavors to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed with the works. 
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5.3 Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the happening 

of the event causing delay on the prescribed Form. The contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 

 

Clause 6 

Measurement of Work Done 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

 

All measurement of all items having financial value shall be entered in Measurement Book 

and/or level field Book so that a complete record is obtained of all works performed under the 

contract. 

 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 

Representative and by the Contractor or his authorized Representative from time to time during 

the progress of the work and such measurements shall be signed and dated by the Engineer-in-

Charge and the Contractor or his Representative in token of their acceptance. If the contractor 

objects to any of the measurements recorded, a note shall be made to that effect with reason 

and signed by both the parties. 

 

If for any reason the Contractor or his authorized Representative is not available and the work 

of recording measurements is suspended by the Engineer-in-Charge or his Representative, the 

Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 

loss or damages on this account. If the Contractor or his authorized Representative does not 

remain present at the time of such measurements after the Contractor or his authorized 

Representative has been given a Notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in-Charge or his Representative shall be 

deemed to be accepted by the Contractor. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, labor 

and other things necessary for measurements and recording levels. 

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurement shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general 

or local custom. In the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standard and if for any item no such standard is available, then a mutually 

agreed method shall be followed. 
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The contractor shall give, not less than seven days’ Notice to the Engineer-in-Charge or his 

authorized Representative in charge of the work, before covering up or otherwise placing  

beyond the reach of measurement any work in order that the same may be measured and  

correct dimensions thereof be taken before the same is covered up or placed beyond the  reach 

of measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorized Representative in charge 

of the work who  shall within the  aforesaid period of seven days inspect the work, and if any  

work shall be  covered up or placed beyond the reach of measurements without such Notice 

having been given or the Engineer-in-Charge’s consent being obtained in writing, the same shall 
be uncovered at the Contractor’s expenses, or in default thereof no payment or allowance shall 
be made for such work or the materials with which the same was executed. 

 

Engineer-in-Charge or his authorized Representative may cause either themselves or through 

another officer of the department to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels. 

 

It is also a term of this contract that recording of measurements of any item of work in the 

Measurement Book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

Noticed till completion of the defects liability period. 

 

CLAUSE 6A 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All measurements of all 

items having financial value shall be entered by the contractor and compiled in the shape of the 

Computerized Measurement Book having pages of A-4 size as per the format of the department 

so that a complete record is obtained of all the items of works performed under the contract.  

All such measurements and levels recorded by the contractor or his authorized Representative 

from time to time, during the progress of the work, shall be got checked by the contractor from 

the Engineer-in-Charge or his authorized Representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorized Representative.  After the necessary 

corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for 

the dated signatures by the Engineer-in- Charge and the contractor or their Representatives in 

token of their acceptance.  Whenever bill is due for payment, the contractor would initially 

submit draft computerized measurement sheets and these measurements would be got 

checked/ test checked from the Engineer-in-Charge and/or his authorized Representative. The 

contractor will, thereafter, incorporate such changes as may be done during these checks/test 

checks in his draft computerized measurements, and submit to the department a Computerized 

Measurement Book, duly bound, and with its pages machine Measurement Book. The Engineer-

in-Charge and/or his authorized Representative would thereafter check this Measurement 

Book, and record the necessary certificates for their checks/ test checks.   
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 The final, fair, Computerized Measurement Book given by the contractor, duly bound, with its 

Pages machine numbered should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is Noticed, the contractor shall  

have to submit a fresh Computerized Measurement   Book with  its  pages  duly   machine 

Measurement Book  and bound, after getting the earlier Measurement Book cancelled by the 

department. Thereafter, the Measurement Book shall be taken in the Divisional Office records 

and allotted a number as per the Register of Computerized Measurement Books. 

 

          This should be done before the corresponding bill is submitted to the Division Office for 

payment. The contractor shall submit two spare copies of such computerized Measurement 

Book’s for the purpose of reference and record by the various officers of the department.  The 
contractor shall also submit to the department separately his computerized Abstract of Cost 

and the bill based on these measurements, duly bound, and its pages machine Measurement 

Book along with two spare copies of the bill. Thereafter, this bill will be processed by the 

Division Office and allotted a Measurement Book as per the computerized record in the same 

way as done for the measurement Book meant for measurements.  The contractor shall, 

without extra charge, provide all assistance with every appliance, labour and other things 

necessary for checking of measurements/levels by the Engineer-in-Charge or his 

Representative.  Except where any general or detailed description of the work expressly shows 

to the contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of measurement 

or any general or local custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any item no such standard is 

available then a mutually agreed method shall be followed.  The contractor shall give not less 

than seven days’ Notice to the Engineer-in-Charge or his authorized Representative in charge of 

the work before covering up or otherwise placing beyond the reach of checking and/or test 

checking the measurement of any work in order that the same may be checked and/or test 

checked and correct dimensions thereof be taken before the same is covered up or placed 

beyond the reach of checking and/or test checking measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the Engineer-in-

Charge or his authorized Representative in charge of the work who shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up or placed beyond the 

reach of checking and/or test checking measurements without such Notice having been given or 

the Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed.  Engineer-in-Charge or his authorized 

Representative may cause either themselves or through another officer of the department to 

check the measurements recorded by contractor and all provisions stipulated herein above shall 

be applicable to such checking of measurements or It is also a term of this contract that 

checking and/or test checking the measurements of any item of work in the measurement Book 

and/or its payment in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects Noticed till completion of the 

defects liability period. Payment on Intermediate Certificate to be Regarded as Advances 
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Clause 7 

No payment shall be made for work, estimated to cost Rs. Fifty thousand or less till after the 

whole of the work shall have been completed and Certificate of Completion given. For works 

estimated to cost over Rs. Fifty thousand, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded measurement 

on the format of the Department in triplicate on or before the date of every month fixed for the 

same by Engineer-in-Charge. The contractor shall not be entitled to be paid and such interim 

payment if the gross work done together with net payment/adjustment of advances for 

material collected, if any, since the last such payment is less than the amount specified in 

Schedule ‘F’ ‘Bid Data Sheet’, in which case the interim bill shall be prepared on the appointed 

date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to 

have the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work, In the event of the failure of the contractor to submit the bills. 

Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims 

whatsoever due to delays on payment including that of interest shall be payable to the 

contractor. Payment on account of amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment at 

such rates as decided by the Engineer-in-Charge. The amount admissible shall be paid by 10
th

 

working day after the day of presentation of the bill by the Contractor to the Engineer-in-Charge 

or his Manager (CE/EE/ME) together with the account of the material issued by the department, 

or dismantled materials, if any, in the case of works outside the headquarters of the Engineer-

in-Charge, the period of ten working days will be extended to fifteen working days. 

 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 

given by the Engineer-in-Charge relating to the work done or materials delivered forming part 

of such payment, may be modified or corrected by any subsequent such certificate(s) or by the 

final certificate and shall not by itself be conclusive evidence that any work or material to which 

it relates is/are in accordance with the contract and specifications. Any such interim payment, 

or any part thereof shall not in any respect conclude, determine or affect in any way powers of 

the Engineer-in-Charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way very or affect the contract.  

 

Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided without prejudice to the right of the department to take action 

under the terms of this contract for delay in the completion of work, if the extension of date of 

completion is not granted by the competent authority. 
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The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Manager 

(CE)/Elect.) to the effect that the work has been completed up to the level in question make 

interim advance payments without detailed measurements for work done (other than 

foundations, items to be covered under finishing items) upto lintel level (including sunshade 

etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim bill by taking detailed 

measurements thereof. 

 

Clause 8 

Within ten days of the completion of the work, the contractor shall give Notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such Notice the  

Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall  furnish the 

contractor with a final Certificate of Completion, otherwise a provisional certificate of physical 

completion indicating defects(a) to be rectified by the contractor and/or (b) for which payment 

will be made at reduced rates, shall be issued. But no final Certificate of Completion shall be  

issued, nor shall the work be considered to be complete until the contractor shall have removed 

from the premises on which the work shall be executed all scaffolding, surplus materials, 

rubbish and all huts and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed by the 

contractor(s) and cleaned off the direct from all wood work, doors, windows walls, floor or 

other parts of the building, in, upon, or about which the work is to be executed or of which he 

may have had possession for the purpose of the execution; thereof, and not until the work shall 

have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 

requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and  all 

huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for 

the completion of work, the Engineer-in-Charge may at the expense of the contractor remove 

such scaffolding, surplus materials and rubbish etc. and dispose of the same as he thinks fit and 

clean off such dirt as aforesaid, and the contractor hall have no claim in respect of scaffolding or 

surplus materials as aforesaid except or any sum actually realized by the sale thereof. 

 

Clause 8 A 

Contractor to Keep Site Clean 

When the annual repairs and maintenance of works are carried out, the splashes and droppings 

from white washing, colour washing, painting etc. on walls, floor, windows, etc. shall be 

removed and the surface cleaned simultaneously with the completion of these items of work in 

the individual rooms, quarters or premises etc. where the work is done without waiting for the 

actual completion of all the other items of work in the contract. In case the contractor fails to 

comply with the requirements of this clause, the Engineer-in-Charge shall have the right to get 

this work done at the cost of the contractor either departmentally or through any other agency. 

Before taking such action, the Engineer-in-Charge shall give ten days’ Notice in writing to the 
contractor. 
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Clause 8B 

Completion Plan  

The contractor shall submit completion plan as required vide General specifications for 

Electrical works (Part I internal) 2005 and (Part II External) 1994 as applicable within thirty days 

of the completion of the work. 

 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay 

a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.25, 000 (Rs. Twenty 

five thousand only) as may be fixed by the Dy. General Manager (Engg.) concerned and in this 

respect the decision of the DGM (Engg.) shall be final and binding on the contractor. 

Clause 9 

 Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the date of 

the final Certificate of Completion of the work or within one month of the date of the final 

Certificate of Completion furnished by the Engineer-in-Charge whichever is earlier. No further 

claims shall be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items of the bill in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by 

Engineer-in-Charge, will, as far as possible be made within the period specified herein-under, 

the period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his 

authorized Manager, complete with account of materials issued by the Department and 

dismantled materials. 

 

i)  If the Tendered value of work is upto Rs.15 lakhs                  : 3 months 

ii) If the Tendered value of work exceeds  Rs.15 lakhs               : 6 months 

Clause 9 A 

Payment of Contractor’s Bills to Bank s 

Payment due to the contractor may, if so desired by him, be made to his Bank, registered 

financial, Co-operative  or Thrift Societies or recognized Financial Institutions instead of direct to 

him provided that the contractor furnishes to the Engineer-in-Charge(1) an authorization in the 

form of a legally valid document such as a Power of Attorney conferring authority on the  Bank,  

Registered financial, Co-operative  or Thrift Societies or recognized financial Institutions to 

receive payments and (2) his own acceptance of the correctness of the amount made out as 

being due to him by FCI or his signature on the bill or other claim preferred against FCI before 

settlement by the Engineer-in-Charge of the account or claim by payment to the Bank, 

Registered Financial, Co-operative  or Thrift Societies or recognized financial Institutions. While 

the receipt given by such Banks, registered financial Co-operative or Thrift Societies or 

recognized financial Institutions shall constitute a full and sufficient discharge for the payment, 

the contractor shall whenever possible present his bills duly receipted and discharged through 

his Bank, Registered financial, Co-operative or Thrift Societies or recognized financial 

Institutions. 
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Nothing herein contained shall operate to create in favor of the Bank; Registered Financial, Co-

operative or Thrift Societies or recognized financial Institutions any rights or equities vis-à-vis 

the FCI. 

Clause 10 

Materials which FCI will supply are shown in Schedule ‘B’ of ‘Bid Data Sheet’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The contractor 

shall be bound to procure them from the Engineer-in-Charge.  As soon as the work is awarded, 

the contractor shall finalize the programme for the completion of work as per clause 5 of this 

contract and shall give his estimates of materials required on the basis of drawings/or schedule 

of quantities of the work. The Contractor shall give in writing his requirement to the Engineer-

in-Charge which shall be issued to him keeping in view the progress of work as assessed by the 

Engineer-in-Charge, in accordance with the agreed phased programme of work indicating 

monthly requirements of various materials. The contractor shall place his indent in writing for 

issue of such materials at-least 7 days in advance of his requirement.  Such materials shall be 

supplied for the purpose of the contract only and the value of the materials so supplied at the 

rates specified in the aforesaid Schedule shall be set off or deducted, as and when materials are 

consumed in items of work (including normal wastage) for which payment is being made to the 

contractor, from any sum then due or which may therefore become due to the contractor 

under the contract or otherwise or from the Security Deposit. At the time of submission of bills, 

the contractor shall certify that balance of materials supplied is available at site in original good 

condition.  The contractor shall submit along with every running bill (on account or interim bill) 

material wise reconciliation statements supported by complete calculations reconciling total 

issue,  total consumption and certified balance (diameter/section-wise in the case of steel) and 

resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be 

final and binding on the contractor) be within his rights to follow the procedure of recovery in 

clause 42 at any stage of the work if reconciliation is not found to be satisfactory.  The 

contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, cutting assembling Measurement Book and joining 

the several parts together as necessary. Notwithstanding anything to the contrary contained in 

any other clause of the contract and (or the CPWA Code) all stores/materials so supplied to the 

contractor or procured with the assistance of the FCI shall remain the absolute property of FCI 

and the contractor shall be the trustee of the stores/materials, and the said stores/materials 

shall not be removed/disposed off from the site of the work on any account and shall be at all 

times open to inspection by the Engineer-in-Charge or his authorized Agent. Any such 

stores/materials remaining unused shall be returned to the Engineer-in-Charge in as good a 

condition in which they were originally supplied at a place directed by him, at a place of issue or 

any other place specified by him as he shall require, but in case it is decided not to take back the 

stores/materials the contractor shall have no claim for compensation on any account of such 

stores/materials so supplied to him as aforesaid and not used by him or for any wastage in or 

damage to in such stores/materials. On being required to return the stores/materials, the 

contractor shall hand over the stores/ materials on being paid or credited such  
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price as the Engineer-in-Charge shall determine, having due regard to the condition of the 

stores/materials. The price allowed for credit to the contractor, however, shall be at the 

prevailing market rate not exceeding the amount charged to him, excluding the storage charge, 

if any. The decision of the Engineer-in-Charge shall be final and conclusive. In the event of 

breach of the aforesaid condition, the contractor shall in addition to throwing himself open to 

account for contravention of the terms of the licenses or permit and/or for criminal breach of 

trust, be liable to FCI for all advantages or profits resulting or which in the usual course would 

have resulted to him by reason of such breach. Provided that the contractor shall in no case be 

entitled to any compensation or damages on account of any delay in supply or non-supply 

thereof all or any such materials and stores provided further that the contractor shall be bound 

to execute the entire work if the materials are supplied by the Government within the original 

scheduled time for completion of the work plus 50% thereof or schedule time plus 6 months 

whichever is more if the time of completion of work exceeds 12 months, but if a part of the 

materials only has been supplied within the aforesaid period, then the contractor shall be 

bound to do so much of the work as may be possible with the materials and stores supplied in 

the aforesaid period. For the completion of the rest of the work, the contractor shall be entitled 

to such extension of time as may be determined by the Engineer-in-Charge whose decision in 

this regard shall be final and binding on the contractor.   

 

           The contractor shall see that only the required quantities of materials are got used. Any 

such material remaining unused and in perfectly good/original condition at the time of 

completion or determination of the contract shall be returned to the Engineer-in-Charge at the 

stores from which it was issued or at a place directed by him by a Notice in writing. The 

contractor shall not be entitled for loading, transporting, unloading and stacking of such unused 

material except for the extra lead, if any involved, beyond the original place of issue.  Materials 

to be provided by the Contractor.   

 

CLAUSE 10A 

The contractor shall, at his own expense, provide all materials, required for the works other 

than those which are stipulated to be supplied by the FCI.   

 

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge 

furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The 

Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 

he may require intimate to the Contractor in writing whether samples are approved by him or 

not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in-Charge for his approval, fresh samples complying with the specifications laid down 

in the contract. When materials are required to be tested in accordance with specifications, 

approval of the Engineer-in-Charge shall be issued after the test results are received.  The 

Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 

and shall not make use of or incorporate in the work any  
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materials represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any 

claim or compensation either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing of materials.  The 

contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 

Engineer-in-Charge may require for collecting, and preparing the required number of samples 

for such tests at such time and to such place or places as may be directed by the Engineer-in-

Charge and bear all charges and cost of testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. The Engineer-in-Charge or his authorized 

Representative shall at all times have access to the works and to all workshops and places 

where work is being prepared or from where materials, manufactured articles or machinery are 

being obtained for the works and the contractor shall afford every facility and every assistance 

in obtaining the right to such access.   

 

            The Engineer-in-Charge shall have full powers to require the removal from the premises 

of all materials which in his opinion are not in accordance with the specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. The Engineer-in-Charge shall also have full 

powers to require other proper materials to be substituted thereof and in case of default, the 

Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor.  The contractor shall at his own 

expense, provide a material testing lab at the site for conducting routine field tests. The lab 

shall be equipped at least with the testing equipment as specified in schedule F. of ‘Bid Data 
Sheet’. 
 

CLAUSE 10B 

Secured Advance on Non-perishable Material 

(i) The contractor, on signing an indenture in the form to be specified by the Engineer-in- 

Charge, shall be entitled to be paid during the progress of the execution of the work up to 75% 

of the assessed value of any materials which are in the opinion of the Engineer-in-Charge non-

perishable, non-fragile and non-combustible and are in accordance with the contract and which 

have been brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which have not at the time of 

advance been incorporated in the works.  When materials on account of which an advance has 

been made under this sub-clause are incorporated in the work, the amount of such advance 

shall be recovered/deducted from the next payment made under any of the clause or clauses of 

this contract.   

 

           Such secured advance shall also be payable on other items of perishable nature, fragile 

and combustible with the approval of the Engineer-in-Charge provided the contractor provides 

a comprehensive insurance cover for the full cost of such materials. The decision of the 

Engineer- in-Charge shall be final and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 
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Mobilization Advance 

(ii) Mobilization advance not exceeding 10% of the Tendered value may be given, if requested 

by the contractor in writing within one month of the order to commence the work. Such 

advance shall be in two or more installments to be determined by the Engineer-in-Charge at his 

sole discretion. The first installment of such advance shall be released by the Engineer-in-charge 

to the contractor on a request made by the contractor to the Engineer- in-Charge in this behalf. 

The second and subsequent installments shall be released by the Engineer- in- Charge only after 

the contractor furnishes a proof of the satisfactory utilization of the earlier installment to the 

entire satisfaction of the Engineer-in-Charge.   

 

            Before any installment of advance is released, the contractor shall execute a Bank 

Guarantee Bond from Scheduled Bank for the amount of advance & valid for the contract 

period. This shall be kept renewed from time to time to cover the balance amount and likely 

period of complete recovery, together with interest. Provided always that provision of Clause 

10 B (ii) shall be applicable only when so provided in ‘Schedule F’. 
 

Plant Machinery & Shuttering Material Advance 

(iii) An advance for plant, machinery & shuttering material required for the work and brought to 

site by the Contractor may be given if requested by the contractor in writing within one month 

of bringing such plant and machinery to site. Such advance shall be given on such plant and 

machinery which in the opinion of Engineer-in-charge will add to expeditious execution of work 

and improve the quality of work. The amount of advance shall be restricted to 5% percent of 

the Tender value. In the case of new plant and equipment to be purchased for the work, the 

advance shall be restricted to 90% of the price of such new plant and equipment paid by the 

contractor for which the contractor shall produce evidence satisfactory to the Engineer-in-

Charge. In the case of second hand and used plants and equipment, the amount of such 

advance shall be limited to 50% of the depreciated value of plant and equipment as may be 

decided by the Engineer-in-Charge. The contractor shall, if so required by the Engineer-in-

Charge, submit the statement of value of such old plant and equipment duly approved by a 

Registered Valuer recognized by the Central Board of Direct Taxes under the Income GCC Tax 

Act, 1961. No such advance shall be paid on any plant and equipment of perishable nature and 

on any plant and equipment of a value less than Rs. 50,000/- Seventy five per cent of such 

amount of advance shall be paid after the plant & equipment is brought to site and balance 

twenty five percent on successfully commissioning the same.   

 

          Leasing of equipment shall be considered at par with purchase of equipment and shall be 

covered by tripartite agreement with the following: 

 

1.       Leasing company which gives certificate of agreeing to lease equipment to the  

          Contractor. 

2.       Engineer in Charge, and 

3.       The contractor. 
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This advance shall further be subject to the condition that such plant and equipment (a) are 

considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working 

order and are maintained in working order; (c) hypothecated to the FCI as specified by the 

Engineer-in-Charge before the payment of advance is released. The contractor shall not be 

permitted to remove from the site such hypothecated plant and equipment without the prior 

written permission of the Engineer-in-Charge. The contractor shall be responsible for 

maintaining such plant and equipment in good working order during the entire period of 

hypothecation failing which such advance shall be entirely recovered in lump sum. For this 

purpose, steel scaffolding and form work shall be treated as plant and equipment.  The 

contractor shall insure the Plant and Machinery for which mobilization advance is sought and 

given, for a sum sufficient to provide for their replacement at site. Any amounts not recovered 

from the insurer will be borne by the contractor. (iv) The mobilization advance and plant and 

machinery advance in (ii) & (iii) above bear simple interest at the rate of 10 per cent per annum 

and shall be calculated from the date of payment to the date of recovery, both days inclusive, 

on the outstanding amount of advance. Recovery of such sums advanced shall be made by the 

deduction from the contractors bills commencing after first ten per cent of the gross value of 

the work is executed and paid, on pro-rata percentage basis to the gross value of the work 

billed beyond 10% in such a way that the entire advance is recovered by the time eighty per 

cent of the gross value of the contract is executed and paid, together with interest due on the 

entire outstanding amount up to the date of recovery of the installment.  (v) If the 

circumstances are considered reasonable by the Engineer-in-Charge, the period mentioned in 

(ii) and (iii) for request by the contractor in writing for grant of mobilization advance and plant 

and equipment advance may be extended in the discretion of the Engineer-in-Charge.   

 

CLAUSE 10C 

Payment on Account of Increase in Prices/Wages due to Statutory Order(s) 

If after submission of the Tender, the price of any material incorporated in the works (excluding 

the materials covered under Clause 10CA and not being a material supplied from the Engineer-

in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour increases as a 

direct result of the coming into force of any fresh law, or statutory rule or order (but not due to 

any changes of rate in Sales Tax/VAT,  Central/State Excise/Customs Duty) beyond the 

prices/wages prevailing at the time of the last stipulated date of receipt of Tenders including 

extensions, if any, for the work during contract period including the justified period extended 

under the provisions of clause 5 of the contract without any action under clause 2, then the 

amount of the contract shall accordingly be varied and provided further that any such increase 

shall be limited to the price/wages prevailing at the time of stipulated date of completion or as 

prevailing for the period under consideration, whichever is less.  If after submission of the 

Tender, the price of any material incorporated in the works (excluding the materials covered 

under Clause 10CA and not being a material supplied from the Engineer-in-Charge’s stores in 
accordance with Clause 10 thereof) and/or wages of labour as prevailing at the time of last 

stipulated date of receipt of Tender including extensions, if any, is decreased as a direct result 

of the coming into force of any fresh law or statutory rules or order (but not due to any changes 

of rate in Sales Tax/VAT, Central/State Excise/Custom Duty) 
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Government shall in respect of materials incorporated in the works  (excluding the materials 

covered under Clause 10CA and not being material supplied from the Engineer-in-Charge’s 
stores in accordance with Clause 10 hereof) and/or labour engaged on the execution of the 

work after the date of coming into force of such law statutory rule or order be entitled to 

deduct from the dues of the contractor, such amount as shall be equivalent to the difference 

between the prices of the materials and/or wages as prevailed at the time of the last stipulated 

date for receipt of Tenders including extensions if any for the work and the prices of materials 

and/or wages of labour on the coming into force of such law, statutory rule or order. This will 

be applicable for the contract period including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2.  Engineer-in-Charge 

may call Books of Account and other relevant documents from the contractor to satisfy himself 

about reasonability of increase in prices of materials and wages.  The contractor shall, within a 

reasonable time of his becoming aware of any alteration in the price of any such materials 

and/or wages of labour, give Notice thereof to the Engineer-in-Charge stating that the same is 

given pursuant to this condition together with all information relating thereto which he may be 

in position to supply.  For this purpose, the labour component of the work executed during 

period under consideration shall be the percentage as specified in Schedule F, of the value of 

work done during that period and the increase/decrease in labour shall be considered on the 

minimum daily wages in rupees of any unskilled adult male mazdoor, fixed under any law, 

statutory rule or order.  

 

CLAUSE 10 CA 

Payment due to variation in prices of materials after receipt of Tender 

 

If after submission of the Tender, the price of materials specified in Schedule F of ‘Bid Data 
Sheet’ increases/ decreases beyond the price(s) prevailing at the time of the last stipulated date 
for receipt of Tenders (including extensions, if any) for the work, then the amount of the 

contract shall  accordingly be varied and provided further that any such variations shall be 

effected for stipulated period of Contract including the justified period extended under the 

provisions of Clause 5 of the Contract without any action under Clause 2.  However, for work 

done/during the justified period extended as above, it will be limited to indices prevailing at the 

time of stipulated date of completion or as prevailing for the period under consideration, 

whichever is less.  The increase/decrease in prices of cement, steel reinforcement and structural 

steel shall be determined by the Price indices issued by the Director General (Works), CPWD. 

For other items provided in the Schedule ‘F’, this shall be determined by the All India Wholesale 

Price Indices of materials as published by Economic Advisor to Government of India, Ministry of 

Commerce and Industry and base price for cement, steel reinforcement and structural steel as 

issued under the authority of Director General (Works) CPWD applicable for Delhi including 

Noida, Gurgaon, Faridabad & Ghaziabad and for other places as issued under the authority of 

Zonal Chief Engineer, CPWD and base price of other materials issued by concerned Zonal chief 

Engineer as indicated in Schedule ‘F’ as valid on the last stipulated date of receipt of Tender, 

including extension if any and for the period under consideration.  In case, price index of a 

particular material is not issued by Ministry of Commerce and Industry, then the price index of 

nearest similar material as indicated in Schedule ‘F’ shall be followed.  The amount of the 
contract shall accordingly be varied for all  
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such materials and will be worked out as per the formula given below for individual material:- 

 

Adjustment for component of individual material 

CI - CIo 

V = P x Q x -------------- 

CIo 

where, 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid or 

recovered. 

 

P = Base Price of material as issued under authority of DG(W), CPWD or concerned Zonal Chief 

Engineer as indicated in Schedule "F" of ‘Bid Data Sheet’ valid at the time of the last stipulated 
date of receipt of Tender including extensions, if any. 

 

Q = Quantity of material brought at site for bonafide use in the works since previous bill. 

 

Clo = Price index for cement, steel reinforcement bars and structural steel as issued by the 

DG(W), CPWD as valid on the last stipulated date of receipt of Tenders including extensions, if 

any. For other items, if any, provided in Schedule ‘F’, All India Wholesale Price Index for the 
material as published by the Economic Advisor to Government of India, Ministry of Industry and 

Commerce as valid on the last stipulated date of receipt of Tenders including extensions, if any.  

 

Cl = Price index for cement, steel reinforcement bars and structural steel as issued under the 

authority of DG(W), CPWD for period under consideration. For other items, if any, provided in 

Schedule ‘F’, All India Wholesale Price Index for the material for period under consideration as 

published by Economic Advisor to Government of India, Ministry of Industry and Commerce.   

 

Note: (i) In respect of the justified period extended under the provisions of clause 5 of the 

contract without any action under clause 2, the index prevailing at the time of stipulated date of 

completion or the prevailing index of the period under consideration, whichever is less, shall be 

considered.  Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of Materials covered in this Clause.  (ii) If during progress of work or at the 

time of completion of work, it is Noticed that any material brought at site is in excess of 

requirement, then amount of escalation if paid earlier on such excess quantity of material shall 

be recovered on the basis of cost indices as applied at the time of payment of escalation or as 

prevailing at the time of effecting recovery, whichever is higher. 

 

Payment due to increase/decrease in Prices/Wages (excluding materials covered under clause 

10 (CA) after Receipt of Tender for Works 
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CLAUSE 10 CC 

If the prices of materials (not being materials supplied or services rendered at fixed prices by 

the department in accordance with clause 10 & 34 thereof) and/or wages of labour required for 

execution of the work increase, the contractor shall be compensated for such increase as per 

provisions detailed below and the amount of the contract shall accordingly be varied, subject to 

the condition that that such compensation for escalation in prices and wages shall be available 

only for the work done during the stipulated period of the contract including the justified period 

extended under the provisions of clause 5 of the contract without any action under clause 2. 

However, for the work done during the justified period extended as above, the compensation as 

detailed below will be limited to prices/wages prevailing at the time of stipulated date of 

completion or as prevailing for the period under consideration, whichever is less.  No such 

compensation shall be payable for a work for which the stipulated period of completion is equal 

to or less than the time as specified in Schedule F. Such compensation for escalation in the 

prices of materials and labour, when due, shall be worked out based on the following 

provisions:- 

 

(i) The base date for working out such escalation shall be the last stipulated date of receipt of 

Tenders including extension, if any. The cost of work on which escalation will be payable shall 

be reckoned as below : 

 

(a)    Gross value of work done up to this quarter : (A) 

(b)    Gross value of work done up to the last quarter : (B) 

(c)    Gross value of work done since previous quarter (A-B) : (C) 

(d)    Full assessed value of Secured Advance (excluding materials Covered under Clause 10 CA) 

        fresh paid in this quarter : (D) 

(e)   Full assessed value of Secured Advance (excluding materials Covered under  Clause 10 CA)   

       Clause 10 CA) recovered in this quarter : (E) 

 

(f)    Full assessed value of Secured Advance for which escalation Payable in this  quarter  

       (D-E): (F) 

(g)   Advance payment made during this quarter: (G) 

(h)   Advance payment recovered during this quarter: (H) 

(i)    Advance payment for which escalation is payable in this Quarter: (I) 

(j)    Extra items/deviated quantities of items paid as per Clause 12 Based on prevailing market  

rates during this quarter: (J) 

 

      Then, M = C+F+I-J 

      N = 0.85 M 
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 (k)  Less cost of material supplied by the department as per Clause 10 and recovered during  

the quarter (K) 

(l)   Less cost of services rendered at fixed charges as per Clause 34 and  recovered during the  

quarter (L) 

Cost of work for which escalation is applicable: 

     W = N - (K + L) 

(iii)  Components for materials (except cement, reinforcement bars, structural steel   or other  

materials covered under clause 10 CA) labour, P.O.L., etc. shall be pre-determined for  

every work and incorporated in the conditions of contract  attached to the Tender papers  

Included in Schedule ‘F’. The decision of the Engineer-in-Charge in working out such  

Percentage shall be binding on the contractors. 

 

 (iv) The compensation for escalation for other materials (excluding cement,  reinforcement  

bars, structural steel or other materials covered under clause 10 CA) and P.O.L. shall be  

worked as per the formula given below:- 

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars  

      and other materials covered under clause 10CA) / electrical component of construction  

‘Materials’ 
Xm MI-MIo 

Vm = W x--------------x ------------------- 

     100 MIo 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid  

or recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars and other  

materials covered under clause10CA) expressed as percent of the total value of work. 

 

Ml = All India Wholesale Price Index for civil component/electrical component* of construction material 

as worked out on the basis of All India Wholesale Price Index for Individual Commodities/ Group Items for 

the period under consideration as published by Economic Advisor to Govt. of India, Ministry of Industry & 

Commerce and applying weightages to the Individual Commodities/Group Items. (In respect of the 

justified period extended under the provisions of clause 5 of the contract without any action under clause 

2, the index prevailing at the time of stipulated date of completion or the prevailing index of the period 

under consideration, whichever is less, shall be considered.) 

 

Mlo = All India Wholesale Price Index for civil component/electrical component* of construction material 

as worked out on the basis of All India Wholesale Price Index for Individual Commodities/Group Items 

valid on the last stipulated date of receipt of Tender including extension, if any, as published by the 

Economic Advisor to Govt. of India, Ministry of Industry & Commerce and applying weightages to the 

Individual Commodities/Group items. 

 

*Note: relevant component only will be applicable. 

 

 

 

 

 

CORRECTIONS …………………………….. 
ADDITIONS …………………………………. 
DELETIONS …………………………………. 
 

 



35 

 

(b) Adjustment for component of ‘POL’ 

Z FI-FIo 

Vf = W x --------- x --------------- 

100 FIo 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in rupees to 

be paid or recovered. 

 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work. 

 

FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under consideration 

as published by Economic Advisor to Govt. of India, Ministry of Industry & Commerce, New 

Delhi. (In respect of the justified period extended under the provisions of clause 5 of the 

contract without any action under clause 2, the index prevailing at the time of stipulated date of 

completion or the prevailing index of the period under consideration, whichever is less, shall be 

considered.) 

FIo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last date of receipt of 

Tender including extension, if any. 

 

(v) The following principles shall be followed while working out the indices mentioned in para 

(iv) above. 

 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the said 

quarter. The first such payment shall be made at the end of three months after the month 

(excluding the month in which Tender was accepted) and thereafter at three months’ interval. 
At the time of completion of the work, the last period for payment might become less than 3 

months, depending on the actual date of completion.  

 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 

shall be the arithmetical average of the indices relevant to the three calendar months. If the 

period up to date of completion after the quarter covered by the last such instalment of 

payment, is less than three months, the index Ml and Fl shall be the average of the indices for 

the months falling within that period. 

 

(vi) The compensation for escalation for labour shall be worked out as per the formula given 

below:- 

Y LI-LIo 

VL = W x --------- x -------------- 

100 Lio 

VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or 

recovered. 
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W : Value of work done, worked out as indicated in sub-para (ii) above. 

Y : Component of labour expressed as a percentage of the total value of the work. 

Ll : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory 

rule or order as applicable on the last date of the quarter previous to the one under 

consideration. (In respect of the justified period extended under the provisions of clause 5 of 

the contract without any action under clause 2, the minimum wage prevailing on the last date 

of quarter previous to the quarter pertaining to stipulated date of Completion or the minimum 

wage prevailing on the last date of the quarter previous to the one under consideration, 

whichever is less, shall be considered.) 

 

Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, 

statutory rule or order as on the last stipulated date of receipt of Tender including extension, if 

any. 

 

(vii) The following principles will be followed while working out the compensation as per sub-

para (vi) above. 

 

(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) above shall be 

the higher of the wage notified by Government of India, Ministry of Labour and that notified by 

the local administration both relevant to the place of work and the period of reckoning. 

 

(b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 

due to increase in cost of materials and/or P.O.L. is paid under this clause.  If such revision of 

minimum wages takes place during any such quarterly intervals, the escalation compensation 

shall be payable at revised rates only for work done in subsequent quarters; 

 

(c) Irrespective of variations in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rate for an unskilled adult male mazdoor alone shall form the 

basis for working out the escalation compensation payable on the labour component. 

 

(viii) In the event the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be a downward adjustment of the cost of work so that such price 

of materials and/or wages of labour shall be deductible from the cost of work under this 

contract and in this regard the formula herein before stated under this Clause 10CC shall 

mutatis mutandis apply, provided that: 

 

 (a) no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 

completion of the work is equal to or less than the time as specified in Schedule ‘F’. 
 

(b) The Engineer-in-Charge shall otherwise be entitled to lay down the procedure by which the 

provision of this sub-clause shall be implemented from time to time and the decision of the 

Engineer-in-Charge in this behalf shall be final and binding on the contractor. 
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 (ix) Provided always that:- 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable but provisions of clause 10CA will be applicable. 

 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 10CA will 

become applicable. 

 

CLAUSE 10 D 

Material Govt.  Property 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work, etc. as FCI’s property and such materials shall be disposed off to the best 
advantage of FCI according to the instructions in writing issued by the Engineer-in-Charge.  

Work to be Executed in accordance with Specifications, Drawings, and Orders etc. 

 

CLAUSE 11 

The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards materials and otherwise in every respect strict 

accordance with the specifications.  The contractor shall also confirm exactly fully and faithfully 

to the designs, drawings and instructions in writing in respect of the work singed by the 

Engineer-in-charge and the contractor shall be furnished free of charge one copy of the 

specifications, and all the such drawings and instructions as are not included in the Central 

Public Works Department compilation entitled “Specifications for work, at Delhi 2009 Vol. I & II 
with upto date correction slips, in force from time to time or any other printed publication or 

General Specifications referred to elsewhere in the Contract.  

 

         The Contractor(s) is / are to provide everything of every sort and kind (with the exceptions 

noted in the schedule attached) which may be necessary and requisite for the due and proper 

execution of the several works included in the contract whether original or altered according to 

the true intent and meaning of the drawings and specifications taken together, which are to be 

signed by the Engineer-in-charge and the contractor(s) whether the same may or may not be 

particularly described in the specifications or shown on the drawings provided that the same 

are reasonably to be inferred there from and in case of any discrepancy between the drawings 

and the specifications the Engineer in-charge is to decide which shall be followed.  

 

          Complete copies of the drawings and specifications signed by Engineer-in-charge shall be 

furnished by him to the contractor for his /their own use and same or copies thereof shall be 

kept by the contractor(s) on the site of the work. 
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CLAUSE 12 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 

part of the works in case of non-availability of a portion of the site or for any other reasons and 

the contractor shall be bound to carry out the works in accordance with any  instructions given 

to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein andany altered, 

additional or substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided.   

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Tendered value sum being ordered, be extended, if requested by the 

contractor, as follows : 

 

(i) In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original Tendered value plus (ii) 25% of the time calculated in (i) above or such 

further additional time as may be considered reasonable by the Engineer-in-Charge.  

 

Deviation, Extra Items and Pricing 

12.2 In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

engineer-in-charge shall within one month of the receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, determine 

the rates on the basis of the market rates and the contractor shall be paid in accordance with 

the rates so determined.  In the case of substituted items (items that are taken up with partial 

substitution or in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as mentioned in the 

following Para. 

 

Deviation, Substituted Items, Pricing 

 

(a) If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted).  (b) If the market rate for the substituted 

item so determined is less than the market rate of the agreement item (to be 

substituted), the rate payable to the contractor for the substituted item shall be the 

rate for the agreement item (to be substituted) so decreased to the extent of the 

difference between the market rates of substituted item and the agreement item (to be 

substituted). 
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Deviation, Deviated Quantities, Pricing In the case of contract items, substituted items, contract 

cum substituted items, which exceed the limits laid down in schedule F, the contractor may 

within fifteen days of receipt of order or occurrence of the excess, claim revision of the rates, 

supported by proper analysis for the work in excess of the above mentioned limits, provided 

that if the rates so claimed are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within one month of receipt of the claims supported by analysis, after 

giving consideration to the analysis of the rates submitted by the contractor, determine the 

rates on the basis of the market rates and the contractor shall be paid in accordance with the 

rates so determined.  

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge 

shall after giving Notice to the contractor within one month of occurrence of the excess and 

after taking into consideration any reply received from him within fifteen days of the receipt of 

the Notice, revise the rates for the work in question within one month of the expiry of the said 

period of fifteen days having regard to the market rates.  

 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the Engineer-in-

Charge which he has executed during the preceding quarter failing which the contractor shall be 

deemed to have waived his right. However, the DGM may authorize consideration of such 

claims on merits. 

 

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as works 
relating to foundation unless & otherwise defined in the contract: 

 

(i) For Buildings : All works up to 1.2 meters above ground level or up to floor 1 level whichever 

is lower. 

 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

 

(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and 

other elevated structures: All works up to 1.2 meters above the ground level. 

 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 meters 

above the ground level. 

 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is 

lower. 

 

(vii) For Roads, all items of excavation and filling including treatment of sub base. 
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The contractor(s) is/are not to vary or deviate from the drawings, specifications or 

instructions or execute any extra work of any kind whatsoever unless upon the authority of 

the Engineer-in-Charge to be sufficiently shown by an order in writing or by plan or drawing 

expressly given and signed by him as an extra or variation or by any subsequent written 

approval signed by him. In compliance with the Engineer-in-Charge aforesaid order, plan or 

drawing or approval involves extra work and/or expense beyond that involved in the 

execution of the contract works, when unless the same were issued in consequence of some 

breach of this contract on the part contractor(s) the latter shall be entitled to be paid the 

price of the said work (to be valued as hereinafter provided) and/or the expense aforesaid. 

 Note: Individual trade means the trade sections into which a Schedule of quantities 

annexed to the agreement has been divided or in the absence of any such division the 

individual sections of C.P.W.D. Schedule of Rate specified such as, excavation and earth 

work, concrete, wood work and joinery etc. 

CLAUSE 13  If at any times  after the commencement of the work the Food 

Corporation of India shall for any reason whatsoever not require the whole or any part of 

the works thereof as specified in the Tender to be carried out, the Engineer-in-Charge shall 

give Notice in writing of the fact to the  contractor who shall have no claim to any payment 

to compensation whatsoever on account of  any profit or advantage which he might have 

derived from the execution of the work not having been carried out, neither shall  he have 

any claim for compensation by reason of any alterations having been made in the original 

specifications, drawings, designs and instructions, which shall involve and curtailment of the 

work as originally contemplated. 

Provided that the contractor shall be paid the charges on the cartage only of, 

materials actually and bonafide brought to the site of the work by the contractor and 

rendered surplus as a result of the abandonment or curtailment of the work or any portion 

thereof and taken back by the contractor, provided however that the Engineer-in-Charge 

shall have in all such cases the option of taking over all or any such materials at their 

purchase price or at local current rates whichever may be less. In the case of such stores 

having been issued from the Government stores, supervisions, charges and storage charges 

shall be refunded in addition to the issue rate of the materials. 

CLAUSE 14 

If contractor: 

i)  At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 days in this 

respect from the Engineer-in-charge; or  

ii)  Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 

writing is given in that behalf by the Engineer-in-Charge; or fails to complete the work(s) or 
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items of work with individual dates of completion, on or before the date(s) so determined, 

and does not complete them within the period specified in the notice given in writing in that 

behalf by the Engineer-in-Charge. 

 

The Engineer-in-Charge without invoking action under Clause 3 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to Corporation, by a notice in writing to take the part work / part incomplete 

work of any item(s) out of his hands and shall have powers to: 

 

(a)  Take possession of the site and any materials, constructional plant, implements, 

stores etc. thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 

and cost of the contractor.  

The Engineer-in-charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/part incomplete work of any item(s) taken out of 

his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by the Corporation of action under this clause shall not 

exceed 10% of the tendered value of the work.   

In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same manner and at the same rate as if it had been carried out by 

the original contractor under the terms of his contract, the value of contractor’s materials 

taken over and incorporated in the work and use of plant and machinery belonging to the 

contractor.  The certificate of the Engineer-in-charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under this clause 

shall only be taken after giving notice in writing to the contractor.  Provided also that if the 

expenses incurred by the department are less than the amount payable to the contractor at 

his agreement rates, the difference shall not be payable to the contractor. 

              Any excess expenditure incurred or to be incurred by Corporation in completing the 

part work / part incomplete work of any item(s) or the excess loss of damages suffered or 

may be suffered by Corporation as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to  Corporation in law or as per agreement 

be recovered from any money due or which at any time hereafter may become due to the 

contractor on any account, and if such money is insufficient, the contractor shall be called 

upon in writing and shall be liable to pay the same within 30 days.  

 

                 If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all the contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 

proceeds of sale thereof towards the dues recoverable from the contractor under the 

contract and if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract/law.  

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchased or procured any materials or entered into any engagements or made 

any advance on any account or with a view to the execution of the work or the performance 

of the contract. 
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CLAUSE 15  All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the Engineer-in-

Charge and his authorized subordinate and contractor shall at all time during the usual 

working hours and at all other times at which reasonable Notice of the intension of the 

Engineer-in-Charge or his subordinate to visit the works shall have been given to the 

contractor, either himself be present to receive order and instructions or have a responsible 

agent duly accredited in writing present for the purpose. Order given to the contractor’s 
agent shall be considered to have the same force as if they had been given to the contractor 

himself. The work can also be inspected by the Chief Technical Examiner or his authorized 

Representative on behalf of the Engineer-in-Charge. 

CLAUSE 16 The contractor shall give not less than seven days’ Notice in writing to the 
Engineer-in-charge or his subordinate in charge of the work before covering tip or  otherwise  

placing beyond the reach of measurement any work in order   that  the same may be 

measured and correct dimensions  thereof be taken before the same is so covered up to 

place beyond the reach of measurement and  shall not cover up and place beyond the reach 

of measurement any work without the consent in writing of  the Engineer-in-Charge or his 

subordinate in charge of the  work, who shall within the aforesaid period of 7 days inspect 

the work and if any work shall be covered up or place beyond the reach of measurement, 

without such Notice having been given or Engineer-in-Charge consent being obtained, the 

same shall be uncovered at the contractor, expense, or in default thereof no payment of 

allowance shall be made for such work or the  materials with which the same was executed 

CLAUSE 17 If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working or any building, road kerb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post of wire, trees, grass or 

grassland, or cultivated ground continuous to the premises on which the work or any part of  

it is being executed or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within 12 

months after a certificate final or otherwise of its completion shall have been given by the 

Engineer-in-Charge as aforesaid arising out of defect or improper material or workmanship 

the contractor shall upon a receipt of a Notice in writing on that behalf  make the same good 

at his own expense or in default the Engineer-in-Charge cause the same to be made good by 

the other workman and deduct the expense from any sums that may be due or at any time 

thereafter may become due to the contractor or from his Security Deposit or the proceeds 

of Sale thereof or of a sufficient portion thereof. The Security Deposit of the contractor shall 

not be refunded before the expiry of twelve months (6 months in the case of any work other 

than road work costing to Rs. 10,00,000/- and below)after the issue of the certificate final or 

otherwise, of completion  of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work if in the opinion of the Engineer-in-

Charge, half of the Security Deposit is sufficient to meet all liabilities of the contractor under 

this contract, half of the security deposit will be refunded after Six months and the 

remaining half after twelve months of the issue of said Certificate of Completion of till the 

final bill has been prepared and passed whichever is later. 
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CLAUSE 18. The contractor shall supply and provide at his own cost all materials 

(except such special materials, if any, as may in accordance with the contract be supplied 

from the Engineer-in-Charge stores) plant tools, appliances, implements, ladders, cordage, 

tackle, scaffolding and temporary work requisite or proper for the proper execution of the  

work, whether original altered or substituted and whether included in the specification or 

other documents  forming part of contract or referred to in those conditions or not, or which 

may be  necessary for the purpose of satisfying or complying with the requirement of the 

Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be 

satisfied or which he is entitled to require together with carriage thereof to and from the 

work. The contractors shall also supply without charge the requisite number of persons with 

the means and materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting of the   measurement of examination at any time and from time to 

time of the work of materials. Failing this so doing the same may be provided by the 

Engineer-in-Charge at the expense of the contractor and the expense may be deducted from 

any money due to the contractor under the contract and or from his Security Deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof. 

CLAUSE 18A   In every case in which by virtue of the provisions of Section 12 Subsection. 

 

(i)  of the Workmen’s Compensation act, 1923 Food Corporation of India is obliged 

to pay compensation to a workman employed by the contractor in execution of the 

works, the Corporation will recover from the  contractor the amount of the 

compensation so paid and without prejudice to the rights of the Corporation under 

Section 12, Subsection (2) of the said Act, the Corporation shall be a liberty to 

recover such amount or any part thereof by deducting it from the Security Deposit 

or from any sum due by the Corporation to the contractor whether under this 

contract or otherwise, the Corporation shall  not be bound to contest any claim 

made against it under Se4ction 12 subsection (1) of the  said Act except on the 

written request of the contractor and his giving to the Corporation full Security for 

all costs for which the Corporation might become liable in consequence of 

contesting such claim. 

 

CLAUSE 19 : The contractor shall obtain a valid license under the Contract labour 

(R&A) Act, 1970 and the contract labour (Regulation and Abolition) Central Rules,1971 

before the commencement of the work, and continue to have a valid license until the 

completion of the work. The contractor shall also abide by the provision of the child labour 

(Prohibition and Regulation Act, 1986) 

 

The Contractor shall also comply with the provision of the building and other construction 

workers (Regulation) Employment and conditions of service Act, 1986 and the building and 

other construction worker’s welfare cess Act, 1996.  Any failure to fulfill this requirement 

shall attract the panel provisions of this contract arising out of the resultant nor/execution of 

the work. 
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CLAUSE 19A. No labourer below the age of eighteen years shall be employed on the 

work. 

CLAUSE 19B. Every worker shall be given paid weekly holiday normally on Sunday in 

accordance with provision of Minimum Wages (Central) Rules, 1970, as amended from time 

to time irrespectively of whether such worker is governed by the Minimum Wages Act 1948 

or Payment of wages to labourers 

 

(a)  The contractor shall pay not less than fair wage to labourers engaged by him 

on the work, as per Schedule of fair wages. 

Explanation “Fair Wage” means  wages whether for time or piece-work notified at 

the  time of inviting Tenders for the work and where such wages have not been so notified 

the wages prescribed by the Central Public Works Department for the district in which the 

work is done. It will be notified/prescribed by CPWD in consultation with the officers of 

Industrial Relations; Machinery located in the respective areas and will not be less than the 

Minimum rates of Wages fixed by the Government for that class of employees engaged on 

the same type of work in the same area. 

The contractor shall notwithstanding the provision of any contract to the contrary 

cause to be paid fair wage to labourer indirectly engaged on the work, including any 

labour engaged by his sub-contractors in connection with the said work, as if the 

labourer has been immediately employed by him. 

CLAUSE 19 C 

Liability for Personnel: 

(b) All persons employed by the contractor shall be engaged by him as his own 

employees / workers in all respects and all rights and liabilities under the Indian Factories 

Act, or the Employees Compensation Act and Employees Provident Fund & Misc. Provisions 

Act, or any other similar applicable enactments in respect of all such personnel shall 

exclusively be that of the contractor.  The contractor shall be bound to indemnify the 

Corporation against all the claims whatsoever in respect of his personnel under the 

Employees Compensation Act, 1923 or any statutory modification thereof or otherwise for 

or in respect of any damage or compensation payable in consequence of any accident or 

injury sustained by any workmen or other person whether in employment of the Contractor 

or not.  

 

(i)  The contractor shall be liable for making contributions in accordance with 

the provisions of the Employees Provident Funds & Misc. Provisions Act, 

1952 and the scheme framed there-under in respect of the labour employed 

by him.  The contractor shall recover the amount payable by such 

employees and pay to the Corporation i.e. the Principal employer under the 

said Act, the amount of member’s contribution together with an equal 

amount of his contribution.  If, on account of the default of the contractor in 

making / depositing such payments or for any other reason, the Corporation 

makes such contributions on behalf of the contractor, the FCI shall be 

entitled to set off against the amount due to the contractor, the 

contributions made by it on account of his default in making payments or 

otherwise in respect of the labour employed by the Contractor.  
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(ii) The Contractor shall maintain and submit following Records & Returns prescribed 

under the EPF Act 1952 and the Scheme framed there-under to the Authority 

designated under the said Act and to the General Manager, Food Corporation of 

India or any officer acting on his behalf :- 

Form – 2  Nomination & Declaration Forms to be submitted for new entrants. 

Form – 3  The Contribution Card for the currency period – Annually. 

Form – 3A  Contribution Card for the currency period from 1
st

 April to 31
st

 March – 

Annually     

 

Form – 4  Contribution Card for Employees other than monthly paid Employees – 

Annually 

 

Form – 12A Statement of Contribution- Monthly. 

Form – 5 Return of Employees qualifying for the Membership. 

Form – 5A Return of Ownership to be sent to the Regional Commissioner. 

Form – 6 Return of the Contribution Card and Annual Statement of Contribution. 

Form – 6A  Consolidated Annual Contribution Statement. 

Form – 10 Form of Maintenance of Accounts. 

Form – 11           Balance Sheets 

 

(iii) The Contractor shall, within 7 days of the close of every month, submit to the 

Principal Employer (Corporation), a Statement showing the recoveries of 

Contribution in respect of Employees employed by or through him and shall have to 

furnish to him such information as the Principal Employer (Corporation) is required 

to furnish under the provisions of Employees Provident Fund Scheme 1952 to the 

Commissioner. 

 

(iv) The Contractor shall maintain Inspection Note Book in the form as may be specified 

by the Commissioner, for an Inspector to record his observations on his visit.  The 

Contractor shall also make available the same when asked for inspection to the 

Officers of the Regional Provident Fund Commissioner and to the General Manager, 

Food Corporation of India or Officer authorized by him or acting on his behalf.  

 

(C) If the Contractor fails to submit the prescribed Returns, Records and other 

documents to the designated authority under the EPF & MP Act, 1952 and Scheme 

framed thereunder and also to General Manager, Food Corporation of India or an 

Officer acting on his behalf, FCI will be at liberty to withhold the pending bills, 

Security Deposit etc., and or any other payments due to the Contractor.  

 

(d) In complying with the said enactments or any statutory modifications thereof, the 

contractor shall also comply with or cause to be complied with the labour 

regulations enactments made by the State Govt./Central Govt. from time to time 

in regard to payment of wages to the workers, wage period, deduction from  
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 wages, recovery of wages not paid and deductions unauthorized made, maintenance 

of wage book and wage slip, publication of the scale of wages and other terms of 

employment, inspection and submission of periodical return and all other matters of 

like nature.  

 

(e) Notwithstanding the fact whether the said legislations, enactments or any statutory 

modifications thereof, are applicable or not the employees / workers employed by 

the contractor he shall comply with the following :- 

Payment of Wages to Workers :- 

 

  The contractor shall pay not less than minimum wages to the workers 

engaged by them on either time rate basis or piece rate basis on the work.  

Minimum wages both for the time rate and for the piece rate work shall mean the 

rate(s)” notified by Appropriate Authority from time to time during the currency of 
contract period. Where such wages have not been so notified by the appropriate 

authority, the wages prescribed by the General Manager (R), as minimum wage shall 

be made applicable.  The contractor shall maintain following records and registers as 

per Minimum Wages Act, 1948 & Central Rules made there under: 

 

 Form – I  Register of fines. 

Form – II Register of deduction for damage or loss caused to employer by 

the neglect or default of the employed person. 

 

Form – III Annual Return. 

Form – IV  O.T. Register for workers  

Form – V  Muster Roll 

Form – IX A Abstract of the Act & Rules to be displayed on Notice Board. 

Form – XI Wage slips should be issued to the Contract Labour in a day prior 

to disbursement of wages. 

 

The proforma of Wage Book, Wage Slip, Register of unpaid wages and Register of 

Fines and Deductions giving the particulars as indicated in Appendix III.  

 

The minimum wages prescribed for the time being for piece rate and time rate 

workers are as indicated below: 

 

1. Time rated worker 

2. Piece Rated Workers  

Provided that equal wages to women labour at par with men shall be paid for similar 

nature of work.  

Attendance Allowance: 

 

The contractor shall pay attendance allowance per day @ 50% of the daily wages 

notified by the Ministry of Labour under the Minimum Wages Act from time to time 

to the regular workers generally employed by him on piece rate or time rate basis 

when such worker report for duty on the day but is not booked or given work 
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for the day shift.  Aforesaid wage / benefits at Clause ……………. shall be deemed to 

be a part of this contract.  
  

(f) Welfare and Health of Contract Labour:  

Dutiesand responsibilities of the Contractor:- 
 

  

The contractor shall comply with the provisions as regards provision 

of canteen /rest room, latrine, Urinal, Washing facilities, first aid facilities etc. 

As follows as contained in the Contract Labour (Regulation & Abolition) Act 

1970 and other applicable laws as amended from time to time : 
 

(i) Where contract labour is required to halt at night and work is likely 

to continue for three months, a rest room is to be provided by the 

Contractor within 15 days.  

(ii) Where 100 or more Contract Labour is likely to continue work for six 

months, the contractor shall provide a Canteen within 60 days of 

employing labour. 

(iii) Sufficient supply of drinking water at convenient places to be 

provided.  

(iv) Sufficient number of latrines and urinals to be provided.  

(v) Adequate and suitable washing, bathing places separately for men 

and women, shall be provided by the contractor.  

(vi) First Aid Box (one box for 150 Contract Labour) to be provided in 

working hours. 

(g) (i)Every tenderer whose tender is accepted by the Corporation shall immediately 

apply in Form V for license to the prescribed licensing authority through the FCI (principal 

employer) in terms of Section 12 of the Contract Labour (R&A) Rules, 1971 before entering 

upon any work under the contract.  The Contractor shall also obtain temporary licenses 

whenever required under rule 32 of the relevant Rules in case where he intends to employ 

more labour in number than that mentioned in the regular license for short durations not 

exceeding 15 days.  The contractors shall also make an application in Form VII  through  the  

principal  employer  (FCI)  for  renewal  of  the  expiring of the regular license as the regular 

license is valid for 12 months.  The contractor shall also get the temporary license renewed 

whenever necessary through the Principal Employer.  If for any reason, the application for a 

license is finally rejected by the licensing / appellate authority, the contract shall be liable to 

be terminated at the risk and cost of the contractor and the decision of the Engineer-in-

charge in this behalf shall be final and binding on the contractor.  Every contractor 

shall also abide by all the provisions of the Contract Labour (R&A) Act, 1970 and 

the Rules framed there-under: 
  

(iii) As per Rule 25 (2)(VIII), every contractor shall file a return intimating 

commencement / completion of contract work within 15 days to the 

inspector in Form VI-A. 

(iv) Employment Card shall be given by Contractor in Form XIV to each worker within 3 

days of employment as per Rule 76.  The proforma of Employment Card is 

given in Appendix (III – a).  
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(v) Every contractor shall issue a Service Certificate in Form – XV to the workman on 

termination of his services as per Rule 77.  

 

(vi) As per Rule 82 (1), every contractor shall submit Half Yearly returns ‘in duplicate in 
Form – XXIV to Licensing Officer within 30 days from the close of half year.  

 

(vii) Notice to be displayed as required under Rule 81(1) and copy of notice to be sent 

to Inspector as per Rule 81(2).  

 

(viii) The contractor shall also maintain following records / registers also: 

  

 (a) Muster Roll in Form – XVI. 

  

 (b) Register for deduction for damage, loss in Form XX as per Rule  

78(1)(a)(ii). 

 

  (c) Register of Fines in Form – XXI. 

 

  (d) Register of Advances in Form – XXII.  

 

(h) The contractor also comply with all Rules, Acts and Regulations made by the State 

Govt./Central Govt. from time to time pertaining to the contract, including all labour laws.  

CLAUSE 19C in respect at all directly or indirectly employed in the work for 

the performance of the contractors parts of this Agreement the contractor shall at 

his own expense arrange for the safety provisions as per Safety Code framed from 

time to time and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement to provide necessary 

facilities as aforesaid he shall be liable to pay a penalty of Rs.50 for each default and 

in addition the Engineer-in-Charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the cost incurred in that behalf from the 

contractor. 

CLAUSE 19 D. The contractor shall submit, by the 4
th

 and 19
th

 of every month, to 

the Engineer-in-Charge a true Statement showing in respect of the second half of the 

preceding month and first half of the current month, respectively (1)(the number of labourer 

employed by him on the work) (2) their work hours (3) the wages paid to them, (4) the 

accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage injury caused by them and (5) the number of 

female workers who have been allowed Maternity Benefits according to Clause 19 and the 

amount paid to them failing which the contractor shall be liable to pay the corporation a 

sum not exceeding Rs.50/- for  each default or materially incorrect statement. The decision 

of the Engineer -in-Charge shall be final in deducting from any bill due to the contractor the 

amount levied as fine. 

CLAUSE 19 E. In respect of all labourer directly or indirectly employed in the work 

for the performance of the contractor’s part of this Agreement, the contractor shall comply 
with or cause to be compiled with all the rules framed by the Government from time to time 

for the protection of health and sanitary arrangements for the workers employed by the 

contractor. 
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CLAUSE 19 F. Leave and pay during leave shall be regulated as follows:- 

1. Leave 

i)  In case of delivery, maternity leave not exceeding 8 weeks; 4 weeks upto 

and including the day of delivery and 4 weeks following that day. 

ii)  In the case of miscarriage upto 3 weeks from the date of miscarriage. 

 

        2 Pay: 

i)  In case of delivery – leave pay during maternity leave will be at the rate of 

woman’s average daily earnings calculated on total wages earned on the 
days when full time work was done during a period of 3 months immediately 

preceding the date on which she gives Notice that she expects to be 

confined or at the rate of seventy five paisa a day whichever is greater. 

 

ii)  In case of miscarriage leave pay at the rate of average daily earnings 

calculated on the total wages earned on the days when full time work was 

done during a period of 3 months immediately preceding the date of such 

miscarriage. 

 

3. Conditions for the Grant of Maternity leave - No Maternity leave benefit 

shall be admissible to a woman unless she has been employed for a total 

period not less than 6 months immediately preceding the date on which she 

proceeds on leave. 

 

4.   The contractor shall maintain a register of Maternity Benefit at the site of 

work in the prescribed Form V attached. 

 

CLAUSE 19 G.  In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Contractors Labour Regulations and Model Rules for the protection of 

health and sanitary arrangements for the works as amended from time to time or furnishing 

any information or submitting or filling any statement under the provisions of the above 

regulations and rules which is materially incorrect. He/they shall without prejudice to any 

other liability pay to the corporation a sum not exceeding Rs.50/- for everydefault breech or 

furnishing. Making, submitting, filling such materially in correct statement and in the event 

of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 

Rs.50/- per day of default subject to maximum of 5% of the estimated cost of the work put 

to Tender. The decision of the Engineer-in-Charge shall be final and binding on the parties. 

      Should it appear to the Engineer -in-Charge that the contractor(s) is/are not properly 

observing and complying with the Model Rules for the protection of health and sanitary 

arrangements for work people employed by the contractor(s) (HEREINAFTER REFERRED TO 

AS “THE SAID Rules”), the Engineer-in-Charge shall have power to give Notice in writing to 

the contractor(s) requiring that the said rules be complied with and the amenities prescribed 

therein be provided to the work people within a reasonable time to be specified in the 

Notice. If the contractor(s) shall fail within the period specified in the Notice to comply with 

and observe the said rules and to provide the amenities to the work people as aforesaid, the 

Engineer-in-Charge shall have  
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the power to provide the amenities hereinbefore mentioned at the cost of the contractor(s) 

The contractor(s) shall erect, make and maintain at his/their own expense and to approved 

standards all necessary huts, and sanitary arrangements required for his/their work people 

on the site in connection with the execution of the works and if the same shall not have 

been erected or constructed, according to approved standards the Engineer-in-Charge shall 

have power to give Notice in writing to the contractor(s) requiring that the said huts and 

sanitary arrangements be remodelled and/or reconstructed  according  to  approved  

standards  and  if  the  contractor(s)  shall  fail   to remodel or reconstruct such huts and 

sanitary arrangement according to approved standards within the period  specified in the 

Notice, the  Engineer-in-Charge shall have the power to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19H. The contractor(s) shall at his / their own cost provide his/ their about 

with a sufficient number of huts (hereinafter referred to as the camp) of the following 

specification on a suitable plot of land to be approved by the Engineer-in-Charge. 

a) The minimum height of each hut at the eye level shall be 7 ft. and the floor 

area to provide will be at the rate of 30 sq.ft. for each member of the workers 

family staying with them. 

b) The contractor(s) shall in addition construct cooking places having a minimum 

area of 6 x 5 adjacent to hut for each family. 

c) The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourer of the scale of not less than four per each one hundred of 

the total strength, separate latrines and urinals being provided for women. 

d) The contractor(s) shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp. These bathing and 

washing places shall be suitably screened. 

 

1. (a)  All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar  

or other suitable local materials as may be approved by the Engineer-in-

Charge. In case of sundried bricks, the walls should be plastered with mud 

gobri on both sides. The floor may be kacha but plastered with mud gobri 

and shall at least 6” above the surrounding ground. The roofs shall be laid 
with the ached or and other materials as may be approved by the Engineer-

in-Charge and the contractor shall ensure that throughout the period their 

occupation the roofs remain water tight. 

(b)  The contractor(s) shall provide each but with proper ventilation. 

(c)  All doors, windows, and ventilations shall be provided with suitable leaves 

for security purposes. 

(d)  There shall be kept an open space of atleast 8 yards between the rows of 

the huts which may be reduced to 20 ft. according to the availability of site 

with the  approval of the Engineer-n-Charge back to back construction will 

be allowed. 

2.   Water Supply.  The contractor(s) shall provide adequate supply of water for 

the use of labourers.  The provisions shall not be less than 2 gallons of pure  
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and wholesome water per head per day for drinking purposes and three gallons of 

clan water per head per day for bathing and washing purposes. Where piped water 

supply is available, supply shall be at stand posts and where the supply is from wells 

or rivers, tanks, which may be of metal or masonry, shall be provided: The 

contractor(s) shall also at his/their own cost make arrangements for lying pipelines 

for water supply tohis/their labour camp from the existing main wherever available 

and shall pay all fees and charges thereof. 

3. The site selected for the camp shall be high ground, removed from jungle. 

 

4. Disposal of Excreta – The contractor(s) shall make necessary arrangement for the 

disposal of excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by Local Health Authorities. If trenching in 

incineration is not allowed, the contractor(s) shall make arrangements for the 

removal of the excreta through the Municipal Committee/Authority and inform it 

about the number of labourer employed so that arrangements may be made by such 

committee/authorities for the removal of the extra.   All charges on this account 

shall be borne by the contractor and paid direct by him to the municipality authority. 

The contractor shall provide one sweeper for every 8 seats in case of dry system. 

 

5. Drainage – The contractor(s) shall provide sufficient arrangements of draining away 

Sullage water so as to keep the camp neat and tidy. 

 

6. Lighting – The contractor(s) shall make necessary, arrangements for keeping the 

camp area sufficiently lighted to avoid accidents to the works. 

7. Sanitation – The contractors shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 

CLAUSE 19-I. The Engineer-in-Charge may require the contractor to dismiss or 

remove from the site of the work any person or persons employed by the contractor upon 

the work who may be incompetent or misconduct himself and the contractor shall forthwith 

comply with such requirements. 

CLAUSE 20 . The contractor shall comply with all the provisions of the minimum 

Wages Act, 1948 and rules framed there-under and other Labour Laws. 

CLAUSE 21– The contract shall not be assigned or sublet without the written 

approval of the Engineer-in-Charge. And if the contractor shall assign or sublet his contract, 

or attempt so to do, or become insolvent or commence any insolvency proceedings or any 

composition with this creditors or attempt so to do, or if any bribe, gratuity, gift, loan, 

perquisite reward or advantage, pecuniary or otherwise, shall either directly or indirectly, be 

given, promised or offered by the contractor, or any of his servants or agents to any public 

officer or persons in the employment of the Corporation in any way relating to his office or 

employment or if any such officer or person shall become in any directly or indirectly 

interested in the  contract the Engineer-in-Charge on behalf of the Food Corporation of India 

shall have power to adopt any other the courses specified in Clause 3 as he may deem best 

suited in the interest of the Corporation in the event of any of those courses being adopted 

the consequences specified in the said Clause 3 shall ensure. 
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CLAUSE 22. All sums payable by way of compensation under any of these conditions shall 

be considered as reasonable compensation to be applied to the use of the Corporation 

without reference to the actual loss or damage sustained and whether or not any damage 

shall have been sustained. 

CLAUSE  23.   Where the contract is Partnership Firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of the 

firm.  A Hindu Undivided Family (either as a Proprietor or Partner of a Firm) shall not be 

entitled to apply for Tender.  Any Tender submitted in the capacity of Hindu Undivided 

Family (either as a Proprietor or Partner of a Firm) shall be summarily rejected.  

 

CLAUSE 24.  All works to be executed under the control shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-Charge who shall be 

entitled to direct at what point or points and in what manner they are to be commenced and 

from time to time carried on. 

CLAUSE 25. Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions here-in 

before mentioned and as to the quality of workmanship or materials used on the work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works or the execution or failure to execute 

the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter: 

(i) If the contractor considers any work demanded of him to be outside 

the requirements of the contract, or disputes any drawings, record or 

decision given in writing by the Engineer-in-charge on any matter in 

connection with or arising out of the contract or carrying out of the work, to 

be unacceptable, he shall promptly within 15 days request the General 

Manager (Engg.), Hqrs. in writing for written instruction or decision.  

Thereupon, the General Manager (Engg.) shall give his written instructions 

or decision within a period of one month from the receipt of the 

contractor’s letter.  If the General Manager (Engg.) fails to give his 
instructions or decision in writing within the aforesaid period or if   the 

contractor is dissatisfied with the instructions or decision of the General 

Manager (Engg.), the contractor may, within 15 days of the receipt of 

General Manager (Engg.) decision, appeal to the Executive Director (Engg.) 

who shall afford an opportunity to the contractor to be heard, if the latter so 

desires, and to offer evidence in support of his appeal.  The Executive 

Director (Engg.) shall give his decision within 30 days of receipt of contractor 

appeal.  The contract will be governed by the laws of India for the time being 

in force.  

 

(ii) Except where the decision has become final, binding and conclusive in terms 

of Sub Para (i) above, disputes or difference shall be referred for 

adjudication in the appropriate court of law having competent jurisdiction.   
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CLAUSE 26. The contractor shall fully indemnify the Food Corporation of India against 

any action, claim or proceedings relating to infringement or use of any patent or design or 

any alleged  patent or design rights and shall pay an/royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claims 

made under or  action brought against the corporation, in respect of any such matters as 

aforesaid the  contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise 

there-from.  Provided that the contractor shall not be liable to indemnify the Food 

Corporation of India if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27. When the estimate on which a Tender is made includes lump sums 

in respect of parts of the work, the contractor shall be  entitled to payment in respect of the 

items of the work involved or the part of the work involved or the part of the work in 

question at the  same rates, as are payable under this contract for such items, or if the part 

of the work in question is not, in the opinion of the Engineer-in-Charge capable of 

measurement, the Engineer-in-Charge may at  his discretion pay the lump sum amount 

entered in the estimate, and the estimate, and the certificate  in writing of the Engineer-in-

Charge shall be final and  conclusive against the contractor with regard to any sum or sums 

payable to him under the clause. 

 

CLAUSE 28. In case of any class of work for which there is no such specifications 

as referred to in clause 11, such work shall be carried out in accordance with the Bureau of 

Indian Standard Specifications. In case there is no such specification in Bureau of Indian 

standard, the work shall be carried out as per manufacturer specifications, if not available 

then as per District specifications. In case there are no such specifications as required above, 

the work shall be carried out in all respect in accordance with the instructions and 

requirements of the Engineer-in-Charge. 

CLAUSE 29(1).  Whenever any claim, against the contractor for the payment of a 

sum of money arises out of or under the contract, the Corporation shall be entitled to 

recover such sum by appropriating, in part or whole, the Security Deposit of the contractor 

and to sell and Government promissory notes etc. forming the whole or part of such 

security. In the event of the security being insufficient or if s no security has been taken from 

the contractor then the balance or the total sum recoverable as the case may be shall be 

deducted from any sum then due or which at any time thereafter may become due from the 

contractor under this or any other contractor with the Corporation. Should this sum be not 

sufficient to cover the full amount recoverable, the contractor shall pay to the Corporation 

on demand the balance remaining due, the FCI shall have the right to cause audit and 

technical examination of the work and final bills of the contractor including all supporting 

vouchers, abstract etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in respect of any 

work done by him under the contract and found to have been executed, the contractor shall 

be liable to refund the amount of over payment and it shall be lawful for the FCI to recover 

the same from him in the manner prescribed in sub-clause (i) of this contract or in any other 

manner legally permissible and if it is found that the contractor was paid less than what was 

due to him under the contract in respect of any work executed by him under it, the amount 

of such underpayment shall be duly paid by the FCI to the Contractor. 

. 
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Provided that the FCI shall not be entitled to recover any sum over paid, nor the 

contractor shall be entitled of any sum paid short where such payment has been, agreed 

upon between the Chief Engineer or the Engineer-in-charge and the Contractor.  

  

CLAUSE 29 (2). Any sum of money due and payable to the contractor (including 

Security Deposit returnable to him) under this contract, may be appropriated by the 

Corporation and SET OFF against any claim of the Corporation for the payment of a sum of 

money arising out of or under any other contract made by the contractor with the 

Corporation.  

 

 CLAUSE 30. The contractor shall not employ coal mining or controlled area 

labour falling under any category whatsoever on or in connection with the work or recruit 

labour from area within a radius of 20 miles of the controlled area.  Subject as above the 

contractor shall employ imported labour only i.e. depot imported labour or labour imported 

by contractors from area, from which import is permitted.  

 

Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the Contractor.  

 

It is declared as agreed between the parties that the aforesaid stipulation in this 

clause is one in which the public are interested within the meaning of the exception of 

Section 74 of the Indian Contract Act 187.  

 

Explanation   “Controlled Area” means the following area 

Bihar :  District of Madhubani, Hazaribagh, Jumtra Sub-division of SanthalParganas 

West Bengal: District of Bankura, Birbhum, Burdwan 

Chatisgarh : District of Bilaspur 

 

Any other area which may be declared as “Controlled area” by or with the approval 
of the Central Government for works at Delhi. 

 

CLAUSE 31. The contractor shall make his own arrangement; for unfiltered 

water required or the work and nothing extra will be paid for the same.  This will be subject 

to the following conditions: 

 

(1) That the water used by the contractor shall be fit for construction purposes 

to the satisfaction of the Engineer-in-charge.  

 

(2)  The Engineer-in-charge shall make alternative arrangement of supply of 

water at the risk and cost of contractor if the arrangements made by the 

Contractor for procurement of water are in the opinion of the Engineer-in-

charge unsatisfactory. 
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CLAUSE 31 (I) Water, if available will be supplied to the contractor, by the 

Department subject to the following conditions: 

 

1) The water charges @ 1% shall be recovered on gross amount of the work 

done. 

 

 

2) The contractor(s) shall make his/their own arrangement of water connection 

and the laying of pipe lines from existing mains or source of supply.  

 

3) The department do not guarantee to maintain uninterrupted supply of 

water and it will be incumbent on the contractor(s) to make alternative 

arrangements for water at his/their own cost in the event of any temporary 

break down in the Govt. water main so that the progress of his / their work 

is not held up for want of water.  No claim of damage or refund of water 

charges will be entertained on account of such break down.  

 

 CLAUSE 32 (i) where there is no piped water supply arrangement and the water is 

taken by the contractor from the well or hand pumps constructed by the Corporation no 

charge shall be recovered from the contractor on that account.  The contractor shall, 

however, draw water at such hours of the day that it does not interfere with the normal use 

for which the hand pumps and wells are intended.  He will also be responsible for damage 

and abnormal repairs arising out of his use, the cost of which shall be recoverable from him.  

The Engineer-in-charge shall be the final authority to determine the cost recoverable from 

the contractor in this account. 

 

(ii)  The contractor shall be allowed to construct temporary wells in Corporation land for 

taking water for construction purposes only after he has got permission of the Engineer-in-

charge in writing.  No charges shall be recovered from the contractor on this account, but 

the contractor shall be required to provide necessary safety arrangements to avoid any 

accidents or damages to adjacent buildings, roads and service lines.  He shall be responsible 

for any accidents or damage caused due to construction and subsequent maintenance of the 

well and shall restore the ground to its original condition after the wells are dismantled on 

completion of the work.  

 

CLAUSE 33. Notwithstanding anything contained to the contrary in any or all the clauses 

of this contract, where any materials for the execution of the contract are procured with the 

assistance of the Corporation either by issue from Corporation stocks or purchase made 

under orders or permits or licences issue by the Corporation the contractor shall hold the 

said materials economically and solely for the purpose of the contract and not dispose of 

them without the permission of the Corporation and return, if required by the Engineer-in-

charge, all surplus or unserviceable material that may be left with him after completion of 

the contract or at its termination for any reason whatsoever on being paid or credit such 

price as the Engineer-in-charge shall determine having due regard to the condition of the 

materials.  The price allowed to the contractor however shall not exceed the amount 

charged to him including the storage charge, if any.  The decision of the Engineer-in-charge 

shall be final and conclusive.  In the event of breach of the contravention of the terms of the 

licence or permit and / or criminal breach of trust, be liable to the Corporation for all money 

advantages or profits resulting or which in the usual course would have resulted to him by 

reason of such breach.  

CORRECTIONS         _______________________ 

ADDITIONS              _______________________ 

DELETIONS             _______________________ 



56 

 

 CLAUSE 34. 

 (i)  The contractor shall collect the total quantity of tar or bitumen required for 

the work as per standard formula, before the process of painting is started.  If any bitumen 

or tar remains unused on completion of the work on account of lesser use of materials in 

actual execution for reasons other than authorized changes of specification and 

abandonment of portion of work, a corresponding deduction equivalent to the cost of 

unused materials as determined by the Engineer-in-charge shall be made and the material 

returned to the Contractors.  The contractor undertakes the responsibility for their proper 

watch, safe custody and protection against all risks.  The materials shall not be removed 

from site of work without the consent of the Engineer-in-charge in writing.  

 

 (ii) The contractor shall be responsible for rectifying defects Noticed within a 

year from the date of completion of the work and the portion of Security Deposit relating to 

asphaltic work shall be refunded after the expiry of this period.  

 

 CLAUSE 35. The whole work may be split up between two or more contractors 

or accepted in part and not in entirety, if considered expedient.  

 

 CLAUSE 36. 

 

 (i) Sales-tax or any other tax on materials in respect of this contract shall be 

payable by the contractor and Food Corporation of India shall not entertain any claim 

whatsoever in this respect.  

 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply 

of the red bajri, stone, kankar etc. from local authorities. 

 

 (iii) If pursuant to or under any law, notification or order any royalty, cess or the 

like becomes payable by the FCI and does not any time become payable by the Contractor to 

the State Government.  Local authorities in respect of any material used by the contractor in 

the works then in such a case, it shall be lawful to the Corporation and it will have the right 

and be entitled to recover the amount paid in the circumstances as aforesaid from dues of 

the contractor. 

 

CLAUSE 36A -  

 

(i) All Tendered rates shall be inclusive of all taxes and levies payable under 

respective statutes.  However, pursuant to the Constitution (46
th

 Amendment) Act 1982, if 

any further tax or levy is imposed by Statute, after the last stipulated date for the receipt of 

Tender including extensions if any and the contractor shall be reimbursed the amount so 

paid, provided such payments.  If any, is not, in the opinion of the DGM (Engg.) (whose 

decision shall be final and binding on the contractor) attributable to delay in execution of 

work within the control of the contractor. Service Tax shall be Governed as per Circular 

No.09/2012 of FCI TAXATION CELL with it’s up to amendments issued time to time by the 
concerned. 

(ii) The contractor shall kept necessary Books of accounts and other documents 

for the purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorised Representative of the FCI and/or the Engineer-in-charge and further 

shall furnish such other information / document as the Engineer-in-charge may require from 

time to time.  
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(iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy, pursuant to the Constitution (forty Sixth Amendments) Act 1982, give a 

written Notice thereof to the Engineer-in-charge that the same is given pursuant to this 

condition, together with all necessary information relating thereto.  

 CLAUSE 37. Without prejudice to any the rights or remedies under this contract, 

if the contractor dies, the AGM (Engg.) on behalf of the Food Corporation of India shall have 

the option of termination of the contract without compensation to the contractor.  

 CLAUSE 38. No Engineer of Gazetted rank or other Gazetted officer employed in 

Engineering or Administrative duties in an Engineering Department of the Government of 

India and / or Food Corporation of India is allowed to work as a contractor for a period of 

two years of his retirement from Government service without the previous permission of 

Government of India and / or Food Corporation of India.  This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a 

person who has not obtained the permission of Government of India as aforesaid before 

submission of the Tender or engagement in the contractor’s service as the case may be.  
 CLAUSE 38 (a) Contractor Superintendence, Supervision, Technical Staff & 

Employees 

 

i) The contractor shall provide all necessary superintendence during execution of the 

work and as along thereafter as maybe necessary for proper fulfilling of the obligations 

under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the Tender 

and before commencement of the work, intimate in writing to the Engineer-in-Charge the 

name, qualifications, experience, age, address and other particulars along with certificates, 

of the principal technical Representative to be in charge of the work.  Such qualifications and 

experience shall not be lower than specified in Schedule ‘F’.  The Engineer-in-Charge shall 

within 15 days of receipt of such communication intimate in writing his approval or 

otherwise of such a Representative to the contractor.  Any such approval may at any time be 

withdrawn and in case of such withdrawal, the contractor shall appoint another such 

Representative according to the provisions of this clause.  Decision of the Tender accepting 

authority shall be final and binding on the contractor in this respect.  Such a principal 

technical Representative shall be appointed by the contractor soon after receipt of the 

approval from Engineer-in-Charge and shall be available at site within fifteen days of start of 

work. 

If the contractor (or any Partner in case of firm/company) who himself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal 

Technical Representative but the contractor shall designate and appoint a responsible Agent 

to represent him and to be present at the work whenever the contractor is not in a position 

to be so present.  All the provisions applicable to the principal Technical Representative 

under the Clause will also be applicable in such a case to contractor or his responsible Agent.  

The principal Technical Representative and/or the contractor shall on receiving reasonable 

Notice from the Engineer-in-Charge or his designated Representative(s) in charge of the 

work in writing or in person or otherwise, present himself to the Engineer-in-Charge and/or 

at the site of work, as required, to take instructions.  Instructions given to the principal 

technical Representative or the responsible Agent shall be deemed to have the same force 

as if these have been given to the contractor.  The principal Technical Representative and/or 

the contractor or the responsible authorized Agent shall be actually available at site at least 
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two working days every week, these days shall be determined in consultation with the 

Engineer-in-Charge as well as fully during important stages of execution of work, during 

recording of measurement of works and whenever so required by the Engineer-in-Charge by 

a Notice as aforesaid and shall also note down the instructions and in token of acceptance of 

measurements.  There shall be no objection if the Representative/Agent looks after more 

than one work and not more than three works in the same station provided these details are 

disclosed to the Engineer-in-Charge and he shall be satisfied that the provisions and the 

purpose of this clause are fulfilled satisfactorily. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such Technical Representative or agent is effectively 

appointed or is effectively attending or fulfilling the provision of this clause, a recovery shall 

be effected from the contractor as specified in Schedule ‘F’ and the decision of the Engineer-

in-Charge as recorded in the site order Book and measurement recorded in Measurement 

Books shall be final and binding on the contractor.  Further if the contractor fails to appoint a 

suitable Technical Representative or responsible agent and if such appointed persons are 

not effectively present or do not discharge their responsibilities satisfactorily, the Engineer-

in-Charge shall have full powers to suspend the execution of the work until such date as a 

suitable agent is appointed and the contractor shall be held responsible for the delay so 

caused to the work.  The contractor shall submit a certificate of employment of the 

Technical Representative/responsible Agent along with every one account bill/final bill and 

shall produce evidence if at any time so required by the Engineer-in-Charge. 

 

ii) The contractor shall provide and employ on the site only such Technical Assistants as 

are skilled and experienced in their respective fields and such foremen and supervisory staff 

as are competent to give proper supervision to the work. 

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as 

is necessary for proper and timely execution of the work.  

 

The Engineer-in-Charge shall be at liberty  to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable.  Such person shall not be 

employed again at works site without the written permission of the Engineer-in-Charge and 

the persons so removed shall be replaced as soon as possible by competent substitutes. 

 

CLAUSE 39: 

  i) After completion of the work and also at any intermediate stage in the event of 

non- reconciliation of materials issued, consumed and in balance theoretical quantity of 

materials issued by the corporation for use in the work shall be calculated on the basis and 

method given hereunder:- 

 

a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 

cement & bitumen required for different items of work as shown in the schedule of Rates 

mentioned in Schedule ’F’.  In case any item is executed for which standard constants for the 
consumption of cement or bitumen are not available in the above mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the basis of 

standard formula to be laid down by the Engineer-in-Charge. 
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b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken 

as the quantity required as per design or as authorized by Engineer-in-Charge, including 

authorized lap pages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical 

quantity being determined and compared with the actual issues each diameter wise, section   

wise and category wise  separately. 

 

c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead 

and G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for 

wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such 

determination & comparison being made diameter wise and category wise. 

 

d) For any other material as per actual requirements. 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed 

as specified in Schedule ’F’.  The difference in the net quantities of material actually issued to 

the contractor and the theoretical quantities including such authorized variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-in-

Charge within fifteen days of the issue of written Notice by the Engineer-in-Charge to this effect 

shall be recovered at the rates specified in Schedule ‘F’ without prejudice to the provision of 
the relevant conditions regarding return of materials governing the contract.  Decision of 

Engineer-in-Charge in regard to theoretical quantities of materials, which should have been 

actually used as per the Annexure of the standard schedule of rates and recovery at rates 

specified in Schedule ‘F’ shall be final and binding on the contractor. 
 

For non-schedule items, the decision of the DGM (CE/EE) regarding theoretical 

quantities of materials which should have been actually used shall be final and binding on the 

contractor.  

iii) The said action under this clause is without prejudice to the right of the corporation 

to take action against the contractor any other conditions of contract for not doing the work 

according to the prescribed specifications.  

 

CLAUSE 40  - Clause pertaining to damage to works in consequence of hostilities or 

warlike operations. 

                 “The work (whether fully constructed or not) and all materials, machines tools and 
plant, scaffolding, temporary building and other things constructed therewith shall be at the 

risk of contractor until the work has been delivered to the Engineer-in-charge and a certificate 

from him to that effect obtained.  In the event of the work or any materials properly brought to 

the site for incorporation in the work being damaged or destroyed in consequence of hostilities 

or warlike operations the contractor shall when ordered in writing by the Engineer-in-charge 

remove any debris from the site, collect any properly stack or remove in store all unserviceable 

materials salvaged from the damaged work and shall be paid at the contract rates, in 

accordance with provision of this agreement for the work of cleaning the site of debris, stacking 

or removal of serviceable materials and for their construction of all work ordered by Engineer-

in-charge such payment being in addition to compensation up to the value to the work 

damaged or destroyed but not already measured and paid for, the compensation shall be 

assessed by the Engineer-in-charge up to Rs.5000/- and by the DGM (CE) concerned for higher 

amount.  The contractor shall be paid for the damage, construction suffered and for restoring 

the materials at the rates based on the analysis of the rates Tendered for in accordance with 

the provisions of this Agreement.  The certificate of the Engineer-in-charge regarding the 

quality of material and the purpose for which they were collected shall be final and binding on 

all parties to this contract.  
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Provided always that no compensation shall be payable for loss in consequence of 

hostilities or warlike operation (a) unless the contractor had taken all such precautions 

against Air-Raids as necessary by the A.R.P. Officer or the Engineer-in-charge (b) for 

materials etc. Not on the site of work for tools, plant, machinery scaffolding, temporary 

buildings and other things not intended for the work.  

In the event of the contractor having to carry out reconstruction aforesaid, he shall 

be allowed such extension of time for its completion as considered reasonable by the 

Engineer-in-charge.  

 

 

 

 

 

Signature of Asstt. General Manager (Engg.) 

For and on behalf of the Food Corporation of India 
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SAFETY CODE 

Safety Code 

 (i) Suitable scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground or from solid construction except such short 

period works as can be done safely from ladders.   When a ladder is used an extra 

mazdoor shall be engaged for holdings the ladder and if the ladder is used for 

carrying material is well, suitable footholds and handholds shall be provided on the 

ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (4 

horizontal and 1 vertical).  

 (ii) Scaffolding or staging more than 12 ft. Above the ground or floor, 

swung or suspended from an overhead support or erected with stationary support 

shall have guard rail properly attached bolted, braced and otherwise secured at least 

3 feet high above the floor or platform of such scaffolding or staging and extending 

along with entire length of the outside and ends thereof with only such opening as 

may be necessary for the delivery of materials.  Such scaffolding shall be so fastened 

as to prevent it from swaying from the building or structure.  

 (iii) Working platform, gangways, and stairways should be so constructed 

that they should not sag unduly or unequally and if the height of the platform or the 

gangway or the stairway is more than 12 feet above ground level or floor level, they 

should be closely boarded, should have adequate width and should be suitably 

fastened, as described in (ii) above.  

 (iv) Every opening in the floor of a building or in a working platforms be 

provided with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or raiding whose minimum height shall be 3-0”.  
(v)  Safe means of access shall be provided to all working platforms and 

other working places.  Every ladder shall be securely fixed; no portable single ladder 

shall be over 30 feet in length while the width between side rail in rung ladder shall 

in no case be less than 11-1/2” for ladder upto and including 10 feet in length.  For 

longer ladders this width should be increased at least ½” for each additional foot or 
length.  Uniform step spacing shall not exceed 12.  Adequate precautions shall be 

taken to prevent danger from electrical equipment’s.  No materials on any of the 
sites of work shall be so stacked or placed as to cause danger or inconvenience to 

any person of the public.  The contractor shall provide all necessary fencing and 

lights to protect the public from accidents, and shall be bound to bear the expenses 

of defence of every suit, action or other proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above precautions and to pay 

any damaged and cost which may be awarded in any such suit, action or proceedings 

to any such persons or which may with the consent of the contractor be paid to 

compromise any claim by any such persons.  

(vi) Excavations and Trenching All trenches four feet or more in depth, 

shall at all times be supplied at least one ladder for each 100 feet in length or 

fraction thereof ladder shall be extended from bottom of trench to at least 3” above 
the surface of the ground, the side of trench which are 5”, or more in depth shall be 
stepped back to give suitable slope or security held by timber bracing so as to avoid 

the danger of side to collapse.   The excavated  
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material shall not be placed within 5 feet of the trench or half of the depth of trench 

whichever is more.  Cutting shall be done from top to bottom.  Under no circumstances 

undermining or undercutting shall be done.  

 (vii) Demolition: Before any demolition work is commenced and also during 

the process of the work: 

(a)  all roads and open areas adjacent to the work site shall either be closed or 

suitably protected; 

(b) no electric cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged. 

(c) all practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding.  No floor, roof or other part of the 

building shall be over-loaded with debris or materials as to render is unsafe.  

(viii) All necessary personal safety equipment as considered adequate by the 

Engineer-in-charge should be kept available for the use of the person employed on the site 

and maintained in a condition suitable for immediate use and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned.  

(a) Worker employed on mixing asphaltic materials, cement and lime mortar 

shall be provided with protective footwear and protective goggles.  

(b) Those engaged in white washing and mixing or staking of cement bags or 

any material which is injurious to the eyes shall be provided with protective 

goggles.  

(c) Those engaged in welding works shall be provided with welder’s protective 
eye shields.  

(d) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.  

(e)  When workers are employed in sewers and manholes, which are in used, the 

contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into the 

manholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to 

the public.  

(f) The contractor shall not employ men below the age of 18 years and women 

on the work of painting with products containing lead in any form.  

Wherever men above the age of 18 years are employed on the work of lead 

painting the following precautions should be taken.  

(g) No paint containing lead or lead products shall be used except in the form of 

paste or ready-made paint.  
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 (h) Suitable face masks should be supplied for use by the workers when paint 

applied in the form of spray or a surface having lead paint dry rubbed and 

scrapped.  

(i) Overalls shall be supplied by the contractors to the Workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 

course of work.  

(j) When the work is done near any place where is risk of drowning, all 

necessary equipment should be provided and kept ready for use and all 

necessary steps taken for prompt rescue at any person in danger and 

adequate provision should be made for prompt first aid treatment of all 

injuries likely to be sustained during the course of the work.  

(k) Use of hoisting machine and tackle including their attachments anchorage 

supports shall be conform to the following standards or conditions: 

1. (a) These shall be of good mechanical construction, sound materials 

and adequate strength and free from patent defect and shall be kept in 

good repair and in good working order.  

(b) Every rope used in hoisting or lowering, materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 

patent defects.  

 2. Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-charge of and hoisting machine 

including any scaffolding winch or give signals to operator.  

 3. In case of every hoisting machine and of every chain ring hook, stickle, 

swivel any pully block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means.  Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load.  In case of a hoisting machine having a 

variable safe working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated.  No part of any machine or any gear referred to above 

in this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing.  

 4. In case of departmental machines, the safe working load shall be notified by 

the Electrical Engineer-in-charge.  As regards contractor’s machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-charge whenever he brings 

any machinery to site of work and get it verified by the Electrical Engineer concerned.  

 (ix) Motors, gearing transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards.  Hosting appliances should 

be provided with such means as will reduce to the minimum, the risk of accidental decent of 

the load, adequate precautions should be taken to reduce and to minimise; the risk of any 

part of a suspended load becoming accidentally displaced.  When workers employed on 

electrical installations which are already energised insulting mats, wearing apparel, such as 

gloves, sleeves and boots as may be necessary should be provided.  The workers should not 

wear any rings, watches and carry keys or other materials which are good conductors of 

electricity.  
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 (x)  All scaffolds, ladders and safety devices mentioned or described herein shall 

be maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places 

of work. 

(xi)  These safety provisions should be brought to the Notice of all concerned by 

display on a Notice board at prominent place at work spot. The person responsible for 

compliance of the safety code shall be named therein by the contractor. 

(xii)  To ensure effective enforcement of the rules and regulations relating to 

safety precautions, the arrangement made by the contractor shall be open to inspection by 

the Labour Officer, Engineer-in-Charge of the department for their Representatives. 

(xiii) Notwithstanding the above clauses from (i) to(xiv) there is nothing in these 

to exempt the contractor from the operations of any other Act or rule in force in the 

Republic of India. 
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Model Rules For the Protection of Health and Sanitary 

Arrangements for Workers Employed 

By Contractor 

Application 
 

 These rules apply to all building and construction works in-charge of Food 

Corporation of India. 

2. Definition: 

“Work place” means a place at which, at an average 20 or more workers are 

employed in connection with construction work. 

3.”First Aid”: 

(a)  At every work place there shall be maintained in a readily accessible 

place first aid appliance including an adequate supply of sterilized 

dressings and sterilized cotton wool. The appliances be kept in good 

order and in large work place they shall be placed under the charge of 

a responsible person who shall be readily available during working 

hours. 

(b)  At large work place, where hospital facilities are not available within 

easy distance of the work. First Aid post shall be established and be 

run by a trained compounder. 

(c)  Where the large work places are remote from regular hospitals, 

indoor ward shall be provided with one bed for every 250 employees. 

(d) Where large work places are situated in cities, in town or in their 

suburbs and no beds are considered necessary owing to the proximity 

of city or town hospitals suitable transport shall be provided to 

facilitate removal of urgent cases to the hospitals. At other work 

places, some conveyance facilities, such as a car shall be kept readily 

available to injured person or persons suddenly taken seriously ill to 

the nearest hospital. 

4. Drinking Water: 

(a)  In every work place, there shall be provided and maintained at 

suitable places easily accessible to labour a sufficient supply of cold 

water fit for drinking. 

(b)  Where drinking water is obtained from  intermittent public water 

supply, each work place shall be provided with storage where such 

drinking water shall be stored. 

(c) Every water supply of storage shall be at a distance of not less than 50 feet 

from any latrine, drain or other source of pollution. Where water has been drawn 

from an existing well which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before water is drawn 

from it for drinking. All such wells shall be entirely closed in and be provided with a 

trap-door which shall be dust free and waterproof. 
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(d)  A reliable pump shall be fitted to each covered well the trap-door shall be 

kept locked and opened only for cleaning or inspection which shall be done at 

least once a month. 

5.  Washing and Bathing Place: 

(i)  Adequate washing and bathing places shall be provided, separately 

for men and women, 

(ii)  Such places shall be kept in clean and drained condition. 

6.  Scale of Accommodation in Latrines and Urinals: 

These shall be provided within the precincts of every work place latrines and urinals 

in an accessible place, and the accommodation, separately for each of them: shall 

not be less than the, following scale 

        No. of seats 

(a) Where the number  of person does not exceed 50   2 

(b) Where the number of persons exceeds 50, but does not exceeds 100      3 

(c) For every additional 100      3 per 100 
 

In particular cases the Executive Engineer shall have the powers to vary the scale 

necessary. 
 

7. Latrines and Urinals for Women: 
 

If women are employed separate latrines and urinals, screened from those 

for men and marked in the vernacular in conspicuous letters.  “For Women only” 
shall be provided on the scale laid in rule 6.  Those for men shall be similarly marked 

“For men only”.  A poster showing the figure of a man and a woman shall also be 

exhibited at the entrance of latrines for each sex.  There shall be adequate supply of 

water close of the urinals and latrines. 
 

8. Latrines and Urinals: 
 

Except in work places provided with water flushed latrines, connected with a 

water borne sewage system, all latrines shall be provided with receptacles on dry-

earth system which shall be cleaned at least four times daily and at least twice 

during working hours and kept in a strictly sanitary condition.  The receptacles shall 

be tarred inside and outside at least once a year. 
 

9. Construction of Latrine: 

The inside walls shall be constructed of masonry or some suitable heat-

resisting non-absorbent materials and shall be cement-washed inside and outside at 

least once a year. The dates of cement washing shall be noted in a register 

maintained for the purpose and kept available for inspection.  Latrines will not be of 

a standard lower than borne hole system and should have thatched roofs. 
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10. Disposal of Excreta: 

Unless otherwise arranged for by the local sanitary authority arrangements 

for proper disposal of Excreta by incineration at the work place shall be made by 

means of suitable incinerator approved by the Assistant Director of Public Health or 

the Municipal Medical Officer of health, as the case may be, in whose jurisdiction the 

work place is situated.  Alternatively excreta may be disposed off by putting a layer 

of night soil at the bottom of pucca tank prepared for the purpose and covering it 

with a 6” layer of waste or refuse and then covering it up with a layer of earth for a 
fortnight (when it will turn into manure). 

11. Provision of Shelters during rest: 

At every work place there shall be provided, free of cost, two suitable sheds one 

for meals and the other for rest separately for men and women for the use of labour.  

The height of the shelter shall not be less than 11 feet from the floor level to the 

lowest part of the roof.  The sheds should be roofed with at least thatch and mud 

flooring will be provided with a dwarf wall around not less than 2-1/2 feet.  Sheds 

should be kept clean and space should be on the basis of at least 5 square feet per 

head. 

 

12. Creches: 

 

At every work place, at which 50 or more women workers are ordinarily 

employed, there shall be provided two huts for the use of children under the 

age of 8 years belonging to such women.  One hut shall be used for infant’s 
games and play and the other as their bed room.  The huts shall not be 

constructed on a lower standard than the following. 

(i) Thatched roof. 

(ii) Mud floors and walls 

(iii) Planks spread over the mud floor and covered matting. 

The huts shall be provided with suitable and sufficient openings for 

light and ventilation.  There shall be adequate provision of sweeper to 

keep the place clean.  There shall be two Dais in attendance.  Sanitary 

utensils shall be provided to the satisfaction of the Health Officer of the 

area concerned.  The use of the hut shall be restricted to children their 

attendants and mothers of the children. 

(a) Where the number of women workers is more than 25 but less than 50, the 

contractor shall provide at least one hut and one Dais to look after the children 

of women workers. 

(b) The size of crèche or crèches shall vary according to the number of women 

workers. 

(c) The creche or crèches shall properly be maintained and necessary equipment 

like toys etc. shall be provided.      

CORRECTIONS-------------------- 

ADDITIONS------------------------ 

DELETIONS------------------------ 

 



68 

 

 

13. Canteen 

 

 A cooked foods canteen on moderate scale shall be provided for the benefit of 

workers wherever it is considered expedient. 

 

14. The above rules shall be incorporated in the contracts and in Notices inviting 

Tenders and shall form an integral part of the contract. 

 

CONTRACTOR’S LABOUR REGULATIONS 
 

Short Title: 

 

1. These regulations may be called the “Contractors” Labour regulations”. 
2. If these regulation, unless otherwise expressed or indicated the words and 

expressions shall have the meaning hereby assigned to them respectively that is to 

say. 

 

(i) “Labour” means worker employed by the Corporation’s contractor directly 
or indirectly through a subcontractor or other persons or by an agent on his 

behalf on a payment not exceeding Rs.400/- per month and will not include 

supervisory staff like Overseers etc. 

(ii) “Fair Wages” means wages whether for time or piece work notified at the 
time of inviting Tenders for work and where such wages prescribed by the 

Government of India in the Ministry of Labour and Employment vide SO 

No.1917 published in the Gazette of India.  Extraordinary Part 11 Section (3) 

subsection (ii) dated 19.5.1969. 

(iii) “Contractor” shall include every person whether a sub-contractor or head 

man or agent employing labour on the work taken on contract. 

(iv) “Wages” shall have the same meanings as defined in the payment of Wages 
Act and include time and piece rate wages. 

 

2a.  Normally working hours of an adult employee should not exceed 9 hours a 

day; the working day shall be so arranged that inclusive of interval for rest, if any it 

shall not spread even more than 12 hours on any day. 

 

2b.  When an adult worker is made to work for more than 9 hours on any day or 

for more than 48 hours in any week he shall be paid overtime for the extra hours put 

in by him at double the ordinary rate of wages.   

 

2c.  Every worker shall be given a paid weekly holiday normally on Sunday in 

accordance with the provisions of minimum wages (central rules, 1960 as amended 

from time to time irrespective of whether such worker is governed by the Minimum 

Wages Act 1948 or not). 

 

3. Display of Notice regarding Wages etc.  The contractor shall : 
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(a) Before the commences his work on contract display and correctly maintain and 

continue to display and correctly maintain in a clean and legible condition in 

conspicuous places on the work, Notice in English and in the local Indian Language 

spoken by the majority workers, giving the rate of wages which have been certified 

by the Executive Engineer, Regional Labour Commissioner, as fair wages and the 

hours of work for which such wages are earned and 
 

(b) Send a copy of such Notices to the certifying officer. 
 

4. Payment of wages 

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 

(iii) Arrears claimed after 3 months after the completion of work shall not be 

entertained. 

 

5. Fixation of Wage Period (i)  The contractor shall fix the wage period in respect of 

which the wages shall be payable. 

 

The minimum daily rates of wages fixed under Notification of Government of India in 

the Ministry of Labour and Employment S.O. 1971 dated 19
th

 May, 1969 are inclusive of 

wages for weekly day of rest and the question of extra payment for weekly holiday would 

not arise. 

 

(i) No wage period shall exceed one month. 

(ii) Wages of every worker employed on the contract shall be paid (a) in case of 

establishment in which wage period is one week within 3 days from the end 

of the wages period and (b) in the case of other establishments before the 

expiry of the 7
th

 day or 10
th

 day from the end of the wage period according 

as the number of workers employed in such establishments does not exceed 

1000 or exceeds 1000. 

 

(iii) When the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the 

day exceeding the one on which his employment is terminated. 

(iv) All payment of wages shall be made on a working day except when the work 

is completed before the expiry of wage period; in which case final payment 

shall be made within 48 hours of the last working day at work site and 

during the working time. 

 

NOTE :-  The term working day” means a day on which the work on which the labour is  
employed, is in progress. 

 

6. Wage Book and Wage Slips etc. :-  (i)  The contractor shall maintain a Wage Book of 

each worker in such form as may ;be convenient at the place of work, but the same 

shall include the following particulars. 
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(a) Name of the worker 

(b) Rate of daily or monthly wages 

(c) Nature of work on which employed 

(d) Total number of days worked during each wage period 

(e) Dates and period for which worked overtime 

(f) Gross payable for the work during each wage period. 

(g) All deductions made from the wage with an indication in each case of the ground for 

which the deduction is made 

(h) Wages actually paid for each wage period. 

(i) Signature or thumb impression of the worker 

 

(ii) The contractor shall also issue a wage slip containing the aforesaid particulars to 

each worker employed by him on the work at least a day prior to the day of 

disbursement of wages. 

(iii) The contractor shall issue an Employment Card in the prescribed Form III to each 

worker on the day of work or entry into his employment.  If the worker has already 

any such card with him from the previous employer the contractor shall merely 

endorse that Employment Card with relevant entries.  On termination of 

employment the employment card shall again be endorsed by the contractor and 

returned to the workers. 

 

(iv) The contractor shall issue an attendance-cum-wages card as per Form IV attached to 

each worker on the day of each worker on entry into his employment. 

 

7. Register of unpaid wages:  The contractor shall maintain a register of unpaid wages 

is such form as may be convenient at the place of work but the same shall include 

the following particulars. 

 

(a) Full particulars of the labourers where wages have not been paid 

(b) Reference number of the muster roll and wage register. 

(c) Rate of wages 

(d) Wage period 

(e) Total amount not paid 

(f) Reasons for not making payment 

(g) How the amount of unpaid wages was utilised 

(h) Acquaintance with dates. 

 

8. Register of Accidents :-  The contractor shall maintain register of accidents in such 

form as may be convenient at the work place but the same shall include the 

following particulars :- 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 
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(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of capacity and disability as assessed by Medical Officer 

(k) Claim required to be paid under Workman’s Compensation Act. 
(l) Date of Payment of compensation 

(m) Amount paid with details of persons to whom the same was paid 

(n) Authority by whom the compensation was assessed 

(o) Remarks. 

 

9.    (i) Fines and Deductions which may be made from Wages (i) The wages of a worker 

shall be paid to him without any deductions of any kind except the following :- 

(gg) Fines. 

(hh) Deductions for absence from duty i.e. from the place, or the places where by 

terms of his employment he is required to work.  The amount of deduction shall 

be in proportion to the period for which he was absent. 

(ii)  Deduction for damage to or loss of goods expressly entrusted to the employed  

person for custody, or for loss of money or any other deduction which he is  

required to account, where such damage or loss is directly attributable to his  

neglect or default. 

(jj)  Deduction for recovery of advance or for adjustment of over-payment of wages,  

advance granted, shall be entered in a register. 

(kk) Any other deduction which the Central Government may from time to time 

allow. 

 

(ii) No fine should be imposed on any worker save in respect of such acts and omission 

on his part as have been approved of by the Chief |labour Commissioner. 

 

(iii) No fine shall be imposed on a worker and on deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 

cause against such fines or deductions. 

 

(iv) The total amount of line which may be imposed in any one wage period on a worker 

should not exceed an amount equal to three paise in a rupee of the wages, payable 

to him in respect that wage period. 

 

(v) No fine imposed on any worker shall be recovered from him by instalment or after 

the expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed. 

 

10.  Register of fines, etc. 
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 (i) The contractor shall maintain a register of fines and a register of deductions for 

damage or loss in Form Nos. 1 and 2 respectively which should be kept at the 

place of work. 

(ii) The contractor shall both in English and the Local Indian Language, a list 

approved by the Chief \labour Commissioner clearly stating the acts and 

omissions for which penalty or fine may be imposed on a workman and display it 

in a good condition in a conspicuous place of the work. 

 

11. Preservation of Registers – The wage Book, the wage slips, the register of unpaid 

wages, the Register of accidents, the register of fines, deductions required to be 

maintained under these regulations shall be preserved for 12 months after the date 

of last entry made in them and shall be made available for inspection by the 

Engineer-in-Charge Labour welfare officer or any other authorised by the Chief 

Labour Commissioner in this behalf. 

 

12. Power of Labour Welfare officer to make investigations or enquiry – The labour 

welfare officer or any other person authorised by the Central Government on their 

behalf shall have power to make enquiries with a view to ascertaining and enforcing 

due and proper observance of the fair wage clauses and the provision of these 

regulations.  He shall investigate into any complaint regarding the default made by 

the contractor or sub-contractor in regard to such provision. 

 

13. Report of Labour Welfare Officer – The Labour Welfare Officer or other persons 

authorised aforesaid shall submit his investigation or enquiry to the AGM (Engg.) 

indicating the extent, if any of which the default has been committed with a note 

that necessary deductions from the contractor’s bill be made and the wages and 
other dues be paid to the labourers concerned.  In case an appeal is made by the 

contractor under Clause – 14 of these regulations actual payment to the labourers 

will be made by the AGM(Engg.) after the Regional Labour Commissioner has given 

his opinion or the decision on such appeal. 

 

(a) The AGM(Engg.) shall arrange payment to the labourers concerned within 45 

days from the receipt of the reports from the Labour Welfare Officer Regional 

Labour Commissioner as the case may be. 

 

14. Appeal against the decision of Labour Welfare Officer – Any person aggrieved by the 

decision and recommendation of the labour officer or other person so authorised 

may appeal against such decision to the Regional Labour Commissioner concerned 

within 30 days from date of decision, forwarding simultaneously a copy of his appeal 

to the AGM(Engg.) concerned but subject to appeal, the decision of the officer shall 

be final and binding upon the contractor. 

 

15. Prohibition regarding Representation through Lawyer – (i) A workman shall be 

entitled to be represented in any investigation or enquiry under these regulations by 

(a) An officer of registered trade union of which he is a member. 

(b) An officer of a federation of trade unions to which the trade union referred to in 

Clause (a) is affiliated. 
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(i) Where the employee is not member of any registered trade union, by any 

officer of a registered trade union, connected with, or any other workman 

employed, in the industry in which the worker is employed. 

 

(ii) An employee shall be entitled to be represented in any investigation or 

enquiry under these regulations by : 

 

(a) An officer of an association employees of which he is a member 

(b) An officer of a federation of associations of employers to which the 

association referred to in Clause (a) is affiliated. 

(c) Where the employer is not a member of any association of employers by 

an officer of association of employers, connected with, or by any other 

employer engaged in the industry in which the employer is engaged. 

 

 

(iii) No party shall be entitled to be represented by the legal practitioner in any 

investigation or enquiry under these regulations. 

 

16. Inspection of Books and Slips – The contractor shall allow inspection of the wage 

Books and the wage slips, the register of unpaid wages, the register of accident, and 

the register of fines and deductions to any of his workers or to his agent at a 

convenient time and place after due Notice is received off to the Labour Welfare 

officer or any other person, authorised by Central Government on his behalf. 

 

17. Submission of Returns – The contractor shall submit periodical returns as may be 

specified from time to time. 

 

18. Amendments – The Central Government may from time to time add to or amend the 

regulation and on any question as to the application, interpretation or effect of 

these regulation the decision of the Chief Labour Commissioner or Deputy – Chief 

Labour Commissioner to the Government of India or any other person authorised by 

the Central Government in that behalf shall be final. 
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SITE INFORMATION  

 

 The tenderers advised to visit the site before tendering to get acquainted 

with the local site condition and subsoil profile.  If necessary tenderers may conduct 

their own subsoil investigation.  However, for general information, the following 

particulars are given: 

 

1 Access Facilities to Site: Plant and equipment can be transported to the site 

either by road or by rail.  The contractor has to make his own arrangement 

for bringing his plant, equipment, material and layout to the site.  The 

preferential treatment for the contractor in use of service is guaranteed. 

 

2 Other Contractors: The contractor shall allow reasonable facilities to other 

contractors working in the same area during the currency of his contract and 

ensure that no damage is caused to any equipment or installations, due to 

negligence of his own and or his sub-contractors/workman.  

 

3 Contractor’s Working Area:  The area to be allowed to the contractor for 

execution of the work is shown in the layout drawing.  The land allotted to 

the contractor for erecting temporary work sheds, stores, site office etc. to 

be constructed at his own expenses.  Any conditional land required by the 

contractor shall be arranged by him at his own cost and responsibility.  

 

4 All items of Earth work will include “All leads and Lifts” and disposal of earth 
will be done as per direction of Engineer-in-Charge.  
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ADDITIONAL CONDITIONS  

 

1. The contractors are advised to get acquainted with the proposed work 

and its site and also study the Architectural Drawings, specifications and 

special conditions carefully before tendering.  No claim of any sort shall 

be entertained on account of any site conditions and ignorance of 

specifications and special conditions.  

2. The work shall be carried out as CPWD specifications 2009 Vol. I & II 

with upto date correction slips unless otherwise specified in the 

nomenclature of individual item or in the specifications and special 

conditions, where specifications are silent, the decision of Engineer-in-

charge shall be final and binding on contractors.  

3. The rates quoted by the contractor shall be taken as net and nothing 

extra shall be paid on any account i.e. royalty, cartage, sales tax and 

stacking at required places etc.  Centering, shuttering, however if 

required to be done for RCC beams, RCC floor slab and landings only for 

centering heights greater than 3.5m shall be measured & paid 

separately.  

4. The rates for different items of work shall apply for all heights and 

depths, leads and lifts unless otherwise specified in the agreement or 

specifications applicable to the agreement.  

5. Any damage done by the contractor to any existing work during the 

course of execution of the work shall be made good by him at his own 

cost.  

6. Articles manufactured by the reputed firms and approved by Engineer-

in-charge shall only be used.  Only articles classified, as ‘first quality’ by 
the manufacturer shall be used unless otherwise specified.  In case 

articles bearing ISI certification are not available in the market, quality of 

samples brought by the contractor shall be judged by standards laid 

down in the relevant BIS specifications.  For the items not covered by 

CPWD specifications relevant BIS standards shall apply.  The sample of 

materials to be brought to site for use in work shall be got approved 

from the Engineer-in-charge before actual execution of work. 

7. Samples of materials required for testing shall be provided free of cost 

by the contractor.  Testing charges, if any, shall be borne by the 

department in case the test results are satisfactory accept where-ever 

specifically mentioned otherwise in the NIT.  All the expenditure to be 

incurred for taking samples, conveyance, packing etc. shall be borne by 

the contractor.  

8. The contractor shall submit a detailed programme of work within 15 

days of the date of award of work.  The Engineer-in-charge can modify 

the programme and the contractor shall have to work accordingly.  

9. The quantities of each item shall not be exceeded beyond the 

agreement, quantities without prior permission of Engineer-in-charge.  
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10. Statutory deductions on account of VAT, income tax and surcharge as 

applicable shall be made from the gross amount of the bill.  

11. The contractor shall make his own arrangements for obtaining electric 

connection, if required and make necessary payments directly to the 

department concerned.  

12. All types of mortars to be used in the work shall be mixed in the 

mechanical mixer and hand mixing shall not be permitted.  

13. The contractor shall make his own arrangement for getting the 

permission to ply the trucks from the traffic police.  

14. No payment shall be made to the contractor for any damage caused by 

rain, snow fall, floods or any other natural causes whatsoever during the 

execution of work.  The damage caused to work shall have to be made 

good by the contractor at his own cost and no claim on this account 

shall be entertained.  

15. Other agencies may also simultaneously be executing the work of 

electrification, Horticulture or external services and other building works 

for the same building, along with this work.  The contractor shall afford 

necessary facilities for the same and no claim in the matter shall be 

entertained.  The contractor shall especially co-ordinate with the other 

agency carrying out his work.  

16. Some restrictions may be imposed by the security staff etc. on the 

working and or movement of labour and materials, etc. the contractor 

shall be bound to follow all such restrictions / instructions and nothing 

shall be payable on this account.  

17. The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards.  He shall be responsible for all damages and 

accidents caused due to negligence on his part.  No hindrance shall be 

caused to traffic during the execution of the work by storing materials 

on the road.  

18. The contractor shall be fully responsible for the safe custody of the 

material issued or brought by him to site for doing the work.  

19. Testing of materials:- 

In case there is any discrepancy in the frequency of testing as given in 

the list of mandatory test and that in the individual sub-head of work as 

per the CPWD specifications 2009 Vol. I to II with upto date correction 

slips, the higher of the two frequencies shall be followed and nothing 

extra shall be payable to the contractor on this account.  Samples of all 

fittings and fixture to be provided shall be got approved from the 

Engineer-in-charge before use in the work.  

20. The rate for all items of work, shall unless otherwise clearly specified 

include cost of all labour, material and other inputs involved in the 

execution of the items.  
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21. The order of preference in case of any discrepancy as indicated in 

condition no. under “Conditions of contract’ given in the General 
Conditions of contract for Central P.W.D. work 2010 form may be read 

as the following: 

a) Description of Schedule of quantities. 

b) Additional Specification’s and special conditions, if any.  
c) Contract clauses of General conditions of contract for Central P.W.D. 

works 2010 form.  

d) CPWD Specifications.  

e) Architectural drawings. 

f) Indian Standard Specifications / BIS 

g) Sound engineering practice.  

Any reference made to any Indian Standard Specifications in these 

documents, shall imply to the latest version of that standard, 

including such revisions / amendments as issued by the Bureau of 

Indian Standards upto last date of receipt of tenders. The contractor 

shall keep at his own cost all such publications of relevant Indian 

Standards applicable to the work at site.  

22. The contractor shall make his own arrangement of water for 

construction and drinking purpose as well for electricity and its 

distribution at his own cost.  The department will render only assistance 

to the contractor for making application to JB / authorized Electric 

supply agency, if required.  All the fees and charges including 

consumption charges shall be borne by the contractor.  

23. The contractor will not have any claim in case of any delay by the 

Engineer-in-charge in removal of trees or shifting, removing of 

telegraph, telephone or electric lines (overhead or underground), water 

and sewer lines and other structure etc., if any which may come in the 

way of the work.  However, suitable extension of time can be granted to 

cover such delay.  

24. The malba / garbage generated at site due to construction activities 

shall be removed from the site immediately & shall be disposed-off by 

the contractor to the approved dumping site identified by the Engineer-

in-charge.  The surplus soil / earth shall be disposed of as per the 

directions of Engineer-in-charge separately.  

25. The contractor shall clean the site thoroughly of scaffolding materials, 

rubbish, equipment’s left out of his work and dress the site around the 
building to the complete satisfaction of the Engineer-in-charge before 

the work is treated as completed.  

26. After survey all drawings and basic data shall be property of the FCI and 

contractor submit the undertaking for not using for any other purpose 

and anywhere else in future.  
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ADDITIONAL CONDITIONS FOR CEMENT & STEEL  

 

1.0 CONDITIONS FOR CEMENT  

 

1.1 The contractor shall procure 43 grade (conforming to IS:8112) 

Ordinary Portland cement, as required in the work, from reputed 

manufacturers of cement having a production capacity not less than 

one million tonnes or more per annum, such as ACC, Ultra Tech, J.P. 

Cement, Vikram, Shri Cement, Birla Cement, JK Cement and Cement 

Corporation of India etc., as approved by the Ministry of Industry, 

Govt. of India, and holding license to use ISI certification mark for 

their product.  Portland puzzolana cement (fly ash based) 

conforming to IS: 1489 part I of equivalent grade shall also be 

allowed in non-structural works.  The tenderers may also submit a 

list of names of cement manufacturers which they propose to use in 

the work.  The tender accepting authority reserves right to accept or 

reject name(s) of cement manufacturer(s) which the tenderer 

proposes to use in the work.  No change in the tendered rates will 

be accepted if the tender accepting authority does not accept the 

list of cement manufacturers, given by the tenderer, fully or 

partially.  The supply of cement shall be taken in 50 kg bags bearing 

manufacturer’s name and ISI marking.  Samples of cement arranged 
by the contractor shall be taken by the Engineer-in-charge and got 

tested in accordance with provisions of relevant BIS Codes.  In case 

the test results indicate that the cement arranged by the contractor 

does not conform to the relevant BIS Codes, the same shall stand 

rejected, and it shall be removed from the site by the contractor at 

his own cost within a week’s time of written order from the 
Engineer-in-charge to do so.  

1.2 The cement shall be brought at site in bulk supply of approximately 

50 tonnes or as decided by the Engineer-in-charge.   

The cement godown of the capacity to store a minimum of 2000 

bags of cement shall be constructed by the contractor at site of 

work for which no extra payment shall be made.  

1.3 Double lock provision shall be made to the door of the cement 

godown.  The keys of one lock shall remain with the Engineer-in-

charge or his authorized representative and the keys of the other 

lock shall remain with the contractor.  The contractor shall be 

responsible for the watch and ward and safety of the cement 

godown.  The contractor shall facilitate the inspection of the cement 

godown by the Engineer-in-charge at any time.  

1.4 The cement shall be got tested by Engineer-in-charge and shall be 

used on the work only after satisfactory test results have been 

received.  The contractor shall supply free of charge the cement 

required for testing including its transportation cost of testing 

laboratories.  The cost of test shall be borne by the contractor / 

department in the manner indicated below : 
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a) By the contractor, if the results show that the cement does not 

conform to relevant BIS Codes.  

b) By the department, if the results show that the cement 

conforms to relevant BIS Codes. 

c) If the cement brought is in smaller lots than specified in para 1.2 

above, the cost of testing charges beyond the permissible 

frequency shall be borne by the contractor until and unless 

specifically directed otherwise, in writing, by the Engineer-in-

charge.  

1.5 The actual issue and consumption of cement on work shall be 

regulated and proper accounts maintained as provided in Clause 39 

of the contract.  The theoretical consumption of cement shall be 

worked out as per procedure prescribed in Clause 39 of the contract 

and shall be governed by conditions laid therein.  In case the cement 

consumption is less than theoretical consumption including 

permissible variation, recovery at the rate so prescribed shall be 

made.  In case of excess consumption no adjustment needs to be 

made.  

1.6 The cement brought to the site and the cement remaining unused 

after completion of the work shall not be removed from site without 

the written permission of the Engineer-in-charge.  

1.7 The damaged cement shall be removed from the site immediately 

by the contractor on receipt of a notice in writing from the Engineer-

in-charge.  If he does not do so within three days of receipt of such 

notice, the Engineer-in-charge shall get it removed at the cost of the 

contractor.  

 

2.0 CONDITIONS FOR STEEL 

 

2.1 The contractor shall procure TMT bars of Fe 500D grade from primary 

producers such as SAIL or TISCO or RINL as approved by Ministry of Steel.  In 

case of non-availability of steel from primary producers the NIT approving 

authority may permit use of TMT reinforcement bars procured from 

secondary producers.  In such cases following action is to be taken by NIT 

approving authority: 

  

a) The secondary producers must have valid BIS licence to produce HSD bars 

conforming to IS 1786:2008.  In addition to BIS licence, the secondary producer 

must have valid licence from either of the firms Tempcore, Thermex, Evcon 

Turbo & Turbo Quench to produce TMT Bars.  
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b) The TMT bars procured from primary producers shall conform to 

manufacturer’s specifications.  
 

c) The TMT bars procured from secondary producers shall conform to the 

specifications as laid by Tempcore, Thermex, Evcon Turbo & Turbo Quench as 

the case may be.  

 

 

d) TMT bars procured either from primary producers or secondary producers, the 

specifications shall meet the provisions of IS 1786:2008 pertaining to Fe 415D 

or Fe 500D or Fe 550D grade of steel as specified in the tender.  

 

Samples shall also be taken and got tested by the Engineer-in-charge as per the 

provisions in this regard in relevant BIS codes.  In case the test results indicate 

that the steel arranged by the contractor does not conform to the 

Specifications as defined under para (c) & (d) above, the same shall stand 

rejected, and it shall be removed from the site of work by the contractor at his 

cost within a week time or written orders from the Engineer-in-charge to do 

so.  

Following additions are made under new para (f) to (h) 

 

e) In case contractor is permitted to use TMT reinforcement bars procured from 

secondary producers then: 

 

f) The rate of providing & laying TMT reinforcement bars as quoted by the 

contractor in the tender shall also be reduced by Rs.2.88 per kg.  

 

2.2 The contractor shall have to obtain and furnish test certificates to the 

Engineer-in-charge in respect of all supplies of steel brought by him to the 

site of work.  

 

2.3 The steel reinforcement bars shall be brought to the site in bulk supply of 10 

tonnes or more, or as decided by the Engineer-in-charge.  

 

2.4 The steel reinforcement bars shall be stored by the contractor at site of work 

in such a way as to prevent their distortion and corrosion, and nothing extra 

shall be paid on this account.  Bars of different sizes and lengths shall be 

stored separately to facilitate easy counting and checking.  
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2.5.1 For checking nominal mass, tensile strength, bend test, re-bend test etc. 

specimens of sufficient length shall be cut from each size of the bar at 

random, and at frequency not less than that specified below: 

Size of Bar  For consignment below 

100 tonnes 

For consignment above 

100 tonnes 

Under 10 mm dia bars  One sample for each 25 

tonnes or part thereof  

One sample for each 40 

tonnes or part thereof.  

10 mm to 16 mm dia bars One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

Over 16 mm dia bars One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

 

2.6 The contractor shall supply free of charge the steel required for testing 

including its transportation to testing laboratories.  The cost of tests shall be 

borne by the contractor/department in the manner indicated below: 

 

a) By the contractor, if the results show that the steel does not conform to 

specification as defined under para 2.1 (c) & (d). 

 

b) By the department, if the results show that the steel does conform to 

specification under para 2.1 (c) & (d).  

 

2.7 The actual issue and consumption of steel on work shall be regulated and 

proper accounts maintained as provided in clause 10 of the contract.  The 

theoretical consumption of steel shall be worked out as per procedure 

prescribed in clause 42 of the contract and shall be governed by conditions 

laid therein.  In case the consumption is less than theoretical consumption 

including permissible variations recovery at the rate so prescribed shall be 

made.  In case the excess consumption no adjustment need to be made.  

 

The steel brought to site and the steel remaining unused shall not be 

removed from site without the written permission of the Engineer-in-charge.  
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CONDITIONS FOR AC/CGI SHEETS 

 

1. The contractor shall procure AC/CGI sheets (conforming to IS:459) as 

required in the work from reputed manufacturers of AC/CGI sheets such as 

Externit Everest, Hyderabad Asbestos, UPAL, TATA, SAIL etc. and holding 

licence to use ISI certification mark for their product whose name shall be 

got approved from Engineer-in-charge.  AC/CGI sheets shall be used only 

bearing manufacturer’s name and ISI marking.  In case sheets arranged by 

the Contractor do not bear ISI mark, the same shall stand rejected and shall 

be removed from the site by the contractor at his own cost within a week’s 

time of written order from the Engineer-in-charge to do so.  

2. The AC/CGI sheets shall be brought at site in sufficient quantity as required 

or as decided by the Engineer-in-charge. 

3. The Contractor shall be responsible for the watch & ward and safety of the 

AC/CGI sheets.  The contractor shall facilitate the inspection of the same by 

the Engineer-in-charge at any time.  

4. The contractor shall supply free of charge the AC/CGI sheets if required for 

testing.  The cost of tests shall be borne by the contractor / Department in 

the manner indicated below : 

i) By the contractor, if the results show that the AC/CGI sheets do not 

conform to relevant BIS codes.  

ii)   By the Department, if the results show that the AC/CGI sheets 

conform    

to relevant BIS codes.   

 

5. The actual consumption of AC sheets on work shall be regulated and proper 

accounts maintained as provided in relevant provisions of clauses 10 and 38 

of the contract.   
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III. DRAWING  

 

 

3.1 The Drawings specified in the brief specifications could be seen in the Office 

of AGM (Engg.), Food Corporation of India, …………………………………. during 

working hours. 
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ADDITIONAL CONDITIONS AND SPECIFICATIONS  

 
1.  GENERAL SPECIFICATIONS  

 
1.1 The civil, sanitary, water supply and road work shall be carried out as per Central 

Public Works Department specification of works at Delhi 2009 Vol. I to II with 

correction slip upto date.  In the case of civil, sanitary, water supply and road 

works and electrical works should there be any difference between Central 

Public Works Department specifications mentioned above and the specification 

of schedule of quantities shall prevail.  For items of work not covered in the 

C.P.W.D. specifications or where the C.P.W.D. specifications are salient on any 

particular point, the relevant specifications or code of practice of the Indian 

Standard Institute shall be followed.  

 

1.2 Should any clarifications be needed regarding the specifications for any work the 

written instructions from the Engineer-in-charge shall be obtained.  

 

1.3 Civil contractor appointed for this work shall ensure that the Electrical Works are 

executed with the approval of the A.G.M. (Elect.), FCI or his authorized 

representative who will ensure about the possession of prescribed Electrical 

Licence and requisite experience for undertaking such work.  

 

 

2. PARTICULAR SPECIFICATIONS  

 

 

2.1 For new items for which specifications are not available as stated above, the 

specifications decided by the Engineer-in-charge based on the contractor.  

Where materials are specified by reference to brand and make names and use of 

their equivalents permitted use of such equivalents shall only be allowed after 

the contractor satisfy the Engineer-in-charge that at the appropriate time, 

material of the brand or make specified are not available, and the adequacy or 

the equivalent materials.  
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BID DATA SHEET 

(Separate Performa for Civil, Elect.& Hort. Works in case of Composite Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

SCHEDULE ‘A’ 

Schedule of quantities (as per PWD-3) 

SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor  

S.No.  Description of item Quantity Rates in 

figures & 

words  

Place of issue at which the 

material will charged to the 

contractor 

1. 2. 3. 4. 5. 

  NIL   

SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor  

S.No.  Description  Hire charges per 

day  

Place of Issue 

1. 2. 3. 4. 

 NIL   

SCHEDULE ‘D’ 
 

Extra schedule for specific requirements / document for the work, if any  

 

SCHEDULE ‘E’ 
 

Reference to General Conditions of contract 

Name of Work:   

Estimated cost of work: Rs.  

 i) Earnest Money: Rs.  

 ii) Performance Guarantee: 5% of tendered value  

iii) Security Deposit: 5% of tendered value  
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SCHEDULE ‘F’ 

GENERAL RULES & DIRECTIONS Officer inviting tender   AGM (EE), RO, Trivandrum. 

Maximum percentage for quantity of items of work 

To be executed beyond which rates are to be 

Determined in accordance with Clauses 12.2 & 12.3   See below 

Definitions  

2(v)  Engineer-in-charge    AGM (EE), RO, Trivandrum. 

2(viii) Accepting Authority as per D O P in force. 

2(x) Percentage on cost of materials and  

 Labour to cover all overheads and profits:   15% 

2(xi) Standard Schedule of Rates CPWD  DSR 2014. 

2(xii) Department  F C I 

9(ii) Standard FCI Contract Form and correction slip upto last date of submission of 

tender. 

Clause 1 

(i) Time allowed for submission of Performance Guarantee  

from the date of issue of letter of acceptance   7  Days  

(viii) Maximum allowable extension beyond the period  

provided in (i) above      3 to 7Days  

Clause 2 

Authority for fixing compensation under Clause 2  as per DOP  in force 

Clause 2A 

Whether Clause 2A shall be applicable      Yes  

Clause 5 

Number of days from the date of issue of letter 

Of acceptance for reckoning date of start     7
Th

 Day  

Mile stone(s) as per table given below: 

S.No.  Description of 

Milestone (Physical) 

Time allowed in days  

(From date of start) 

Amount to be withheld in case of 

non-achievement of mile stone  

1.    

2.    
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Time allowed for execution of work ……Twelve months. 

Authority to decide  

(i)  Extension of time …AGM(CE)- as per DOP in force  (Engineer-in-charge or Engineer-

in-charge of Major Component in case of Composite Contracts, as the case may be) 

(ii)  Rescheduling of mile stones ……………………………………………………………………….. 
 (Dy. Genl. Manager (EE) in-charge or DGM (EE) Engineer-in-charge of Major 

Component in case of Composite Contracts, as the case may be) 

 

Clause 6, 6A 

Clause applicable –6A     ………6A………………. 

Clause 7 

Gross work to be done together with net payment /  

adjustment of advances for material collected, if any, since  

the last such payment for being eligible to interim payment               AS per conditions of 

contract. 

Clause 10A 

List of testing equipment to be provided by the contractor at site lab. 

As per CPWD manual & Specifications 

1……………………….. 2…………………………….. 3……………………………….. 
4……………………….. 5…………………………….. 6……………………………….. 

Clause 10B (ii) 

Whether Clause 10B (ii) shall be applicable     Yes 

Clause 10C 

Component of labour expressed as percent of value of work                 25 % 

Clause 10CA 

S. 

No.  

Material cover 

under this 

clause  

Nearest Material (other than cement, 

reinforcement bars and the structural 

steel) for which All India Wholesale 

Price Index to be followed. 

Base price of all 

material covered 

under clause 10 CA 

1.    

2.    

*Base price of all the materials covered under clause 10 CA is to be mentioned at the time of 

approval of NIT.  

Clause 10CC  - Not applicable 

Clause 10 CC to be applicable in contracts with Stipulated  

Period of completion exceeding the period shown in next column  …… months 

Schedule of component of other Materials, Labour, POL etc. for price escalation.  

Component of civil (except materials covered under 
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Clause 10CA / Electrical construction Materials 

Expressed as percent of total value of work     x ………% 

Component of labour – 

Expressed as percent of total value of work     y ……..% 

Component of P.O.L. - 

Expressed as percent of total value of work     z …….. % 

Clause 11 

Specifications to be followed for execution of work       -CPWD-2009- Vol. I&II 

Clause 12 

12.2 & 12.3 Deviation Limit beyond which clauses   

  12.2 & 12.3 shall apply for building work  25% 

12.5  Deviation limit beyond which clauses  

  12.2 & 12.3 shall apply for foundation work  NA 

Clause 16 

Competent Authority for deciding reduced rates  as per DOP in force   

Clause 18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: 

As per the requirement of item to be performed in the work as per specifications. 

1…………………………… 2……………………………. 3………………………….. 4……………………….. 

5…………………………… 6……………………………. 7………………………….. 8……………………….. 

Clause 38(a)                       Requirement of Technical Representative(s) and recovery Rate 

Sl. 

No.  

Minimum 

qualification of 

Technical 

Representative 

Discipline Designation 

(Principal / 

Technical 

Representative 

Minimum 

Experience 

No. Rate at which 

recovery shall be made 

from the contractor in 

the event of non-

fulfilling provision of 

clause 36(i) 

Figure Words 

1. Graduate 

Engineer 

Electrical 

Engg 

 5 years Rs 

15,000/- 

Rupees 

fifteen 

thousand 

only. 

2. Diploma in civil  Electrical 

Engg 

 5 years Rs 

10,000/- 

Rupees 

Ten 

thousand 

only. 

3.       

 

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with 

Graduate Engineers.  
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Clause 39 

(i)(a) Schedule / statement for determining theoretical 

 Quantity of cement & bitumen on the basis of  

 Delhi Schedule of Rates …2013  Printed by CPWD 

(ii) Variations permissible on theoretical quantities 

(a) Cement  

For works with estimated cost put to tender 

Not more than Rs. 5 lakhs      3% plus / minus 

        For works with estimated cost put to tender  

 more than Rs.5 lakhs      2% plus / minus  

(b) Bitumen All Works       2.5% plus only & 

nil on minus side 

 

(c) Steel reinforcement and structural steel sections  

For each diameter, section and category    2% plus / minus 

 

(d) All other materials       Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

S.No.  Description of item  Rates in figures and words at which 

recovery shall be made from the 

contractor 

Excess beyond 

permissible 

variation 

Less use beyond 

permissible 

variation  

1. Cement    

2. Steel Reinforcement   

3. Structural Sections    

4. Bitumen issued free    

5. Bitumen issued at stipulated fixed 

price 
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FORM I 

 

Sl. 

No. 

Name  Father’s 
/ 

Husband 

Sex Department Nature 

& date 

of 

offence 

for 

which 

fine  

Whether 

workman 

showed 

cause 

against 

fine or not  

Rate 

of  

Date 

and 

amount 

of  

Date 

on 

which 

fine 

Remarks  

 

 

 

 

 

 

 

 

          

 

FORM II 

REGISTER OF DEDUCTION FOR DAMAGES OF LOSS CAUSED TO THE EMPLOYER BY THE  

Sl. 

No.  

Name  Father’s / 
Husbands 

Sex Damage 

loss 

caused  

Whether 

workman 

showed 

cause 

against fine 

or not 

Number of 

installment 

Date on 

which 

fine  

Remarks  
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FORM – III 

EMPLOYMENT CARD (Regulation) 6 (111)] 

Name and sex of the worker 

Father’s Name       Age or date of birth 

Address       Identification marks  

Particulars of next to kin (wife and children, if any, or of dependent next of kin in 

case the worker has no wife or child) 

Name 

…………………………………………………………………………………………………………………………………… 

Full address of dependants  

(Specify Village, District and State) 

Sl. 

No. 

Name & address of 

Employer (specify 

whether a 

contractor or sub-

contractor 

Particulars of 

locations of 

work site & 

description 

of work done  

Total period for 

which the 

worker is 

employed from 

………… to 
………... 

Actual 

number 

of day 

worked 

Leave 

taken 

number of 

days 

should be 

specified  

 

 

 

 

     

 

 

BACK SIDE OF THE CARD  

Sl. 

No. 

Name of 

work done 

by the 

worker 

Wage 

period 

Wage rate 

(with 

particulars of 

unit in case 

of piece 

work) 

Total wage 

earned by the 

worker during 

the period 

shown under 

column 5  

Remarks  Signature 

of the 

employer 

 

 

 

 

 

 

      

 

N.B. :  If the worker is employed both on piece and rates the relevant entries in 

each case should be made separately 
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FORM – IV 

ATTENDANCE CUM WAGE CARD  

 

No. ………………………………………………………………………………………………………………………………………… 

Name of the Contractor ………………………………………………………………………………………………………… 

Name of the worker ………………………………………………………………………………………………………………. 
Name of the worker ………………………………………………………………………………………………………………. 
Address …………………………………………………………………………………………………………………………………. 
Designation ……………………………………………..………………….. Rate of wages ……………………………….. 

Name  Attendance  Sign. of Person 

making attendance  

Remarks  

 

 

 

 

 

 

 

   

 

Wage 

period  

Date on 

which 

overtime 

worked 

Gross 

wages 

payable 

Deduction, 

if any 

Actual 

Wages 

paid 

Date 

payment 

Signature 

of the 

worker 
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FORM – V  

The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as 

shown below and the same be kept at place of work. 

 

REGISTER OF MATERNITY BENEFIT 

Clause 19 of the condition of contract 

 

Name and address of the Contractor (s) ………………………………………………………………………………… 

Name and location of work ……………………………………………………………………………………………………. 
 

Name of 

the 

Employee 

Father’s / 
Husband’s 
Name 

Nature of 

employment 

Period of 

actual 

appointment  

Date of 

which notice 

of 

confirmation  

Date of 

Delivery / 

miscarriage 

1. 2. 3. 4. 5. 6. 

 

 

 

 

 

     

 

 

Date of which leave commenced and ended Leave pay paid to the employee 

In case of delivery In case of miscarriage In case of 

delivery 

In case of 

miscarriage 

Commenced Ended Commenced Ended Rate 

of 

leave 

pay 

Amount 

paid  

Rate of 

leave 

pay 

Amount 

paid 

7. 8. 9. 10. 11. 12. 13. 14. 

 

 

 

 

       

 

Specimen form of the Register regarding Maternity Benefit admissible to 

contractor’s labour. 
 

Name of work 

Name of Contractor  
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1. Name of woman and her husband’s name 

2. Designation 

3. Date of appointment 

4. Dates with months and year in which she is employed 

5. Date of discharge / dismissals, if any 

6. Date of production of certificate in respect of pregnancy 

7. Date of which the woman informs about the expected delivery 

8. Date of delivery / miscarriage / death 

9. Date of production of certificate in respect of delivery / miscarriage 

10. Date with the amount of maternity / death benefit paid in advance expected 

delivery 

11. Date of the amount of subsequent payment of maternity benefit 

12. Name of the person nominated by the woman to receive the payment of the 

maternity benefit after the death. 

13. If woman dies, the date of her death, the name of the person to whom 

maternity benefit amount was paid, the month thereof and date of 

payment. 

14. Signature of the contractor authenticating entries in the register 

15. Remarks (column for the use of inspecting Officer) 

 

SCHEDULE OF FAIR WAGES PUBLISHED VIDE EXTRA ORDINARY  

GAZETTE OF INDIA 

Part II Section (3) Sub-Section (ii) Dated 19.5.69 

Sl.No. Categories of employees All inclusive minimum rates of 

wages per day including the wages 

for weekly day of rest 

   Rs.                              P. 

01. Bhist   

 

 

 

 

The fair wage rates prevailing in 

the District on the date of receipt 

of tender and any notification 

issued subsequently by respective 

State Government / Central 

Government.  

 

02. Black Smith  1) 1
st

 Class  

2) 2
nd

 Class 

03. Carpenter  1) 1
st

 Class  

2) 2
nd

 Class 

04. Chowkidar  

05. Coolies 1) Male (Beldar) 

2) Female 

(Coolies) 

06. Fitter Class 1  

07. Asstt. Fitter or 2
nd

 

Class fitter  

 

08. Mason (Bricklayer) 

 

1) 1
st

 Class  

2) 2
nd

 Class 

09. Mason for stone 

work 

1) Plain 

2) Ornamental  
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10. Mate 

11. Mistry Class 1 

12. Painter  

13. Rock cutting labourer   (a) Excavator 

     (b) Breaker 

     (c) Hole Driller 

     (d) Stones chiseller  

14. Sewer man 

15. Skilled Beladar (for floor rubbing etc.) 

16. Whitewasher (unskilled) 

17. 5 Donkeys with man 

18. Welder 

19. Stone Cutter    (a) 1
st

 Class 

     (b) 2
nd

 Class 

20. Driver for mixer truck and  

 Road Roller 

 

 

NOTE:  

 

1. The minimum rates of wages shall consist of inclusive rates and include also the 

wages for weekly day of rest. 

 

2. The minimum rates of wages for disabled persons shall be 70 percent of the rates 

payable to adult workers of the appropriate category. 
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FOOD CORPORATION OF INDIA 

 

 

 The tender shall list below key men giving short resume of their experience 

together with estimated peak and average force that he proposes to employ on this 

contract. 

 

ORGANISATION CHART 

Designation of Key Personnel Name and short resume of experience  

 

 

 

 

 

 

 

 

LABOUR FORCE  

 

Estimated Peak Force ……………………………………………………………………………. 

Estimated Average Force ………………………………………………………………………. 
 

 

 

 

Signature of Contractor  
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FOOD CORPORATION OF INDIA 

 

 The tenderer shall list below key plants & equipment’s to be used for this 
contract. 

 

PLANTS AND EQUIPMENTS 

 

Sl. No.  Description of key plant & equipment’s No.  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Contractor  
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FOOD CORPORATION OF INDIA 

 

PROFORMA FOR AGREEMENT 

 

 THIS AGREEMENT made this ……………………………………… day of 
………………………………... 
between the Food Corporation of India, established under the Food Corporation Act, 

1964 having its Head Office at 16-20m Barakhamba Lane, New Delhi and its Regional 

Office at Trivandrum, Kerala (which expression shall mean and include its successor 

or successors in office and assignee) acting through the A.G.M. (Engg.), Food 

Corporation of India, Delhi hereinafter called ‘The Corporation’ on the one part and 
M/s. / Shri ……………………. 
…………………………………………………………………………………………………… hereinafter called 
the “Contractor” which expression shall mean and include their heirs executors and 
administrators and assignee) of the other part. 

 

 WHEREAS The Corporation being desirous of having provided and executed 

certain works mentioned, enumerated or referred to in the specifications, conditions 

of contract, schedule of quantities of works, drawings, and other documents 

consisting of the “Tender” and acceptance thereof, copy hereto annexed, all of 
which are deemed to form part of this contract and are included in the term 

CONTRACT whenever herein used. 

 

 AND WHEREAS The Corporation accepted the tender of Contractor 

…………………… ………………………………………………………………………………………………. for the 
provision and the execution of the said work at the rates stated in the Schedule of 

quantities of work (hereinafter called the “Schedule of rates”) upon the terms and 
subject to the condition of contract.  
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NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY agreed and declared as follow: 

 

1. In consideration of the payments to be made to the contractor for the work to the 

executed by him, the contractor does hereby convenant with the Corporation that 

the contractor shall and will duly provide, execute, and complete the said works on 

or before the dates mentioned in the said conditions attached to the tender 

documents and shall maintain the same at his own cost for a period of six/twelve 

months thereafter, perform another acts and things in the contract mentioned 

described of which are to be implied there from or may be reasonably necessary, for 

the completion of the said works and in the manner and subject to the terms and 

conditions of stipulations mentioned in the contract.  

2. In consideration of the due provision, execution, and completion of the said works 

the Corporation does hereby agree with the contractor that the Corporation will pay 

to the contractor of the respective amount for the work actually done by him at the 

“Schedule or Rate” as contained in the appended schedule and such other sums as 

may become payable to the contractor under the provisions of the contract, such 

payments to be made at such time and in such manner as provided for in this 

agreement.  

3. The contractor has furnished a sum of Rs……………………………….. as Earnest Money 
and agrees that the balance Security Deposit amounting to Rs………………………………. 
shall be recovered from the bills payable to the contractor from time to time till the 

whole of the Security Deposit of Rs………………………………….. stipulated in the 

memorandum of the tender and clause of the “Condition of the Contract is 
recovered. 

4. In consideration of the due provision, execution and completion of the said works, 

the contractor does hereby agree to pay the Corporation the sum as may be due to 

the other sum or sums as may become payable to the Corporation towards loss / 

damage to the Corporation’s equipment, materials, plant and machinery, liquidated 
damages, if any as set forth in the said conditions of contract such payments to be 

made at such time and in such manner as is provided in the contractor. 

 

IN WITNESS WHEREOF the parties have executed these presents in duplicate the 

date and year first above written.  

 

SIGNED AND DECLIVERED FOR AND ON BEHALF OF M/s. / Shri 

…………………………………… 

IN THE PRESENCE OF  

WITNESS  .. 1. 

  2. 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF THE 

FOOD CORPORATION OF INDIA 

IN THE PRESENCE OF  

WITNESS  .. 1. 

  2. 

Corrections …………………………….. 

Additions ………………………………… 

Deletions ………………………………… 
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FOOD CORPORATION OF INDIA 

 

INDENTURE FOR SECURED ADVANCES 

 

(PROFORMA) 

 

(For use in cases in which the contract is for finished work and the contractor has entered 

only into an agreement for the execution of a certain specified quantity of work in given 

time) 

 

THIS INDENTURE made the …………………………….. day …………………………………. move between 
M/s. …………………………………………………………………………………………… hereinafter called the 
Contractor which expression shall where the context so admits or implies be deemed to 

include his executors, administrators and assigns) of the one part and THE FOOD 

CORPORATION having its registered office at 16-20, Barakhamba Lane, New Delhi and acting 

of the other part hereinafter called the “CORPORATION”  
 

WHEREAS by and agreement dated …………………………. (herein after called the said 
agreement) the Contractor has agreed to execute the work of ……………………………….. AND 
WHEREAS the Contractor has requested the Corporation that he may be allowed advances 

on the security of materials absolutely belonging to him and brought by him to the site of 

the works and subject of the said agreement for use in the construction of such of the works 

as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) and WHEREAS the Corporation has agreed to 

advance to the Contractor 75% of the value of the materials collected at the site and 

certified by the Engineer-in-charge on the security of materials and quantities and other 

particulars of which are detailed in a running account bill signed by the Contractor and the 

Corporation has reserved to itself the option of making any further advance or advances on 

the security of other materials brought by the Contractor to the site of the said works.  NOW 

THIS INDENTURE WITNESSETH that in pursuance of the agreement and in consideration of 

payment of the sum of Rs………………. on or before the executive of those presents paid to 
the contractor by the Food Corporation (the receipt whereof the contractor does hereby 

acknowledge) and of such further advances (if any) as may be made to him as aforesaid, the 

contractor both hereby conversant and agree with the Corporation and declare as follows: 

 

1. That the said 75% payment paid by the Corporation to the Contractor as aforesaid 

shall be employed by the Contractor in or towards expediting the execution of the 

said works and for no other purpose whatsoever.  

2. That the materials detailed in the said Running Account Bill which have been offered 

to and accepted by the Corporation as security are absolutely the Contractor’s own 
property and to free from encumbrances of any kind and the Contractor will not 

make any application for or receive a further advance on the security of Materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnifies the Corporation against all claims to any materials in 

respect of which 75% advance payment has been made to him as aforesaid. 

Corrections …………………………….. 

Additions ………………………………… 

Deletions ………………………………… 
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3. That the materials detailed in the said Running Account Bill and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereinafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works In accordance with the directions of the 

Engineer-in-charge Food Corporation of India and in the terms of the said 

agreement. 

4. That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor’s custody and on his own 
responsibility and shall be all times be open to inspection by the Engineer-in-charge 

Food Corporation of India, or any Officer authorized by him.  In the event of the said 

materials getting damaged or becoming deteriorated in a greater degree than is due 

to reasonable use and were thereof, the Contractor will forthwith repair and make 

good the same as required by the Engineer-in-charge. 

5. That the said materials shall not on any account be removed from the site of the said 

works except within the written permission of the Engineer-in-charge of the 

Corporation or an officer authorized by him in that behalf.  

6. That the advances shall be repayable in full when or before the contractor receives 

payment from the Corporation of the price payable to him for the said works under 

the terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done then on the occasion 

of each such payment the Corporation will be at liberty to make recovery from the 

Contractor’s bill for such payment by deducting therefrom the value of the said 
materials then actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated.  

7. That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owning to the Corporation shall immediately on the happening of such default be 

repayable by the Contractor to the Corporation together with interest thereon at 

twelve percent per annum from the date or respective dates or of such advance or 

advances of the date of repayment and with all costs, charges, damages and 

expenses incurred by the Corporation in or for the recovery thereof or the 

enforcement of this security or otherwise by reasons of the default of the Contractor 

and the Contractor hereby Covenants and agree with the Corporation to repay and 

pay the same respectively to Corporation accordingly.  

 

 

 

Corrections …………………………….. 
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8. That the contractor hereby charges all the said materials with the repayment to the 

Corporation of the said sum advanced and any further sum or sums advanced as 

aforesaid and all cost,  charges, damages and expenses payable under these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the 

Powers contained therein, if and whenever the covenant for payment and 

repayment hereinbefore contained shall become enforceable and the money owing 

shall and repayment hereinbefore contained shall become enforceable and the 

money owning shall not be paid in accordance therewith the Engineer-in-charge 

Food Corporation of India ……………………………………….. may at any time thereafter 
adopt all or any of following courses as he may deem best: 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the 

said works on behalf of the Contractor in accordance with the provisions in that 

behalf contained in the said agreement debiting and contractor with the actual 

cost of effecting such completion and the amount due in respect of advance 

under ‘these presents and crediting the Contractor with the value of work done 
as if he had carried it out in accordance with said agreement and at the rates 

thereby provided.  If the balance is against the Contractor he is to pay the same 

to the Corporation on demand  

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retained all the sums aforesaid 

repayable or payable to the Corporation under these presents and pay over the 

surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

 

9. That except in the event of such default on the part of the Contractor as aforesaid 

interest on the said advance shall not be payable.  

10. That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been herein before expressly provided for the same 

shall be referred to the GENERAL MANAGER (ENGINEERING), Food Corporation of 

India, New Delhi whose decision shall be final, I witness whereof the parties have 

executed these presents in duplicate the day and year first above written. 

 

 

Signed and delivered for and on behalf of      Contractor  
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In the presence of  

 

WITNESSES : 

 

1. Signature  

 

Name  

 

Address 

 

2. Signature  

 

Name  

 

Address 

 

 

Signed by and delivered and on behalf of the Food Corporation of India 

 

(Office Seal) 

In the presence of  

 

WITNESSES : 

 

1. Signature  

 

Name  

 

Address 

 

2. Signature  

 

Name  

 

Address 
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PERFORMANCE GUARANTEE / BANK GUARANTEE BOND 

 

In consideration of the Food Corporation of India having offered to accept the terms and conditions of proposed 

agreement between …………………….. and ……………………… (hereinafter called the said contractor(s) for the work 
……………………………………………. (hereinafter called “the said agreement”) having agree to production of an 
irrevocable bank guarantee for Rs……………………. (Rupees…………………………………………………………………………only) as 
a security/ guarantee from the Contractor (s) for Compliance of his obligations in accordance with the terms & 

Condition in the said agreement.  

 

1. We………………………. (hereinafter referred to as the “Bank”) hereby undertake to pay to the FCI an 

amount not exceeding Rs……………………. (Rupees………………………………….. only) on demand by the Government. 
 

2. We………………………….. do hereby undertake to pay the amounts due and payable (indicate the name of 
the Bank) under this Guarantee without any demur, merely on a demand from the FCI stating that the amount 

claimed is required to meet the recoveries due or likely to be due from the said contractor(s).  Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee.  

However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs……………………….. 
(Rupees ……………………………………….. only). 
 

3. We, the said Bank, further undertake to pay to the FCI any money so demanded notwithstanding any 

dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any Court or Tribunal 

relating thereto, our liability under this present being absolute and unequivocal.  The payment so made by us 

under this bond shall be a valid discharge of our liability for payment there under, and the contractor(s) shall 

have no claim against us for making such payment.  

 

4. We ………………………………… further agree that the Guarantee herein contained shall (indicate the name 
of bank remain full force and effect during tile period that would be taken for the performance of the said 

agreement and it shall continue to be enforceable till all the dues of the FCI under for by virtue if the said 

agreement have been fully paid and its claims satisfied or discharged till the Engineer-in-charge on behalf of the 

FCI certifies that the terms and conditions of the said agreement have been fully and properly carried out by the 

said contractor(s) and accordingly discharges this guarantee.  

 

5. We ………………………………… further agree with the FCI that the FCI (indicate the name of the Bank shall 
have the fullest liberty without our Consent and without effecting in any manner obligations hereunder to vary 

any of the terms and conditions of the said agreement or to extend time of performance by the said contractor 

from time to time or to postpone for any time or from time to time of the powers exercisable by the FCI against 

the said contractor (s) and to forbear) or enforce any of the terms and conditions relating to the said agreement 

and we shall not be relieved from our liability by reason of any such variation or extension being granted to the 

said contractor for any forbearance act of omission on the part of the FCI or any indulgence by the FCI to the said 

contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would but for 

this provision or have effect of so relieving us 

 

6. The Guarantee will not be discharged due to the change in the constitution of the bank of the 

Contractor(s). 

7. We…………………………….. lastly undertake not to revoke this Guarantee except with (indicate the name of 
the Bank) the previous consent of the FCI in writing.  

 

8. This Guarantee shall be valid up to unless extended on demand by the FCI notwithstanding anything 

mentioned above, our liability against this guarantee restricted to Rs…………………………. 
(Rupees………………………………. Only) and unless a claim in writing is lodged liabilities under Guarantee shall stand 
discharged.  

Dated the …………………………. Day of ……………………. For …………………………… 

 

Indicate the name of the Bank 

Corrections …………………………….. 
Additions ………………………………… 

Deletions…………………………………..
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION 

Name of work: 

This Agreement made this ……………………….. day of …………………. Two thousand and …………… between 
……………………………… son of ……………………………….. (hereinafter called the Guarantor of the one part) 
and the Food Corporation of India (hereinafter called Corporation of the other part.  

 WHEREAS this agreement in supplementary to a contract (hereinafter called the Contract) 

dated ……………….. and made between the GUARANTOR of the one part and the Corporation of the 
other part whereby the Contractor, inter-alia undertook to rehabilitate & strengthen structures in the 

said contract.  

 AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures 

will remain structurally stable, safe & sound for five years from the date of completion of work.  

NOW THE GUARANTOR hereby guarantees that work undertaken by him will render the repaired 

structures completely safe and the minimum life of such work executed by the GUARANTOR 

treatment shall be five years to be reckoned from the date after the maintenance period prescribed in 

the contract.  

During this period of guarantee the guarantor shall make good all defects and in case of any defect 

being found, render the building structurally safe to the satisfaction of the Engineer-in-charge at his 

cost, and shall commence the work for such rectification within seven days from the date of issue of 

the notice from the Engineer-in-charge calling upon him to rectify the defects, failing which the work 

shall be got done by the Department by some other contractor at the GUARANTOR’S cost and risk.  
The decision of the Engineer-in-charge as to the cost payable by the Guarantor shall be final and 

binding. 

That if GUARANTOR fails to execute the defected work or commits breach there under then the 

GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement.  As to the amount of loss and/or 

damage and/or cost incurred by the Government the decision of the Engineer-in-charge will be final 

and binding on the parties. 

 IN WITNESS WHEREOF these presents have been executed by the Obligor ……………………. and 
by …………………………………… and for and on behalf of the Food Corporation of India on the day, month 
and year first above written.  

Signed, sealed and delivered by OBLIGOR in the presence of : 

1. 

2. 

Signed for and on behalf of Food Corporation of India 

In the presence of  

1. 

2. 

 

 

Corrections …………………………….. 
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CLIENT’S CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

 

Name & address of the Client …………………………………………………………………………………………… 

 

Details of Works executed by Shri / M/s. …………………………………………………………………………. 
 

1. Name of work with brief particulars  

2. Agreement No. and date   

3. Agreement amount   

4. Date of commencement of work  

5. Stipulated date of completion   

6. Actual date of completion   

7. Details of compensation levied for delay (indicate 

amount) if any 

 

8. Gross amount of the work completed and paid   

9. Name and address of the authority under whom 

works executed 

 

10. Whether the contractor employed qualified 

Engineer/Overseer during execution of work 

 

11. i) Quality of work (indicate grading) 

ii) Amount of work paid on reduced rates, if any 

Outstanding/Very Good/Good/Poor 

12. i)    Did the contractor go for arbitration? 

ii)   If yes, total amount claim 

iii)  Total amount awarded 

 

13. Comments on the capabilities of the Contractor  

 

a)  Technical Proficiency  

b) Financial soundness 

c) Mobilization of adequate T&P 

d) Mobilization of manpower 

e) General behavior  

 

 

 

Outstanding/Very Good/Good/Poor 

Outstanding/Very Good/Good/Poor 

Outstanding/Very Good/Good/Poor 

Outstanding/Very Good/Good/Poor 

Outstanding/Very  

 

“Countersigned Reporting Office 

With Office Seal” 

 

Signature of the Officer of the rank of  

Executive Engineer or Equivalent Officer 

Or Engineer-in-charge 

 

Corrections …………………………….. 
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FOOD CORPORATION OF INDIA: ELECTRICAL ENGINEERING DIVISION 

REGIONAL OFFICE: THIRUVANANTHAPURAM-4 

 

 

 

ADDITIONAL CIONDITIONS FOR ELECTRICAL WORKS. 

 

1. The Work should be done as per the latest CPWD Specifications and IE Rules. 

2. The Contractor shall submit three copies of Completion Plan (Blue prints). Otherwise an amount of 

Rs.200/- shall be deducted from his final bill. 

3. The Contractor shall submit necessary Test Report of the installation immediately after completion 

of the work. 

4. The Contractor should help in co-coordinating with Electricity Supply Authority in obtaining the 

Service Connection. 

5. The Contractor should inspect the proposed site for the work and study specifications and 

conditions carefully before tendering. 

6. Any damage done by the Contractor to any existing work during the course of execution of the 

work tendered shall be made good by him at his own cost. 

7. The Contractor shall maintain in good condition all works executed till the completion of entire 

work allotted to the Contractor. 

8. The Contractor must take all the precautions to avoid all accidents by exhibiting day and night 

necessary Caution Boards, Speed Limit Boards, Red Glass and Red Lights and providing Barriers. He 

shall be responsible for all damage and accidents caused due to negligence on his part. No 

hindrance shall be caused to the Traffic during execution of the work. 

9. The Contractor will make his own arrangements at his own cost to carry the materials proposed to 

be issued free of cost to the work site carefully without damage. Any damage caused during the 

above process will be made good by the Contractor at his cost. 

10. The Contractor shall clean the site thoroughly of all rubbish etc left out of his materials on 

completion of the work and roughly dress up the site 10’ round the building to the satisfaction of 
the Engineer-in-Charge. 

11. The Contractor shall consult the Engineer-in-Charge in writing regarding collection and stacking of 

materials required for the work. He should not stack any materials in any place other than those 

approved by the Engineer. 

12. No compensation shall be paid to the Contractor for any damage caused by rain or flood during 

the execution of work. He will make good such damage at his cost and no claim whatsoever on this 

account will be entertained. 

13. The work shall be executed as per the programme drawn by the Engineer-in- Charge. 

 

 

 

 

 

Corrections …………………………….. 
Additions ………………………………… 
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FOOD CORPORATION OF INDIA: ELECTRICAL ENGINEERING DIVISION 

REGIONAL OFFICE: THIRUVANANTHAPURAM-4 

 

GENERAL DECRIPTIONOF WORK:-  

1. SCOPE :-  

 

 Electrical Maintenance of the Depot Complex consisting of Office Building, Food Grain Storage 

Godowns and other related Ancillary Buildings, External Electrical Installations, Water Supply 

Arrangements (Pumps and Suction Line), Switch Boards, Cables, O.H.Lines, Posts etc as applied in one 

case means that all Electrical and Mechanical Services included in the schedule of work are kept in 

healthy condition and where ever operation is called for , the same is also to be carried out. Specific 

details of maintenance activities required with regard to each service are detailed as under :- 

 

2. METHODOLOGY :-  

 

  It is presumed that the Contractor will provide minimum staff as per Agreement for optimum 

utilization; One person shall be responsible for the number of services. In case of faults beyond the 

capacity of the Staff provided as above, the Contractor shall immediately provide extra specialized 

work force to attend to the fault in minimum required time. The persons employed for various works 

should possess “the required License as per the IE Rules. The day-to-day complaints attended and the 

work carried out shall be entered in the “Works Register “kept in the Depots and signature of the 
Manager (Depot) or the authorized persons should be obtained. 

 

3. TOOLS & PLANTS. 

   

   All Tools & Plants required for carrying out various tasks relevant to Operation and Maintenance 

shall be arranged by the Contractor. The Contractor should possess the following Tools & Plants at site 

of work. 

(a) Earth Megger (b) Insulation Megger ( c ) Multi Meter ( d) Tong Tester (e) Other Maintenance T&P  , 

(f) Electrical Gloves , harness and other safety equipments. 

 

Certain types of Ladders are available in the Depots for use ; however additional Ladders or 

Equipments required shall be arranged by the Contractor. The Contractor may inspect the Depots for 

availability of such Tools & Plants before quoting the rates. 

 

A. ELECTRICAL INSTALLATIONS … 

 

 SCOPE OF WORKS :-  

 

a) Attending to day to day routine complaints of electrical installations of the building / 

complex as directed by the authorized officials. Carrying out preventive maintenance, 

additions and alterations of minor nature as directed by the Engineer-in-Charge. The works 

should be carried out within a reasonable time observing all the IE Rules and taking all the 

safety precautions to avoid any accidents / damage to human life / assets etc. 

 

b)  Regular inspection of electrical installations with a view to ensure that the entire 

installation is in a healthy working condition. Any shortcoming noticed shall be attended 

and brought to the notice of the Engineer-in-Charge. 
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c) In case of Power failure, the same should be restored on top priority at the earliest by 

attending the fault or by contacting the Electricity Board as demanded by the situation. 

 

d) The Contractor has to maintain Power Capacitors, maintain the record of daily reading, 

maintaining the power factor as per EB Rules. If any penalty is imposed on account of the 

Low Power factor, the same will be recovered from the Contractors’ Bill for HT 
Connections. 

 

e) Maintaining of electrical lighting fixtures, fans, plug points (light / power), switch boards 

(Feeder Pillar Boxes, Panel Boards, Main Boards, Sub Main Boards, Distribution Boards and 

Control Switch Boards etc..) in clean and working condition. This includes painting, proper 

sign board writing etc as directed by the Engineer-in-Charge. 

 

f) Carrying out Tests and Measurements when ever required as directed by the Engineer-in-

Charge. This also includes testing for IR Value, Earthing value and other safety measures as 

per IE Rules. Meggering the installations for proper Insulation Resistance. 

 

g) Operation, Maintenance and attending to day-to-day routine complaints of internal / 

compound/ street light fittings, OH Lines and Cable systems (including jointing). 

Dismantling the light /fan fittings from ceiling / wall /pole/purlin, replacing the defective 

parts with spares either supplied departmentally or provided by the Contractor, replace in 

the fittings, re-erection in the original/ required position, testing and commissioning the 

same. 

 

h) Maintenance of all types of Panel Boards/ Feeder Pillar Boxes/ Main Boards./ Sub Main 

Boards/ Distribution Boards/Switch Boards and Plug Points. Replacing the defective switch 

gears /connections/fuses/ etc., checking for loose contacts /damaged connections, making 

good the same. PVC wire connections, if any, as and when required to put the installation/ 

part of the installation back in proper working condition within a reasonable time. 

 

i) Checking of all the Cabling / OH Lines, wiring of the electrical installations for damage / 

loose connection, rectifying the same. Observing the IE Rules and following the 

specifications attached with the Rules while taking all the safety precautions to avoid any 

accidents/ damage to human life / assets etc., 

 

j) Supply of minor items such as nails/screws/nuts &bolts/insulation tapes/ earth wire etc. 

Attending to all loose connections with lugs/ferrules, crimping and connecting the same. 

Cutting of tree branches   touching the OH Lines/ Fittings etc as required. 

 

k) In case FCI is not able to supply the materials included in the schedule for repairs / 

maintenance, the same may be arranged by the Contractor with the approval of the 

Engineer-in-Charge. Payment for the same will be made on production of the Bill(s) at the 

rate assessed by the Engineer-in-Charge. 

 

l) Petty works like providing additional points, shifting of points etc should be carried out by 

the Contractor. Payments for the cost of major items only will be paid as assessed by the 

Engineer-in-Charge. 
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B. WATER SUPPLY ARRANGEMENTS. 

 

SCOPE OF WORKS:-  

 

1. Checking and rectification of defects of the Pump / Motor / Suction Pipes and Control 

Panels including Supplying minor items like gland packing / gaskets/washers/nuts& bolts 

etc as required. The pumping of water to the OH tank for supply to the Offices and 

Complex should be intact. 

 

2. Contractor has to arrange rectification of all types of faults,ie.. Mechanical & Electrical. 

This includes dismantling of Pumps (any type ie.. Submersible/Mono Block/Ejecto etc. 

with their piping assembly) for repairs and re erection, commissioning after repairs at no 

extra cost. However cost of Mechanical Repairs, Electrical Repairs, Rewinding charges and 

cost of Spares as per the bills or as assessed by the Engineer-in-Charge shall be paid 

separately on completion of the work. 

 

3. Keeping the Pump Room and surroundings clean. This includes painting and minor Civil 

works as required.  Observing the safety precaution required to avoid damage to human 

life/ assets. Attending the leakages in suction side, proper working of Wheel Valve, Gate 

Valve, N.R. Valve, lubricating the Mechanical System. In general the regular water 

pumping should remain unhampered all the time. 

 

C. CHECKING OF ELECTRICAL INSTALLATION. 

 

Immediately after award of work, the following checks should be carried out and certified 

by the Contractor. 

 

1. Measuring Earth Resistance, Value of each Earth Station and also checking the entire 

earthing system for continuity and proper connections. Results should be shown to the 

Engineer-in-Charge and corrective measures should be taken. If required, charges for 

corrective measures will be paid as per the actual as assessed by the Engineer-in-Charge. 

 

2. Testing and Inspection of Main Boards /SDBs for any (a) loose connections, (b) putting 

proper rating fuse/ MCB (c) cleanness . Corrective measures as required should be taken 

to set things right. Cost of major materials only shall be borne by FCI. 

3. Insulation Test of Main Board and SDBs, in case proper values are not available, segments 

should be identified and necessary corrective action taken. 
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D. SCHEDULE FOR PREVENTIVE MAINTENANCE :- 

 

 

1. MAIN BOARDS/SUB MAIN BOARDS/HT&LT PANEL. 

 

a) Cleaning        : Quarterly 

b)  Contact checking and cleaning    : Monthly 

c)  Insulation Test      : Qarterly 

d)  Earth Test      : Quarterly 

e) Watering of Earth Pit     :  Monthly 

 

2. SWITCH BOARDS 

 

a) Contact Checking and Cleaning    : Monthly 

b)  Earth Continuity      : Monthly 

c)  Polarity Test      : Quarterly 

 

3. LIGHTS/FANS& PLUGS. 

 

 

a)  Cleaning of Fittings     : Once in Six months 

b) Cleaning, Greasing and Overhauling   : Yearly 

c) Earth Testing      : Yearly 

d) Insulation Testing      : Yearly 

 

4. PUMPS. 

 

a)    To check the electrical parameters in                 ) 

Reference to normal load            )    : Monthly 

 

b)  Earthing       : Monthly 

c) Leakage check of Foot Valve    : Monthly 

d) Water / Air leakage in Suction Line   : Monthly 

e) Excessive Noise / Vibration    : During all visits 

 

E. MATERIALS TO BE SUPPLIED BY THE CONTRACTOR  FREE OF COST 

 

To be supplied by the Contractor without any cost – Insulation Tapes/lugs/cleaning 

agents/grease/screws/nuts/pieces of wire of suitable rating (upto 2 Mtrs.) /Junction Box / 

Covers/Round Blocks/connectors. Clamps/Paint Brushes/ GI /PVC pipe fittings/accessories of 

minor nature. (Sufficient stock is to be maintained at each depot).  

 

F. MATERIALS TO BE SUPPLIED AND STOCKED BY THE CONTRACTOR  

 

Sufficient quantity of Spares for FTL, SV, MH fittings like Ballasts, Starters, Igniters, side 

holders, SV/MH/CF /Halogen Lamps, MCBs etc. as assessed by the Engineer-in-charge should 

be supplied in advance and a Stock Register should be maintained for this stock. This stock will 

be physically verified by the Engineer-in-charge/ the designated Officer during his visit to the 
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Depots/ before billing.  For the issued/used materials the cost as decided by the Engineer-in-

Charge as per the prevailing market rate will be paid to the Contractor in the running/ final 

bill.. 

 

G. MINIMUM STAFF TO BE PROVIDED BY THE CONTRACTOR 

 

One Wireman and One Helper should be available on all working days of every month for 

attending to the complaints / routine maintenance works at various depots mentioned in 

the schedule of work. They will be stationed/ reported at Depots identified as the 

Operating Station by the Engineer-in-charge and will proceed to other Depots for 

attending complaints/ carrying out work as directed by the Officer in-charge/ Engineer-in-

charge of the work at his own cost.  In case of absence of the wireman and/or Helper, 

proportionate recovery as assessed by the Engineer-in-Charge will be made from the bills. 

  

H. EMD/ PERFORMANCE GUARANTEE AND SECURITY DEPOSIT. 

 

The Contractor has to submit 2.50% of the Estimated Cost as EMD along with the Tender, 

5 % of the Work Order as performance Guarantee before issue of Work Order and balance 

amount of Security Deposit will be deducted from the first bill due to the Contractor.. (Not 

Applicable for Quotation works). The total Security Deposit of 10% will be released after 

the Observation Period of six(6) months from the date of completion/ passing of final bill 

which ever is later. 

 

I. MODE OF PAYMENT . 

 

Contractor may submit the Bill after Three / Six months along with the Xerox Copy of 

the Daily Maintenance Registers duly signed by the Manager (Depot) or authorized 

officials of the Corporation. 

         Work Report in the prescribed Performa for each work attended giving full details of 

location, date, time nature of work attended, materials dismantled, new materials used 

etc shall be submitted to the Engineer-in-Charge. 

 

J. EXTENSION OF CONTRACT. 

 

i) Three (3) Months’ extension can be given by the Department on the same 

rates, terms and conditions if the Department desires to do so. 

ii) Further Three (3) months can be extended if the department requires on 

mutual agreement at the same rates, terms and conditions. 

K. POSTING OF STAFF. 

 

i) Only qualified and experienced Personnel shall be deployed for the work and 

the Contractor shall hold suitable License with supervising capacity to handle 

the type of work. 

ii) The Contractor shall either supervise the execution of work or shall appoint 

competent person approved by Engineer-in-Charge to act on his behalf. 

iii) Details of License with supervising capacity should be clearly indicated with 

the offer for considering the same. 
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iv) Contractor should provide his contact number along with mobile phone 

numbers and local address of all the staff posted for the work to the Engineer-

in-Charge and Manager (Depot)/ Officer-in-charge of the work. 

 

 

L. TERMINATION OF CONTRACT. 

 

   FCI reserve the right to get the assigned maintenance work carried out at the risk and 

cost or terminating the Contract after giving notice if the maintenance is found to be not 

satisfactory. 

 

M. SAFETY CODE. 

   

    The Contractor shall at his own expense arrange for the safety provisions as required by 

the IE Rules, in respect of all workers directly or indirectly employed for the work and shall 

provide all facilities in connection therewith. 
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SPECIAL  CONDITIONS. 

 

 

1. The rate quoted shall be on monthly basis and shall be valid for a period of one year which is 

further extendable upto 3 to 6 months from the date of expiry of Contract period at the 

same rates, terms & conditions. 

2. The Contractor shall enter into an Agreement (as per specimen enclosed) -in case of 

Tenders- for a period of one year which shall be renewable from time to time on mutual 

Agreement on the same rates, terms & conditions. (As per Clause J – General Description of 

Work).  

3. The Contractor shall posses the valid ‘A’ / ‘B’ Grade License issued by the Electrical 
Inspectorate for Operation & Maintenance of H.T. installations upto 11 KV and renewed 

from time to time. 

4. The Rate quoted on monthly basis shall be inclusive of the following. 

a) One Wireman with valid License and one Helper will attend the depot as per the number 

of days specified in the Contract from 10 AM to 5.30 PM. 

b) The Contractor shall maintain “Daily Work Register” and the same has to be signed by the 
concerned Manager (Depot) or authorized Official.  

c) In case of exigencies or unfinished work during the above mentioned working hours ,the 

works shall be completed after the working hours/ on the following day before Office 

Hours or on Sundays and or Holidays with the permission of the Manager (Depot), without 

hampering the office operation. 

d) No conveyance charges or other charges are payable for Travel/ Conveyance etc to the site 

of work as directed by the Engineer-in- Charge from time to time and the rates quoted 

shall be inclusive of all these charges. If additional Man Power is required, the same will 

have to be arranged by the Contractor with permission and can be claimed extra. 

e) The materials shall be supplied to FCI for addition and alteration in the existing 

installations and for additional maintenance as per the direction of the Engineer-in-Charge. 

Any rates not covered under Annexure – I shall be paid at prevailing Market Rates or as 

decided by the Engineer-in- Charge. 

f) In case of power failure, it will be the duty of the Agency to use his good office for early 

restoration of power supply. However whatever assistance required from the Corporation 

will be extended. 

5. The Contractor and the persons engaged shall observe security and Safety Regulations of          

the Centre, Labour Rules and Statutory Requirements. Department will not be held 

responsible for injury, accident or any untoward incidents caused to the 

personnel  employed /deployed by the Contractor during the course of duty. 

6. The Contractor shall obtain Insurance for Workmen Compensation and third party risk for 

an adequate sum and copy submitted to FCI Office. 

7. The Contractor shall be responsible for any acts of commission or omission on the part of 

their Workmen in respect of any damage or loss to FCI property. 

8. Any damage caused to the equipment / installations due to the negligence or carelessness 

of the Workers engaged by the Contractor , the same will have to be made good by the 

Contractor at his own cost. 

9. All the dismantled / used or balance materials including scrap and serviceable items are to 

be accounted and the stocks are to be kept in allotted store, which will be Physically verified 

by the Engineer-in-charge/designated officer during his inspection of the Depot. The stock 
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should be handed over to the Engineer-in-Charge at the time and place directed by the 

Engineer-in-Charge. 

10. The Motors for rewinding purposes will be permitted to be taken out on returnable gate 

pass and the same shall be returned as per the programme by the Agency failing which 

recovery as to the cost of the equipment will be made from the bills. 

11. The Contractor shall comply with the provisions of the payment of Wages Act 1936, 

Minimum Wages Act 1948, Employees’ Liability Act 1938, Workmen’s Compensation Act 
1923, Industrial Disputes Act 1947, Maternity Benefits’ Act 1962 and any Modifications in 
these Statutory Rules and Regulations introduced from time to time.  
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                         FOOD CORPORATION OF INDIA 

  

 

ENGINEERING DIVISION REGIONAL OFFICE THIRUVANANTHAPURAM 

      Name of work:-ARMO Electrical works for the year 2016-17, Maintenance Contract for Electrical                    

Installations including Pump-sets (Period from April 2016 to March 2017)at FCI, FSDs in  Palakkad 

District. 

      

  

                      Schedule of work 

   Sl. 

No Quantity                                                  Description Rate Unit Amount 

1 

12 

Repairs and maintenance including 

preventive maintenance for all internal and 

external electrical installations including 

pump sets in total of Palakkad and 

Angadippuram depot complexes.      

One wireman and helper should attend the 

works on all working days of a month at 

depots as directed by officer in-charge.   

39790.00 month 477480.00 

Rupees Four Lakhs Seventy Seven Thousand Four Hundred and Eighty only 

      

      

      

      

      

      

      

      CONTRACTOR 

 

A.G.M.(E.E) 

  

       


