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RASHTRIYA ISPAT NIGAM LIMITED / VISAKHAPATNAM STEEL PLANT

MINES DEPARTMENT, C-Block, IInd Floor, North Wing, Administrative Building

VISAKHAPATNAM - 530 031
PHONE NO: 0891-2758953, TELEFAX NO:0891-2518669

Dt. 29.07.2013

Corrigendum No 2. dated 29.07.2013 to Open Tender Notice No. : VSP/Mines-21/2012-13 Date :
14.06.2013

Name of the work: Afforestation programme at Jaggayyapet Lime Stone Mines of VSP.

Date of issue of tender documents is extended up to 4.30 pm on 13.08.2013
Date of receipt of tenders and opening is extended up to 3.00 PM on 14.08.2013
. The tender documents and other details can be downloaded from our web site
www.vizagsteel.com and are to be submitted to DGM (Mines), VSP.

W=

DGM (Mines)

Copy to:-

1. Projects Contracts Department : with request to please arrange for display in the notice board for publicity.
2. Town Admn. Department -do-

3. Works Contracts Department -do-

4. Madharam Dolomite Mine (MDM), Madharam. -do-

5. Jaggayyapeta Limestone Mine (JLM), Jaggayyapeta -do-

6. Garbham Manganese Mine (GMM), Garbham. -do-

7. Mines Department Notice Board.
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RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
MINES DEPARTMENT
VISAKHAPATNAM-530031
PHONE NO: 0891-2758953, TELEFAX NO:0891-2518669

NAME OF THE WORK:
Afforestation programme at Jaggayyapet Lime Stone Mines of VSP.

Open Tender Notice No. : VSP/Mines-21/2012-13 Date : 14.06.2013

PERIOD OF CONTRACT : 03 (Three ) Months
MAINTENANCE PERIOD : 12 (Twelve) months
ENGINEER : AGM (CIVIL)
ISSUED TO SR/ Ms.

Note: Tenderer has to fill the data No of pages of BOQ alone : 01 (One) page only

wherever and whatever required in
the tender schedule without fail and Total No. of pages ¢ 22 (Twenty two) pages only
sign all the pages

(FOR OFFICE USE ONLY)

1. EM.D. PARTICULARS
2. SL.No. : OUT OF TENDERS
3. COVERING LETTER : NO. OF PAGES:
4. REBATE OFFERED
5. RATE WRITTEN IN WORDS
6. VALIDITY OF TENDER : 4 MONTHS FROM THE DATE OF OPENING
SIGNATURE OF MINES SIGNATURE OF FINANCE

DEPT. REPRESENTATIVE DEPARTMENT REPRESENTATIVE
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RASHTRIYA ISPAT NIGAM LIMITED / VISAKHAPATNAM STEEL PLANT
MINES DEPARTMENT, C-Block, IInd Floor, North Wing, Administrative Building
VISAKHAPATNAM - 530 031
Phone: 0891-2519545, Fax: 0891-2518669

OPEN TENDER NOTICE NO. VSP/MINES - 21/2012-13, Dated 14.06.2013

1) Sealed Tender along with Earnest Money Deposit (EMD) is invited from experienced contractors having similar
work for the following works:

Name of the Work:- Afforestation programme at Jaggayyapet Lime Stone Mines of VSP.

Cost of Tender Document Eligibility / experience requirements
(Non-refundable)
By Hand By Downloading Value of single Annual Turn over | Earnest Money
(Rs) from Web Site of similar work (Rs. In lakhs) Deposit
Www.vizagsteel.com executed (Rs. In (Rs)
(Rs) Lakhs)
600/= 600/= 1.234 0.740 5,000/=

2. Cost of Tender document shall be paid in the form of DD obtained from any Nationalised or scheduled bank drawn in favour of RIN
Ltd, payable on State Bank of India, Jaggayyapeta, Code No..5378. THE COST OF TENDER DOCUMENT RECEIVED
ALONGWITH TENDER CUMENT WILL NOT BE REFUNDED UNDER ANY CIRCUMSTANCES UPON RECEIPT OF
TENDER.

3. The value of single similar work executed shall be during the last 07(Seven) years ending last day of month previous to Tender
Notice date i.e 31.05.2013 and Turnover shall be the average Annual Financial Turn over during the last three years ending 31* March
of the previous financial year i. e 31-03-2013. The tender document shall be accompanied with copies of a) Work Order, Bill of
Quantities, Completion Certificate with details of value of work executed (b) for Turn Over Audited Balance Sheets certified by
Practicing Chartered Account in case the annual Turnover is more than Rs.40.00 Lakhs (or) in case of Turnover is less than
Rs.40.00 lakhs either Turnover Certificate in the prescribed format of VSP duly signed by a Practicing Chartered
Accountant/Cost Accountant or T.D.S. Certificate (s) comprising the Gross Bill values issued by the Deductor (s) for the work
done. : Tender Documents will not be opened/considered if the above documents are not enclosed along with the offer.. The authorized
representative of the tenderer shall sign on all the copies of the documents submitted along with the tender document.

Note :

a) Tenderer shall submit PF registration certificate if available , if not available successful tenderer shall submit PF registration
certificate before commencement of work.

b) Tenderer shall submit VAT registration certificate under APVAT act if available, if not available successful tenderer shall submit
VAT registration certificate under APVAT act before signing the Work order / Letter of Acceptance and submit a copy of the same.

4. The tenderers are requested to note that

4.1 The offer shall be made in 02(Two) envelopes. FIRST ENVELOPE (to be super scribed as ENVELOPE-1 with name of the work,
Name of the Contractor tender notice number should contain the cost of the tender document in case the tender is downloaded
from the web site (Tender can be purchased from the Office of DGM(Mines) by paying tender cost in the form of DD as cited at
Para-2 above in which case tender cost need not be enclosed while submitting the tender), Earnest Money Deposit (EMD)
separately in the form of DD/BC/BG etc (refer to instruction to tenderer) and pre-qualification documents (Criteria
eligibility/experience and other documents, etc as cited at Para (03) above) duly signed / attested by the authorized representative
of the Company as per Para-1 read with Para-3 above. SECOND ENVELOPE (to be super scribed as ENVELOPE-2 with name
of the work, Name of the Contractor ,tender notice number) should contain price bid in its prescribed format along with the tender
document.
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4.2 The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of tender document (in case
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of downloaded tender), EMD etc, placed in it, the second envelope containing the price bid shall be opened. The date and time of
opening of the price bid along with names of successful tenderers in prequalification will be subsequently displayed in the notice
board of Mines Department only and no individual communication to tenderers will be made.

VSP after opening of Tender / bid document may seek in writing documents / clarifications which are necessary for evaluation of
tender / bid document from the tenderers / bidders or issuing authority for confirmation of eligibility / pre-qualifications stipulated
in the NIT..

4.4 Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the website) are final. On

verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer including the
documents downloaded from our website / issued are found tampered / altered / incomplete, they are liable for actions like
rejection of the tender, cancellation & termination of the contract, debarring, etc as per the rules of the Company.

4.5 It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & Instructions to tenderer, etc

of the contract available in the website which shall be binding on him/them.

5. The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the same are to be submitted

6.

10.

to DGM (Mines), Visakhapatnam Steel Plant .
Non-transferable tender document can also be obtained from the Office of DGM (Mines), VSP on written request on bidder’s
letter head on payment of tender cost in the form of DD/BC during working hours 10 AM to 04.30 PM on or before 04.30 PM
on 13.08.2013

Tenders will be received in the Office of DGM (Mines) up to 3.00 PM on 14.08.2013 and Envelope-1 will be opened
immediately thereafter.

If it comes to the notice of VSP at any stage right from request for enlistment / tender document that any of the certificates /
documents submitted by applicant for enlistment or by bidders are found to be false / fake / doctored, the party will be debarred
from participation in all VSP tenders for a period of 05 (five) years including termination of Contract, if awarded. EMD /
Security Deposit etc, if any, will be forfeited. The contracting Agency in such cases shall make good to VSP any loss or damage
resulting from such termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall-outs like
forfeiture of E MD / Security Deposit, if any, and recovery of risk and cost charges, etc. Decision of VSP Management will be
final and binding.

Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this
stage in support of the attested copies of P.F Regn. /I TCC / Electrical License / experience / qualification any other documents,
etc submitted earlier would result in disqualification and forfeiture of EMD and also liable for debarring from participation
in VSP tenders.

Tender documents will be issued to tenderers based on their request and on payment of tender cost or same can be downloaded
from our web site by submitting the cost of tender along with their offer. However, RINL will not be responsible for any
delay/loss/any website related problems in downloading the tender documents, etc. RINL reserve the right to (a) issue or Refuse
tender documents without assigning any reason. (b) Split and award the work to more than one agency. (c) reject any or all the
tenders or to accept any tender wholly or in part or drop the proposal of receiving tenders a any time without assigning any
reason thereof and without being liable to refund the cost of tender documents thereupon.

DGM (Mines)

Copy to:-
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. Projects Contracts Department: with request to please arrange for display in the notice board for publicity.
. Town Admn. Department -do-

. Works Contracts Department -do-

. Madharam Dolomite Mine (MDM), Madharam. -do-

. Jaggayyapeta Limestone Mine (JLM), Jaggayyapeta -do-

. Garbham Manganese Mine (GMM), Garbham. -do-

. Mines Department Notice Board.
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Ref. Tender No. : VSP/Mines-21/2012-13 Dt. 14.06.2013
Name of the Work: Afforestation programme at Jaggayyapet Lime Stone Mines of VSP.

To

Deputy General Manager (Mines)
Mines Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Sirs,

With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us. I/We have also
gone through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein. I/We
hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including Form of
Tender, Invitation to Tender, Articles of Agreement etc. I/We hereby declare that, /We have visited, inspected and
examined the site and its surroundings and satisfied ourselves before submitting this tender, obtained information about the
nature of work, facilities that may be required and obtained necessary information about Working Conditions, risk
contingencies etc., which may influence this tender. We hereby offer to execute & maintain the work during the defect
liability period in conformity with the tender conditions at the respective rates quoted by us.

I/We have deposited the EMD, which amount is not to bear any interest and [/We do hereby agree that this sum shall be
forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if /'We vary any terms in our tender during the validity
period of the tender without your written consent and/or if in the event of Visakhapatnam Steel Plant accepting my/our
tender and I/We fail to deposit the required security money, execute the Agreement and/start the work within reasonable
time (to be determined by the Engineer) after written acceptance of my/our Tender.

Following Details are to be furnished by the tenderer
compulsorily (neat & legible) while submitting the
tender schedule

e  Status of the firm (mark)

e Proprietary /Partnership/others (Specify) Income Tax PAN No

* Authority to Sign: Status/Reason for not

a) Proprle.tor having PAN No.

b) Managing Partner OFFICIAL ADDRESS

c) Power of attorney holder
Name of Partners:

)

2)

3)
Phone No:
Cell No
Fax No.:

e-mail address:

Yours faithfully,
(Signature of Contractor) NAME:. oot
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Rashtriya Ispat Nigam Limited
VISAKHAPATNAM STEEL PLANT

INSTRUCTIONS TO TENDERERS

GENERAL

Tenders in the prescribed form should be submitted in sealed envelope superscribed on the cover (I) Name of
work and (ii) The due date of opening,(iii) Name of the Contractor,(iv) Tender notice number. Sealed tenders
sent by the post should be addressed to DGM (Mines), Mines Department, C Block, II Floor, North Wing,
Administrative Building, Visakhapatnam Steel Plant, Visakhapatnam — 530 031 clearly superscribed on the
cover detailed as above.

Tender Documents issued are not transferable. Tender documents issued shall be submitted wholly without
detaching any part.

Tenders shall be for the entire scope of the work mentioned in the tender documents.

Tenders shall quote “only the total amount in figures and in words”. Over writing is not permitted and
corrections initialed. Amount quoted in words shall govern in case of variance between figures and words.

The “ Total amount quoted in figures and words shall be tallied” before submission of the tender and all
mistakes corrected and initialed. Quotation shall preferably be type written or written in neat and legible
hand writing. All the pages of tender documents shall be signed by the tenderer.

If by any reason, the tender receiving date happens to be VSP’s closed holiday or an extraordinary holiday the
tender will be received on the following day at the same time and shall be opened immediately thereafter.

If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice
board of Mines department. Tenderers shall see the notice board regularly and keep themselves informed in
this matter.

Before quoting, the tenderers shall necessarily contact the “Engineer” and fully understand the job, scope of
works, unit of measurements, mode of measurements, scope of supply of materials by VSP, if any, working
conditions, shut down arrangements, labour deployment requirements, risk contingencies, and such other
factors which may affect their tender. The contractor should visit the site and acquaint himself with the site
conditions before quoting for the work. He should also sign every page of the tender document in token
thereof.

General conditions of contract of VSP(printed book) are available with concerned section incharges at
Visakhapatnam, Jaggayyapeta and Madharam for reference. The tenderers shall study and understand the same
before quoting,

1.10 Tenders shall be kept open for acceptance for a period of 4 months from the date of opening of tender.

2.0

2.

EARNEST MONEY DEPOSIT (EMD)

1 Earnest Money Deposit shall be in the form of Demand Draft (Drawn in favour of RINL/Visakhapatnam
Steel Plant payable at Jaggayyapeta / Madharam depending upon the place of work to be executed )or a Bank
Guarantee issued by a schedule Bank. Bank Guarantee and Demand Draft shall be valid for a period of three
months from the tender opening date
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Small Scale Industrial Units and Local Land Losers Contract Co-Operative societies who request for
exemption  from submission of EMD shall submit a copy of their Permanent Registration in a separate
sealed cover stapled or attached with their sealed tender. Only such SSI Units Registered for the same
trade/item for which the tender is relevant will be exempted from submission of EMD.

2.3 Bank Guarantees shall be submitted along with a covering letter in a sealed envelop directly from the Bank.

2.4  EMD’s of unsuccessful tenderers will be refunded after reasonable time with out interest.

3.0

3.1

3.2

3.3
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3.5

3.6

3.7

MODE OF SUBMISSION OF TENDER

The offer shall be submitted in 2(two) envelopes. FIRST ENVELOPE to be super-scribed as ENVELOPE-1
with name of work, name of the contractor, tender notice number should contain the cost of tender document
in the form of DD as mentioned in the tender notice in case the tender is down-loaded from web-site (Tender
can be purchased from the Office of DGM (Mines) by paying tender cost in the form of DD as mentioned in
the tender notice in which case, tender cost need not be enclosed while submitting the tender. Earnest Money
Deposit (EMD) separately in the form of DD/BC/BG/Certificate of SSI Unit registration to get exemption
from EMD etc (Refer Para 2 above), and pre-qualification documents, criteria eligibility/experience and other
relevant documents as mentioned in the tender notice.

SECOND ENVELOPE to be super-scribed as ENVELOPE-2 with name of work, name of the Contractor,
tender notice number should contain price bid in its prescribed format along with the tender document.

These two separate covers shall be stapled / tied together and submitted.

The first cover(ENVELOPE-1) shall be opened initially and only on satisfying the eligibility criteria,
adequacy of cost of tender document (in case of down-loaded tender), EMD etc., placed in it, the second
cover (ENVELOPE-2) containing the price bid will be opened.

The date and time of opening of the price bid along with names of successful tenderers in pre-qualification
will be subsequently displaced in the notice board of Mines Department only and no individual
communication to tenderers will be made.

The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria are final
and no further correspondence/clarifications/submission in this regard shall be entertained.

Scope of work, Bill of Quantities (BOQ), terms and conditions given in the tender documents (placed in the
web site) are final. On verification at any time whether the tenderer is successful or not, if any of the
documents submitted by the tenderer including the documents down-loaded from our web site/issued are
found tampered/altered/incomplete, they are liable for action like rejection of the tender, cancellation and
termination of Contract, debarring etc., as per rules of the Company.

The tender documents and other details can be down-loaded from our web site www.vizagsteel.com and the
same are to be submitted.

Non-transferable tender document can also be obtained from the Office of the DGM (Mines), Mines

Department, VSP on written request on bidders’ letter head on payment of tender cost in the form of DD/BC
as mentioned in the tender notice.

SIGNATURE OF THE CONTRACTER/TENDERER
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INSTRUCTIONS FOR SUCCESSFUL TENDERS

4.0

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

5.0

6.0

7.0

Unqualified Acceptance.

Initial Security Deposit in the approved proforma/performance Guarantee Bond in lieu of Security Deposit
in the approved proforma.

Non-Judicial stamp paper of value Rs.100/- for concluding agreement.

Permanent Account No allotted by Income Tax Department and copy of latest Income Tax clearance
certificate.

Copy of Registered Partnership Deed or an affidavit of sole proprietorship
Copy of Power Attorney authorising the individual to sign the agreement
Copy of Registration Certificate under APGST

Copy of P.F.Registration Certificate.

Confirmation of Labour Management.

These documents shall be submitted not later than 15(fifteen) days from the date of issue of detailed Letter Of
Indent (LOI)

Tenders will be opened in the presence of such tenderers or their authorised Representatives who choose to
be Present.

RASHTRIYA ISPAT NIGAM LIMITED reserves the right to issue/refuse tender document and to
accept/reject any or all tenders either in part or in full or to split up and award the work to more than one
agency without assigning any reasons thereof and without any liability to RINL.

If it comes to the notice of VSP at any stage right from request for tender document that any of the
certificates/document submitted by bidders are found to be false/fake/doctored, the party will be debarred
from Participation in all VSP tenders for a period of 05 years including termination of contract, if awarded.
EMDY/ Security Deposit, etc if any will be forfeited. The contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation anywhere in VSP will also be
terminated with attendant fall-outs like forfeiture of EMD/ Security Deposit, if any, and recovery of risk and
cost charges, etc.

SIGNATURE OF THE CONTRACTER/TENDERER



Rashtriya Ispat Nigam Limited
VISAKHAPATNAM STEEL PLANT

CERTIFICATE

I/We have gone through the general conditions of contract of VSP and noted the contents therein. [/We
hereby confirm that I/we shall abide by the terms and conditions of General Conditions of the Contract
including Form of Tender, Invitation to Tender, Articles of Agreement etc I/We hereby declare that, I/We
have visited, inspected and examined the site and its surroundings and satisfied ourselves before
submitting this tender information about the nature of the work, facilities that may be required and
obtained necessary information about working conditions, risk contingencies etc., which may influence

this tender.

SIGNATURE OF THE TENDERER/CONTRACTOR
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SPECIAL CONDITIONS OF CONTRACT (SCC)

General: The special conditions of the contract (SCC) are complementary to and shall be read in conjunction with

General Conditions of Contract (GCC) of VSP for works contracts. Scope of work, Bill of Quantities and other

documents forming part of the Tender Documents. In case of any conflict of meaning between SCC & GCC,

provisions of SCC shall over ride the Provisions of GCC.

Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without assigning any

reason and the work may be awarded to one of the Tenderers or to more than one tenderer.

The contract shall be treated as having been entered into from the date of issue of the letter of intent/work order to

the successful tenderer, unless otherwise specified.

WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule,

the contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on

availability) from VSP’s sources from approved tapping points, free of cost. The contractor shall make his own
arrangement for drawing the same to the work spot.

Immediately on receipt of work order, the successful tenderer shall obtain and submit the following documents to

the Engineer with a copy to ZPE fore start of work.

a(i) Insurance Policy covering all the workmen against injury, permanent disability, death, etc which shall be
effective from the date of start of contract and cover for the entire period of contract including extension
period, if any.

a(ii)  Insurance policy for payment of ex-gratia amount of Rs.5,00,000/- (Rupees Five lakhs only) per head in
case of fatal accidents while on duty, to the contract labour engaged by him in addition to the coverage
under ESI scheme / Workmen Compensation insurance policy whichever is applicable. As and when a fatal
accident takes place while on duty along with benefits under the ESI scheme / Workmen Compensation,
whichever is applicable, the contractor is required to pay the ex-gratia amount within 30 days (thirty) days
from the date of accident to the legal heir of the deceased. In case of any delay in paying the ex-gratia
amount as above, the Employer has the right to pay such amount directly to the legal heir of the
deceased and recover the same from the contractor’s running / future bills. This insurance policy is to
be taken by the contractor over and above the provisions specified under clause no. 6.13 (Third Party) and
Workmen’s compensation Insurance .

a(iii)  Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam as required.

c) PF Registration Certificate issued by PF Authorities

The contractor shall submit wage records, work commencement/completion certificate etc. and obtain necessary

clearance from ZPE for bills clearance.

The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 and the

scheme framed there under in so far as they are applicable to their establishment and agencies engaged by them.

The contractor is also required to indemnify the employer against any loss or claim or penalties or damages

whatsoever resulting out of non- compliance on the part of the contractor with the provisions of aforesaid act and

the schemes framed there under. A copy of the provident fund membership certificate/PF CODE number shall be
submitted by the contractor.

The contractor shall follow the provisions of Mines Act and all rules made there under from time to time as

applicable and shall indemnify the employer against all claims of compensations under the provisions of the act in

respect of workmen employed by the contractor in carrying out the work against all costs, expenses and penalties
that may be incurred by the employer in connection therewith.

a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like but
excluding service tax prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates undergo

changes, as notified by the Government and become applicable to the subject works, the same shall be
reimbursed by VSP on production of documentary evidence in respect of the payment of the same.
Similarly benefits accruing to agency on account of withdrawal/reduction in any existing taxes and duties
shall be passed on to VSP.
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C) The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the offered
percentage basis. Amount so recovered shall be released, limiting to the percentage of benefit offered on
the quoted price, only on receipt of credit by VSP.

d) The prices are exclusive of Service Tax. RINL-VSP will pay Service Tax as applicable on submission

of Invoices in accordance with Rule 4A(1) of Service Tax Rules 1994.
The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for
further deposit with Central Excise Authorities. The contractor will, in turn, submit the
documentary evidence in support of payment of Service Tax of each month along with subsequent
month RA bills.

ADVANCE: No advance of any sort will be given by VSP.
PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the
quantities executed, at accepted rates.
MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his representative
and keep joint records for the same. Bills shall be prepared and submitted by the contractor basing on agreed
measurements.
INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference
between ISD and EMD shall be deposited in the manner mentioned in the work order/letter of intent.
RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 7.5% of the
bills for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability
period “NIL” will be deducted from each bill until this amount together with the Initial Security Deposit reach the
limit of retention which is 7.5% or 5.0% as the case may be for the value of work. The Retention Money shall be
released after the satisfactory completion of defect liability period after liquidating the defects. For contracts of
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the value exceeding Rs.100
lakhs.

Security Deposit: :The Public Sector Enterprises or State/Central Government Undertakings/ SSI units

registered with Govt. of AP/NSIC will not be required to submit Security Deposit, but however they shall submit

“Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma equivalent to the value of

Security Deposit covering the period of contract + defect liability period + 6 months (Claim period).

Recovery of income tax at source will be made from contractor’s bill and deposited with Income Tax

Department as per rules. Recovery of sales tax applicable shall be made from the contractor’s bills.

SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers
dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth, dust
mask/nostril filter etc. In addition to this, contractor shall also provide additional safety appliances as per
requirement and follow safe working practices like using fully insulated electrode holders etc. He shall
also ensure that his workmen intelligently use only dependable safety appliances supplied to them.

b) The contractor shall take adequate safety precaution to prevent accidents at site. The contractor shall also
ensure that his employees observe the statutory safety rules and regulations and also those laid down by the
employer from time to time and promptly submit report of accident and state the measures taken by him to
prevent their recurrence and also keep the employer indemnified of all claims arising out of such accidents.

c) No Workmen shall be engaged on the work without proper safety induction and without using required
PPE. Use of safety helmet and shoe is must excepting in painting works where shoe will not be used.

d) All the safety appliances required for safe working as decided by SED/Contract operating deptt. shall be
provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The forms
may be obtained from the dept. concerned.
f) Works at height cannot be started without clearance from Zonal Safety Officer. The workers engaged for

work at height shall possess height pass from SED. The names of workmen working at height or in
hazardous areas will be written on the body of form “B”.

2) Contravention of any safety regulation of VSP in vogue from time to time will result into work stoppage,
levying penalties and ultimately in contract termination.
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h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.
They shall not wear nylon/synthetic dress. This is required to avoid any fire accident. This must be
followed strictly”.

SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on
requirement. No claims on account of delayed/prolonged shutdown will be entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be completed within the time

schedule fixed by the Engineer in each case, within the approved shut down period.

LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the Engineer. It may be
necessary to carry out the work round the clock based on requirement and shutdown provided. The
contractor’s rate shall cover such eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on this
work, work shall be executed as per specifications to the satisfaction of the Engineer.

SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations

promulgated from time to time by the employer.

STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the places

designated by the engineer.

The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

After completion of work activity, the site has to be cleared of all debris, construction material and the like.

The successful tenderer shall start the work immediately after obtaining gate passes and safety induction training

and clearance from the Employer.

NOTICES:  Any notice to be given to the contractor under terms of the contract shall be considered duly served,

if the same has been delivered to, left for or posted by registered post to the contractors principal place of business

(or in the event of the contractor being a company, its registered office), at the site or to their last known address.

DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company,

from issue of further tender documents, work orders etc., for a specified period to be decided by the employer in

case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non

accepting work order/LOI during the validity of tender or non observance of safety rules and regulations,

misappropriation of company’s materials/property, non payment of due wages to labour or such similar defaults”.

Successful tenderer should be in a position to produce the Original Certificate in support of the attested copies of
relevant documents enclosed along with pre-qualification documents or afterwards, after opening of the Price Bids.
Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier would
result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP tenders.

If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/fake/doctored, the
party will be debarred from participation in all VSP tenders for a period of 05 (FIVE) YEARS
including termination of Contract, if awarded. EMD / Security Deposit etc., if any, will be forfeited. The
Contracting Agency in such cases shall make good to VSP any loss or damage resulting from such termination.
Contracts in operation any where in VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. /
Security Deposit, if any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and
binding.

Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for debarring for a
period of 2 (TWO) YEARS.

In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE)
that the same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted
for the same work, then punitive action to the extent of debarring up to 02 (Two) years from participating in
VSP tenders will be taken.

Contractor shall note that:

1) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work Order shall be;
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03 (Three) days for Capital Repairs

15 days for Civil Works

60 days for painting works of Structural Engineering Department

07 (Seven) days for Annual Mechanical, Electrical and works of technological assistance/cleaning.

ii) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of
disruption is removed as decided by the HOD.
1i1) Notice period for Contract Termination shall be - 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.
Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the
party liable for debarring for a period o 2 (Two) years.

33. In case the tenderers revoke / withdraw / cancel their tender or they vary any terms of their tender during the
validity period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event
of VSP accepting their tender and fail to deposit the required security money, execute the Agreement and fail
to start the work within reasonable time (to be determined by the Engineer) after written acceptance of their
tender — EMD submitted by them will be forfeited by VSP

34. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while taking

out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for carrying out

repairs.

35. In case of any statutory revision in the minimum wages payable to contract workmen as notified
by the Regional Labour Commissioner (Central), Hyderabad, Escalation shall be paid as per the
following formula :

WHERE :

\Y% =

L
\\Y% =
X

USR =
SSR =
SKR
USRo
SSRo =
SKRo =

V = LxWx (X -Xo)
Xo

Escalation payable

Labour content as percentage of the work is 70% .

Gross value of work done on the basis of Contract rates for the period for which variation
is applicable.

Revised Weighted Average of RINL / VSP approved estimated wage rates of Unskilled
(USW), Semi-skilled (SSW) and Skilled (SKW) categories of Workers as notified by the
Regional Labour Commissioner (Central), Hyderabad for the period under consideration for
the contract on the basis of actual mandays present by different categories of contract
labour (USW, SSW and SKW) during the billing period.

Weighted Average of existing RINL / VSP approved estimated wage rates of USW, SSW
and SKW considered in the estimate of this tender (which is based on the minimum wages
notified by the Com missioner of Labour, Government of Andhra Pradesh, Hyderabad (for
the contract on the basis of actual mandays present by different categories of contract
labour (USW, SSW and SKW) during the billing period.

(@axUSR+bxSSR+cxSKR)/(a+b+¢)
(ax USRo + b x SSRo + ¢ x SKRo) / (a+b+c)

Mandays present by USW during the Billing period

Mandays present by SSW during the Billing period

Mandays present by SKW during the Billing period

Revised RINL / VSP approved estimated wage rate of USW at the time of Billing
Revised RINL / VSP approved estimated wage rate of SSW at the time of Billing
Revised RINL / VSP approved estimated wage rate of SKW at the time of Billing
RINL/VSP estimated wage rates of USW based on which the estimate of work is prepared
RINL/VSP estimated wage rates of SSW based on which the estimate of work is prepared
RINL/VSP estimated wage rates of SKW based on which the estimate of work is prepared
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PAYMENT OF MINIMUM WAGES: Wages paid to the Workmen by the Contractor should not be less
than the rates notified by the Regional Labour Commissioner (Central), Hyderabad, A P. from time to
time with regard to Minimum Wages applicable to the respective categories of Workmen plus the Adhoc
amount at the rate of Rs.11.54 as per working day per Workman per category. Wages with ad-hoc amount
to the workmen should be paid on or before the 7" of the subsequent month. if 7" falls on a holiday or weekly off
day, the payment should be made one day prior to that. Payment of PF for the month, both the employer’s (in this
case contractor) and employee’s (in this case workman employed by the contractor) contributions should be
deposited in the bank in the permanent PF code number and challan obtained before the 15" of the subsequent
month and forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above, the
following action will be taken by VSP.

LAPSE ACTION BY VSP

1. a) Payment of wages at rates less | a) An amount equivalent to the differential
than those notified under the | amount between wages to be paid under
minimum wages. minimum wages notification of the Govt.

applicable for the period less actual wages

paid shall be recovered from the bills as
certified by the Engineer.

b) Non-payment of ad-hoc amount | b) As amount equivalent to actual payable

towards ad-hoc amount to the workmen

engaged for relevant period shall be
recovered from the bills as certified by the

Engineer.

2. Non payment of wages
An amount equivalent to wages payable
by the contractor applicable for the
relevant period shall be recovered from
3. Non Payment of PF the bills as certified by the Engineer.

Recovery of PF amount and an amount
equivalent to maximum penalty leviable
by Regional Provident Fund
Commissioner for the delayed period
under the provisions of EPF & MP Act
and Rules for delayed remittance of PF
contributions (both the employee’s and

4. Delayed Payment of PF employer’s  contribution), shall be
recovered from the bills of contractor as
certified by Engineer.

An amount equivalent to maximum
penalty leviable by Regional provident
Fund Commissioner for the delayed
period under the provisions of EPF & MP
Act and rules for delayed remittance of PF
contributions (both the employee’s and
employer’s  contribution), shall be
recovered from the bills of the contractor
as certified by Engineer.
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37. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the existing Rates,
Terms and conditions and the Contractor shall be bound to execute the work accordingly and the offer of the
Contractor is deemed to include this aspect.

38. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall furnish
logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the
explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended for
disqualification while retendering the work.

39. The contractor should clearly understand and comply with the Mines Act and relieve the FEMALE WORKERS
from their work site within the restricted working hours prescribed therein the Act.

40. The following deductions per Workman deployed category-wise shall be made from the bills / amounts due
to the Contractor as applicable for the work done and such deducted amounts shall be released as below :

Recovery amount per Labour
per every WORKING DAY (in
S.No. Component Rupees) To be released when
UN- SEMI-
SKILLED | SKILLED SKILLED
01 Notice pay 18.19 20.59 24.28 After the Contractor makes payment to
the workmen in the presence of
op | Retrenchment| o6 | 4930 | 1214 |Engineer  le  and  CLC
compensation representatives. A certificate to this
Leave with effect is to be enclosed with pre-final
03 11.19 12.67 14.94
wages bill. (to be paid with pre-final bill)
Sub-total 38.48 43.56 51.36
After the Contractor makes payment to
the workmen in the presence of
Engineer I'c  and CLC
representatives. A certificate to this
04 Bonus 1155 1155 11551 effect is to be enclosed with RA bill /
pre-final bill. (fo be paid with RA bill
/ pre-final bill as and when paid by
the Contractor)
Grand total (To be paid
to the Labourer) 50.03 55.11 62.91
10% toward profit and
overheads of Contractor 05.00 05.51 06.29
Total recovery amount 55.03 60.62 69.20

NOTE

i

ii

The above recovery rates are effective from 01.10.2011. In case of any statutory revision in
minimum wages payable to contract workmen as notified by the Regional Labour Commissioner
(Central), Hyderabad from time to time, the above recovery amounts for workmen category-wise
will be revised by RINL/VSP and will be notified accordingly.

Payment against the above components is to be made to the workmen based on
of last drawn_pay.

effective wages
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CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY:

a)
b)

c)

d)

e)

g

The

The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall furnish
the duty paying documents.

The successful tenderer shall take necessary steps to comply with the rules and provisions of central excise
and service tax law facilitating VSP to avail CENVAT credit.

The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of
tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit.

The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL, VSP,
Al/c: Name of the contractor). It should be ensured that material has been delivered along with the duplicate
for transporter copy of the invoice, based on which CENVAT credit is to be claimed.

The duty paying documents shall be submitted as soon as the material is procured by the agency for
incorporation in the work. The CENVAT benefit offered by the agency will be deducted from each bill on
the offered percentage basis and will be released to the extent CENVAT benefit could be availed by VSP.
The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit. If CENVAT
benefit could not be availed by VSP due to reasons attributable to the contractor, such amount will not be
released by VSP.

In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT
benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the agency.
The excess amount realized from Excise Authorities will be to the credit of VSP only.

Material once received in to the factory would not be allowed to go outside the factory premises for any
reason. Excess/Rejected material will be allowed to be taken back after complying with the provisions of
CE Act.

successful tenderer shall produce VAT Registration Certificate under APVAT Act,

wherever applicable, before signing the Work Order / LOA and submit a copy of the same.
RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / ongoing
works if any.

sestesiesiesiesiesiesieseskc
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VISAKHAPATNAM STEEL PLANT

ADDITIONAL SPECIAL CONDITIONS
FOR
RAISING AND MAINTENANCE OF MIXED PLANTS AT JLM OF VSP

General:

Scope of Work: The scope of the work under this contract covers Raising and Maintenance of mixed plantation under
afforestation programme in mining lease area of Jaggayyapet Lime Stone Mines (JLM) of Visakhapatnam Steel Plant
at Jaggayyapet

Nature of Work: The nature of work includes supply, transportation, loading, unloading, excavation/scooping, stacking,
planting, weeding, soil working, fertilizer application, fixing of granite stone pillars, casuality replacement, watering,
protection and other plantation related works.

Work shall be carried out in such a manner as not to interfere with or effect, retard or disturb the programme of other
works being executed by other Agencies.

Local Conditions: The tenderer shall acquaint himself fully with the site conditions and the surrounding environment
before quoting the rates. It shall be deemed that the tenderer has visited the site whether he physically does it or not,
and has taken all factors into account while submitting the tender. No claim whatsoever shall be entertained on this
account under any circumstances at a later date. The contractor may contact the Engineer-In-Charge in case of any
clarification regarding locations etc.,

Protection of Property: The Contractor shall protect surveyor’s bench marks and reference line, ground water gauges
and control points from damages during the course of execution of work.

Any damage caused by the contractor to the service lines, properties and equipment of other contractors/VSP working
at the site shall be made good by the contractor at his own cost to the satisfaction of the Engineer.

Care shall be taken not to disturb electrical and communication cables and other service lines.

The contractor shall not cut any existing trees and valuable plants while clearing the jungle growth. If any tree/plant is
to be cut for the purpose of executing the contract the decision of the Engineer is final and binding on the contractor.

The contractor shall plant in alternate area(s) shown to him in case sufficient area is not available for which he shall not
be entitled for any extra payment.

No planting shall be done under power corridors under any circumstances. If any planting is done inadvertently, the
contractor shall be required to remove them at his risk and cost.

The contractor at no cost to VSP shall deploy sufficient no of responsible supervisors with job knowledge and
experience of various jobs and shall be able to interact with department officers/staff and ensure the desired output and
quality of work and to receive instructions on day to day basis.

The contractor shall take required measures to protect the plants from the damages of all kinds of cattle, human agency
and fire. The contractor shall also protect the fencing if any. If the plants are damaged it shall be deducted from the
bills of the contractor and/or the amount of damage shall be assessed by the Engineer and after duly intimating the
contractor, deduction shall be made from the bills of the contractor. The decision of the Engineer is final and binding
and no claim whatsoever on this account shall be entertained by VSP.

The contractor shall borne the cost of seedlings and arrange to plant by reopening the pit and saucer making etc for the
casualities beyond 25% in the 1% year and 10% in the 2" year at no extra cost to VSP. No claim what so ever on this
account shall be entertained by VSP.

The contractor shall provide necessary tools and tackles to the workers to carry out the assigned job satisfactorily
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Time of Completion: The time of completion for the entire work shall be 3 months from the date of award of work
or as mentioned in the LOI. All the works pertaining to maintenance as specified in BOQ are to be carried out strictly
as per the instructions of the Engineer and within the stipulated time frame. The Engineer may fix milestones for timely
execution of each item of work, which will be binding on the contractor, and work shall be executed accordingly. The
maximum time period allowed shall be 3 months for plantation and 12 months for the purpose of maintenance. The
maintenance period will commence from the date of completion of plantation in all respects. The maintenance includes
up-keeping of the plants, removing of rank vegetation, weeds, manuring, supplying and applying of pesticides/fungicides as
required, pruning, hoeing, replacement of withered/dead plants, etc.

The contractor shall deploy his own manpower, materials and equipment such as tractor, trailer, water tanker etc., for
carrying out the Plantation works.

Measurement: The contractor shall intimate in writing regarding commencement and completion of every operation,
during execution of the contract to facilitate timely inspections and measurement of the work by the site in-charge. Also
the contractor shall submit a checklist of operations/work carried out at the time of claiming the bill.

The contractor has to ensure a healthy plantation with 100% survival of plants at the end of the contract period. In case of any
short fall in total number of plants to be handed over to VSP, deductions shall be made to the extent of short fall in No. of
plants and final payment shall be made accordingly.

Liquidated Damages: Liquidated damages at the rate of 2% per week subjected to a maximum of 10% shall be
deducted from the bills of the contractor for not carrying out any work as indicated in the job order with in the
prescribed time frame set by the Engineer.

In case the contractor fails to carry out any work/operations as specified in BOQ and as directed by the Engineer, the
Engineer shall have right to get the work executed at the risk and cost of the contractor either Departmentally or by any
other agency as prescribed after serving a three days notice on the contractor.

The agency must be aware of Environmental policy and objectives of the Company and should not use non-
biodegradable pesticides, which significantly effect the Environment.

The contractor shall visit the site and ascertain himself with the local conditions, entry, traffic restrictions obstructions, etc if
any and also site conditions. Whether the contractor visits the site or not, it is deemed to have visited the site and ascertained
all the site conditions. While submitting the tender, the tenderer shall take care for all the eventualities likely to be incurred due
to such conditions. No claim shall be allowed on this account under any circumstances from the contractor.

In the event of failing on the part of the contractor to rectify the defects or replace the withered/dead plants and to maintain
upkeep the plants, the work will be got done by VSP departmentally or through any other agency at he risk and cost of the
contractor and the entire cost incurred will be recovered from the contractor. The engineer’s decision in the matter is final and
shall be binding on the contractor.

22. The contractor shall arrange to clear the wild growth in the pace between plants at least two times a year as directed by the site

engineer.

SIGNATURE OF THE TENDERER/CONTRACTOR

@@@
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SPECIFICATIONS
FOR
RAISING AND MAINTENANCE OF MIXED PLANTS AT JLM of VSP

Scope of Work: The scope of the work under this contract covers Raising and Maintenance of mixed plantation in
Jaggayyapet Lime Stone Mines of Visakhapatnam Steel Plant.

Standards: All applicable standards published by Indian Standard Institution and all other such
documents/amendments as may be published by them after the commencement of work shall govern the workmanship,
quality and properties of materials, testing, method of measurements etc.,

Clearing the jungle growth: The area covered with growth of S50cms and above will be considered as jungle and clearing
consists of cutting material flush to the ground. Jungle growth generally refers to thorny and bushy growth of plants of
all flush to the ground. The cut material shall be heaped here and there on the area cleared and burnt after allowing to
dry from a week to fortnight. The material shall be reburnt after reheaping all unburnt material. In case where growth
is not uniform and found in patches the decision of the Engineer will be final regarding the percentage of jungle in such
areas. Where a jungle growth is less than 50cms clearing has to be done before ploughing or pitting and no separate
payment will be made towards it.

Alignment and Staking: The peg marking of the base line at the required spacing, aligning and staking at all pits has to
be carried out with the help of meter chain or binding wire duly marked at required spacing, by twisting the wire. The
spacing adopted for mixed plantation is 3.00 mtr x 3.00 mtr

Pitting: Pits shall be of 0.30 mtr x 0.30 mtr x 0.30 mtr cube. For mixed plants pits shall be dugged at each planting point
without disturbing the stake and the Engineer before commencement of planting shall approve the pits dug.

DAP (18:46): Di Ammonium Phosphate chemical fertilizers of approved quality with standard brand in 50 Kg bags as
specified and as directed by the Engineer.

Dust (50 Kg bag): Pesticides of approved quality with standard brand as specified and/or as directed by the Engineer.

Bag Seedlings: The bag seedlings for the planting and replacement of causalities shall be supplied at the plantation site by the
contractor at his own cost. The sapling should be supplied should have minimum height of 45 cms. With good healthy
condition in 4” x 7 “ polythene bags.

Planting: Planting shall be done at the center of the pit and forming a saucer to a radius of 50 cm around the planting
shall be done after weeding at each planting point.

Weeding: Weeding shall be done in the following manner: All the weeds shall be removed to a radius of 50 cms from the
plant, soil working to depths of 15 cms. A strip weeding 2 mtr on either side of the planting line shall be carried out.
The second strip weeding shall be at the right angle to the first. The weeding and soil working and strip weeding shall
be carried out during the maintenance period of the contract a instructed by the Engineer.

Fertilizer Application: The contractor shall arrange for applying DAP (18:46) of 50 grms per plant per time as specified
to the plants after incorporating the same in the plant basin of 1 mt. Diameter with light soil working as directed by the
Engineer.

Casualty Replacement: The withered and died plants shall be replaced with healthy plants as directed by the Engineer.
The bag seedlings for replacement of casualties beyond 25% in the 1 year and 10% in the 2" year shall be arranged by
the contractor at his own cost including transportation, loading, unloading, stacking etc., of the seedlings to site of work.
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The contractor shall submit a register immediately after award of the work showing details such as number of lines and number
of planting points in each line in the register. The register will be checked by the engineer and will be kept as a basis for taking
the measurements.

Watering: Water will be issued at one point in Mines / Township area free of cost and the same is to be transported by
the agency at his own cost . Carryout 30 watering per plant per year — one at the time of planting remaining waterings
as and when required (Watering to be done at the rate of 5 Itr per plant per time) contractor has to make his own
arrangements for water and other materials

Thorny Brushwood fencing: The contractor shall arrange for providing brushwood fencing including transporting and
placing of prosopis /other thorny branches all around the planting site as directed by the Engineer.

The contractor shall take all necessary care to raise the plants to a maximum height of 1 Mtr at the end of one year contract
period. Plants attaining the height of 1 Mtr and above will be considered for payment at the end of one year contract period. If
a plant fall below prescribed height and considered healthy for further growth, only 50% of the tendered rate will be considered
for payment.

Watch and Ward: The contractor shall take required measures to protect the plants from all kinds of damages like by
cattle, human agency and fire etc. He shall also protect the fencing, if fencing is provided.
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Preamble to Bill Of Quantities

For

Afforestation programme at Jaggayyapet Limestone Mines of VSP.
s sk sk sk sk s sk ki sk

The quantities are probable and the quotations submitted by the tenderer should be based on probable
quantities of the item of the work which are furnished for the tenderers convenience in the Bill of Quantities.
It must be clearly understood that the contract is not a lump sum contract and that neither probable quantities
nor the aggregate value of the entire tender will form a part of the contract.

Total quoted amount to be filled in figures as well as in words in ink and in English and corrections if any
shall be initiated by the contractor.

Amount quoted in words shall override the amount quoted in figures if there is any discrepancy between these
two.

The quantities are approximate and may vary to a wide range. Payment shall be made as per the actual work
carried out and the corresponding unit rate quoted.

The contractor is advised to visit the site to acquaint himself the nature and scope of work.

The work is to be executed as per the directions of the Engineer and the contractor is to mobilise men and
material at short notice.

(Signature of Tenderer / Contractor)
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Name of the work : Afforestation programme at Jaggayyapet Lime stone Mines of VSP .

BILL OF QUANTITES

SL

Description

Unit

Quantity

Rate
Rs. Ps.

Amount
Rs. Ps.

01

Planting approved types of plants of varying from 0.45
to 0.75 mtrs. Including digging of 0.30 mtrs. Cube Pits
ane preparations, placing of earth mixed with from yard
manure DAP/NPK and Gypsum in required quantities as
specified, disposal of surplus as directed within a lead of
100 mtrs, watering, maturing as per the Programme and
as specified in this specifications, up-keeping
maintenance including supplying/applying
pesticides/fungicides as required, pruning, hoeing,
weeding, replacing withered/dead plants and raising and
maintenance of the plants for 12 months from the date
of plantation, etc as per specification all complete as
directed. (Payment shall be on percentage basis i.e)

a. 25% on bringing the saplings, completion of work on
pits and planting as specified.

b. 15% on expiry of 6 months from completion of
planting with reference to number of plants alive.

¢. 5% per month for balance 6 ( six) months and balance
30% will be released in final bill with reference to
number of plants alive as per Clause No. 16 of
specifications

Each

3000

82.25

2,46,750.00

TOTAL

2,46,750.00

SIGNATURE OF THE TENDERER / CONTRACTOR
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RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
MINES DEPARTMENT
BILL OF QUANTITIES (BOQ)

Name of the Work:- Afforestation programme at Jaggayyapet Lime Stone Mines of VSP.
Tender No.: VSP/Mines-21/2012-13/ Dt. 14.06.2013

1. The quantities indicated in are approximate and may vary to a wide range. Payment shall be made as per the actual work carried
out at corresponding accepted rate.

2. Where ever old items are replaced for fixing new items, all related connections are to be made good for proper functioning of
new items. Dismantled / old items are to be handed over to the stores.

No. Description Unit | Qty. | Rate Amount ()

As per the detailed Bill Estimated Value : 2,46,750.00
;’f(guanﬁﬁes enclosed in | (Rypees Two Lakhs Forty Six

ne) pages thousand Seven hundred Fifty
only)

TOTAL AMOUNT QUOTED IN FIGURES: ()

TOTAL AMOUNT QUOTED IN WORDS: ()

Note: 1. Tenderer shall write their quoted offer both in WORDS and FIGURES. The quoted offer in  WORDS
shall be in CAPITAL / BLOCK letters.

2. If there is discrepancy between the amount mentioned in FIGURES and the amount mentioned in
WORDS, the amount as mentioned in WORDS only shall be taken as the quotation of the tenderer.

THE ESTIMATE OF THIS TENDER IS BASED ON THE RINL / VSP APPROVED WAGE RATES, CONSEQUENT TO THE
MINIMUM WAGE OF CONTRACT WORKER AS NOTIFIED BY THE REGIONAL LABOUR COMMISSIONER (CENTRAL),
HYDERABAD, WHICH IS GIVEN BDLOW. IN CASE REVISION IN THE MINIMUM WAGES OF CONTRACT TAKES PLACE,
ESCLATION DUE TO THIS SHALL BE PAYABLE TO THE CONTRACT AS PER THE ESCALATION FORMULA INDICATED
IN THE SPECIAL CONDITIONS OF CONTRACT:

Unskilled Semi-skilled worker Skilled worker
Worker
RINL / VSP APPROVED RATE 359.40 402.75 464.25
(IN RUPEES)
MINIMUM WAGES AS 212.00 240.00 283.00
NOTIFIED BY THE RLC
(CENTRAL) HYDERABAD (IN
RUPEES)

Signature of Tenderer
RINL VIGILANCE - TOLL FREE NO.1800 425 8878




