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SPEED POST 
WEST CENTRAL RAILWAY 

 

Purchase Order     
     HEAD QUARTER OFFICE 
                                                   ENGG. BRANCH, 2nd FLOOR, 

NEAR INDIRA MARKET, 
JABALPUR. 

No.WCRTP2015307/ Imp SEJ,60 Kg/584                                  Date-31.03.16 
 
M/s Bina Metal Way Pvt. Ltd. 
B-4, Phase - II, Industrial AREA,,  
Adityapur, Jamshedpur, 
India – 831013 
Phone No : 0657-2200404/2200419 & Fax No : 0657-2200742 
Email ID:- binametalway@binametalway.com 
 
Dear Sirs, 
 

                Sub:  Tender No. WCRTP2015307 dt.27.03.15 opened on 18.05.15 for Manufacture 
and supply of Improved Switch Expansion Joint, 60 Kg with RDSO Drg. No.T-6922 (BMW 
Type Design) and T-6902 (Rahee Type Design) with all fittings complete but excluding ERC, 
GRSP, fish plates, fish bolts and Nuts and GFN/Metal Liners and IRS specification T-10-
2000 (with latest amendment) 

           Ref:  Advance Acceptance letter No.WCRTP2015307/ Imp SEJ,60 Kg dtd 07.12.15 
 

********** 
    For and on behalf of the President of India, the Principal Chief Engineer, West Central 
Railway is pleased to issue you Advance acceptance letter under Indian Railway Standard 
Conditions of contract as amended up to date from time to time, special conditions 
incorporated in the tender documents and other terms & conditions shown here under:-   
  

1. 1 Full description of 
Stores 

Improved Switch Expansion Joint, 60 Kg RDSO Drg No.T-
6922 (BMW Type Design) with all fittings complete but 
excluding ERC, GPRS, Fish Plate, Fish bolts and Nuts and 
GFN/Metal Liners and IRS specification T-10-2000 (with 
latest amendment) up to date of opening of tender. 

2. Quantity, Consignee, Rate & Total cost as shown below:- 
 

Item Consignee Qty 
allotted 
(sets) 

Basic 
rate  
(`)/set 

ED * 
Extra 
@  

CST/ 
VAT* 
Extra @  

Freight 
Extra 
(`/ set) 

All incl. 
rate  
(`/set) 

Total 
cost  (`) 

1 2 3 4 5 6 7 8 9 

Imp. SEJ 60 
Kg  Drg. No. 
T-6922 

BPL 163 110500.00 12.50 5.00 14000.00 144528.13 23558084.38 

KTT 166 110500.00 12.50 5.00 14700.00 145228.13 24107868.75 

Total Cost 
` Four Crore Seventy Six Lakh Sixty Five Thousand Nine Hundred Fifty 
Three and Paisa Thirteen only. 

47665953.13 

  

                 *ED, CST/VAT will be paid on submission of documentary evidence.   
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3. Bill Passing Officer 

 
Dy. Chief Engineer (TP) WCR (HQ) JBP. 

4. Bill Paying Officer 
 

FA & CAO WCR, JBP. 

5. Name of Work Improved Switch Expansion Joint, 60 Kg RDSO Drg No.T-6922 
(BMW Type Design) with all fittings complete but excluding ERC, 
GPRS, Fish Plate, Fish bolts and Nuts and GFN/Metal Liners and 
IRS specification T-10-2000 (with latest amendment) up to date of 
opening of tender. 

6. Terms of Delivery 
 

Delivery of material will be delivered by road up to the depot of 
consignee. 

7. Delivery Period Full ordered qty. to be supplied within the period of 11 months 
after issue of P.O. Supply will be made as under- 
1st   50% quantity in 06 month i e up to dtd.30.09.16 
2nd  50% quantity in next 05 month i e up to dtd.28.02.17 
Predelivery will be permitted. Each installment of delivery of 
quantity will constitute a separate contract. 
 

8. Inspection The inspection shall be done by RDSO at manufacturer‟s works 
before dispatch, as per the latest RDSO Drawings and IRS 
Specifications with latest alterations; the firm has to arrange all 
facilities for inspection at their works. 
 

9. Taxes (i)Excise duty: - Extra @12.50% 
(ii)CST/VAT: - Extra @ 5.0% 
 (iii) Modvat: - All Modvat credits available on inputs on the date of 
opening will be fully retained by the supplier but any increase/ 
decrease that take place during the currency of the contract in 
Modvat on inputs will be on purchaser‟s account.  
 

10. Payment 100% payment for each lot/consignment will be made after issue of 
R.O. on complete receipt of material against original inspection 
certificate along with delivery Challan duly verified by the 
consignee and counter signed by the Gazetted Officer of the 
concerned unit for each delivery subject to deduction of any amount 
for which the contractor is liable under this contract or any other 
contract.  
 

11. Statutory levies Any taxes and duties other than Sales tax/VAT, Excise duty and 
Octroi levied as statutory duties comes under this category of taxes 
i. e. new impost. These taxes will be reimbursed subject to 
submission of documentary evidence in respect of payment made 
by the supplier. However, this will not be reimbursed during 
extended delivery period. 
 

12. Price Variation 
Clause 

Applicable as per formula enclosed in annexure – H 
 

13. Unloading Unloading of the materials duly inspected and passed by the 
inspection agency will be done by the consignee at the consignee‟s 
depot from the firm‟s trucks. 
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14. Issue of Rails 

 
 

 (i) As per Note No.6 of SECTION-II of Schedule of requirement, the new rails for the 
fabrication of Improved SEJ 60 kg, against B.G. or cash deposit of value equivalent to 
the cost of rails, will be issued to the contractor/firm, duly ultrasonically tested for 
fabrication purpose from the nearby Flash Butt welding plant/Depot.  

(ii) Free  supply  of  rails: -  The manufacturer  will be  issued rails  from  the  nearby  
Butt  welding plant/Depot  i.e.  Flash  Butt  welding  plant  at  Meerut  (Northern  
Railway),  Gonda  (N.  E. Railway), Tatanagar  (S.E.  Railway),Moulali  (S.C.Railway),  
Santragachi  Depot  (S.E. Railway),  Arkkonam  (S.  Railway), Sabarmati (W.  
Railway)  or from Bhilai steel plant, Bhilai. 

(iii) The firm/contractor will have to make his own arrangements for the loading, 
unloading and transportation of rails, from the locations mentioned above in S.N.  5 
(iv)   to their workshop/ premises. 

(iv) A minimum amount  of Bank  Guarantee  (B.G.)  or Cash  deposit  of value  
equivalent  to  25% of cost of  the  total  rails  required in  the P.O.  at the price of  
new rails  or Rs. 50  lakhs whichever is  less prevailing at  the  time  of  issue of  rails  
should be furnished for  the  issue  of rails at a time within  01  month  from  the  date 
of  issue  of  Purchase  Order. B.G.  Should be made valid up to delivery period + one 
month, on stamp paper of valuing 0.25% cost of Bank Guarantee as applicable or 
maximum Rs.25,000/- on stamp paper for value of BG more than One core for cost of 
Rail as Security Deposit. 

(v) In  case  the  BG  is  not  submitted  within  01  month,  Railway  may  take  action  to  
cancel  the contract  or  any  part  thereof  and  to  purchase  or  authorize  the  
purchase  of   the  stores  at  the risk  and  cost  of  the  contractor  and  in  that  event  
the  provision  of  clause  0702  of  IRS conditions of contract shall apply as far as 
applicable. 

(vi) The firm  should note  that no  cutting  with  any  type of  gas  is to be done during  the  
process of fabrication of SEJs. 

(vii) The  finished  SEJs  will  be  ultrasonically  tested  and  inspected  by  
RDSO/RITES  and  certificate issued  for  the  same  by  the  inspecting  authority  
should  be  sent  along  with  the  dispatch  of finished Switches.  Before dispatch of 
SEJs, firm should ensure proper matching of Tongue and Stock rails, including all the 
fittings are fitted correctly. 

(viii) Firm should stencil the finished SEJs with their firm‟s name and date of 
manufacture in the red paint before dispatch. 

(ix) In  case  of  rejection  of  stock  and  tongue  rails  or  rails  getting  damaged  at  work,  
the  cost  of such rails shall be recovered  at  the price of  new rails prevailing at the 
time  of issue  of rails or  the  price  of  rails  prevailing  at  the  time  of  rejection  
whichever  is  higher,  in  addition  to usual codal charges. 

(x) Any additional rails required by the  contractor due to fabricated set being  rejected or 
due to damage/failure  during  fabrication  will  be  recouped  by  the  railway  at  the  
expense  of  the contractor. 

(xi) Excess  rails  lifted  /received  by  the  contractor  and  not  utilized  due  to  
modification  of  the contract  or  because  of  any  other  reason  should  be  returned  
to  the  railway  as  per  the directions of purchaser. 

(xii) Rails will be issued, as per RDSO letter No. ED/Track  RDSO  letter  No.CT/JW/3 

dt.11.07.08, as under:- 
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IMPROVED SEJ-60Kg (T-6922) ( For BMW Type Design) 
           S.No          Rails             Qty           Length(mm)      Total length (mm) 

1           Stock Rail                2 Nos              7140                  14280 
2  Stock Rail                2Nos               5920                  11840 
3  Tongue Rail             2Nos               5750                  11500 
4           Tongue Rail            2Nos                6950                  13900 
NOTE- Rails required for 05 Sets -13 M long 90 UTS , 60 kg = 20 nos. 
 

 

(xiii) Over  and  above,  what  is  indicated  in  (xiv)  above,  no  extra  rail  will  be  
issued.  Out  of  the  rail issued waste material  produced  including  cut  ends need 
not  be  returned to  Railways.  Rates are to be quoted accordingly. 

(xiv) On demand from purchaser up to 10% of quantity firm to manufacture and supply 
improved SEJ used in curve up to 2 Degree at the same rate. Nothing extra will be 
paid on this account. 

 

15. 
 
 

EMD The firm is RDSO approved, hence exempted from remitting EMD 
as per clause No. 2.1.2 (A) of additional special condition of 
contract. 

16 Security Deposit for 
safety items 

As per clause no. 2.2.1, 2.2.2 & 2.2.3 of “Additional special 
condition of contract” for manufacturing and supply of Imp SEJ 60 
kg Firm have to submitted security deposit (SD) in the form of   
BG No.01/16/93/8 dtd.02.01.16 of Rs.10,00000/- (Ten Lakh) within 
30 (Thirty) days from the date of issue of Advance Acceptance 
letter (AAL) or acceptance of counter offer (as the case may be). 
Extension of time for submission of SD beyond 30days and up to 60 
days from the date of issue of AAL may be given by a minimum 
JAG level officer, for which, a penal interest of 15% per annum 
shall be charged for the delay beyond 30 days, i.e. from 31st day 
from the date of issue of AAL. In case of successful tenderer  fails 
to submit the requisite SD even after 60 days from the date of issue 
of AAL, the contract shall be terminated and penalty equivalent to 
the requisite SD of the contract shall be imposed and the same 
shall be recovered from the tenderer from its dues from anywhere 
on IR/PSUs/OTHER Govt. organizations.   
The Security Deposit (SD)/Performance Guarantee shall be deposit 
with the Railway concern in the form of Demand Draft, FDR 
deposit & BG in favor of FA & CAO, West Central Railway, and 
Jabalpur-482001.  
 
 

17. Octroi Necessary Octroi exemption certificate will be issued however if 
any “Octroi charges are leviable that will be payable by the 
supplier. 
 

18 Transit Insurance The purchaser will not pay separately for transit insurance and the 
supplier will be responsible till the entire stores contracted for 
arrives in good condition at destination (consignee). 
 

19 IRS Condition of 
Contract 

The firm has submitted tender documents through IREPS duly 
digital signed and hence accepted IRS condition of contract up to 
date. 
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20 Option to vary the 
ordered quantity 
 

As mentioned in Additional special condition of contract No.10. 
 

21 Force Majeure 
Clause 
 

Railway‟s Standard Force Majeure Clause, as per tender schedule 
shall be Applicable. 

 

22 Penalty clause  The penalty clause regarding supply of defective material, 
mentioned vides clause-27 and 28 of “Instructions to Tenderers” in 
the tender schedule will be applicable. 
 

23 Rejection at 
destination 

Irrespective of the inspection carried out by the nominated 
inspection authority and passing of the inspected stores, the 
consignee shall have the right to verify the quality of each 
consignment at his end, reject the defective supplies and seek 
replacement within 15 days after due notice in writing. The 
defective goods shall be lifted by the suppliers and matching 
replacement arranged at their cost with maximum period of 4 
weeks from the date of such notice sent by the consignee.  
“RDSO‟s inspection & Consequent actions: Supplier being a 
Firm/Vendor approved by RDSO, shall abide by all the provisions 
of “General Guidelines for Vendor Development” of RDSO and its 
latest amendment, corrigendum etc. as published on RDSO‟s 
website under the link “vendor interface”. 
 

24. Guarantee 
 

 

24.1 The Contractor guarantees that the stores which he supplies shall be manufactured fully 
in accordance with specifications. In all cases, the Contractor guarantees that its design 
shall strictly follow the “as made” detailed drawing with such modifications as are 
notified in respect of each type 

24.2 The contractor further guarantees that the stores shall be free from defects in material 
and workmanship provided that the Contractor‟s liability in this respect shall be limited 
to arranging the necessary replacement of the defective supplies free of any charge only 
to the extent that such replacements are attributable to or arise from faulty 
workmanship or material or in the manufacture of the stores. All replacements shall be 
made free of cost at destination. If the Contractor so desires, the replaced stores can be 
taken over by him for disposal as he deems fit, within a period of three months from the 
date of receipt of replacement of stores. At the expiry of this period no claim whatsoever 
shall lie on the Purchaser. 

24.3 The guarantee herein contained shall not apply to any material which shall have been 
repaired or altered by the Purchaser, or on his behalf in any way so as to affect its 
strength, performance or reliability or any part due to misuse, negligence or accident. The 
guarantee herein contained shall expire in respect of each item of stores on the expiry of 
18 months from the date of its delivery or 12 months from the date of its placing in 
service whichever is earlier, except in respect of defects notified to the Contractor prior to 
the expiry of such date. 

24.4 All replacements that the Purchaser shall call upon the Contractor to deliver this 
guarantee shall be delivered by the Contractor promptly and satisfactorily. 

24.5 Any approval or acceptance by the Purchaser of the stores or of the materials 



6 

 

incorporated therein shall not in any way limit the Contractor‟s liability hereunder. 
24.6 The decision of the Purchaser in regard to Contractor‟s liability under this guarantee 

shall be final and conclusive. 
 

25. Special condition of contract and Railway‟s Remark:- 
 

SN Quoted Conditions  Remarks of TC 

1 Delivery period: Delivery shall be completed 
within 11 months from the date of receipt of 
Rails. If for any reason rails are not supplied 
on time, and any delay of inspection in that 
case suitable extension of D.P should be 
granted without any L.D and Denial Clause 
but with applicable PVC. Any delay in the 
supply of rails will be on railway account. 

As per Annexure –Á‟of Tender document Instruction to 
Tenderers. Clause 9. Delivery Period: 11 months for the 
items mentioned in Schedule of Requirement from the 
date of issue of Purchase order, as defined in Notes to 
Para 1.0 of “Schedule of requirement”. Any offer with 
longer delivery period or not agreeing with the delivery 
schedule specified in tender will be summarily rejected. 
 

2 Requisite Road permits to be issued during the 
time of dispatch by purchaser. 

Agreed as per Tender document. 

25. Allocation: Chargeable Head mentioned in Indent. 
 

S
N 

Indent No.  Allocation 
 

 

Qty  
(Sets) 

Law 
/Pink Book 

2015-16 

Original 
Indents 

 

Fund 
Avail. 

2015-16  

BPL Division 

1 54410520 dt.26.04.12  (CP-54) 

21314204 

56 PB-215 
480 

/2012-13 
CP-589 

2 54410713 dt.23.08.13  (CP-59) 1 LB-350 
386 

/2013-14 
CP-576 

3 54410747 dt.17.09.13  (CP-60) 75 PB-379 
532 

/2013-14 
CP-583 

4 54410825 dt.13.09.14  (CP-65) 10 PB-301 
749 

/2013-14 
CP-584 

5 54410790 dt.07.08.14 (CP-62) 

Rev.0421128 (‟A‟ 
Gr. Track), 

04221-28 (‟B‟ Gr. 
Track),  

04241-28 (‟D‟ Gr. 
Track), 04251-28 

(‟E‟ Gr. Track) 

21 

- 

 

 

 

 

700 
/2013-14 

CP-658 

 Total qty. in Sets in  BPL Division =    163    
KOTA Division 

1 44283052 dt.01.08.12 (CP-68 ) 
Q 31-77, Q 31-40,  

Q 31-76 
6 LB-340 

420 
/2012-13 

CP-600 

2 44283033 dt.18.06.12  (CP-69) Q 31-40 6* PB-407 
366 

/2012-13 
CP-601 

3 44283033 dt.26.06.13   (CP-73) Q 31-40 35 LB-472 
183 

/2013-14 
CP-591 

4 44283055 dt.08.07.13  (CP-74) Q 31-41 65 PB-411 
264 

/2013-14 
CP-595 

5 44283063 dt.08.07.13  (CP-75) Q 31-41 12 PB-292 
257 

/2013-14 
CP-599 

6 44283069 dt.09.07.13  (CP-76) Q 31-40 34 LB-397 
266 

/2013-14 
CP-598 

7 44283092 dt.22.07.13  (CP-90) Q 31-40 8 LB-333 
287 

/2013-14 
CP-594 

 Total qty. in Sets in KOTA  Division =   166    
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*Indent No. 44283033 dt.18.06.12, total indented quantity is 30 Sets BMW Type Design T-6922, but 06 quantities 
are considered for this Tender for BMW Type Design T-6922. Remaining quantity of 24 sets of Imp. SEJ 60 kg was 
already considered in earlier POs as per details given as under:  

 03 sets in PO No. WCRTP2012222/Imp SEJ, 60Kg/484 dtd.19.09.2013, and 
 21 sets in PO No. WCRTP2012222/ Improved SEJ, 60 kg/481 dtd.22.07.2013. 

 
 The contract shall be governed by Indian Railway Standard Conditions of contract 
(latest revision) with amendments, invitation to tender, instruction to tenderer, 
Additional special conditions and instructions for quoting rates and other conditions 
incorporated in the subject tender document which will form part of the agreement. The 
conditions modified have been covered above. 
 
DA: - Annexure „H‟ (Price Variation Clause), „N‟ (List of fittings) & „M‟ (BG Format) 
   

 
Yours faithfully 

 
 

(Sanjay yadav) 
Dy. CE (TP) 

For and on behalf of President of India 
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Annexure- H 

PRICE VARIATION CLAUSE 
 
(i) The increase/ decrease in the price of items quoted for material and wage 
escalation would be governed by the following formula:- 

P1 = P0/100 (10 + 40 x S1/S0 + 50x L1/L0)-Ma   

Where,  

PI = Escalated/de-escalated price.  

P0 = Accepted Basic Rate  

S1 = The Index No. of wholesale price in respect of items “Iron & Semis” and “Ferro 
Alloys” Compiled by Economic Adviser, Ministry of industry website 
http://eaindustry.nic.in for the calendar month just preceding months prior to the call for 
inspection of the material. For instance, the material offered for inspection May 2015, the 
index No. of April 2015 will be applicable. 

S0 = The above wholesale price index for “Iron & Semis” and “Ferro alloys” as per 
Economic Adviser, Ministry of industry website http://eaindustry.nic.in for the month in 
which tender was opened. 
 
L1 = The All India consumer price Index for industrial workers compiled by Labour 
bureau. Ministry of Labour web site http://labourbureau.nic.in  for the calendar month 
just preceding months prior to the call for inspection of the material. For instance the 
material offered for inspection in May 2015, the index No. of April 2015 will be applicable 
 
L0 = The All India consumer price Index for industrial workers compiled by Labour 
bureau. Ministry of Labour web site http://labourbureau.nic.in  for the month in which 
tender was opened. 

The component of Iron and Semis and Ferro Alloys for working out the composite 
index is as follows:  
Iron & Semis     0.976 
Ferro alloys       0.024 
 
Ma = Variation in MODVAT to be passed on to purchaser (as per MODVAT formula). 

(ii) In case of P1 is greater than P0. the difference P1 minus P0 shall constitute 
the amount due to the contractor towards escalation on cost of wage and 
material. Otherwise the difference P0 minus P1 shall constitute the amount to 
the recovered from the contractor as de-escalation. 

(iii) If the deliveries are not made according to the Schedule and are delayed owing 
to any circumstances whatsoever and escalation in wage and material take 
place, such increase will not be admitted unless specifically agreed to at the 
time of granting extension in the delivery schedule. 

(iv) The decision of the President of India in regard to wage and material 
escalation under this clause shall be final and not be subject matter of legal 
dispute or arbitration. 

 
(B) MODVAT: (This is in addition to the MODVAT/ CENVAT Clause 5.5 of additional 

conditions of contract at Annex. G) 

http://eaindustry.nic.in/
http://eaindustry.nic.in/
http://labourbureau.nic.in/
http://labourbureau.nic.in/
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(i) The accepted contract rate is net of all MODVAT/CENVAT credits available to 
the firm on the date of opening of tender. All MODVAT/CENVAT credits 
available on inputs on the date of opening of tender will be fully retained by 
the supplier, in addition to the contract rates. Any variation in 
MODVAT/CENVAT after opening of tender and during the currency of the 
contract will be to the purchasers account. Till such time as the admissibility 
of the MODVAT remains confined to those inputs that were taken into account 
on the date of opening of tender, the variation in MODVAT that will accrue to 
the purchaser will be worked out as per the following formula – 

Ma = 40 x (P0/100) {(S1/S0 x (E1/100) – (E0/100)} 

 Where, 

Ma    = Variation in Modvat to be passed on to the purchaser (as per clause no 5.5
          

             of   additional special condition of contract at Annexure –G). 

 PO    = Accepted Basic Rate.  

S1     = The Index No. of wholesale price in respect of items “Iron and semis and 
“Ferro Alloys” Compiled by Economic Adviser, Ministry of industry website 
http://eaindustry.nic.in for the calendar just preceding months prior to the 
call for inspection of the material. For instance, the material offered for 
inspection May 2015, the index No. of April 2015 will be applicable. 

 
           SO    =  The above wholesale price index for “Iron Semis and Ferro alloys” as per 

Economic Adviser, Ministry of industry website http://eaindustry.nic.in for 
the month in which tender was opened. 

E1= Percentage Excise Duty rate as prevalent during the just preceding months 
prior to the call of inspection. 

E0= Percentage Excise Duty rate at the time of opening of tender. 

(ii) The suppliers will submit the following certificates with each bill. 

“We certify that no additional duty set offs on the goods supplied by us have 
accrued under the MODVAT/CENVAT in force on the date of supply after we 
submitted our quotations and submitted the present bill”. 
In the event of MODVAT/CENVAT credit being extended by the Government of 
India to more items that already covered, the contractor should advise the 
purchaser about the additional benefits accrued, through a letter containing the 
following certificate or any variation thereof as may be considered necessary by 
individual Railway Administration. 

“We hereby declare that we can avail additional duty set offs as per latest 
MODVAT scheme in force now and we hereby give reduction of ……………per MT 
and agree to revise the prices indicated in the order. The current ED of 
……………% is payable on this reduced price. Therefore, we request you to amend 
the order accordingly.” 

 
 
 
 

http://eaindustry.nic.in/
http://eaindustry.nic.in/


10 

 

NOTE:-Any offer with different PVC formula or quoting different base months or linkage 
with different indices or fixed rate etc. as compared to the PVC formula provided 
in the tender, will be summarily rejected. 

 
 

Yours faithfully 
 
 

(Sanjay yadav) 
Dy. CE (TP) 

For and on behalf of President of India 
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Annexure-N 

Schedule of material for one set Improved SEJ for long welded Rail (with  65mm 
max:GAP) B.G 60 Kg on PSC Sleepers for T-6922 (BMW Type Design) 

SN Item Drawing No Quantity per set 

1 Plate Screw T-3915 48 

2 Plate Screw T-3911 24 

3 Plain Washer T-6929 20 

4 H.T.S. Bolt with Nuts 24 diax80mm 
long 

T-6928 20 

6 S.C.S washer T-10773 120 

7 Tee head Bolt 25 diax 110mm long T-2660 24 

8 Tee head Bolt 25 diax 110mm long T-2659 24 

9 Angle Tie T-6927 4 

10 MS Bracket with welded packing piece 
(outer) 

T-6926 4 

11 MS Bracket (inner) T-6925 8 

12 MS Bracket (outer) T-6924 4 

13 C.I.Chair T-4168 4 

14 C.I.Chair T-6923 8 

15 Tongue Rail (6950mm) T-6922/4 2 

16 Tongue Rail (5750mm) T-6922/3 2 

17 Stock Rail (5920mm) T-6922/2 2 

18 Stock Rail (7140mm) T-6922/1 2 

 Note :- In case of dispute list mention in the RDSO drawing will be final. 

 

Yours faithfully 
 
 

(Sanjay Yadav) 
Dy. CE (TP) 

For and on behalf of President of India 
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Annexure –„M‟ 
 
Format of Bank Guarantee for security deposit on stamp of valuing 0.25% of Bank 
Guarantee for Security Deposit  
 

Reserved Model form of Bank Guarantee Bond for Security Deposit 

1. In consideration of the President of India (hereinafter called “the Government”) having 
agreed to exempt __________________hereinafter called “the said Contractor(s)”from the 
demand, under the terms and condition. Agreement dated ___________________ made 
between______________________and _________________ for_________________ (hereinafter 
called “the said agreement”), of security deposits for the due fulfillment by the said 
Contractor(s) of the terms and contained in the said Agreement, on production of at bank 
Guarantee for Rs______________________ (Rupees ______________ only) we 
_______________________(hereinafter referred 

(Indicate the name of the bank) 

to as “the Bank”) at the request of ___________________     Contractor(s) do hereby 
undertake to pay to the Government in amount not exceeding of Rs. ___________ against 
any loss or damage caused to or suffered or would be caused to of suffered by the 
Government by reason of any breach by the said Contractor(s) of any of the terms or 
conditions contained in the said Agreement. 

2. We ________________________ do hereby under take to pay the amounts due and  

(Indicate the name of the bank) 

payable under this guarantee without any demur, merely on a demand from the 
Government stating the mount claimed due by way of loss or damage caused to or would 
be caused to suffered by the Government by reasons of breach by the said Contractor(s)  
of any of terms or conditions contained in the said Agreement or by the reasons of the 
Contractor(s) failure to perform the said Agreement. Any such demand on the bank shall 
be conclusive as regards the amount to an amount exceeding________. 

3. We undertake to pay the Government any money so demanded notwithstanding any 
dispute raised by the Contractor(s) Supplier(s) in any suit or proceeding pending before 
any court or Tribunal relating to our liability under this present being absolute and 
unequivocal. 

   The payment so made by us under this bond shall be a valid discharge of us liability for 
payment there under and the Contractor(s)/Supplier(s) shall have no claim against us for 
making such payment. 

4. We ______________________further agree that the guarantee herein contained shall 
(Indicate the name of the bank) 

 remain in full force and effect during the period that would be taken for the performance 
of the said Agreement and in shall continue to be enforceable till all the due of the 
Government under or by virtue of the said Agreement have been fully paid and its claim 
satisfied or discharged or till ____________________________Office/Department, Ministry 
of _____________________ certifies that the terms and conditions of the said agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharge this guarantee.  
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Unless a demand or claim under this guarantee is made on us in writing on or before the 
________________ we shall be discharged from all under this guarantee thereafter. 

5. We ________________________________ further agree with the Government that the       
(Indicate the name of the bank)  

shall have the fullest liberty without our consent and without affecting in any manner. 
Our obligations hereunder to vary any of the terms and conditions of the said Agreement 
or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercised by the 
Government against the said Contactor(s) and to for bear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation, or extension being granted to the said Contractor(s) or 
for any forbearance, act to omission on the part of the Government or  any  indulgence by 
the Government to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

6. This gurantee will not be discharged due to the change in the construction of the Bank 
of the Contractor(s)/Supplier(s). 

7. We______________________lastly undertake not to revoke this guarantee during its 
currency 

              (Indicate the name of the bank) 

          Except with the previous consent of the Government in writing. 

 

   

Dated the_________________day of _________________200 

or________________________________________________ 

                                            (Indicate the name of the bank) 

 
 

Yours faithfully 
 

(Sanjay Yadav) 
Dy. CE (TP) 

For and on behalf of President of India 


