

E-Bid No. 908

CORRIGENDUM NO. 2

Name of Work: Providing and constructing compound wall to vacant plot No.11, 12, 13 & 14 of Maharashtra Bhavan in Sector 30A, Vashi, Navi Mumbai.

C.A.No. : 01/CIDCO/EE(HSG-II)/2014-15

REVISED BIDDING PROGRAMME

Sr. No.	CIDCO Stage	Vendor Stage	Start Date & Time (dd.mm.yy/hh:mm)	Expiry Date & Time (dd.mm.yy/hh:mm)
2		Main Bid Document Purchase & Download	25.03.2015/17.01Hrs.	02.06.2015/17.00Hrs.
		Date of Receipt of Queries from Bidders	02.06.2015/17.01 Hrs.	04.06.2015/17.00Hrs.
	Reply to Queries		04.06.2015/17.01 Hrs.	05.06.2015/17.00Hrs.
3		Complete Bid Preparation for Handover & Main Bid Schedule 'A'	05.06.2015/17.01Hrs.	09.06.2015/17.00Hrs.
4	Close New Entries (Technical)		09.06.2015/17.01Hrs.	10.06.2015/17.00Hrs.
	Close New Entries (Financial)		09.06.2015/17.01Hrs.	10.06.2015/17.00Hrs.
5		Hand over the Prepared Documents	10.06.2015/17.01Hrs.	12.06.2015/17.00Hrs.
6	Opening & scrutiny Original Documents		12.06.2015/17.01Hrs.	17.06.2015/17.00Hrs.
7	Financial Bid Opening		18.06.2015/17.01Hrs.	19.06.2015/17.00Hrs.

This Corrigendum No.2 shall form part of the Main Bid document and the same shall be duly signed and uploaded by the Bidders along with the Main bid document.

Signature of Bidder

Date:

Executive Engineer (Hsg-II)

Date:

