
Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
September 04, 2015 
 
MR. DANIEL ECHANOVA 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Philhealth 
Ward Phase I, Oriental Mindoro Provincial Hospital at Sta. Isabel, Calapan City, 
Oriental Mindoro (Const. of 17.90 m x 58.90 m Two-Storey Philhealth Building Phase 
I), effective on seven (7) days after the receipt of this Notice and shall complete the work 
within Sixty (60) calendar days under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
DANIEL ECHANOVA 
  
Date: ________________ 
 
 
 

IBPL No. 2015-45 
 
 
 
 
 
‘ 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
March 20, 2015 
 
MR. VICTOR JUMIG 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Extension of Silonay 
Boardwalk at Brgy. Silonay, Calapan City, Oriental Mindoro (Construction of 140 Lm. 
Boardwalk Extension), effective on seven (7) days after the receipt of this Notice and 
shall complete the work within Thirty nine (39) calendar days under the supervision of the 
Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
VICTOR JUMIG 
  
Date: ________________ 
 
 
 

IBPL No. 2015-02 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
March 20, 2015 
 
MR. ROLANDO MARTINEZ, SR. 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Improvement of Provincial 
Capitol Gate at J.P. Rizal St., Calapan City, Oriental Mindoro (Construction of Gate 
and Guard House (Facing J.P. Rizal Street), effective on seven (7) days after the receipt 
of this Notice and shall complete the work within Seventy nine (79) calendar days under 
the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLANDO MARTINEZ, SR. 
  
Date: ________________ 
 
 
 

IBPL No. 2015-03 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
March 30, 2015 
 
MR. RUBEN MARINAY 
Pakyaw Labor Group Leader 
Naujan, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Apitong 
Naujan, Irrigation Canal Extension at Naujan, Oriental Mindoro (L=28.00m, Ht=2.60m; 
H.D.= Min), effective on seven (7) days after the receipt of this Notice and shall complete 
the work within Seventy eight (78) calendar days under the supervision of the Provincial 
Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
RUBEN MARINAY 
  
Date: ________________ 
 
 
 

IBPL No. 2015-05 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
March 27, 2015 
 
MR. RETCHEL CASTILLO 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Museum Cum One Stop Shop Center at Old Provincial Capitol Site (Construction of 
40m x 10m Provincial Museum Cum One Stop Shop Center w/ Complete Roofing & 
Septic Tank Only), effective on seven (7) days after the receipt of this Notice and shall 
complete the work within Forty four (44) calendar days under the supervision of the 
Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
RETCHEL CASTILLO 
  
Date: ________________ 
 
 
 

IBPL No. 2015-04 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
March 27, 2015 
 
MR. ROSELITO MAADIA, SR. 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Box 
Culvert at Marayos, Pinamalayan, Oriental Mindoro (Const. Of 1-Barrel Box Culvert; 
L=4.0m; W=3.0m; Hin=2.4m; t=0.28m; w/ riprapping on both sides), effective on seven 
(7) days after the receipt of this Notice and shall complete the work within Fifty six (56) 
calendar days under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROSELITO MAADIA, SR. 
  
Date: ________________ 
 
 
 

IBPL No. 2015-06 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
April 01, 2015 
 
MR. ERNESTO C. SARDALLA 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Improvement of BLOM 
Building (Stockroom & Botika) at Calapan City, Oriental Mindoro (Construction of 
9.50m x 7.50m Extension Storage Building & Repair of Stockroom and Botika), 
effective on seven (7) days after the receipt of this Notice and shall complete the work 
within Ninety one (91) calendar days under the supervision of the Provincial Engineer’s 
Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ERNESTO C. SARDALLA 
  
Date: ________________ 
 
 
 

IBPL No. 2015-07 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
May 26, 2015 
 
MR. RENATO D. FERRIOL, JR. 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Two (2) 
Classroom @ Bulalacao National High School Main, Bulalacao, Oriental Mindoro ( 
Const. Of 2 CL 7.0m x 9.0m Conc. Bldg.; H.D.=60 km.), effective on seven (7) days after 
the receipt of this Notice and shall complete the work within One hundred fourteen (114) 
calendar days under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
RENATO D. FERRIOL, JR. 
  
Date: ________________ 
 
 
 

IBPL No. 2015-11 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
May 29, 2015 
 
MR. MEYNARD M. DELFIN 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Perimeter 
Fence at Ciriaco Abes Memorial National High School, Mahal na Pangalan, Calapan 
City, Oriental Mindoro (Construction of 84 mts long x 1.4 mts high of concrete fence 
(plaster finished one side only), effective on seven (7) days after the receipt of this 
Notice and shall complete the work within Sixty (60) calendar days under the supervision 
of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
MEYNARD M. DELFIN 
  
Date: ___________ 
 
 
 

IBPL No. 2015-12 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
May 29, 2015 
 
MR. RONIE TUGAS 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of One (1) 
Clasroom at Baco National High School – Annex, Baco, Oriental Mindoro (Const. Of 
7.00m x 9.00m Conc. Bldg. With painting; H.D.=22km), effective on seven (7) days after 
the receipt of this Notice and shall complete the work within Eighty (80) calendar days 
under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
RONIE TUGAS 
  
Date: ________________ 
 
 
 

IBPL No. 2015-14 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 04, 2015 
 
MR. CHRISTOPHER CAÑETE 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Two (2) 
Classroom at Campaasan Elementary School, Bulalacao, Oriental Mindoro (Const. Of 
2 CL 7.0m x 9.0m Conc. Bldg.; H.D.=60 km), effective on seven (7) days after the receipt 
of this Notice and shall complete the work within One hundred four (104) calendar days 
under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
CHRISTOPHER CAÑETE 
  
Date: ________________ 
 
 
 

IBPL No. 2015-15 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 05, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-Storey Building), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within Forty seven (47) calendar days under the supervision 
of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-17 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 10, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-Storey Building and demolition of Tourism and PESO Offices), effective 
on seven (7) days after the receipt of this Notice and shall complete the work within Forty 
seven (47) calendar days under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-18 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 18, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-Storey Building), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within Fifty two (52) calendar days under the supervision of 
the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-20 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 02, 2015 
 
MR. CRESENCIO BUNYI 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of One (1) CL 
Building at Domingo Yu Chu National High School – Tagumpay Exit, Tagumpay, 
Pola, Oriental Mindoro (Const. Of 7.00m x 8.00m Conc. Bldg. With painting; 
H.D.=70km), effective on seven (7) days after the receipt of this Notice and shall complete 
the work within Eighty one (81) calendar days under the supervision of the Provincial 
Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
CRESENCIO BUNYI 
  
Date: ________________ 
 
 
 

IBPL No. 2015-16 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 19, 2015 
 
MR. REYMUNDO MAÑIBO 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Water 
System at Brgy. San Roque, Bulalacao, Oriental Mindoro (Construction of water tank 
installation of 2” dia. GI Pipes), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within Forty (40) calendar days under the supervision of the 
Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
REYMUNDO MAÑIBO 
  
Date: ________________ 
 
 
 

IBPL No. 2015-21 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 29, 2015 
 
MR. FILOMINO ONTE 
Pakyaw Labor Group Leader 
Roxas, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Repair/Rehabilitation of 
Roxas Jail Facilities, Roxas, Oriental Mindoro (Construction of 2 units Septic Tank, 
Repair of Existing CR, Repair of Visiting Area), effective on seven (7) days after the 
receipt of this Notice and shall complete the work within Thirty six (36) calendar days 
under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
FILOMINO ONTE 
  
Date: ___________ 
 
 
 

IBPL No. 2015-27 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
July 03, 2015 
 
MR. MEYNARD DELFIN 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Repair of Day Care Center 
at So. Malaya and So. Masagana, Poblacion, Bansud, Oriental Mindoro (Repair of 
Day Care Center at So. Malaya, and So. Masagana 1 & 2 with washing area; L=4m; 
H=0.70m at So. Malaya & So. Masagana 1), effective on seven (7) days after the receipt 
of this Notice and shall complete the work within Thirty (30) calendar days under the 
supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
MEYNARD DELFIN 
  
Date: ___________ 
 
 
 

IBPL No. 2015-28 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
July 02, 2015 
 
MR. RENATO FERRIOL 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Completion of Stage at 
Malad Elementary School, Malad, Calapan City, Oriental Mindoro (Completion of 
Existing Stage, (roofing, masonry work, flooring, post, walling and painting); (w 
demolition of existing roof), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within Thirty three (33) calendar days under the supervision 
of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
RENATO FERRIOL 
  
Date: ________________ 
 
 
 

IBPL No. 2015-29 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 24, 2015 
 
MR. ALLAN MORTEL 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Completion of Stage with 
Stockroom and Dressing Room at Katwiran Elementary School, Katwiran 1, Baco, 
Oriental Mindoro (Completion of 8 mts. X 16 mts. Stage (roofing, masonry work, 
flooring and post and painting), effective on seven (7) days after the receipt of this 
Notice and shall complete the work within Thirty three (33) calendar days under the 
supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ALLAN MORTEL 
  
Date: ________________ 
 
 
 

IBPL No. 2015-24 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 22, 2015 
 
MR. MEYNARD DELFIN 
Pakyaw Labor Group Leader 
Merit, Victoria, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Completion of One 
Classroom Building at Granvida Elementary School, Bugtong na Tuog, Socorro, 
Oriental Mindoro (Completion of 1 CL BLDG. 6.30 mts x 5 mts), effective on seven (7) 
days after the receipt of this Notice and shall complete the work within Thirty five (35) 
calendar days under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
MEYNARD DELFIN 
  
Date: ___________ 
 
 
 

IBPL No. 2015-25 
 

 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 29, 2015 
 
MR. NESTORIO OCAMPO 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Completion of Multi-
Purpose Building at Subaan, Socorro, Oriental Mindoro (Completion of MPB Phase 
1; Inst. Of 4 units 1.80m x 1.80m x 4.0m footings; 4 units 0.35m x 0.50m x 2.15m 
conc. Column and fabrication of steel truss & steel columns with roofing Installation 
for 1 bay), effective on seven (7) days after the receipt of this Notice and shall complete 
the work within Thirty two (32) calendar days under the supervision of the Provincial 
Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
NESTORIO OCAMPO 
  
Date: ___________ 
 
 
 

IBPL No. 2015-26 
 

 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
July 03, 2015 
 
MR. ROSELITO B. MAADIA 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Repair of Senior Citizen 
Building at Guimbonan, Gloria, Oriental Mindoro, effective on seven (7) days after the 
receipt of this Notice and shall complete the work within Forty eight (48) calendar days 
under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROSELITO B. MAADIA 
  
Date: ________________ 
 
 
 

IBPL No. 2015-30 
 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
July 03, 2015 
 
MR. ALFREDO ROM 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Multi-
Purpose Hall at Provincial Capitol Complex, Calapan City, Oriental Mindoro 
(Construction of 25.25m x 18.8m multi purpose bldg. Including pavement, drainage, 
railings, signage, concrete gutter and paintings), effective on seven (7) days after the 
receipt of this Notice and shall complete the work within One hundred four (104) calendar 
days under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ALFREDO ROM 
  
Date: __________ 
 
 
 

IBPL No. 2015-31 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
July 09, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-storey Building), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within Thirty (30) calendar days under the supervision of the 
Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-33 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 19, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-storey Building), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within Fifty two (52) calendar days under the supervision of 
the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-23 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
July 01, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-storey Building), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within Fifty two (52) calendar days under the supervision of 
the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-32 
 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
July 21, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-storey Building), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within One hundred three (103) calendar days under the 
supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-34 
 
 
 
 
 
 
 



 
Republic of the Philippines 

PROVINCE OF ORIENTAL MINDORO 
City of Calapan 

 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
July 21, 2015 
 
MR. ALFREDO ROM 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Multi-
Purpose Hall at Provincial Capitol Complex, Calapan City, Oriental Mindoro 
(Construction of 25.25m x 18.8m multi purpose bldg. Including pavement, drainage, 
railings, signage, concrete gutter and paintings), effective on seven (7) days after the 
receipt of this Notice and shall complete the work within Eighty three (83) calendar days 
under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ALFREDO ROM 
  
Date: __________ 
 
 
 

IBPL No. 2015-35 
 
 
 
 
 
 



 
Republic of the Philippines 

PROVINCE OF ORIENTAL MINDORO 
City of Calapan 

 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
June 19, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-storey Building), effective on seven (7) days after the receipt of this Notice 
and shall complete the work within Twenty one (21) calendar days under the supervision 
of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-19 
 
 
 
 
 
 
 



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
August 04, 2015 
 
MR. ROLLY SALVADOR 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
Treasurer’s Office, Capitol Complex, Calapan City, Oriental Mindoro (Construction of 
30m x 20m 2-Storey), effective on seven (7) days after the receipt of this Notice and shall 
complete the work within Fifty one (51) calendar days under the supervision of the 
Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
ROLLY SALVADOR 
  
Date: ________________ 
 
 
 

IBPL No. 2015-36 
 
 
  



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
August 24, 2015 
 
MR. REYMUNDO MAÑIBO 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Water 
System at Antonino, Victoria, Oriental Mindoro (Construction of Water Tank 1.0 x 2.0 
x 7.0 mtrs Installation of HDPE Pipe 63mm dia with Union Coupling)   , effective on 
seven (7) days after the receipt of this Notice and shall complete the work within Fifty four 
(54) calendar days under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
REYMUNDO MAÑIBO 
  
Date: ________________ 
 
 
 

IBPL No. 2015-42 
 
 
 
 
  



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
September 04, 2015 
 
MR. MARLON COMEDIAM 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Four (4) 
Classroom at Aurelio Arago Memorial National High School, Victoria, Oriental 
Mindoro (Const. of 4 CL 21.00 m x 9.49m Conc. Bldg.; H.D.=15km), effective on seven 
(7) days after the receipt of this Notice and shall complete the work within One hundred 
twenty nine (129) calendar days under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
MARLON COMEDIAM 
  
Date: ________________ 
 
 
 

IBPL No. 2015-48 
 
 
  



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
August 11, 2015 
 
MR. NESTORIO OCAMPO 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Water 
System at Cambunang, Bulalacao, Oriental Mindoro  (1)Installation of deepwell w/ 
overhead stainless bestank, diesel engine & water pump. (2)Repair of existing water 
tank (Rental of welding machine is included in labor), effective on seven (7) days after 
the receipt of this Notice and shall complete the work within Eighty six (86) calendar days 
under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
NESTORIO OCAMPO 
  
Date: ________________ 
 
 
 

IBPL No. 2015-38 
 
  



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
September 04, 2015 
 
MR. JOSEPH A. GERON 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of One(1) 
Classroom at Water Elementary School, Baco, Oriental Mindoro (Const. of 7.00m x 
8.00m conc. Bldg. With painting; H.D.=25km)   , effective on seven (7) days after the 
receipt of this Notice and shall complete the work within Eighty eight (88) calendar days 
under the supervision of the Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
JOSEPH A. GERON 
  
Date: ________________ 
 
 
 

IBPL No. 2015-43-A 
  



Republic of the Philippines 
PROVINCE OF ORIENTAL MINDORO 

City of Calapan 
 

OFFICE OF THE PROVINCIAL GOVERNOR 
 

 
 
September 10, 2015 
 
MR. CHRISTOPHER MASALICAMPO 
Pakyaw Labor Group Leader 
Calapan City, Oriental Mindoro 
 
 

NOTICE TO PROCEED 
 

S i r : 
 
The attached Pakyaw Labor Contract and Agreement having been approved, notice is 
hereby given to your group that the work may proceed on the Construction of Provincial 
General Services Office and Provincial Assessor’s Office, Capitol Complex, Calapan 
City, Oriental Mindoro (Construction of 2-storey Building; 1st Floor 10m x 25m; 2nd 
Floor 10m x 16m), effective on seven (7) days after the receipt of this Notice and shall 
complete the work within Fifty eight (58) calendar days under the supervision of the 
Provincial Engineer’s Office. 
 
Upon receipt of this Notice, you are responsible for performing services under the terms 
and conditions of the agreement and in accordance with the Implementation Schedule. 
 
Issued pursuant to the provision of Republic Act 9184 otherwise known as “Government 
Procurement Reform Act and its Implementing Rules and Regulations”. 
 
Please acknowledge receipt and acceptance of this notice by signing both copies in the 
space provided below. 
 
 
Very truly yours, 

 
 

ALFONSO V. UMALI, JR. 
Provincial Governor 
 
 
I acknowledge receipt of this Notice. 
 
 
CHRISTOPHER MASALICAMPO 
  
Date: ________________ 
 
 
 

IBPL No. 2015-49 
 
 
 


