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This Power Purchase Agreement is made on the [Insert date] day of [Insert Month] of [Insert 

Year] at New Delhi. 

Between  

[Insert Name of the SPD], a company incorporated under the Companies Act 1956 or the 

Companies Act 2013 as applicable, having its registered office at [Insert Registered Office 

Address] (hereinafter referred to as “Solar Power Developer or SPD”, which expression shall, 

unless repugnant to the context or meaning thereof, be deemed to include its successors and 

permitted assignees) as a Party of the First Part; 
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And  

 

Ordnance Factory Ambajhari, Ambajhari Defence Project, Amrawati Road, Nagpur - 

440021 (hereinafter referred to as “OFAJ”, which expression shall, unless repugnant to the 

context or meaning thereof, be deemed to include its successors and assignees) as a Party of 

the Second Part. 

 

The SPD and OFAJ are individually referred to as ‘Party’ and collectively referred to as 

‘Parties’.   

 

Whereas:  

 

A. SECI has been designated by the Government of India as the nodal agency for 

implementation of MNRE scheme for setting up of over 300 MW of Grid-

connected & Off-Grid Solar PV Power Projects by Defence Establishments with 

VGF funding under Jawaharlal Nehru National Solar Mission (JNNSM) of 

Government of India (GoI).   

B. [Insert Name of the SPD], has been declared as a successful bidder against RfS 

No. [Insert RfS No.] dated [XX.XX.XXXX] issued by SECI for selection of SPD 

for development of  capacity of 5 MW in OFAJ and have been issued Letter of 

Intent (LOI) [Insert LOI No.] dated ............... for development of a Solar Power 

Project, generation and sale of solar power under the above Mission. 

C. Pursuant to the issuance of LOI by SECI to the SPD, the SPD has agreed to set 

up the Solar Power Project based on Photo Voltaic technology of [Insert Project 

Capacity] MW capacity in OFAJ.   

D. The SPD has agreed to execute Viability Gap Funding (VGF) Securitization 

Agreement, (if applicable) with SECI for creating a charge on the Project Assets 

based on which the SPD would be eligible to receive VGF support amounting to 

maximum of Rs. [Insert Sanctioned VGF Amount in Figures] (Rupees in 

words) as per terms and conditions of the VGF Securitization Agreement.  

[Applicable only in case of positive VGF Amount]. 

E. The SPD has agreed to sign this Power Purchase Agreement with OFAJ to sell 

Solar Power to OFAJ as per the terms and conditions of this Agreement.  
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F. OFAJ has agreed to purchase such Solar Power from SPD as a buyer as per the 

provisions of the JNNSM.   

G. The SPD has submitted the Performance Bank Guarantee to SECI as per the 

format provided as per the RfS document.   

H. OFAJ agrees to procure power from the SPD up to the Contracted Capacity (as 

defined herein) at a pre-determined Tariff as per Article 9 of this Agreement and 

as per the terms of this Agreement.  

I. The Parties hereby agree to execute this Power Purchase Agreement setting out 

the terms and conditions for the sale of power by SPD to OFAJ.  

NOW THEREFORE, IN CONSIDERATION OF THE PREMISES AND MUTUAL 

AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH HEREIN; IT IS 

HEREBY AGREED BY AND BETWEEN THE PARTIES AS FOLLOWS:  
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1 ARTICLE 1: DEFINITIONS AND INTERPRETATION 

1.1 Definitions  

The terms used in this Agreement, unless as defined below or repugnant to the context, shall 

have the same meaning as assigned to them by the Electricity Act, 2003 and the rules or 

regulations framed there under, including those issued / framed by the Appropriate Commission 

(as defined hereunder), as amended or re-enacted from time to time.  

“Act” or “Electricity 
Act, 2003”  

:  shall mean the Electricity Act, 2003 and include any modifications, 

amendments and substitution from time to time;  

“Agreement” or “Power 
Purchase Agreement” 
or “PPA”  

:  shall mean this Power Purchase Agreement including its recitals and 

Schedules, amended or modified from time to time in accordance 

with the terms hereof;   

“Appropriate 
Commission”  

:  shall mean the Central Electricity Regulatory Commission referred 

to in sub-section (1) of section 76 or the State Electricity Regulatory 

Commission referred to in section 82 or the Joint Electricity 

Regulatory Commission referred to in Section 83 of the Electricity 

Act 2003, as the case may be;   

“Bill Dispute Notice”  :  shall mean the notice issued by a Party raising a Dispute regarding 

a Monthly Bill or a Supplementary Bill issued by the other Party;  

“Bulk Consumer”  :  shall have the same meaning as provided in CERC (Indian 

Electricity Grid Code) Regulations, 2010 as amended from time to 

time;  

“Business Day”  :  shall mean with respect to SPD and OFAJ, a day other than Sunday 

or a statutory holiday, on which the banks remain open for business 

in Delhi;  

“Capacity Utilisation 
Factor” or “CUF”  

:  shall have the same meaning as provided in CERC (Terms and 

Conditions for Tariff determination from Renewable Energy 

Sources) Regulations, 2009 as amended from time to time. However 

for avoidance of any doubt, it is clarified that the CUF shall be 

calculated on the Contracted Capacity; 

“CERC”  :  shall mean the Central Electricity Regulatory Commission of India, 

constituted under sub–section (1) of Section 76 of the Electricity 

Act, 2003, or its successors;  

“Change in Law”  :  shall have the meaning ascribed thereto in Article 12 of this 

Agreement; 

“Commissioning”  :  shall have the meaning ascribed thereto in Article 5 of this 

Agreement;  

“Commercial 
Operation  

Date (COD)”  

 shall be the actual date of commissioning of full capacity (i.e. the 

full capacity of the Power Project has been commissioned and the 

SPD starts scheduling and injecting power from the Power Project 

to the Delivery Point) of the Project as declared by the SNA/SECI  
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“Competent Court of 
Law”  

:  shall mean any court or tribunal or any similar judicial or quasi-

judicial body in India that has jurisdiction to adjudicate upon issues 

relating to this Agreement;  

“Consents, Clearances 
and Permits”  

:  shall mean all authorizations, licenses, approvals, registrations, 

permits, waivers, privileges, acknowledgements, agreements, or 

concessions required to be obtained from or provided by any 

concerned authority for the purpose of setting up of the generation 

facilities and / or supply of power;  

“Consultation Period” :  shall mean the period of sixty (60) days or such other longer period 

as the Parties may agree, commencing from the date of issuance of 

a SPD Preliminary Default Notice or OFAJ Preliminary Default 

Notice as provided in Article 13 of this Agreement, for consultation 

between the Parties to mitigate the consequence of the relevant 

event having regard to all the circumstances;  

“Contract Year”  :  shall mean the period beginning from the Effective Date and ending 

on the immediately succeeding March 31 and thereafter each period 

of 12 months beginning on April 1 and ending on March 31 

provided that:  

 (i) in the financial year in which the COD would occur, the Contract 

Year shall end on the date immediately before the COD and a new 

Contract Year shall commence once again from the COD and end 

on the immediately succeeding March 31, and thereafter each 

period of twelve (12) months commencing on April 1 and ending 

on March 31, and  (ii) provided further that the last Contract Year 

of this Agreement shall end on the last day of the Term of this 

Agreement;  

"Contracted Capacity"  :  shall mean [Insert Project Capacity] MW (AC) contracted with 

OFAJ for supply by the SPD to OFAJ at the Delivery Point from 

the Solar Power Project;  

“Day”  :  shall mean a day, if not a Business Day, the immediately succeeding 

Business Day;   

“Delivery / Inter-

connection / Metering 

Point”  

:  shall mean the point at 11 kV switchgear of the load centre of OFAJ 

where the power from the solar power project is injected (including 

the dedicated transmission line connecting the power project with 

the interconnection point). Metering shall be done at this 

interconnection point where the power is injected i.e. the Delivery 

Point. For interconnection with grid and metering, the SPDs shall 

abide by the relevant CERC/SERC Regulations, Grid Code, and 

Central Electricity Authority (Installation and Operation of Meters) 

Regulations, 2006 as amended and revised from time to time.  

 

All charges and losses related to Transmission of power from project 

up to delivery point (including but not limited to open access, 
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transmission, wheeling, Unscheduled Interchange, Scheduling , 

Reactive power etc.) as notified by the competent authority / 

regulator up to the Delivery Point shall be borne by the SPD and 

beyond the Delivery Point all charges and losses (including but not 

limited to Demand and Usage Charges, open access, transmission, 

wheeling, etc.) as notified by the competent authority / regulator 

from time to time shall be borne by the Buying Utilities.; 

“Discoms”  :  shall mean the distribution utility or the distribution utilities;  

“Dispute”  :  shall mean any dispute or difference of any kind between OFAJ and 

the SPD, in connection with or arising out of this Agreement 

including but not limited to any issue on the interpretation and scope 

of the terms of this Agreement as provided in Article 16 of this 

Agreement;  

“Due Date”  :  shall mean the thirtieth (30th) day after a Monthly Bill or a 

Supplementary Bill is received and duly accepted by OFAJ , if such 

day is not a Business day, the immediately succeeding Business Day, 

by which date such Monthly Bill or a Supplementary Bill is payable 

by OFAJ;  

“Effective Date”  :  shall have the meaning ascribed thereto in Article 2.1 of this 

Agreement; 

“Electricity Laws”  :  shall mean the Electricity Act, 2003 and the rules and regulations 

made there under from time to time along with amendments thereto 

and replacements thereof and any other Law pertaining to electricity 

including regulations framed by the Appropriate Commission;  

“Energy Accounts”  :  shall mean the regional energy accounts/state energy accounts as 

specified in the Grid Code issued by the appropriate agency for each 

Month (as per their prescribed methodology), including the revisions 

and amendments thereof;  

“Event of Default”  :  shall mean the events as defined in Article 13 of this Agreement;   

“Expiry Date”  :  shall mean the date occurring twenty five (25) years from the 

Commercial Operation Date of the Project subject to that the supply 

of power shall be limited for a period of 25 years from the Unit 

Commercial Operation Date of respective Unit(s) unless extended 

by the Parties as per this Agreement;  

“Financing 
Agreements”  

:  shall mean the agreements pursuant to which the SPD has got 

financing for the Power Project including the loan agreements, VGF 

Securitization Agreement, security documents, notes, indentures, 

security agreements, letters of credit and other documents, as may 

be amended, modified, or replaced from time to time, but without in 

anyway increasing the liabilities of OFAJ;  

“Force Majeure” or 
“Force Majeure Event”  

:  shall have the meaning ascribed thereto in Article 11 of this 

Agreement;  
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“Guidelines”  :  shall mean the “JNNSM Guidelines for a scheme for setting up of 

over 300 MW of Grid-connected & Off-Grid Solar PV Power 

Projects by Defence Establishments with VGF funding under 

JNNSM” notified vide No. 30/69/2013-14/NSM dated 07th January 

2015  including its subsequent  amendments and clarifications ;  

"Grid Code" / “IEGC” 
or “State Grid Code”  

:  shall mean the Grid Code specified by the CERC under Clause (h) 

of Sub-section (1) of Section  79 of the Electricity Act, as amended 

from time to time, and/or the State Grid Code as specified by the 

concerned State Commission, referred under  Clause (h) of Sub-

section (1) of Section 86 of the Electricity Act 2003, as applicable;  

“Incremental 
Receivables”  

:  shall have the same meaning as provided in Article 10.4.9 of this 

PPA;  

“Indian Governmental 
Instrumentality”  

:  shall mean the Government of India, Governments of state(s) of 

[Insert the state]and NCT of Delhi and any ministry, department, 

board, authority, agency, corporation, commission under the direct 

or indirect control of Government of India or any of the above state 

Government(s) or both, any political subdivision of any of them 

including any court or Appropriate Commission(s) or tribunal or 

judicial or quasi-judicial body in India;  

“Insurances”  :  shall mean the insurance cover to be obtained and maintained by the 

SPD in accordance with Article 8 of this Agreement;  

“Interconnection 
Facilities”  

:  shall mean the facilities on SPD’s side of the Delivery Point for 
scheduling, transmitting and metering the electrical output in 

accordance with this Agreement and which shall include, without 

limitation, all other transmission lines and associated equipment, 

transformers, relay and switching equipment and protective 

devices, safety equipment and RTU, Data Transfer and Acquisition 

facilities for transmitting data subject to Article 7, the Metering 

System required for supply of power as per the terms of this 

Agreement;   

“Invoice” or “Bill”  :  shall mean either a Monthly Bill / Supplementary Bill or a Monthly 

Invoice/ Supplementary Invoice raised by any of the Parties;  

“Late Payment 
Surcharge”  

:  shall have the meaning ascribed thereto in Article 10.3.3 of this 

Agreement;  

“Law”  :  shall mean in  relation  to this Agreement, all  laws including 

Electricity Laws in force in India and any  statute, ordinance, 

regulation, notification or code, rule, or any interpretation of any of 

them by an Indian Governmental Instrumentality and having force 

of law and shall further include without limitation all applicable 

rules, regulations,  orders,   notifications  by an  Indian  

Governmental Instrumentality pursuant to or under any of them and 
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shall include without limitation all rules, regulations, decisions and 

orders of the Appropriate Commissions;  

“Letter of Credit” or 
“L/C”  

:  shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

"Month"  :  shall mean a period of thirty (30) days from (and excluding) the date 

of the event, where applicable, else a calendar month;  

“National Solar 
Mission or JNNSM”  

:  shall mean the Jawaharlal Nehru National Solar Mission launched 

by the Government of India vide resolution No.5/14/2008-P&C 

dated 11th January 2010, as amended from time to time;  

“Operating Period”  :  shall mean the period commencing from the Commercial Operation 

Date, until the last day of the Term of this Agreement or date of 

earlier termination of this Agreement in accordance with Article 2 

of this Agreement;   

“Open  Access Charges”  :  shall mean the charges levied by the CTU/ RLDC / STU/ SLDC  of 

the State wherein the Solar Power Project is located for the grant of 

Open Access as defined in Electricity Act 2003 and amended time 

to time;  

“Party” and “Parties”  :  shall have the meaning ascribed thereto in the recital to this 

Agreement;  

“Payment Security 
Mechanism”  

:  shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

“Performance Bank 
Guarantee”  

:  shall mean the irrevocable unconditional bank guarantee, 

submitted by the SPD to SECI from a bank mentioned in Schedule 

2 of this Agreement in the form attached hereto as Schedule1;   

“Power Project” or 
“Project”  

 :  shall mean the solar power generation facility of Contracted 

Capacity of [Insert Contracted Capacity] MW, located at [Insert 

Village, Thesil, District & State] having a separate boundary, 

control system, metering and separate points of injection into the 

grid at Delivery/Interconnection/ metering point at STU/CTU 

substation or in case of sharing of transmission lines, by separate 

injection at pooling point. 

This includes all units and auxiliaries such as water supply, 

treatment or storage facilities; bay/s for transmission system in the 

switchyard, dedicated transmission line up to the Delivery Point 

and all the other assets, buildings/structures, equipment, plant and 

machinery, facilities and related assets required for the efficient 

and economic operation of the power generation facility; whether 

completed or at any stage of development and construction or 

intended to be developed and constructed for the purpose of supply 

of power as per this Agreement;  

“Preliminary Default 
Notice” 

:  shall have the meaning ascribed thereto in Article 13 of this 

Agreement; 
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“Project Financing 
Arrangements 

Financial Closure”  

/  :  shall mean arrangement of necessary funds by the Project 

Developer either by way of commitment of funds by the company 

from its internal resources and/or tie up of funds through a bank / 

financial institution by way of sanction of a loan or letter agreeing 

to finance;  

“Prudent Utility 
Practices”  

 :  shall mean the practices, methods and standards that are generally 

accepted internationally from time to time by electric utilities for 

the purpose of ensuring the safe,  efficient and  economic design, 

construction, commissioning, operation and maintenance of power 

generation equipment and which practices, methods and standards 

shall be adjusted as necessary, to take account of:   

a) operation and maintenance guidelines recommended by the 

manufacturers of the plant and equipment to be incorporated in 

the Power Project;  

b) the requirements of Indian Law; and the physical conditions at 

the site of the Power Project;   

“RBI”   :  shall mean the Reserve Bank of India;  

“RLDC”   :  shall mean the relevant Regional Load Dispatch Centre established 

under Sub-section (1) of Section 27 of the Electricity Act, 2003;   

“Rupees”, “Rs.”, “₹”  :  shall mean Indian rupees, the lawful currency of India;   

“Scheduled 
Commissioning Date”   

:  shall mean [Insert a date 4 months from the date of signing of this 

Agreement]; 

“SLDC”  

 

:  shall mean the centre established under Sub-section (1) of Section 

31 of the Electricity Act 2003, relevant for the State(s) where the 

Delivery Point is located;  

“SLDC Charges”  

 

:  shall mean the charges levied by the SLDC of the state wherein the 

Solar Power Project is located;  

“Solar Photovoltaic” or   
“Solar PV”   

:  shall mean the solar photovoltaic power project that uses sunlight 

for conversion into electricity and that is being set up by the SPD 

to provide Solar Power to OFAJ as per the terms and conditions of 

this Agreement; 

“Solar Power”  

 

:  shall mean power generated from the Solar Photovoltaic Power 

Project;  

“State Transmission 
Utility” or “STU”  

 

:  shall mean the Board or the Government company notified by the 

respective State Government under Sub-section (1) of Section 39 of 

the Act;   

“Tariff”  

 

:  shall have the same meaning as provided for in Article 9 of this 

Agreement;  

“Tariff Payment”  

 

:  shall mean the payments to be made under Monthly Bills as referred 

to in Article 10 and the relevant Supplementary Bills;  
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“Termination Notice”  

 

:  shall mean the notice given by either Parties for termination of this 

Agreement in accordance with Article 13 of this Agreement;  

“Term of Agreement”      :  shall have the meaning ascribed thereto in Article 2 of this 

Agreement;  

“Trading Margin”  :  shall mean the margin as fixed by MNRE under this scheme on sale 

of solar power to State Utilities/Discoms/other Bulk Consumers;  

“Unit”  :  shall mean the Solar PV Capacity (AC MW) commissioned as per 

provisions of the Part Commissioning as per the  RfS document and 

this Agreement;  

“Unit  Commercial  

Operation Date (UCOD)”  

:  shall mean the actual commercial operation date (i.e. the date of 

commissioning) of respective Unit(s) of the Power Project where 

upon the SPD starts injecting and scheduling power from the Power 

Project to the Delivery Point and availability / installation of all 

necessary arrangements / equipment including RTU for scheduling 

of power generated from the Project and transmission of data to the 

concerned authority as per applicable;   

“Viability Gap Funding 

(VGF) Securitization  

Agreement”  

:  VGF Securitization Agreement shall mean the “VGF Securitization 
Agreement” including all schedules and all amendments and 
documents supplemental or incidental to the “VGF Securitization 
Agreement” entered by SECI with the SPD for creation of charges, 

perfection and enforcement (if any)  on the assets of the  Power 

Project of the SPD;  For avoidance of any doubt, this shall be 

applicable only in case of positive VGF and 

“Week”   

 

:  shall mean a calendar week commencing from 00:00 hours of 

Monday, and ending at 24:00 hours of the following Sunday;  

1.2 Interpretation  

Save where the contrary is indicated, any reference in this Agreement to:  

1.2.1  “Agreement" shall be construed as including a reference to its Schedules and/or 
Appendices and/or Annexures;  

1.2.2    An "Article", a "Recital", a "Schedule” and a “paragraph / clause" shall be construed as 

a reference to an Article, a Recital, a Schedule and a paragraph/clause respectively of 

this Agreement;  

1.2.3    A “crore” means a reference to ten million (10,000,000) and a “lakh” means a reference 

to one tenth of a million (1, 00,000);  

1.2.4    An "encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien 

or other encumbrance securing any obligation of any person or any other type of 
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preferential arrangement (including, without limitation, title transfer and retention 

arrangements) having a similar effect;   

1.2.5   “Indebtedness” shall be construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or future, 

actual or contingent;  

1.2.6    A "person" shall be construed as a reference to any person, firm, company, corporation, 

society, trust, government, state or agency of a state or any association or partnership 

(whether or not having separate legal personality) of two or more of the above and a 

person shall be construed as including a reference to its successors, permitted transferees 

and permitted assigns in accordance with their respective interests;  

1.2.7    "Rupee", "Rupees", “Rs” or rupee symbol “₹” shall denote Indian Rupees, the lawful 

currency of India;  

1.2.8   The "winding-up", "dissolution", "insolvency", or "reorganization" of a company or 

corporation shall be construed so as to include any equivalent or analogous proceedings 

under the Law of the jurisdiction in which such company or corporation is incorporated 

or any jurisdiction in which such company or corporation carries on business including 

the seeking of liquidation, winding-up, reorganization, dissolution, arrangement, 

protection or relief of debtors;   

1.2.9   Words importing the singular shall include the plural and vice versa;  

1.2.10 This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or may 

from time to time be, amended, varied, novated, replaced or supplemented;  

1.2.11 A Law shall be construed as a reference to such Law including its amendments or re-

enactments from time to time;  

1.2.12 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time;  

1.2.13 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the parts 

of this Agreement, they shall be interpreted in a harmonious manner so as to give effect 

to each part;   
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1.2.14 The tables of contents and any headings or sub-headings in this Agreement have been 

inserted for ease of reference only and shall not affect the interpretation of this 

Agreement;  

1.2.15 All interest, if applicable and payable under this Agreement, shall accrue from day to day 

and be calculated on the basis of a year of three hundred and sixty five (365) days;  

1.2.16 The words “hereof” or “herein”, if and when used in this Agreement shall mean a 

reference to this Agreement;  

1.2.17 The terms “including” or “including without limitation” shall mean that any list of 

examples following such term shall in no way restrict or limit the generality of the word 

or provision in respect of which such examples are provided;  
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2 ARTICLE 2: TERM OF AGREEMENT 

2.1 Effective Date  

2.1.1 This Agreement shall come into effect from [Insert the Date of Execution of this 

Agreement] and such date shall be referred to as the Effective Date.   

2.2 Term of Agreement  

2.2.1 This Agreement subject to Article 2.3 and 2.4 shall be valid for a term from the Effective 

Date until the Expiry Date. This Agreement may be extended for a further period at least 

one hundred eighty (180) days prior to the Expiry Date on agreed terms and conditions 

between the Solar Power Developer (SPD) and OFAJ. 

2.2.2 The SPD is free to operate their plants beyond the Expiry Date if other conditions like 

land lease, permits, approvals and clearances etc., allow. 

2.3 Early Termination   

2.3.1 This Agreement shall terminate before the Expiry Date if either OFAJ or SPD terminates 

the Agreement, pursuant to Article 13 of this Agreement.   

 

2.4 Survival  

2.4.1 The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations and liabilities of the Parties under this Agreement, including the right to 

receive damages as per the terms of this Agreement, nor shall it affect the survival of any 

continuing obligations for which this Agreement provides, either expressly or by 

necessary implication, which are to survive after the Expiry Date or termination 

including those under Article 11 (Force Majeure), Article 13 (Events of Default and 

Termination), Article 14 (Liability and Indemnification), Article 16 (Governing Law and 

Dispute Resolution), Article 17 (Miscellaneous Provisions), and other Articles and 

Schedules of this Agreement which expressly or by their nature survive the Term or 

termination of this Agreement shall continue and survive any expiry or termination of 

this Agreement.  
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3 ARTICLE 3: CONDITIONS SUBSEQUENT 

3.1 Satisfaction of conditions subsequent by the SPD  

The SPD agrees and undertakes to duly perform and complete all of the following 

activities at SPD’s own risk and cost within three (3) months from the Effective Date, 

unless such completion is affected by any Force Majeure event, or if any of the activities 

is specifically waived in writing by SECI:  

a) The SPD shall obtain or apply (as applicable) for all Consents, Clearances and 

Permits required for construction of the Project as per the terms of this Agreement. 

The SPD shall also obtain all Consents, Clearances and Permits required for 

operation and supply of power to OFAJ before Commissioning of the Project; 

b) The SPD shall execute VGF Securitization Agreement (if applicable) with SECI 

as per format provided in Schedule-4 of this Agreement; 

c) The SPD shall make Project financing arrangements and provide necessary 

certificates to SECI in this regard;  

d) The SPD shall make adequate arrangements to connect the Power Project 

switchyard with the Interconnection Facilities at the Delivery Point;  

e) The SPD shall sign a Transmission Agreement with CTU/STU/ Transmission 

Utilities confirming the evacuation and connectivity of the CTU/STU / 

Transmission Utilities system up to the delivery point of SPD by the Scheduled 

Commissioning Date; -   

f) The SPD shall produce the documentary evidence of the possession of the 

designated land in the name of SPD;  

g) The SPD shall fulfil the technical requirements according to criteria mentioned 

under Annexure-B of the RfS document and produce the documentary evidence of 

the same. The SPD shall also specify their plan for meeting the requirement for 

domestic content.  

 

The SPD shall submit to SECI the relevant documents as stated above, complying with 

the Conditions Subsequent, within three (3) months from the Effective Date.  
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3.2 Consequences of non-fulfilment of conditions subsequent   

3.2.1 In case of a failure to submit the documents as above, SECI shall encash the Performance 

Bank Guarantee submitted by the SPD, terminate this Agreement and remove the Project 

from the list of the selected Projects by giving a notice to the SPD in writing of at least 

seven (7) days unless the delay is on account of delay by Government or Force Majeure. 

The termination of the Agreement shall take effect upon the expiry of the 7th day of the 

above notice.   

3.2.2  

3.2.3 For the avoidance of doubt, it is clarified that this Article shall survive the termination of 

this Agreement.  

3.2.4 In case of inability of the SPD to fulfil any one or more of the conditions specified in 

Article 3.1 due to any Force Majeure event, the time period for fulfilment of the 

Conditions Subsequent as mentioned in Article 3.1, shall be extended for the period of 

such Force Majeure event.  

3.2.5 Provided that due to the provisions of this Article 3.2.4, any increase in the time period 

for completion of conditions subsequent mentioned under Article 3.1, shall also lead to 

an equal extension in the Scheduled Commissioning Date.  

3.3 Performance Bank Guarantee  

3.3.1 The Performance Bank Guarantee having validity of twelve (12) months from the date 

of signing this Agreement and of Rs. 30 Lakh/MW to be furnished under this Agreement 

shall be for guaranteeing the commencement of the supply of power up to the Contracted 

Capacity within the time specified in this Agreement as per format provided in 

Schedule1.   

3.3.2 The failure on the part of the SPD to furnish and maintain the Performance Bank 

Guarantee shall be a material breach of the term of this Agreement on the part of the 

SPD.  

3.3.3 If the SPD fails to commence supply of power from the Scheduled Commissioning Date 

specified in this Agreement or any further extension thereof granted by SECI, subject to 

conditions mentioned in Article 4.5, SECI shall encash the Performance Bank Guarantee 

without prejudice to the other rights of SECI under this Agreement.   
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3.4 Return of Performance Bank Guarantee  

3.4.1 Subject to Article 3.3, SECI shall return / release the Performance Bank Guarantee 

immediately after the successful Commissioning of the Project after taking into account 

any liquidated damages / penalties due to delays in commissioning as per provisions 

stipulated in this Agreement.   

3.4.2 The return / release of the Performance Bank Guarantee shall be without prejudice to 

other rights of SECI under this Agreement.  
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4 ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE               

PROJECT 
4.1 SPD’s Obligations   

4.1.1 The SPD undertakes to be responsible, at SPD’s own cost and risk, for:  

a) obtaining all Consents, Clearances and Permits other than those obtained under 

Article 3.1 and maintaining all Consents, Clearances and Permits in full force and 

effect during the Term of this Agreement; and  

b) designing, constructing, erecting, commissioning, completing and testing the 

Power Project in accordance with the applicable Law, the Grid Code, the terms 

and conditions of this Agreement and Prudent Utility Practices; and  

c) the commencement of supply of power up to the Contracted Capacity to OFAJ no 

later than the Scheduled Commissioning Date and continuance of the supply of 

power throughout the term of the Agreement;  

d) connecting the Power Project switchyard with the Interconnection Facilities at the 

Delivery Point; and  

e) owning the Power Project throughout the Term of Agreement free and clear of 

encumbrances, except those expressly permitted under Article 15;  

f) maintaining its controlling shareholding (controlling shareholding shall mean not 

less than 51% of the voting rights and paid-up share capital) prevalent at the time 

of signing of PPA in the Company/Consortium developing the project up to a 

period of one (1) year after Commercial Operation Date. However transfer of 

controlling shareholding within the same Group Companies will be allowed with 

the permission of SECI even before one year period from COD subject to the 

condition that the management control remains within the same Group Companies; 

and 

g) fulfilling all obligations undertaken by the SPD under this Agreement.   

4.2 Information regarding Interconnection Facilities  

4.2.1 The SPD shall be required to obtain all information from STU/ CTU / concerned 

authority with regard to the Interconnection Facilities necessary to enable it to design, 

install and operate Plant and all interconnecting  apparatus/ equipment on the SPD’s side 

of the Delivery Point to enable delivery of electricity at the Delivery Point. 
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4.2.2 The responsibility of getting connectivity with the transmission system owned by the 

STU / CTU or any other transmission utility, as may be required, will lie with the SPD. 

The transmission of power up to the point of interconnection where the metering is done 

for energy accounting shall be the responsibility of the SPD at his own cost.  

The maintenance of Transmission system up to the inter-connection point shall be the 

responsibility of the SPD.  

4.2.3 The arrangement of connectivity can be made by the SPD through a dedicated 

transmission line which the SPD may construct itself or get constructed by STU or any 

other agency. The entire cost of transmission including cost of construction of line, any 

other charges, losses etc. from the Project up to the Interconnection Point will be borne 

by the SPD. Subject to the acceptance of concerned STU / CTU / Authority / Agency (as 

applicable), this connectivity can also be achieved through a shared line with any agency 

or any existing line of STU/CTU, provided the energy accounts are bifurcated and clearly 

demarcated for the power generated at solar project and are issued by the STU/ SLDC 

concerned and all the connected Projects have been selected under this RfS document. 

The SPD shall not be entitled to any deemed generation in case of any delay in 

connectivity to the Project. 

4.2.4 Not Used. 

4.2.5 The all costs and charges including but not limited to the wheeling charges and losses up 

to the interconnect point associated with this arrangement will also be borne by the SPD.  

Not Used. 

4.3 Purchase and sale of Contracted Capacity  

4.3.1 Subject to the terms and conditions of this Agreement, the SPD undertakes to sell to 

OFAJ and OFAJ undertakes to pay Tariff for all the energy supplied at the Delivery Point 

corresponding to the Contracted Capacity.  

4.4 Right to Contracted Capacity & Energy  

4.4.1 OFAJ, at any time during a Contract Year, shall not be obliged to purchase any additional 

energy from the SPD beyond ----------Million kWh (MU). If for any Contract Year, it is 

found that the SPD has not been able to generate minimum energy of ----------Million 

kWh (MU) till the end of 10 years from the COD and --------- Million kWh (MU) for 

the rest of the term of the Agreement, on account of reasons solely attributable to the 
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SPD, the non-compliance by SPD shall make SPD liable to pay the compensation and 

shall duly pay such compensation to OFAJ. This will, however be relaxable by OFAJ to 

the extent of grid non-availability for evacuation, which is beyond the control of the 

developer. This compensation shall be applied to the amount of shortfall in generation 

during the Contract Year.. However, this compensation shall not be applicable in events 

of Force Majeure identified under PPA with OFAJ affecting supply of solar power by 

SPD. .  

4.4.2 Notwithstanding Article 4.4.1, any excess generation over and above 10% of declared 

annual CUF may be purchased by OFAJ or by the Discom(s) unless refused by OFAJ.  

While the SPD would be free to install DC solar field as per its design of required output, 

including its requirement of auxiliary consumption and to reconfigure and repower the 

Project from time to time during the term of the PPA, it will not be allowed to sell any 

excess power to any other entity other than OFAJ (unless refused by OFAJ). However, 

in case at any point of time, the peak of capacity reached is higher than the contracted 

capacity and causes disturbance in the system at the point where power is injected, the 

SPD will have to forego the excess generation and reduce the output to the rated capacity 

and shall also have to pay the penalty/charges (if applicable) as per applicable regulations 

/ requirements / guidelines of CERC / SERC /SLDC or any other competent agency 

Any energy produced and flowing into the grid before CoD shall not be at the cost of 

OFAJ under this scheme. 

4.5 Extensions of Time  

4.5.1 In the event that the SPD is prevented from performing its obligations under Article 

4.1 by the Scheduled Commissioning Date due to:  

a) any OFAJ Event of Default; or  

b) Force Majeure Events affecting OFAJ, or  

c) Force Majeure Events affecting the SPD,   

 

the Scheduled Commissioning Date and the Expiry Date shall be deferred for a 

reasonable period but not less than ‘day for day’ basis, to permit the SPD or OFAJ 

through the use of due diligence, to overcome the effects of the Force Majeure Events 

affecting the SPD or OFAJ, or till such time such Event of Default is rectified by OFAJ.   

4.5.2 [Void] 
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4.5.3 In case of extension due to reasons specified in Article 4.5.1(b) and (c), and if such Force 

Majeure Event continues even after a maximum period of three (3) Months, any of the 

Parties may choose to terminate the Agreement as per the provisions of Article13.5.  

4.5.4 If the Parties have not agreed, within thirty (30) days after the affected Party’s 

performance has ceased to be affected by the relevant circumstance, on the time period 

by which the Scheduled Commissioning Date or the Expiry Date should be deferred, any 

Party may raise the Dispute to be resolved in accordance with Article16.   

4.5.5 As a result of such extension, the Scheduled Commissioning Date and the Expiry Date 

newly determined shall be deemed to be the Scheduled Commissioning Date and the 

Expiry Date for the purposes of this Agreement.   

4.5.6 Notwithstanding anything to the contrary contained in this Agreement, any extension of 

the Scheduled Commissioning Date arising due to any reason envisaged in this 

Agreement shall not be allowed beyond the date determined pursuant to Article 4.6.3.   

4.6 Liquidated Damages for delay in commencement of supply of power to OFAJ 

4.6.1 If the SPD is unable to commence supply of power to OFAJ by the Scheduled 

Commissioning Date other than for the reasons specified in Article 4.5.1, the SPD shall 

pay to SECI, damages for the delay in such commencement of supply of power and 

making the Contracted Capacity available for dispatch by the Scheduled Commissioning 

Date as per the following:  

 

a) Delay up to one (1) months – 1st part of the PBG amounting to Rs. 30 Lakhs shall 

be encashed by SECI, proportionally calculated on per day basis for delay upto 1 

month from the Scheduled Commissioning Date.   

 

b) Delay of more than one (1) month and upto three (3) months: SECI shall encash 

the remaining PBG, proportionally calculated on per day basis for delay upto 

another two months. 

 

c) In case the commissioning of the Project is delayed by more than 3 months after 

scheduled commissioning date, i.e. beyond 9 months from signing of PPA, OFAJ 

reserves the right to terminate the PPA and cancel the Project. 
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d) For the purpose of calculations for penalty, the month shall be considered 

consisting of 30 days 

     

4.7 Acceptance/Performance Test  

4.7.1 Prior to synchronization of the Power Project, the SPD shall be required to get the 

Project certified for the requisite acceptance/performance test as may be laid down by Central 

Electricity Authority or an agency identified by the central government to carry out testing 

and certification for the solar power projects.  

4.8 Third Party Verification  

4.8.1 The SPD shall be further required to provide entry to the site of the Power Project free 

of all encumbrances at all times during the Term of the Agreement to OFAJ and a third 

Party nominated by SECI/MNRE for inspection and verification of the works being 

carried out by the SPD at the site of the Power Project.  

4.8.2 The third party may verify the construction works/operation of the Power Project being 

carried out by the SPD and if it is found that the construction works/operation of the 

Power Project is not as per the Prudent Utility Practices, it may seek clarifications from 

SPD or require the works to be stopped or to comply with the instructions of such third 

party.  
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5 ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND 

COMMERCIAL OPERATION 

5.1 Synchronization, Commissioning and Commercial Operation  

5.1.1 The SPD shall give the concerned RLDC/SLDC, SECI and OFAJ (if applicable) at least 

twenty (20) days advanced preliminary written notice and at least ten  (1) days advanced 

final written notice, of the date on which it intends to synchronize the Power Project to 

the Grid System.   

5.1.2 Subject to Article 5.1.1, the Power Project may be synchronized by the SPD to the Grid 

System when it meets all the connection conditions prescribed in applicable Grid Code 

then in effect and otherwise meets all other Indian legal requirements for synchronization 

to the Grid System.  

5.1.3 The synchronization equipment and all necessary arrangements / equipment including 

RTU for scheduling of power generated from the Project and transmission of data to the 

concerned authority as per applicable regulation shall be installed by the SPD at its 

generation facility of the Power Project at its own cost. The SPD shall synchronize its 

system with the Grid System only after the approval of synchronization scheme is 

granted by the head of the concerned sub-station/Grid System and checking/verification 

is made by the concerned authorities of the Grid System.  

5.1.4 The SPD shall immediately after each synchronization/tripping of generator, inform the 

sub-station of the Grid System to which the Power Project is electrically connected and 

all other concerned authorities in accordance with applicable Grid Code under intimation 

to SECI. In- Addition the SPD will inject in-firm power to grid time to time to carry out 

operational/ functional test prior to commercial operation. 

5.1.5 The SPD shall commission the Project as detailed in “Schedule 6: Commissioning 

  Procedure” within four (4) Months of the date of signing of PPA   
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6         ARTICLE 6: DISPATCH AND SCHEDULING 

6.1       Dispatch and Scheduling  

6.1.1 The SPD shall be required to Schedule its power as per the applicable regulations / 

requirements / guidelines of CERC / SERC /SLDC / RLDC or any other competent 

agency and same being recognized by the SLDC or any other competent authority / 

agency as per applicable regulation/ law / direction and maintain compliance to the 

applicable Codes/ Grid Code requirements and directions, if any, as specified by 

concerned SLDC/RLDC from time to time. Any deviation from the Schedule will attract 

the provisions of applicable regulation / guidelines / directions and any financial 

implication on account of this shall be on the account of the SPD.   
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7 ARTICLE 7: METERING 

7.1 Meters  

7.1.1 For installation of Meters, Meter testing, Meter calibration and Meter reading and all 

matters incidental thereto, the SPD and OFAJ shall follow and be bound by the Central 

Electricity Authority (Installation and Operation of Meters) Regulations, 2006, the Grid 

Code, as amended and revised from time to time,  

7.1.2 The SPD shall bear all costs pertaining to installation, testing, calibration, maintenance, 

renewal and repair of meters at SPD’s side of Delivery Point.  

7.1.3 In addition to ensuring compliance of the applicable codes, the SPD shall install Main & 

Check meters with common CT, PT and one standby meter with separate CT, PT 

(different from the CT, PT for main and check meter but having identical specification) 

at the Delivery Point. All the meters must be ABT compliant.  

7.1.4 In case of pooling of multiple Projects, power from multiple Projects can be pooled at a 

Pooling Substation prior to the Delivery point and the combined power can be fed at 

Delivery point through a common transmission line from the Pooling Substation. In such 

cases, ABT compliant sub-meters (two meters with common CT, PT and one standby 

meter with separate CT, PT) are also to be set up at pooling substation for individual 

projects in addition to the meters at Delivery Point as described in clause 7.1.3. 

7.2 Reporting of Metered Data and Parameters  

7.2.1 The grid connected solar PV power plants will install necessary equipment for regular 

monitoring of solar irradiance (including GHI, DHI and solar radiation in the module 

plane), ambient air temperature, wind speed and other weather parameters and 

simultaneously for monitoring of the electric power (both DC and AC) generated from 

the Project.   

7.2.2 Online arrangement would have to be made by the solar power developer at its own cost 

for submission of above data regularly for the entire period of this Power Purchase 

Agreement to the SLDC, SECI and the concerned Ministry or concerned agency as per 

applicable regulation / directions. 
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7.2.3 Reports on above parameters on monthly basis (or as required by regulation / guidelines) 

shall be submitted by the solar power developer to MNRE through SECI for entire period 

of PPA.   
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8 ARTICLE 8: INSURANCES 

8.1 Insurance  

8.1.1 The SPD shall effect and maintain or cause to be effected and maintained, at its own cost 

and expense, throughout the Term of PPA, Insurances against such risks, with such 

deductibles and with such endorsements and co-insured(s), which the Prudent Utility 

Practices would ordinarily merit maintenance of and as required under the Financing 

Agreements and VGF Securitization Agreement and under applicable laws.   

8.2 Application of Insurance Proceeds  

8.2.1 Save as expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the Power Project or any part of the Power 

Project shall be first applied to reinstatement, replacement or renewal of such loss or 

damage.  

8.2.2 If a Force Majeure Event renders the Power Project no longer economically and 

technically viable and the insurers under the Insurances make payment on a “total loss” 

or equivalent basis, SECI shall have claim on such proceeds of such Insurance as per 

provisions of VGF Securitization Agreement up to the extent of disbursed VGF amount. 

8.3 Effect on liability of OFAJ  

8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any loss, 

damage, liability, payment, obligation or expense which is insured or not or for which 

the SPD can claim compensation, under any Insurance shall not be charged to or payable 

by OFAJ.   
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9 ARTICLE 9: APPLICABLE TARIFF 

9.1 The SPD shall be entitled to receive the Tariff of Rs. [Insert applicable tariff]/ kWh, fixed 

for the entire Term of the PPA with effect from the COD.  

9.2 Any energy produced and flowing into the grid before CoD shall not be at the cost of OFAJ 

under this scheme and in case of excess generation over and above 10% of declared CUF, 

the first right of refusal for purchase of such power shall be with OFAJ. The SPD will be 

free to make short-term sale to any organisation or individual, if and only if refused by OFAJ. 

9.3 The Selected Project Developer will be required to submit a copy of the audited annual 

accounts along with tax audit report supplemented with calculation of Depreciation, 

Certification from Chartered Accountant towards claim of Accelerated Rate of 

Depreciation and a copy of Income Tax return for the Term of Agreement. If at any stage 

after COD it is found that in place of Normal Rate of Depreciation (based on which the 

Solar Power Project Company was selected) the Solar Power Project Company is 

claiming Accelerated Rate of Depreciation as per the Income Tax Act 1961, the 

applicable Tariff of the Solar Power Project shall be reduced Rs 4.75/kWh from the 

COD. 
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10 ARTICLE 10: BILLING AND PAYMENT 

10.1 General  

10.1.1  

10.1.1 From the commencement of supply of power, OFAJ shall pay to the SPD the monthly 

Tariff Payments subject to the adjustments as per provisions of this Agreement including 

Article 6, in accordance with this Article and Article 9. All Tariff Payments by OFAJ 

shall be in Indian Rupees.   

10.2 Delivery and Content of Monthly Bills/Supplementary Bills  

10.2.1 The SPD shall issue to OFAJ a signed Monthly Bill/Supplementary Bill for the 

immediately preceding Month. Each Monthly Bill shall include all charges as per this 

Agreement for the energy supplied for the relevant Month based on Energy Accounts 

issued by RLDC/SLDC or any other competent authority which shall be binding on both 

the Parties. The Monthly Bill amount shall be the product of the energy as per the Energy 

Account and the applicable Tariff.  

10.3 Payment of Monthly Bills  

10.3.1 OFAJ shall pay the amount payable under the Monthly Bill/Supplementary Bill by the 

Due Date to such account of the SPD, as shall have been previously notified by the SPD 

in accordance with Article10.3.2 (iii) below.   

10.3.2 All payments required to be made under this Agreement shall also include any deduction 

or set off for:  

i) deductions required by the Law; and   

ii) amounts claimed by OFAJ, if any, from the SPD, through an invoice to be payable 

by the SPD, and not disputed by the SPD within fifteen (15) days of receipt of the 

said Invoice and such deduction or set-off shall be made to the extent of the 

amounts not disputed. It is clarified that OFAJ shall be entitled to claim any set off 

or deduction under this Article, after expiry of the said fifteen (15) Days period.   

iii) The SPD shall open a bank account at ……………….. [Insert name of place] (the  

"SPD’s  Designated  Account")  for  all  Tariff  Payments  (including 

Supplementary Bills) to be made by OFAJ to the SPD, and notify OFAJ of the 
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details of such account at least ninety (90) Days before the dispatch of the first 

Monthly Bill. OFAJ shall also designate a bank account at ……….(insert place) 

for payments to be made by the SPD to OFAJ, if any, and notify the SPD of the 

details of such account ninety (90) Days before the Scheduled Commissioning 

Date. OFAJ and the SPD shall instruct their respective bankers to make all 

payments under this Agreement to the SPD’ Designated Account or OFAJ’s 

Designated Account, as the case may be, and shall notify either Party of such 

instructions on the same day.   

10.3.3 Late Payment Surcharge  

In the event of delay in payment of a Monthly Bill by OFAJ beyond thirty (30) days of 

its Due Date, a Late Payment Surcharge shall be payable to the SPD at the rate of 1.25% 

per month on the outstanding amount calculated on a day to day basis. The Late Payment 

Surcharge shall be claimed by the SPD through the Supplementary Bill.   

10.3.4 In the event of early Commissioning of the Project the payment for the power fed to the 

grid will be accounted from the date of COD, but SPD would be allowed to raise Bills 

against such power only from the date not earlier than two months prior to Scheduled 

Commissioning Date.  

10.4 Payment Security Mechanism  

Letter of Credit (LC):  

10.4.1 OFAJ shall extend to the SPD, in respect of payment of its Monthly Bills and/or 

Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of credit 

(“Letter of Credit”), which may be drawn upon by the SPD in accordance with this 

Article.  

10.4.2 Subject to Article 10.4.1, not later than one (1) Month before the start of supply, OFAJ 

through a scheduled bank shall extend a Letter of Credit in favour of the SPD, to be made 

operative from a date prior to the Due Date of its first Monthly Bill under this Agreement. 

The Letter of Credit shall have a term of twelve (12) Months and shall be renewed 

annually, for an amount equal to: 

 

i) for the first Contract Year, equal to the estimated average monthly billing;  
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ii) for each subsequent Contract Year, equal to the average of the monthly billing of 

the previous Contract Year.   

10.4.3 Provided that the SPD shall not draw upon such Letter of Credit prior to the Due Date of 

the relevant Monthly Bill and/or Supplementary Bill, and shall not make more than one 

drawal in a Month.  

10.4.4 Provided further that if at any time, such Letter of Credit amount falls short of the amount 

specified in Article 10.4.2 due to any reason whatsoever, OFAJ shall restore such 

shortfall within seven (7) days.  

10.4.5 OFAJ shall cause the scheduled bank issuing the Letter of Credit to intimate the SPD, in 

writing regarding establishing of such irrevocable Letter of Credit.   

10.4.6 OFAJ shall ensure that the Letter of Credit shall be renewed not later than ten (10) days 

prior to its expiry.  

10.4.7 All costs relating to opening and maintenance of the Letter of Credit shall be borne by 

OFAJ.  

10.4.8 If OFAJ fails to pay a Monthly Bill or Supplementary Bill or part thereof within and 

including the Due Date, then, subject to Article 10.4.6, the SPD may draw upon the Letter 

of Credit, and accordingly the bank shall pay without any reference or instructions from 

OFAJ, an amount equal to such Monthly Bill or Supplementary Bill or part thereof, if 

applicable, in accordance with Article 10.3.3 above, by presenting to the scheduled bank 

issuing the Letter of Credit, the following documents:  

 i) a copy of the Monthly Bill or Supplementary Bill which has remained unpaid to SPD  

and;  

ii) a certificate from the SPD to the effect that the bill at item (i) above, or specified part 

thereof, is in accordance with the Agreement and has remained unpaid beyond the 

Due Date;  

10.5 Disputed Bill  

10.5.1 If the Party does not dispute a Monthly Bill or a Supplementary Bill raised by the other 

Party by the Due Date, such Bill shall be taken as conclusive.  

10.5.2 If the OFAJ disputes the amount payable under a Monthly Bill or a Supplementary Bill, 

as the case may be, it shall pay 50% of the disputed amount and it shall within fifteen 
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(15) days of receiving such Bill, issue a notice (the "Bill Dispute Notice") to the invoicing 

Party setting out:  

i)         the details of the disputed amount;  

 ii)        its estimate of what the correct amount should be; and 

iii)  all written material in support of its claim.  

  

10.5.3 If the SPD agrees to the claim raised in the Bill Dispute Notice issued pursuant to Article 

10.5.2, the SPD shall revise such Bill and present along with the next Monthly Bill. In 

such a case excess amount shall be refunded along with interest at the same rate as Late 

Payment Surcharge, which shall be applied from the date on which such excess payment 

was made by the disputing Party to the invoicing Party and up to and including the date 

on which such payment has been received as refund.   

10.5.4 If the SPD does not agree to the claim raised in the Bill Dispute Notice issued pursuant 

to Article 10.5.2, it shall, within fifteen (15) days of receiving the Bill Dispute Notice, 

furnish a notice (Bill Disagreement Notice) to the OFAJ providing:  

i) reasons for its disagreement;  

ii) its estimate of what the correct amount should be; and   

iii) all written material in support of its counter-claim.  

10.5.5 Upon receipt of the Bill Disagreement Notice by the OFAJ under Article 10.5.4, 

authorized representative(s) or a director of the board of directors/ member of board of 

the OFAJ and SPD shall meet and make best endeavours to amicably resolve such dispute 

within fifteen (15) days of receipt of the Bill Disagreement Notice.   

10.5.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt of 

Bill Disagreement Notice pursuant to Article 10.5.4, the matter shall be referred to 

Dispute resolution in accordance with Article 16. 10.5.7 For the avoidance of doubt, 

it is clarified that despite a Dispute regarding an Invoice, OFAJ shall, without prejudice 

to its right to Dispute, be under an obligation to make payment of 50% of the Disputed 

Amount in the Monthly Bill. 
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10.6 Quarterly and Annual Reconciliation  

10.6.1 The Parties acknowledge that all payments made against Monthly Bills and 

Supplementary Bills shall be subject to quarterly reconciliation within 30 days of the end 

of the quarter at the beginning of the following quarter of each Contract Year and annual 

reconciliation at the end of each Contract Year within 30 days to take into account the 

Energy Accounts, Tariff adjustment payments, Late Payment Surcharge, or any other 

reasonable circumstance provided under this Agreement. 

10.6.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter of a 

Contract Year or a full Contract Year as the case may be has been finally verified and 

adjusted, the SPD and OFAJ shall jointly sign such reconciliation statement. Within 

fifteen (15) days of signing of a reconciliation statement, the SPD shall make appropriate 

adjustments in the next Monthly Bill. Late Payment Surcharge/ interest shall be payable 

in such a case from the date on which such payment had been made to the invoicing Party 

or the date on which any payment was originally due, as may be applicable. Any Dispute 

with regard to the above reconciliation shall be dealt with in accordance with the 

provisions of Article 16.  

10.7 Payment of Supplementary Bill  

10.7.1 SPD may raise a ("Supplementary Bill") for payment on account of:  

i) Adjustments required by the Energy Accounts (if applicable); or   

ii) [Void]or  

iii) Change in Law as provided in Article 12, or and such Supplementary Bill shall be 

paid by the other Party.  
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10.7.2 OFAJ shall remit all amounts due under a Supplementary Bill raised by the SPD to the 

SPD's Designated Account by the Due Date. If any claim is being raised by the Buying 

Utilities pursuant to the Article 4.4.1, OFAJ shall make adjustment in the payment made 

to the SPD.    

10.7.3 In the event of delay in payment of a Supplementary Bill by either Party beyond its Due 

Date, a Late Payment Surcharge shall be payable at the same terms applicable to the 

Monthly Bill in Article 10.3.3.   
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11 ARTICLE 11: FORCE MAJEURE 

11.1 Definitions  

11.1.1 In this Article, the following terms shall have the following meanings:  

11.2 Affected Party  

11.2.1 An affected Party means OFAJ or the SPD whose performance has been affected by an 

event of Force Majeure.  

11.3 Force Majeure  

11.3.1  A ‘Force Majeure’ means any event or circumstance or combination of events those 

stated below that wholly or partly prevents or unavoidably delays an Affected Party in 

the performance of its obligations under this Agreement, but only if and to the extent that 

such events or circumstances are not within the reasonable control, directly or indirectly, 

of the Affected Party and could not have been avoided if the Affected Party had taken 

reasonable care or complied with Prudent Utility Practices:  

a) Act of God, including, but not limited to lightning, drought, fire and explosion (to 

the extent originating from a source external to the site), earthquake, volcanic 

eruption, landslide, flood, cyclone, typhoon or tornado if and only if it is declared 

/ notified by the competent state / central authority / agency (as applicable);  

b) any act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or 

military action if and only if it is declared / notified by the competent state / central 

authority / agency (as applicable); or   

c) radioactive contamination or ionising radiation originating from a source in India 

or resulting from another Force Majeure Event mentioned above excluding 

circumstances where the source or cause of contamination or radiation is brought 

or has been brought into or near the Power Project by the Affected Party or those 

employed or engaged by the Affected Party.  
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11.4 Force Majeure Exclusions  

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the extent 

that they are consequences of an event of Force Majeure:  

a) Unavailability, late delivery, or changes in cost of the plant, machinery, equipment, 

materials, spare parts or consumables for the Power Project;  

b) Delay in the performance of any contractor, sub-contractor or their agents;  

c) Non-performance resulting from normal wear and tear typically experienced in 

power generation materials and equipment;  

d) Strikes at the facilities of the Affected Party;  

e) Insufficiency of finances or funds or the agreement becoming onerous to perform; 

and  

f) Non-performance caused by, or, connected with the Affected Party’s:   

i) Negligent or intentional acts, errors or omissions;  

ii) Failure to comply with an Indian Law; or  

iii) Breach of, or default under this Agreement.  

 

11.5 Notification of Force Majeure Event  

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure as 

soon as reasonably practicable, but not later than seven (7) days after the date on which 

such Party knew or should reasonably have known of the commencement of the event of 

Force Majeure. If an event of Force Majeure results in a breakdown of communications 

rendering it unreasonable to give notice within the applicable time limit specified herein, 

then the Party claiming Force Majeure shall give such notice as soon as reasonably 

practicable after reinstatement of communications, but not later than one (1) day after 

such reinstatement.  

11.5.2 Provided that such notice shall be a pre-condition to the Affected Party’s entitlement to 

claim relief under this Agreement. Such notice shall include full particulars of the event 

of Force Majeure, its effects on the Party claiming relief and the remedial measures 

proposed. The Affected Party shall give the other Party regular (and not less than 

monthly) reports on the progress of those remedial measures and such other information 

as the other Party may reasonably request about the Force Majeure Event.  
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11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the relevant 

event of Force Majeure; and (ii) the cessation of the effects of such event of Force 

Majeure on the performance of its rights or obligations under this Agreement, as soon as 

practicable after becoming aware of each of these cessations.  

11.6 Duty to Perform and Duty to Mitigate  

11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the 

Affected Party shall continue to perform its obligations pursuant to this Agreement. The 

Affected Party shall use its reasonable efforts to mitigate the effect of any Force Majeure 

Event as soon as practicable.   

11.7 Available Relief for a Force Majeure Event  

11.7.1 Subject to this Article 11:  

a) no Party shall be in breach of its obligations pursuant to this Agreement except to 

the extent that the performance of its obligations was prevented, hindered or 

delayed due to a Force Majeure Event; 

b) every Party shall be entitled to claim relief in relation to a Force Majeure Event in 

regard to its obligations, including but not limited to those specified under  

Article 4.5; 

c) For avoidance of doubt, neither Party’s obligation to make payments of money due 

and payable prior to occurrence of Force Majeure events under this Agreement shall 

be suspended or excused due to the occurrence of a Force Majeure Event in respect 

of such Party. 

d) Provided that no payments shall be made by either Party affected by a Force 

Majeure Event for the period of such event on account of its inability to perform its 

obligations due to such Force Majeure Events 
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12 ARTICLE 12: CHANGE IN LAW 

12.1 Definitions  

In this Article 12, the following terms shall have the following meanings:  

12.1.1"Change in Law" means the occurrence of any of the following events after the Effective 

Date resulting into any additional recurring/ non-recurring expenditure by the SPD or 

any income to the SPD:  

• the enactment, coming into effect,  adoption, promulgation, amendment, 

modification or repeal (without re-enactment or consolidation) in India, of any 

Law, including rules and regulations framed pursuant to such Law;  

• a change in the interpretation or application of any Law by any Indian 

Governmental Instrumentality having the legal power to interpret or apply such 

Law, or any Competent Court of Law;  

• the imposition of a requirement for obtaining any Consents, Clearances and  

• Permits which was not required earlier;   

• a change in the terms and conditions prescribed for obtaining any Consents, 

Clearances and Permits or the inclusion of any new terms or conditions for 

obtaining such Consents, Clearances and Permits; except due to any default of 

the SPD;  

• any change in tax or introduction of any tax made applicable for supply of power 

by the SPD as per the terms of this Agreement.  

but shall not include (i) any change in any withholding tax on income or dividends 

distributed to the shareholders of the SPD, or (ii) any change on account of regulatory 

measures by the Appropriate Commission.  

12.2 Relief for Change in Law  

12.2.1 The aggrieved Party shall be required to approach the Central Commission for seeking 

approval of Change in Law.   

12.2.2 The decision of the Central Commission to acknowledge a Change in Law and the date 

from which it will become effective, provide relief for the same, shall be final and 

governing on both the Parties.  
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13 ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION 

13.1 SPD Event of Default  

13.1.1 The occurrence and / or continuation of any of the events subject to Article 4.1 of the 

“VGF Securitization Agreement (if applicable)” or / and following events, unless any 

such event occurs as a result of a Force Majeure Event or a breach by OFAJ of its 

obligations under this Agreement, shall constitute a SPD Event of Default:  

(i) the failure to commence supply of power to OFAJ up to the Contracted Capacity, 

by the end of the period specified in Article 4, or   

if 

a) the SPD assigns, mortgages or charges or purports to assign, mortgage or 

charge any of its assets or rights related to the Power Project in 

contravention of the provisions of this Agreement or / and VGF  

Securitization Agreement; or  

b) the SPD transfers or novates any of its rights and/ or obligations under this 

agreement, in a manner contrary to the provisions of this Agreement or / 

and VGF Securitization Agreement; except where such transfer.  

• is in pursuance of a Law; and does not affect the ability of the 

transferee to perform, and such transferee has the financial capability 

to perform,  its obligations under this Agreement or / and VGF 

Securitization Agreement or  

• is to a transferee who assumes such obligations under this Agreement 

and the Agreement remains effective with respect to the transferee;  

(ii) if (a) the SPD becomes voluntarily or involuntarily the subject of any bankruptcy 

or insolvency or winding up proceedings and such proceedings remain uncontested 

for a period of thirty (30) days, or (b) any winding up or bankruptcy or insolvency 

order is passed against the SPD, or (c) the SPD goes into liquidation or dissolution 

or has a receiver or any similar officer appointed over all or substantially all of its 

assets or official liquidator is appointed to manage its affairs, pursuant to Law, 

provided that a dissolution or liquidation of the SPD will not be a SPD Event of 

Default if such dissolution or liquidation is for the purpose of a merger, 

consolidation or reorganization and where the resulting company retains 
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creditworthiness similar to the SPD and expressly assumes all obligations of the 

SPD under this Agreement and is in a position to perform them; or  

(iii) the SPD repudiates this Agreement and does not rectify such breach within a period 

of thirty (30) days from a notice from OFAJ in this regard; or  

(v) change in controlling shareholding before the specified time frame as mentioned 

in Article 4.1.1 of this Agreement; or  

(vi) occurrence of any other event which is specified in this Agreement to be a material 

breach/ default of the SPD.  

13.2 OFAJ Event of Default   

13.2.1The occurrence and the continuation of any of the following events, unless any such event 

occurs as a result of a Force Majeure Event or a breach by the SPD of its obligations 

under this Agreement, shall constitute the Event of Default on the part of defaulting 

OFAJ:  

(i) OFAJ fails to pay (with respect to a Monthly Bill or a Supplementary Bill), subject 

to Article 10.5, for a period of ninety (90) days after the Due Date and the SPD is 

unable to recover the amount outstanding to the SPD through the Letter of Credit/ 

Default Escrow Account,  

(ii) OFAJ repudiates this Agreement and does not rectify such breach even within a 

period of thirty (30) days from a notice from the SPD in this regard; or  

(iii) except where due to any SPD’s failure to comply with its obligations, OFAJ is in 

material breach of any of its obligations pursuant to this Agreement, and such 

material breach is not rectified by OFAJ within thirty (30) days of receipt of notice 

in this regard from the SPD to OFAJ; or  

if 

• OFAJ becomes voluntarily  or  involuntarily  the  subject  of  any bankruptcy  

or  insolvency  or  winding  up  proceedings  and  such proceedings remain 

uncontested for a period of thirty (30) days, or   

• any winding up or bankruptcy or insolvency order is passed against OFAJ,  

or 

• OFAJ goes into liquidation or dissolution or a receiver or any similar officer 

is appointed over all or substantially all of its assets or official liquidator is 

appointed to manage its affairs, pursuant to Law, Provided  
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that it shall not constitute a OFAJ Event of Default, where such dissolution 

or liquidation of OFAJ or OFAJ is for the purpose of a merger, 

consolidation or reorganization and where the resulting entity has the 

financial standing to perform its obligations under this Agreement and has 

creditworthiness similar to OFAJ and expressly assumes all obligations of 

OFAJ and is in a position to perform them; or;  

(iv) Occurrence of any other event which is specified in this Agreement to be a material 

breach or default of OFAJ.  

13.3 Procedure for cases of SPD Event of Default  

13.3.1 Upon the occurrence and continuation of any SPD Event of Default under Article 13.1, 

OFAJ/SECI shall have the right to deliver to the SPD, with a copy to the representative 

of the lenders to the SPD with whom the SPD has executed the Financing Agreements, 

a notice stating its intention to terminate this Agreement (OFAJ Preliminary Default 

Notice), which shall specify in reasonable detail, the circumstances giving rise to the 

issue of such notice.  

13.3.2  Within a period of seven (7) days following the expiry of the Consultation Period unless 

the Parties shall have otherwise agreed to the contrary or the SPD Event of Default giving 

rise to the Consultation Period shall have ceased to exist or shall have been remedied, 

OFAJ may terminate this Agreement by giving a written Termination Notice of thirty 

(30) days to the SPD.  

13.3.3  Subject to the terms of this Agreement, upon occurrence of a SPD Event of Default under 

this Agreement, the lenders in consultation with OFAJ may exercise their rights, if any, 

under Financing Agreements, to seek substitution of the SPD by a selectee for the 

residual period of the Agreement, for the purpose of securing the payments of the total 

debt amount from the SPD and performing the obligations of the SPD.   

Provided that any substitution under this Agreement can only be made with the condition 

that the selectee meets the eligibility requirements of Request for Selection (RfS) issued 

by SECI and accepts the terms of VGF Securitization Agreement (if applicable) signed 

between SPD and SECI.   

13.3.4 The lenders in consultation with SECI may seek to exercise right of substitution under 

Article 13.3.3 by an amendment or novation of the PPA in favour of the selectee. The 
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SPD shall cooperate with the SECI to carry out such substitution and shall have the duty 

and obligation to continue to operate the Power Project in accordance with this PPA till 

such time as the substitution is finalized.  

13.3.5 In case the lending institution exercises the right to step in or take over the Project SECI 

will also have right to step in along with the lending institution.  

13.4 Procedure for cases of OFAJ Event of Default  

13.4.1 Upon the occurrence and continuation of any OFAJ Event of Default specified in Article 

13.2 the SPD shall have the right to deliver to OFA, a SPD Preliminary Default Notice, 

which notice shall specify in reasonable detail the circumstances giving rise to its issue.  

13.4.2 Following the issue of a SPD Preliminary Default Notice, the Consultation Period of 

sixty (60) days or such longer period as the Parties may agree, shall apply and it shall be 

the responsibility of the Parties to discuss as to what steps shall be taken with a view to 

mitigate the consequences of the relevant Event of Default having regard to all the 

circumstances.  

13.4.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement.   

13.4.4 After a period of seven (7) days following the expiry of the Consultation Period and 

unless the Parties shall have otherwise agreed to the contrary or OFAJ Event of Default 

giving rise to the Consultation Period shall have ceased to exist or shall have been 

remedied, the SPD shall be free to sell the Contracted Capacity to any third party of the 

SPD’s choice.  

Provided further that at the end of two (2) months period from the period mentioned in 

this Article 13.4.4, this Agreement may be terminated by the SPD.  

13.5  Termination due to Force Majeure  

13.5.1 If the Force Majeure Event or its effects continue to be present beyond the period as 

specified in Article 4.5.3, either Party shall have the right to cause termination of the 

Agreement. In such an event, this Agreement shall terminate on the date of such 

Termination Notice. 
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14 ARTICLE 14: LIABILITY AND INDEMNIFICATION 

14.1 Indemnity  

14.1.1  The SPD shall indemnify, defend and hold OFAJ harmless against:  

a) any and all third party claims against OFAJ for any loss of or damage to property 

of such third party, or death or injury to such third party, arising out of a breach by 

the SPD of any of its obligations under this Agreement; and   

b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by OFAJ from third party claims 

arising by reason of a breach by the SPD of any of its obligations under this 

Agreement, (provided that this Article 14 shall not apply to such breaches by the 

SPD, for which specific remedies have been provided for under this Agreement)  

  

14.2 Procedure for claiming Indemnity  

14.2.1 Third party claims  

a. Where the Indemnified Party is entitled to indemnification from the Indemnifying 

Party pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified  

Party shall promptly notify the Indemnifying Party of such claim referred to in 

Article 14.1.1(a) or 14.1.2(a) in respect of which it is entitled to be indemnified.  

Such notice shall be given as soon as reasonably practicable after the Indemnified 

Party becomes aware of such claim. The Indemnifying Party shall be liable to settle 

the indemnification claim within thirty (30) days of receipt of the above notice. 

Provided however that, if:  

i) the Parties choose to refer the dispute before the Arbitrator in accordance 

with Article 16.3.2; and   

ii) the claim amount is not required to be paid/ deposited to such third party 

pending the resolution of the Dispute,   

the Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly following the 

resolution of the Dispute, if such Dispute is not settled in favour of the Indemnified 

Party.  
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b. The Indemnified Party may contest the claim by referring to the Arbitrator for 

which it is entitled to be Indemnified under Article 14.1.1(a) or 14.1.2(a) and the 

Indemnifying Party shall reimburse to the Indemnified Party all reasonable costs 

and expenses incurred by the Indemnified party. However, such Indemnified Party 

shall not settle or compromise such claim without first getting the consent of the 

Indemnifying Party, which consent shall not be unreasonably withheld or delayed.   

An Indemnifying Party may, at its own expense, assume control of the defence of 

any proceedings brought against the Indemnified Party if it acknowledges its 

obligation to indemnify such Indemnified Party, gives such Indemnified Party 

prompt notice of its intention to assume control of the defence, and employs an 

independent legal counsel at its own cost that is reasonably satisfactory to the 

Indemnified Party.   

14.3 Indemnifiable Losses  

14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the Indemnifying 

Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party shall promptly 

notify the Indemnifying Party of the Indemnifiable Losses actually incurred by the 

Indemnified Party. The Indemnifiable Losses shall be reimbursed by the Indemnifying 

Party within thirty (30) days of receipt of the notice seeking Indemnifiable Losses by the 

Indemnified Party. In case of non-payment of such losses after a valid notice under this 

Article14, such event shall constitute a payment default under Article13. 

14.4 Limitation on Liability  

14.4.1 Except as expressly provided in this Agreement, neither the SPD nor Buying Utilities 

nor its/ their respective officers, directors, agents, employees or affiliates (or their 

officers, directors, agents or employees), shall be liable or responsible to the other Party 

or its affiliates, officers, directors, agents, employees, successors or permitted assigns or 

their respective insurers for incidental, indirect or consequential damages, connected 

with or resulting from performance or non-performance of this Agreement, or anything 

done in connection herewith, including claims in the nature of lost revenues, income or 

profits (other than payments expressly required and properly due under this Agreement), 

any increased expense of, reduction in or loss of power generation or equipment used 

therefore, irrespective of whether such claims are based upon breach of warranty, tort 

(including negligence, whether of the SPD or others), strict liability, contract, breach of 

statutory duty, operation of law or otherwise.   

14.4.2 OFAJ shall have no recourse against any officer, director or shareholder of the SPD or 

any Affiliate of the SPD or any of its officers, directors or shareholders for such claims 
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excluded under this Article. The SPD shall have no recourse against any officer, director 

or shareholder of OFAJ, or any affiliate of OFAJ or any of its officers, directors or 

shareholders for such claims excluded under this Article.   

14.5 Duty to Mitigate   

14.5.1   The Parties shall endeavour to take all reasonable steps so as mitigate any loss or damage 

which has occurred under this Article 14.  
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15 ARTICLE 15: ASSIGNMENTS AND CHARGES 

15.1 Assignments   

This Agreement shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. This Agreement shall not be assigned by 

any Party other than by mutual consent between the Parties to be evidenced in writing.  

Provided that, OFAJ shall permit assignment of any of SPDs rights and obligations under 

this Agreement in favour of the lenders to the SPD, if required under the Financing 

Agreements.   

Provided that, such consent shall not be withheld by the SPD if OFAJ seeks to transfer 

to any affiliate all of its rights and obligations under this Agreement.  

Provided further that any successor(s) or permitted assign(s) identified after mutual 

agreement between the Parties may be required to execute a new agreement on the       

same terms and conditions as are included in this Agreement. 

15.2 Permitted charges  

15.2.1 SPD shall not create or permit to subsist any encumbrance over all or any of its rights 

and benefits under this Agreement, other than as set forth in Article 15.1, the Guidelines 

and the VGF Securitization Agreement (if applicable).  
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16 ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION 

16.1 Governing Law  

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts in Delhi.  

16.2 Amicable Settlement and Dispute Resolution  

16.2.1    Amicable Settlement  

(i) Either Party is entitled to raise any claim, dispute or difference of whatever nature 

arising under, out of or in connection with this Agreement (“Dispute”) by giving a 

written notice (Dispute Notice) to the other Party, which shall contain: 

(a) a description of the Dispute;  

(b) the grounds for such Dispute; and  

(c) all written material in support of its claim.  

(ii) Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Article 

16.2.1(i) Both Parties shall endeavour and make all efforts to amicably settle the 

Dispute.  

(iii) If the Parties fail to resolve the Dispute amicably within thirty (30) days from the 

later of the dates mentioned in this Article 16.2.1 (iii), the Dispute shall be referred 

for dispute resolution in accordance with Article 16.3. 

16.3 Dispute Resolution   

16.3.1    Dispute Resolution by the Appropriate Commission   

(i) Where any Dispute (a) arises from a claim made by any Party for any change in 

or determination of the Tariff or any matter related to Tariff or claims made by 

any Party which partly or wholly relate to any change in the Tariff or 

determination of any of such claims could result in change in the Tariff, or (b) 

relates to any matter agreed to be referred to the Appropriate Commission, such 

Dispute shall be submitted to adjudication by the Central Commission.  

(ii) OFAJ shall be entitled to co-opt the lenders (if any) as a supporting party in such 

proceedings before the Central Commission.  
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16.3.2    Dispute Resolution through Arbitration   

      If the Dispute arises out of or in connection with any claims not covered in Article  

16.3.1(i), such Dispute shall be resolved by arbitration under the Indian Arbitration and 

Conciliation Act, 1996 as under provided not settled amicably as per Article  

16.2.1:  

i) The Arbitration Tribunal shall consist of three (3) Arbitrators. Each party shall 

appoint one Arbitrator within 30 days of the receipt of request for settlement of 

dispute by Arbitration. The two appointed Arbitrators shall within 30 days of their 

appointment, appoint a third Arbitrator who shall act as presiding Arbitrator. In 

case the party fails to appoint an Arbitrator within 30 days from the date of receipt 

of request or the two appointed Arbitrator fails to agree on third Arbitrator within 

30 days of their appointment, the appointment of Arbitrator, as the case may be, 

shall be made in accordance with the Indian Arbitration and Conciliation Act, 

1996.  

ii) The place of arbitration shall be Delhi. The language of the arbitration shall be 

English.   

iii) The Arbitration Tribunal’s award shall be substantiated in writing.  The Arbitration 

Tribunal shall also decide on the costs of the arbitration proceedings and the 

allocation thereof.  

iv) The provisions of this Article shall survive the termination of this PPA for any 

reason whatsoever.  

v) The award shall be of majority decision. If there is no majority, the award will be 

given by the presiding Arbitrator.   

vi) OFAJ shall be entitled to co-opt the lenders (if any) as a supporting party in such 

arbitration proceedings.   

16.4 Parties to Perform Obligations  

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the Appropriate 

Commission or the Arbitration Tribunal as provided in Article 16.3 and save as the 

Central Commission or the Arbitration Tribunal may otherwise direct by a final or 

interim order, the Parties hereto shall continue to perform their respective obligations 

(which are not in dispute) under this Agreement.  
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17 ARTICLE 17: MISCELLANEOUS PROVISIONS 

17.1 Amendment  

17.1.1   This Agreement may only be amended or supplemented by a written agreement between 

the Parties. Subject to the provisions of Clause 3.7.1 of the RfS Document and Article 

3.1 (e) of this Agreement and keep this Agreement as principle Agreement, both Parties 

may execute further Agreement on similar terms and conditions.  

17.2 Third Party Beneficiaries  

17.2.1  This Agreement is solely for the benefit of the Parties and their respective successors and 

permitted assigns and shall not be construed as creating any duty, standard of care or any 

liability to, any person not a party to this Agreement.  

17.3 Waiver  

17.3.1   No waiver by either Party of any default or breach by the other Party in the performance 

of any of the provisions of this Agreement shall be effective unless in writing duly 

executed by an authorized representative of such Party:   

17.3.2   Neither the failure by either Party to insist on any occasion upon the performance of the 

terms, conditions and provisions of this Agreement nor time or other indulgence granted 

by one Party to the other Parties shall act as a waiver of such breach or acceptance of any 

variation or the relinquishment of any such right or any other right under this Agreement, 

which shall remain in full force and effect.   

17.4 Confidentiality  

17.4.1   The Parties undertake to hold in confidence this Agreement and not to disclose the terms 

and conditions of the transaction contemplated hereby to third parties, except:  

a) to their professional advisors;  

b) to their officers, contractors, employees, agents or representatives, financiers, who 

need to have access to such information for the proper performance of their 

activities; or  

c) disclosures required under Law without the prior written consent of the other Party.  
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17.5 Severability  

17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this Agreement, 

unless the part held invalid or unenforceable is fundamental to this Agreement.  

17.6 Notices  

17.6.1  All notices or other communications which are required to be given under this Agreement 

shall be in writing and in the English language.   

17.6.2  If to the SPD, all notices or other communications which are required must be delivered 

personally or by registered post or facsimile or any other method duly acknowledged to 

the addresses below:   

Address  :  

Attention  :  

Email  :  

Fax. No. :  

Telephone No.  :  

  

17.6.3  If to OFAJ, all notices or communications must be delivered personally or by registered 

post or facsimile or any other mode duly acknowledged to the address (es) below:  

Address  :  

Attention  :  

Email  :  

Fax. No. :  

Telephone No.  
: 

 

  

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a copy 

of the same via post office in an envelope properly addressed to the appropriate Party for 

delivery by registered mail.  All notices shall be deemed validly delivered upon receipt 

evidenced by an acknowledgement of the recipient, unless the Party delivering the notice 

can prove in case of delivery through the registered post that the recipient refused to 

acknowledge the receipt of the notice despite efforts of the postal authorities.  
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17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the address 

and/or addresses to which such notices and communications to it are to be delivered or 

mailed.  

17.7 Language  

17.7.1 All agreements, correspondence and communications between the Parties relating to this 

Agreement and all other documentation to be prepared and supplied under the Agreement 

shall be written in English, and the Agreement shall be construed and interpreted in 

accordance with English language.  

17.7.2 If any of the agreements, correspondence, communications or documents are prepared in 

any language other than English, the English translation of such agreements, 

correspondence, communications or documents shall prevail in matters of interpretation.  

17.8 Restriction of Shareholders/ Owners’ Liability  

17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of the 

concerned Party under this Agreement.  

17.9 Taxes and Duties  

17.9.1 The SPD shall bear and promptly pay all statutory taxes, duties, levies and cess, assessed/ 

levied on the SPD, contractors or their employees that are required to be paid by the SPD 

as per the Law in relation to the execution of the Agreement and for supplying power as 

per the terms of this Agreement.  

17.9.2 OFAJ shall be indemnified and held harmless by the SPD against any claims that may 

be made against OFAJ in relation to the matters set out in Article 17.9.1.  

17.9.3 OFAJ shall not be liable for any payment of, taxes, duties, levies, cess whatsoever for 

discharging any obligation of the SPD by OFAJ on behalf of SPD.  

17.10 Independent Entity  

17.10.1 The SPD shall be an independent entity performing its obligations pursuant to the 

Agreement.  

17.10.2 Subject to the provisions of the Agreement, the SPD shall be solely responsible for the 

manner in which its obligations under this Agreement are to be performed. All 
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employees and representatives of the SPD or contractors engaged by the SPD in 

connection with the performance of the Agreement shall be under the complete control 

of the SPD and shall not be deemed to be employees, representatives, contractors of 

OFAJ and nothing contained in the Agreement or in any agreement or contract awarded 

by the SPD shall be construed to create any contractual relationship between any such 

employees, representatives or contractors and OFAJ.   

17.11 Compliance with Law  

Despite anything contained in this Agreement but without prejudice to this Article, if 

any provision of this Agreement shall be in deviation or inconsistent with or repugnant 

to the provisions contained in the Electricity Act, 2003, or any rules and regulations 

made there under, such provision of this Agreement shall be deemed to be amended to 

the extent required to bring it into compliance with the aforesaid relevant provisions as 

amended from time to time.   

IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through their 

duly authorized representatives as of the date and place set forth above.  

For and on behalf of   

[Ordnance Factory Ambajhari] 

For and on behalf of   

[Insert the Name of the SPD] 

  

Name, Designation and Address    Name, Designation and Address    

 

 

 

 

(Signature with Seal) (Signature with Seal) 

 

 

 

 

Witness: 

 

Witness: 

1.  1. 

 

 

2. 2. 
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SCHEDULE 1: FORMAT OF THE PERFORMANCE BANK GUARANTEE 
 

 (Note: - Total Performance Guarantee is to be submitted in 2 Nos. of Bank Guarantee in the 

ratio of 20% & 80% Value.)  

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.)  

 

In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected Solar 

Power Developer') submitting the response to RfS inter alia for selection of the project under 

DCR Category of the capacity of ……….. MW, at …………[Insert name of the place] under 
the scheme for setting up of over 300 MW of Grid-connected & Off-Grid Solar PV Power 

Projects by Defence Establishments with VGF funding under JNNSM ,for supply of power there 

from on long term basis, in response to the RfS dated………… issued by Solar Energy 
Corporation of India (hereinafter referred to as SECI) and SECI considering such response to 

the RfS of ………[insert the name of the selected Solar Power Developer] (which expression 

shall unless repugnant to the context or meaning thereof include its executers, administrators, 

successors and assignees) and selecting the Solar Power Project of the Solar Power Developer 

and issuing Letter of Intent No ------- to (Insert Name of selected Solar Power Developer) as per 

terms of RfS and the same having been accepted by the selected SPD resulting in a Power 

Purchase Agreement (PPA) to be entered into, for purchase of Power [from selected Solar Power 

Developer or a Project Company, M/s ------------- {a Special Purpose Vehicle (SPV) formed for 

this purpose}, if applicable ]. As per the terms of the RfS, the _______________ [insert name 

& address of bank] hereby agrees unequivocally, irrevocably and unconditionally to pay to SECI 

at [Insert Name of the Place from the address of the SECI] forthwith on demand in writing from 

SECI or any Officer authorised by it in this behalf, any amount upto and not exceeding Rupees-

----- [Total Value] only, on behalf of M/s  

__________ [Insert name of the selected Solar Power Developer / Project Company]   

    

This guarantee shall be valid and binding on this Bank up to and including……….. and shall not 
be terminable by notice or any change in the constitution of the Bank or the term of contract or 

by any other reasons whatsoever and our liability hereunder shall not be impaired or discharged 

by any extension of time or variations or alternations made, given, or agreed with or without our 

knowledge or consent, by or between parties to the respective agreement.  

 

Our liability under this Guarantee is restricted to Rs. ___________ (Rs. 

________________________ only  

Our Guarantee shall remain in force until…………….. SECI shall be entitled to invoke this  

Guarantee till ………. 
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The Guarantor Bank hereby agrees and acknowledges that SECI shall have a right to invoke this 

BANK GUARANTEE in part or in full, as it may deem fit.  

 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the 

written demand by SECI, made in any format, raised at the above mentioned address of the 

Guarantor Bank, in order to make the said payment to SECI.  

 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by ------------- [Insert name of the selected Solar 

Power Developer / Project Company as applicable] and/or any other person. The Guarantor Bank 

shall not require SECI to justify the invocation of this BANK GUARANTEE, nor shall the 

Guarantor Bank have any recourse against SECI in respect of any payment made hereunder  

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at Delhi shall have exclusive jurisdiction.   

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such 

form and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein.  

 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.  

 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly 

SECI shall not be obliged before enforcing this BANK GUARANTEE to take any action in any 

court or arbitral proceedings against the selected Solar Power Developer / Project Company , to 

make any claim against or any demand on the selected Solar Power Developer / Project 

Company or to give any notice to the selected Solar Power Developer / Project Company or to 

enforce any security held by SECI or to exercise, levy or enforce any distress, diligence or other 

process against the selected Solar Power Developer / Project Company .  

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI and 

may be assigned, in whole or in part, (whether absolutely or by way of security) by SECI to any 

entity to whom SECI is entitled to assign its rights and obligations under the PPA.  

 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted 

to Rs. ___________ (Rs. ________________________ only) and it shall remain in force until 

…………….. We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only if SECI serves upon us a written claim or demand.  
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Signature ____________________  

Name___________________  

Power of Attorney No._______________  

 

For   

 ______[Insert Name of the Bank]__  

 

Banker's Stamp and Full Address.  

Dated this ____ day of ____, 20__ 

Witness:  

1. …………………………………….   

Signature    

Name and Address  

    

2. …………………………………..    

Signature   

Name and Address  

 

Notes:  

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate   value.  

2. The Performance Bank Guarantee shall be executed by any of the Bank from the List of 

Banks enclosed. 
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SCHEDULE 2: List of Banks for Issuance Of Performance Bank Guarantee 

1. SCHEDULED COMMERCIAL 

BANKS 
2. OTHER PUBLIC SECTOR BANKS 

SBI AND ASSOCIATES 1. IDBI Bank Ltd. 

1. State Bank of India 3. FOREIGN BANKS 

2. State Bank of Bikaner & Jaipur 1. Bank of America NA 

3. State Bank of Hyderabad 2. Bank of Tokyo Mitsubishi UFJ Ltd. 

4. State Bank of Indore 3. BNP Paribas 

5. State Bank of Mysore 4. Calyon Bank 

6. State Bank of Patiala 5. Citi Bank N.A. 

7. State Bank of Travancore 6. Deutsche Bank A.G 

NATIONALISED BANKS 
7. The HongKong and Shanghai      Banking 

Corpn. Ltd. 

1. Allahabad Bank 8. Standard Chartered Bank 

2. Andhra Bank 9. SocieteGenerale 

3. Bank of India 10. Barclays Bank 

4. Bank of Maharashtra 11. Royal Bank of Scotland 

5. Canara Bank 12. Bank of Nova Scotia 

6. Central Bank of India 
13. Development Bank of Singapore      (DBS 

Bank Ltd.) 

7. Corporation Bank 
14. CréditAgricole Corporate and 

Investment Bank 

8. Dena Bank 15. MIZUHO BANK, Ltd. 

9. Indian Bank 4. SCHEDULED PRIVATE BANKS 

10. Indian Overseas Bank 1. Federal Bank Ltd. 

11. Oriental Bank of Commerce 2. ING Vysya Bank Ltd. 

12. Punjab National Bank 3. Axis Bank Ltd. 

13. Punjab & Sind Bank 4. ICICI Bank Ltd. 

14. Syndicate Bank 5. HDFC Bank Ltd. 

15. Union Bank of India 6. Yes Bank Ltd. 

16. United Bank of India 7. Kotak Mahindra Bank 

17. UCO Bank 8. IndusInd Bank Ltd. 

18. Vijaya Bank 9. Karur Vysya Bank 

19. Bank of Baroda  

20. Bhartiya Mahila Bank  
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5. SCHEDULED COMMERCIAL 

BANKS 
6. FOREIGN BANKS 

SBI AND ASSOCIATES 10. HSBC Bank Oman S.A.O.G 

1. State Bank of India 11. Sonali Bank Ltd. 

2. State Bank of Bikaner & Jaipur 
12. J. P. Morgan Chase Bank, National 

Association 

3. State Bank of Hyderabad 13. State Bank of Mauritius Ltd. 

4. State Bank of Indore 14. BANK of CEYLON 

5. State Bank of Mysore 15. BANK INTERNASIONAL INDONESIA 

6. State Bank of Patiala 16. A B BANK 

7. State Bank of Travancore 17. SHINHAN BANK 

NATIONALISED BANKS 18. CTBC BANK Co. Ltd. 

1. Allahabad Bank 19. MIZUHO BANK, Ltd. 

2. Andhra Bank 20. Krung Thai Bank Public Company Ltd. 

3. Bank of India 21. Antwerp Diamond Bank N.V 

4. Bank of Maharashtra 
22. Australia And Newzealand Banking Group 

Limited 

5. Canara Bank 23. Sumitomo Mitsui Banking Corporation 

6. Central Bank of India 24. American Express Banking Corporation 

7. Corporation Bank 25. CommonWealth Bank of Australia 

8. Dena Bank 26. Credit Suisse A.G 

9. Indian Bank 27. FirstRand Bank Ltd. 

10. Indian Overseas Bank 
28. Industrial And Commercial Bank of China 

Ltd. 

11. Oriental Bank of Commerce 29. JSC VTB Bank 

12. Punjab National Bank 30. National Australia Bank 

13. Punjab & Sind Bank 31. Rabobank International 

14. Syndicate Bank 32. Sberbank 

15. Union Bank of India 33. USB AG 

16. United Bank of India 34. United Overseas Bank Ltd. 

17. UCO Bank 35. Westpac Banking Corporation 

18. Vijaya Bank 36. Woori Bank 

19. Bank of Baroda 37. Doha Bank Qsc 

20.Bhartiya Mahila Bank 4. SCHEDULED PRIVATE BANKS 

2. OTHER PUBLIC SECTOR BANKS 1. Federal Bank Ltd. 

1. IDBI Bank Ltd. 2. ING Vysya Bank Ltd. 

3. FOREIGN BANKS 3. Axis Bank Ltd. 
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16. Bank of America NA 4. ICICI Bank Ltd. 

17. Bank of Tokyo Mitsubishi UFJ Ltd. 5. HDFC Bank Ltd. 

18. BNP Paribas 6. Yes Bank Ltd. 

19. Calyon Bank 7. Kotak Mahindra Bank 

20. Citi Bank N.A. 8. IndusInd Bank Ltd. 

21. Deutsche Bank A.G 9. KarurVysya Bank 

22. The HongKong and Shanghai      Banking 

Corpn. Ltd. 
10. Catholic Syrian Bank 

23. Standard Chartered Bank 11. City Union Bank 

24. SocieteGenerale 12. Dhanlaxmi Bank. Ltd 

25. Barclays Bank 13. Jammu & Kashmir Bank Ltd 

26. Royal Bank of Scotland 14. Karnataka Bank Ltd 

27. Bank of Nova Scotia 15. Laxmi Vilas Bank Ltd 

28. Development Bank of Singapore      (DBS 

Bank Ltd.) 
16. Nainital Bank Ltd 

29. CréditAgricole Corporate and 

Investment Bank 
1. Ratnakar Bank Ltd 

30. Abu Dhabi Commercial Bank Ltd 2. South Indian bank Ltd 

31. Bank of Bahrain & Kuwait B.S.C 3. Tamilnadu Mercantile Bank Ltd 

32. Mashreq Bank p.s.c 4. DCB Bank Ltd 

 

SCHEDULE 3: Not Applicable 
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SCHEDULE 4: VGF SECURITIZATION AGREEMENT 

[To be annexed]  
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SCHEDULE 5: Not Applicable 
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SCHEDULE 6: COMMISSIONING PROCEDURE: 
 Capacity of Solar PV Projects:  

 

i) maximum AC Capacity at the delivery point as described below: 

Sr. No. 

Solar PV 

Project 

Capacity 

Bid 

Minimum DC 

Arrays 

Capacity to be 

installed 

Minimum 

Rated Inverter 

Capacity* 

Maximum AC 

Capacity Limit at 

Delivery point 

1 5 MW 5 MW 5 MW 5 MW 

 

*In case the rated inverter capacity is mentioned in kVA, the IEC test certificate declaring the 

power factor of the Inverter/PCU at rated power has to be submitted and the power factor shall 

be multiplied by the kVA rating to calculate the rated capacity of the inverter in kW. 

ii) Higher DC capacity arrays so as to achieve AC capacity limit as mentioned above for 

scheduling at the delivery point in compliance to Article 4.4 “Right to Contracted 
Capacity & Energy” of the PPA is allowed. 

iii) For commissioning of the Project, capacity of DC arrays installed shall be considered.  

In case of part commissioning of the Project, it shall be required to have the DC Arrays 

Capacity be installed not less than the proposed part commissioning capacity. 

iv) Provisions of Article 4.6.1 of the PPA with SPD shall apply for the capacity not 

commissioned by the scheduled commissioning date. 

v) If generation at any time exceeds the maximum permissible AC capacity at delivery 

point, the excess generation during that period shall not be considered under PPA. 

 

Appendix-A-1 

Commissioning Procedure 

 

i) At the time of commissioning, the Commissioning Committee shall verify compliance 

of technical parameter of the Project as per Annexure A of the RFS document.  

ii) SPDs shall give to the concerned RLDC/SLDC, State Nodal Agency (SNA) and SECI 

at least sixty (60) days advance preliminary written notice and at least thirty (30) days 

advance final written notice, of the date on which it intends to synchronize the Power 

Project to the Grid System. The SPD shall be solely responsible for any delay or non-

receipt of the notice by the concerned agencies, which may in turn affect the 

Commissioning Schedule of the Project.  

iii) A Solar PV Project will be considered as commissioned if all equipment as per rated 

project capacity has been installed and energy has flown into the grid.  

iv) SPD shall ensure that the equipment up to the rated Capacity has been installed and 

completed in all respects and STU/ CTU/ Discoms has provided inter-connection with 

the Grid before the Schedule Commissioning Date. The same shall be verified by the 

Committee during their visit to the Project and documented as per prescribed format.  
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Documents to be submitted to SECI/uploaded on SECI CPM portal: 

 

The SPD will have to submit/upload the scanned copy of following documents (duly 

signed and stamped by authorized signatory) on SECI CPM portal well in advance 

prior to the scheduled commissioning date. The SPD shall also have to submit the 

hardcopies to SECI if asked by SECI for verification/cross check. 

1. Covering Letter 

2. Board resolution for authorized signatory. 

3. Invoice of the major equipment (including but not limited to modules, 

Inverters/PCUs, Weather Monitoring Stations/ DC Cables and for all the 

equipment as available on SECI CPM portal). 

4. All supporting documents towards meeting the technical compliance along with 

datasheet/ warranty certificates/ contract agreement etc. as mentioned in 

Annexure-A (if some documents already verified by MNRE appointed committee 

prior to Financial Closure, may not be required which shall be updated on CPM 

portal) 

5. Installation report duly signed by the authorized signatory as per Appendix-A-2. 

6. Plant Layout clearly mentioning the details of rows and number of modules in each 

row. 

7. Electrical inspector report along with all annexures/attachments. It would be the 

responsibility of the SPD to collect the certificate. .  

8. SPD shall ensure Connectivity to the grid from concerned CTU/STU/Transmission 

Utility/DISCOM. Connectivity report as per the Appendix-A-3. 

9. Synchronization Certificate as per prescribed format issued by respective 

CTU/STU/Transmission Utility/DISCOM for ascertaining injection of power into 

grid as per Appendix-A-4.  

10.  Consent to Operate 

11. Snap shots of the plant from various angles shall be taken for covering installation 

of important components of the solar power plant and made part of Installation 

Report.  

12. Reading of all the inverters (instantaneous and total generation) along with its 

serial number of a particular date. 

13. Relevant document from SLDC/ RLDC acknowledging successful data 

communication between plant end and SLDC/RLDC. 

 

v)       After the submission/ upload of the documents by SPD, SECI shall verify the 

documents and intimate/reply with remarks. In case any additional 

supporting/revised documents are asked by SECI, the same have to be 

submitted/uploaded by the SPD.  

vi)      Only after all the required documents are verified by SECI, the SPD shall have to 

submit/update on the portal the proposed commissioning date along with 

commissioning order issued by MEDA, State Nodal Agency or SECI.  
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vii)      After the proposed commissioning date along with commissioning order is 

submitted/updated on the portal, the commissioning committee formed as per MNRE 

guidelines shall visit the site within 07 working days to verify the technical 

compliance on site as per the information submitted by the bidder. In case the 

committee finds discrepancy/deviation from the information submitted by the SPD 

during on site verification, the committee shall schedule its next visit only on the next 

available date as per the availability of all the committee members. 

viii)      SPD shall have to submit/upload the as-built drawing after the commissioning 

prior to the COD. 

ix) SPD shall have to provide the login details/ SCADA login to SECI for online real 

time data prior to COD.  

x)  Early Commissioning of a Solar Project prior to the scheduled commissioning 

date is permitted on acceptance of power by SECI. In order to facilitate this, SPDs 

shall inform the concerned RLDC/SLDC and SECI well in advance the date on which 

it intends to synchronize the Power Project to the Grid System. The SPD shall be 

required to give an advance notice of at least 90 days prior to the proposed 

commissioning date.  

xi) Joint Meter Reading (JMR) shall be taken at Delivery Point and Pooling Substation 

(if applicable)/plant premise at the time of connectivity of the Project with Grid. This 

shall include information of respective meters installed at delivery/ interconnection 

point and pooling substation/plant premises. 

xii)  SPD is permitted to schedule the Commissioning of the Project in full or part as 

per the commissioning procedure elaborated in clause.  

  

Solar power developers would be required to plan commissioning/synchronization 

with grid at least ten days ahead of the last permissible date for commissioning. If 

not done so, whole responsibility for not meeting the deadline for commissioning on 

account of inability of the Committee to visit the project site for commissioning rests 

solely on the developer.  
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Appendix-A-2 

Installation Report 

(To be provided by SPD and to be submitted at least 10 days prior to commissioning date 

which shall be verified by Commissioning Committee) 

 

Sr. No.  Capacity of the Project (MW)   

Capacity already commissioned (MW)   

Capacity proposed to be commissioned (MW)   

I. Technology used  

(Mono/Multi Crystalline / thin film / Others; please specify along 

with capacity of each type)  

 

II. Rating of the each module (Wp)   

III. Angle from horizontal at which array is installed   

IV. Number of modules installed of each type   

V. Source(s) of the cells installed of each type   

VI. Source(s) of the Modules installed of each type   

VII. Number of PCUs / Inverters installed   

VIII. Source of the PCUs / Inverters (Name of supplier with address)   

IX. Rating of PCUs / Inverters   

X. Date of installation of full capacity (as per capacity proposed to 

be commissioned)  

------- 

PV arrays  

PCUs / Inverters  

Transformers  
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Appendix-A-3 

Sample Connectivity Report 

(To be provided by concerned CTU/STU/Transmission Utility/Discom) 

 

This is in compliance to the office order of the -----,------ Discom, <Place> issued vide office 

order <No.><dated>, the committee constituted vide said order has completed the work for 

commissioning of <kV> Bay & Metering Equipment to interconnect the <MW> Solar Power 

Generation Plant (having <technology>) with Grid under JNNSM Phase-II Batch-III, 

Tranche-I scheme installed at <Village>, <Tehsil>, <District> in the <State> on <date>.  

The details of Solar Power Plant are as under:- 

 

S. 

No 

Name of 

Solar 

Power  

Developer  

& 

Location  

Capacity 

Mentioned  

in  

PPA 

Connectivity  Details of Solar Power 

Plant  

(Transformer,  

Inverter, Modules,  

Switchgear) 

.      

1  <M/s> 

<Village> 

<Tehsil> 

<District.  

<> MW  Metering Detail at Delivery 

Point  

(<Village>)  

 S.No. of <kV> CT  

i) <R-

Phase> 

ii) <Y-

Phase> 

iii) <B-

Phase> 

 S.No. of < kV> PT  

i) <R-

Phase> 

ii) <Y-

Phase> 

iii) <B 

Phase> 

A) Transformer   

<Make/Type:> 

<Sr. No.> 

B) Inverters  

<Make/Type:> 

<Sr. No.> 

C) Modules <Make: > 

<W>, < W > 

<Total: Nos.> 

D) Switchgear  

Panels  

<Make/Type:> 

<Sr. No.> 

Protection Provided:  

Under/Over voltage,  

Over current & Earth 

fault.  
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S.No. of Main<ABT> 

Meter> 

S.No. of Check <ABT 

Meter> 

Metering Equipment 

installed at  

Receiving end on dated: <> 

__________ kV GSS, <>, 

<>, (<Distt.>)  

 

The Commissioning date of various equipment is as under:  

<kV> line from --- to -----, completed on date -----.  

Line Bay at < kV > GSS, ------ charged for ---- on -----.  

<kV> line charged from ------to-------- on date------.  

Main & check metering commissioned on ……… (initial record of main/Check meters at the 
time of Commissioning is to be taken and enclosed)  

Complete system commissioned on date--------  

 

The Joint Inspection Report of metering arrangement & copy of permission of Electrical 

Inspector is enclosed herewith.  
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Appendix-A-4 

 

Sample Synchronization Certificate 

 

It is certified that ----- MW (Capacity) Solar Photovoltaic Power Project of M/s. -----,Village 

- 

------ Tehsil/Taluka --------, District ---------- was Grid connected on ………. (Date) at--------
--- Hrs.  

 

It is further certified that the Project was synchronized and supply of power into the grid from 

the Project connected on ………… (Date) at -------- Hrs.  

 

The above certificate is issued on the basis of MRI record.  

NB:   

(i) The above certificate shall be issued by concerned CTU/ STU/ Transmission 

Utility/Discoms  

(ii) Copy of duly signed MRI is to be enclosed. 

 

 

 

 

Appendix-A-5 

 

Sample Part Commissioning / Full Commissioning Certificate  

of Solar PV Power Project 

 

This is to certify that <M/s> having its registered office at --------- has successfully 

commissioned Capacity < MW > out of total <MW> installed Capacity on (Date) of their 

Solar PV Power Generation Project at Village ------, Tehsil/Taluka ------- & Dist. ------ 

The Commissioning Certificate has been issued on the basis of the following documents 

enclosed:  

 

(i) Installation Report including Snap shots of the Project from various angles 

(ii) Electrical Inspector Report 

(iii) Connectivity Report 

(iv) Synchronization Certificate including MRI record 

 

NB: To be issued by as mentioned in the RfS. 

 

 


