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Policy Statement

In efforts to comply with Federal, State and local laws and with requirements in the Contract and maintain
compliance with Dragados/Flatiron JV code of conduct polices with regards to subletting and
subcontracting it is the Policy of Dragados/Flatiron Joint Venture to;

Provide a procurement system that is fair and provides open and equal access for all bidders to the work
packages on the CP 2-3 High Speed Rail Project.

Select subcontractors based on all of their contributions to the project to meet the project schedule,
project costs, include evaluation system that recognizes the bidder’s resources such as strength of

that team to hire Nationally Targeted Workers and from Economically Disadvantaged areas and by

contribution to meet or exceed the Small Business/Disadvantage Business goals.

Maintain consistency throughout the project with the Authority’s ORGANIZATIONAL CONFLICT
OF INTEREST POLICY to;

1. Promote integrity, transparency, competitiveness and fairness in the Authority’s
procurements and contracts;

2. Prevent bidders and proposers from obtaining or appearing to obtain an unfair
competitive advantage with respect to the Authority’s procurements and contracts;

3. Provide guidance to enable contractors to make informed decisions while conducting
business with the Authority; and

4. Protect the validity of Authority contracts, confidential and sensitive information
concerning the High-Speed Rail (“HSR”) Project, and other Authority interests.

These efforts will be achieved by;

To adhere and enforce DFJV code of conduct and ethics policies. Apply zero tolerance for
unethical, misconduct, unfair or any illegal acts when dealing with subcontracting

To provide an open bidding system — manage bidding packages on website open to all

To advertise bid packages in local publications, provide to bid rooms (local and regional), and
advertise in Statewide/Western Regional bid publications. Identify link to bid documents

To install a resolution process for any disputes onbids

To provide adequate advance notification of bid dates and work packages available

To exceed SB/DBE/DVBE goals, DFJV to utilize Outreach events both local (Fresno,
Bakersfield etc.) and regional (Northern and Southern California) — Utilize Outreach and
Reachout efforts where DFJV finds quailed bidders, including SB/DBE/DVBEs to bid on work
packages

To institute periodic program independent audits from corporate oversight and the Authority
To institute and maintain disciplinary actions for employees that violate policy including acts of
discrimination, favoritism, kickbacks or corrupt acts while administering the program

Lloyd Neal

Project Manager / Director
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l. PROJECT INFORMATION
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Trade Subcontractors shall note project limits and respective property access restrictions. The Contract
limits are approximately 65.5 miles in length (North / South) and varies in width and is mostly adjacent
to private property including active farms and orchards, active railroads and along public areas such as
highways and roadways as well as environmentally sensitive areas. Do not use areas not designated in
the plan or in the field. Dragados/Flatiron JV has divided the project into three management sections (1,
2 and 3). Some subcontracts may be in some or may be in all of these segments. The Trade Subcontract
Bid Packages will delineate limits of work areas and segments. The Contract provides the civil
infrastructure for the California High Speed Rail in the alignment with utility relocations, grade

separations — cuts, fills and bridges, embankments, HSR structures and site security fencing.
California High-Speed Rail Authority Construction Package 2-3, Project Bidding Manual
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Il PARTIES TO THE CONTRACT

A. Project Owner— California High-Speed Rail Authority
770 L Street, Suite 1160
Sacramento, CA 95814

Federal Agency: Federal Rail Agency

Agents: Directive Design
Parsons Brinckerhoff
770 L Street, Suite 700
Sacramento, CA 95814

Program Management Consultant
Parsons Brinckerhoff
770 L Street, Suite 700
Sacramento, CA 95814

Design Build Oversight CP 2-3
Arcadis
1713 Tulare Street
Fresno, CA 93721

B. Design / Build Entity — Dragados Flatiron Joint Venture
1610 Arden Way #175
Sacramento, CA 95815

1713 Tulare St
Fresno, CA 93721

Agents: Jacobs Engineering Group, Inc. — Designer of Record
1610 Arden Way #175
Sacramento, CA 95815

Subcontractors and Suppliers
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II. INSTRUCTIONS TO ALL BIDDERS

1. Incorporation into Subcontract
Scope and requirements listed in this Bidders Instruction Book shall be binding and inclusive in the final
executed form of agreement. The bidder shall carefully examine contents and make all provisions for
this work in its bid.

2. Definitions
Owner — California High Speed Rail Authority
Design Build Entity — Dragados/Flatiron JV — Contractor responsible to design and construct CP 2-3
Trade Subcontractor — Specialty contractor employed by Design Build Entity
Contract — HSR 13-57 executed 6/12/2015 between High Speed Rail Authority and Dragados/Flatiron JV
Subcontract — form of agreement between Design Build Entity and Trade Subcontractor inclusive of the
Contract, Contract materials, bid manual, advertisements and Bid Packages
PCM (Project and Construction Manager) — Arcadis
Documents — Documents prepared by CHSR and its agents including reference to standards and
standard details, Requests for Information, Bidders Question and Answers, documents prepared by
Design Build Entity and its agents

3. Bidder’s Representation
Bidder represents that Bid Package Documents provided by the Design Build Entity are partial and other
documents including documents provided by Third Parties and Owner furnished documents shall be
referenced in formulating its execution of their bid. The bidder represents that, taken together, he has
prepared his bid utilizing all available information. The bidder also represents they have carefully
reviewed the project site for existing conditions and observations of changing conditions on the site or
by adjacent property owners. Bidder further represents they have made adequate references to the
conditions at the site at the time of visit but have accounted for other times of the year including,
weather, water levels and farming operations seasonal changes. As such, each Bidder will expressly
acknowledge this representation on the form provided on the last page of this Bidders Instruction Book
with its bid. Bidder also acknowledges that it is aware that this project and contract is delivered in the
design-build method and certain details may (A.) be developed during the performance of the Trade
Subcontract and (B.) changed during the performance of the Trade Subcontract. Bidder is aware that
these changes may not necessarily represent a material Change to the Trade Contract but are normal in
the course of the design build process.

4, Trade Subcontract Bid Package Documents
Documents included in the Bid Package will be provided uniformly to all bidders on the Contact List and
made available to lower tier subcontractors and vendors for the individual Bid Package. Certain details,
reference to standards or other information may not be fully provided in the Trade Subcontract bid
packages. Bidder may request individual pre-bid meetings with Design Build Entity and propose details,
for review and approval to that which it’s bid will, or may, be based on. If accepted by Design Build
Entity, bidder may include their assumption(s) when submitting their proposals. Bids will only be
accepted on the full scope of work outlined in the Bidding Documents and in strict conformity with all
requirements in the Bidding Documents.

California High-Speed Rail Authority Construction Package 2-3, Project Bidding Manual
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Bid Package Example:

See Appendix for additional Bid Package example Events

5. Bidding Process and Procedures and Selection
Dragados/Flatiron JV will issue Bid packages by advertisements readily available to the general public.
Our website site will contain the Bid package information that includes;

Trade Subcontractors Bidders Instruction Book to Design Build Entity (Mandatory)

Advertisements for Bids (Informational)

Request for Qualifications — (Mandatory if required)

Contact List of bidding Trade Subcontractors and interested second tier subcontractors, vendors and
suppliers.

Bid Packages (bid form, plans, specifications, form of agreement, bond requirements, insurance
requirements, and exhibits) (Mandatory)

Pre bid conference / presentation — date/time/locations, as necessary for scope of work (Informational)
Site Visit (Mandatory if required)

Outreach events for SBE/DBE/DVBE participation date/time/locations. Multiple events at multiple
locations will be provided and resources at the events include relevant information on how to do
business with Dragados/Flatiron JV, SBE/DBE/DVBE

Questions/Answers During Bid (QABD) (Informational for submitting QABD’s / omissions / errors)
Addendums (Mandatory when issued)

Bid tabulations posted to website (Informational)

Web site Link: Portal - Share Point or other (see Advertisement)

California High-Speed Rail Authority Construction Package 2-3, Project Bidding Manual
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DRAGADOS
= = Bidders Instruction Book
FLATIROMN

Mandatory Program Requirements — all procurements
Contract CP 2-3

Subcontracting

Advertisements for Bid

Request for Qualifications/Vetting and Approval

Integration + Bid Packages (Bid Form, Plans/Specifications,
i Bidders Contact List & Exhibits

Procurement
Pre-Bid Conference/Presentation

Plan

Procurement Management— Questions/Answers During Bid
(QABD), Addendums, Outreach, SBE/DBE, Presentations, Bid
Opening, Selection and Bid Tabulations and Award

Contract Process — Subcontract refers to bid documents

Dragados/Flatiron JV will select Trade Subcontractors or Service Provider based on the stated
qualification process, lowest responsible bid, best value proposal, SBE/DBE/DVBE participation, overall
schedule or other selection methods identified in the Bid Package. Further, DFJV may identify in the Bid
Packages that a best and final offer (BAFO) process may be implemented in the selection of Trade
Subcontractor. The BAFO process, if used, will be identified in the individual Bid Package with any special
instructions necessary.

Sealed envelope — all bids, containing the proposal form and all required necessary forms or other
documents as identified and required in the Bid Package, are required to be placed in a sealed envelope
provided by Bidder with the Bid Package number and the Name of the Bidder Entity clearly marked on
the outside of the envelope. Ownership of the envelope and its contents remains with the Bidder until
the designated deadline time that bids are due. Envelopes are opened only after deadline time
designated in the Bid Package and all envelopes timely received will be opened. Envelopes that have
been transferred to Dragados/Flatiron JV may be returned to the Bidder prior to the deadline time
designated in the Bid Package if so requested. Envelopes will not be returned after the designated
deadline time requirement.

Dragados/Flatiron JV reserves the right to modify any of the processes above, documents,
advertisements, selection methodology and waive any and all inconsistency that may arise during the
bidding process including after delivery of envelops to Dragados/Flatiron JV. Bidder agrees that
Dragados/Flatiron JV decision is final and waives any right to protest for written decisions during the bid
process. Contents of opened bid packages will be available immediately after the opening of envelops
for bidders to review. Bidder may protest any inconsistency(ies) found during either the opening or the
bid package viewing. Protests beyond three working days after the bid opening will not be accepted.
Three days after the opening of envelopes the bid results will be made available and selection of Trade
Subcontractor announced, unless a BAFO process has been initiated.
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6. Form and Style of Bids
Form of bid will be provided in the individual Trade Subcontract Bid packages.

7. Form and Style of Agreement
Form of agreement will be Dragados/Flatiron JV Standard subcontract agreement. Specific Trade
Subcontract bid packages will contain the agreement for viewing prior to submitting bids and execution
by the selected Trade Subcontractor. The Trade Subcontract contains provisions that must be reviewed
by the bidders prior to placing their bids.

8. Submission of Bids
Trade Subcontract Bid Packages will provide specific information for the submission of bids. Note: No
bids received after the required date and time specified in the Advertisement for bids or subsequently
specified if changed by Addendum will be accepted.

9. Bid Security
Trade Subcontract Bid Packages will provide specific information for amount and type of bid security
required. The following basic requirements will be required or as identified in the Bid Package
documents:
The Bidder, their subcontractors/suppliers, their personnel and other agents shall treat as confidential
all proprietary information and documents that come to their attention or that they acquire in the
performance of their work or services as well as all non-public information relating to the Owner, or the
Project Work or Services. All Bid Documents shall be shredded prior to disposal.

10. Modification or Withdrawal of Bid
Submission of bids will be in a sealed envelope. Ownership of the envelope and its contents remains
with the Bidder until the designated deadline time that bids are due. Envelopes that have been
transferred to Dragados/Flatiron JV may be returned to the Bidder prior to the deadline time designated
in the Bid Package, if so requested for modification or withdrawal. The request must be from an
authorized bidding agent and will include a signed memorandum from the requesting entity. Envelopes
will not be returned after the designated deadline time requirement. In addition, the Bidder shall not
modify, withdrawn or cancel the bid after the stipulated time period and date designated for the receipt
of Bids.

11. Bidding Requirements
Trade Subcontract bid packages will provide specific information for the submission of bids.
Items to be provided will include but are not limited to the following: Second Tier Subcontractor List,
Contractors License Declaration/Requirements, and Certification of Bidders (including all sub-tier
participants). Project Registration and fee requirements (a) and Escrow Bid Document submittals. The
bid submission is to be in accordance with the true intent and meaning of the Trade Subcontract Bid
packages without any further expense of any nature to the Dragados/Flatiron JV. In addition a “Letter of
Assent to Community Benefits Agreement” issued by CHSR will be part of the criteria required to issue
any associated Trade Subcontracts, or Service Agreements. All Trade Subcontracts and Service
agreements will be subject to Debarment and Suspension clause. All Bidders shall acknowledge receipt
of all Addenda prior to submission of a Bid (see appendix for required form). All Addenda will be made
available to all Pre-Qualified prospective Bidders per the bidding process and procedures and will be
made available on the Dragados/Flatiron JV Web Portal. For Lump Sum Bids any /alterations /
clarification / omissions or qualification of the terms identified in the bidding document shall be rejected
as non-responsive, unless prior consent is granted. In the event value proposals are developed and
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approved prior to the bid, they must include all scope and terms and conditions identified in the bid
request and each bid item must be cross referenced on a line for line basis to the bid document.

Note: Any Bidder who does not hold the license(s) required to perform the Work, at the time of the bid,
shall be considered non-responsive and its Bid shall be rejected.

(a). Project Registration and fee requirements:

A Summary of “Public Works Contractor Registration Program and Reporting Requirements” is noted
below:

All contractors and subcontractors (all tiers) who bid or work on a public works project must register and
pay an annual fee to the California DIR (Department of Industrial Relations). This requirement is to bid
and enter into public works contracts on all state and local public works projects as defined by Labor
Code section 1722.1. All person(s) or entities who are covered by California’s prevailing wage statutes
and who are hired as independent contractor rather than as an employee must meet the contractor
registration requirements in Labor Code section 1725.5(a) and must be registered pursuant to that
section. This project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations.

Electronic Certified Payroll Reporting (eCPR) Exemptions

Labor Code section 1771.4(b) authorizes the Labor Commissioner to exempt certain public works
projects from requirement to have contractors and subcontractors furnish certified payroll records
(CPRs) to the Labor Commissioner. Only project being monitored and enforced by an approval legacy
labor compliance program (LCP) or covered by a qualifying project labor agreement may be exempted.

As of April 1, 2015, and until further notice, the following projects are exempt from the requirement to
have contractors and subcontractors furnish certified payroll record (CPRs) to the Labor Commissioner:

e C(California Department of Transportation (Caltrans)

e C(City of Los Angeles

e County of Sacramento

e Projects covered by qualifying project labor agreements

This project is exempt from requirements filing Certified Payroll Reports (CPRs) to the Labor
Commissioner:

e Projects covered by qualifying project labor agreements

This project is utilizing the use of LCP Tracker to automate the Certified Payroll reporting, and all
subcontractors and all sub tiers will be required to use this automated system for reporting
requirements.

Please review Public Works Reforms (SB 854) at for additional detail:
http://www.dir.ca.gov/public-works/SB854.html.

12. Interpretation or Correction of Bidding Documents
Bidder shall notify Dragados/Flatiron JV of any and all ambiguities, inconsistencies or errors discovered
upon examination of the Bidding Documents, the Project site and local conditions.
Bidder shall provide notification in writing describing any ambiguities, inconsistencies or errors on the
Dragados/Flatiron JV’s “QABD” form (Trade Subcontract bid packages will include associated forms).
Each submitted QABD question and its associated response will be posted to the website for all Bidders
to review. Refer to Subcontract bid packages and appendix below for submittal deadline on all QABD’s
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a.) Dragados/Flatiron JV is not responsible for oral explanation or interpretations of the Bidding
Documents.

b.) An optional Pre-Bid Conference, if required, will be held to allow for Bidders’ requests for
clarification(s) of the intent of the Bidding Documents, dissemination of information and a site visit/tour.

13. Unit Prices and Allowances (a thru c)
a.) Unit Prices and Allowances are listed as per Unit Prices and Allowances on Bid Form (See
Specifications).
b.) Bidders must bid on all Unit Prices listed in the Bidding Documents.
c.) Successful Bidders shall perform all Work necessary and required for complete execution of
accepted Unit Prices and such Unit Prices shall include all overhead profit and taxes for the Work
necessary and required. Bidders must bid on all Unit Prices listed in the Bidding Documents. Include
numerical dollar amounts for all requested Unit Prices, Allowances and/or Alternates in the Bid. In case
of discrepancy between the sum of Bid item amounts and the Grand Total Bid Price, the sum of said
numerical amounts shall prevail. Successful Bidders shall perform all Work necessary and required for
complete execution of accepted Unit Prices and such Unit Prices shall include all overhead and profit
and taxes for the Work necessary and required.

14. Taxes
The Bidder’s Bid shall include all Federal, State, and Local District Taxes, including but not limited to
Sales Taxes, Use Tax, and Personal Property Tax in their Bid. The applicable county(s) segments are:
Segment 1 Fresno County, Segment 2 Tulare County, and Segment 3 Kings County. The applicable
county(s) shall be designated the point of sale for all materials purchased. Local Sales and Use Taxes:
The jobsite is regarded as a place of business of a construction contractor or subcontractor. It is here
that the sales of the fixtures and the use of the materials occur.
See State of California web site for additional information:
https://www.boe.ca.gov/industry/construction.html

15. Design Build Construction
Bidders acknowledge that if awarded the Subcontract, the project is administered under a method
referred to as Design Build construction whereby construction commences prior to the completion of all
working construction documents for subsequent work.

16. Phases of Construction
This California High Speed Rail project will be divided into three linear segments totaling approximately
65.5 miles in length. Some of the components to this civil works project include at grade and
embankment rail sections, High Speed Rail Structures, Road Structures, viaducts, retaining walls,
earthwork embankments, and Special Structures. Segment (1) is located in Fresno County and is
approximately 19.1 miles. Segment (2) is approximately 20.3 miles and is located in Tulare County.
Segment 3 is approximately (26.1) miles and is located in Kings County.

17. Selection of Trade Subcontractors / Consultants / Vendors
Dragados/Flatiron JV will select Trade Subcontractors or Service Provider based on the stated
qualification process, lowest responsible bid, best value proposal, SBE/DBE/DVBE participation, or other
selection methods identified in the Bid Package. Further, DFJV may identify in the Bid Packages that a
best and final offer (BAFO) process may be implemented in the selection of Trade Subcontractor. The
BAFO process, if used, will be identified in the individual Bid Package with any special instructions
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necessary. In the event that Dragados/Flatiron JV issues a BAFO process there is not any obligation or
guarantee that the bidder will receive another opportunity to provide their “Best and Final Price”.

18. Award & Execution of Trade Subcontract
The Bid Package award will be based on the stated qualification process, lowest responsible bid, best
value proposal, SBE/DBE/DVBE participation, or other selection methods identified in the Bid Package.
Bidder may protest any inconsistency(ies) found during either the opening or the bid package viewing.
Protests will not be accepted beyond three working days after the bid opening. After selection is made
by Dragados/Flatiron JV a Notice of Intent to Award will be issued. Following the notice of Intent to
Award the Trade Subcontract will be issued to Trade Subcontractor for initial signatures (Trade
Subcontractor Execution). Following the Trade Subcontractor satisfactory execution of the of the Trade
Subcontract agreement, Dragados/Flatiron JV will execute the Trade Subcontract form and a notice to
proceed will be issued.
Each Trade Subcontractor selected, by the Dragados/Flatiron JV, for award will have its Trade
Subcontract Agreement forwarded to the CHSR Authority for its review and approval. The CHSR
Authority will receive comments and recommendations from the PCM within 5 working days of receipt
from Dragados/Flatiron JV. Dragados/Flatiron JV will provide one executed Trade Subcontract
agreement to the PCM with copies of insurance certificates and Trade Subcontractor’s licenses verifying
the proposed Trade Subcontractor’s compliance with the Dragados/Flatiron JV’s insurance requirements
within three (3) days of execution.

19. Authorization to Proceed
This project will issue the associated Trade Subcontracts and/or Service agreements and a Notice to
Proceed (NTPs) will be issued following the satisfactory execution of the agreement.
TRADE SUBCONTRACTOR REQUIREMENTS

20. General Information
The complete Invitation for Bids (IFB), including this Project Bidding Instruction Book, will be
incorporated into the successful Trade Subcontractor’s Long Form Subcontract. If any discrepancies
occur between the documents the order of precedence dictates that the most stringent requirement
will supersede the conflicting occurrence.

21. Sensitive Security Information (SSI) Policy
To ensure the California High-Speed Rail Project (HSR 13 -15 Construction Package 2 — 3) complies with
all Sensitive Security Information requirements the Dragados/Flatiron JV is requiring all Trade
Subcontractor at all tiers and all consultants to uphold the responsibility in whole and in full compliance
of: Department of Transportation (DOT), under Title 49 Code of Federal Regulations (CFR) Parts 15 and
Transportation Security Administration (TSA) under Title 49 Code of Federal Regulations (CFR) Part 1520
- Protection of Sensitive Security Information (SSI) during all phases of design, construction, testing and
operation to ensure security is not jeopardized by the release of information that could be detrimental
to the security of the system.
For additional information on Title 46 Code of Federal Regulations (CFR) Parts 15 and 1520 visit:
https://www.fhwa.dot.gov/legsregs/directives/orders/ssi/ssiregulations.htm
http://www.gpo.gov/fdsys/granule/CFR-2010-title49-vol9/CFR-2010-title49-vol9-part1520
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22. Codes
Trade Subcontractor shall operate, furnish and install work in accordance with all applicable local, state,
federal laws, and governing authorities.

23. Office Space
No Trade Subcontractor office space will be provided on or off site, unless identified in the Bid
Documents.

24, Parking and Staging
Trade Subcontract Bid packages will provide specific information on Parking and Project Staging.
The Bid Package information will include Employee Parking requirements and areas where employee
parking can occur. In no instance shall any personal vehicles be allowed access to active work site areas.
All company vehicles must have current certificates of Insurance for access to active work areas. In
addition and where required Specific Bid Package information may identify entire work force
Transportation requirements, where Trade Subcontractor is required to supply and maintain security for
transporting all personnel to and from the various worksite locations from common stationing pick up
and drop off areas. The identification of staging areas for temporary office and laydown areas will also
be identified in the Specific Bid Package information. Also, please note the identification of muster areas
in the event of an emergency or safety drill exercise may be included in the specific bid package
information. The supply and coordination of all materials, equipment, security services, manpower and
maintenance required to operate any required work force transportation operation is to be included in
the Trade Subcontractors Bid.

25. Daily Reports

a.) Trade Subcontractor shall submit its official Daily Report format for Dragados/Flatiron JV’s
approval.
b.) Trade Subcontractor shall provide a record copy of the Daily Report to Dragados/Flatiron JV by

8:00 a.m. following the previous work day including all required information referenced in the Bidding
Documents including, but not limited to, plans and specifications, and the following additional
information: (1) Schedule Activity ID for all activities underway; (2) Delays/Impacts to the Work. (3)
Damage to the Work (4) Daily Maintenance Checks for all Trade Subcontractor installed systems. (5)
Daily quantities associated with the day’s Work. Trade Subcontractor shall coordinate with
Dragados/Flatiron JV regarding what quantities to report. (6) Number of employees per trade (including,
but not limited to: foreman, journeymen, apprentices and administrative personnel). (7) As Built
Drawing updates.

c.) Trade Subcontractor shall include a copy of its daily sign-in sheet with the Daily Reports.
Dragados/Flatiron JV shall provide Trade Subcontractor with a .pdf of the Daily Sign-in Sheet for use
prior to start of work.

d.) Note: Staying current with submission of the complete Daily Reports and daily sign-in sheets is a
requirement for receipt of Progress Payments.

26. Weekly Meetings
Subcontractor agrees that its Superintendent(s) and/or Project Manager(s) will attend all meetings as
required per specifications or as requested by Dragados/Flatiron JV.

27. Permits
Trade Subcontractor shall obtain all required permits to complete its scope in a timely manner as
identified in the Trade Subcontract Bid packages, specifications and all applicable jurisdictions and
governing authorities.
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28. Quality Control — (Inspections and Testing , Storage)
The Dragados/Flatiron JV and it’s Quality Management Team (QMT) has implemented the Construction
Quality Management Plan (CQMP) which includes the Verification, Validation and Self-Certification
(VVSC) programs. The Construction Quality Program requires the Trade Subcontractor to implement and
manage specific quality control processes which are unique to the High Speed Rail Construction
Packages 2-3 project (the Project) issued by the California High Speed Rail Authority (Authority). In
addition to submitting its own QC program the Trade Subcontractor must participate in the Construction
Quality Management Program and VVSC program as directed by the Dragados/Flatiron JV and shall be
responsible for maintaining an acceptable level of quality for all Work. Each Trade Subcontractor shall
provide a qualified QC representative for the duration of the project. The QC representative shall report
daily to the Dragados/Flatiron JV Construction Manager and Construction Quality Control Manager in
order to resolve any and all identified QC issues. The Trade Subcontractors QC program will include a
Construction Work Plan for individual work elements and will be identified at a detailed level. This
program along with the individual Construction Work plan must be approved by the Dragados/Flatiron
JV team prior to beginning work on the project. Trade Subcontractor must participate in all
Dragados/Flatiron JV’s Construction Pre-activity meetings, where the Trade Subcontractors
“Construction Work Plan” is reviewed to ensure quality, technical, safety and environmental
requirements are captured and understood. All Trade Subcontractors preforming work will be trained
and qualified in specific processes and quality workmanship standards. Safe Access to where Work is
performed will be provided by the Trade Subcontractor on a continuous basis in order to conduct
inspections, audits, and tests to verify compliance. All costs associated with Safe Access requirements
will be include in the Trade Subcontractor’s Bid. Prior to placing any material for storage, all storage and
protection procedures shall be submitted to Dragados/Flatiron JV for review and approval to assure that
all methods are acceptable and can be maintained in future phases.

TESTING and INSPECTIONS

Scheduling for tests, for the complete and timely execution of all Work, shall be the responsibility of the
appropriate trade subcontractor, and shall include all requirements stated in the Contract Specifications.
Trade Subcontractors are responsible for scheduling all applicable inspections required for the complete
and timely execution of all Work. This includes Inspection of the application, construction, installation or
other manner of incorporation of materials and or equipment furnished into the scope of work and
verification of the quality of the workmanship. Any missed inspections will not be grounds for an
extension of time. Trade Subcontractor is to pay any fees for missed or failed inspections and any fines,
liguidated damages and consequential damages resulting from lack of compliance with applicable codes.
Trade Subcontractor shall be responsible for fees including, but not limited to, all governmental agency
fees, licensing fees, individual trade permit fees, local fees and applicable sales and use taxes.

Trade Subcontractors with late requests for inspection will be responsible for all resulting schedule and
financial impacts. Trade Subcontractor will include and provide in the cost of its work, the manpower,
and means of access to assist in the facilitation of the tests and inspections. Trade Subcontractors will be
required to submit a Request for Inspection to Dragados/Flatiron JV a minimum of three working days in
advance of each inspection and/or test. If a Trade Subcontractor’s work does not pass inspection and/or
testing, that Trade Subcontractor will be responsible for all applicable re-inspection and/or retesting
costs.

The Trade Subcontractor shall monitor the quality of the work as it progresses and will report, in writing,
to Dragados/Flatiron JV. All work not meeting the acceptable level of quality will be corrected at the
Trade Subcontractor's expense. In the case of inconsistency between Drawings and Specifications or
within any Document not clarified by Addendum, the better quality of Work shall be provided in
accordance with the Project Architect’s or Engineer’s interpretation.
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29. Surveying, Staking and Layout

a.) Dragados/Flatiron JV will provide control and benchmark elevations.

b.) Trade Subcontractor shall protect and maintain all control and benchmark elevations
throughout the project.

c.) Trade Subcontractor shall include all staking, elevation control, line, grade and field layout
required to complete the Work.

d.) Trade Subcontractor shall protect and maintain all staking, elevation control, line, grade and
field layout from weather and other trades.

e.) Any discrepancies in the Documents or other Trade Subcontractor’s Work not brought to

Dragados/Flatiron JV’s attention in a timely manner so as not to affect the Schedule prior to beginning
the installation of the Trade Subcontractor’s work shall be the responsibility of the Trade Subcontractor.
f.) Trade Subcontractor shall coordinate their work with The Dragados/Flatiron JV, other Trade
Subcontractors and others as required for the timely execution of all necessary and required work on
the project.

30. Embedded Items
a.) Include supply, installation and protection of all embedded items including, but not limited to,
embeds, inserts, sleeves, electrical items, plumbing, block outs, etc. required for Trade Subcontractor’s
Work.

b.) Trade Subcontractor will include personnel for pour watch and will be responsible for checking
and correcting placement of embedded items prior to and during concrete pours.

c.) Any damage created by the installation of Trade Subcontractor’s embeds or damage to other
Trade Subcontractor’s work shall be the responsibility of this Trade Subcontractor to cure.

d.) No lead-containing anchors or connectors shall be used.

e.) All embedded items shall be stored on site in a location approved by Dragados/Flatiron JV and

ready to install a minimum of four (4) weeks prior to the scheduled installation date. Trade
Subcontractor to verify with Dragados/Flatiron JV that the items are onsite. Installation dates shall be
coordinated with Dragados/Flatiron JV’s Superintendent.

f.) Protection of embedded items furnished to another trade subcontractor for installation shall be
the responsibility of the furnishing trade subcontractor immediately upon installation of the embedded
item.

31. Penetrations
a.) Include all layout, reinforcement, sleeving, coring, blockouts and deck burning, etc. for all
penetrations required for Trade Subcontractor’s Work.
b.) Trade Subcontractor shall seal all penetrations in accordance with required sound ratings, fire
ratings and applicable codes. Seals shall be air tight and water tight in the areas penetrated.
c.) Trade Subcontractor shall cover and maintain coverage for all penetrations and openings

including fall thru protection measures for personnel and debris. Dragados/Flatiron JV will address any
out of compliance penetrations and openings at Trade Subcontractor expense. Trade Subcontractor
shall coordinate the coverage including fall thru protection measures and maintenance with other Trade
Subcontractors who require access to this work.

32. Cutting and Patchwork
Trade Subcontractor shall include all required and necessary cutting and patchwork as required by or for
It’s scope of work.
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33. Protection of Work and Security
a.) Trade Subcontractor shall effectively secure, protect and maintain responsibility for the Work
during transport, hoisting, temporary site storage, during installation and after fully installed. Trade
Subcontractor is fully responsible for maintaining protection, cleaning and final acceptance of the Work
including removal of their protection. Trade Subcontractor shall replace all damaged or defective work,
materials, and equipment before requesting final acceptance.
b.) Trade Subcontractor shall protect all of its work from damage or deterioration until completion,
acceptance by the (CHSR) authority, Substantial Completion and start of warranty period. Trade
Subcontractor shall be liable for any loss or damage to any work in place or to any equipment and
materials on the project site caused by Trade Subcontractor, employees, guests or agents thereof.

c.) Dragados/Flatiron JV will not be responsible for costs, repair, etc., for any damage caused by
other trades. Trade Subcontractors shall be responsible for all costs associated with any Trade Damage.
d. Trade Subcontractor shall settle all Trade Damage costs with all affected trade subcontractors.

Upon submission of the executed agreement between the parties involved, Dragados/Flatiron JV will
issue the corresponding additive/deductive change orders as necessary.

e.) Phase Requirements - The project is being performed in several phases. This bid package covers
a portion of the overall work plan. To provide safe working areas and minimize rework, care must be
taken to assure future protection of work installed in this bid package.

f.) Valuable materials must be properly stored and/or protected to avoid theft. Copper, brass,
other metals and valuable parts must be stored and protected as needed.

g.) All storage and protection procedures shall be submitted to Dragados/Flatiron JV for review to
assure that all methods are acceptable and can be maintained in future phases.

h.) Trade Subcontractor will be required to provide 100% of the necessary security measures to
protect its materials, work space, equipment and other elements of their work until completion of the
work and acceptance by the Owner. Any Trade Subcontractor materials or equipment that are lost or
damaged will be the responsibility of the Trade Subcontractor.

i.) Security for Staging Areas that may be provided by Dragados/Flatiron JV to the Trade
Subcontractor shall be maintained by Trade Subcontractor until completion of work and acceptance by
the (CHSR) Authority.

34, Weather Protection
It shall be the responsibility of the Trade Subcontractor to take all measures to protect Work from
inclement weather, including that determined by Dragados/Flatiron JV, until completion of the work and
acceptance by the Owner.

35. Temporary Toilets and Sanitary Facilities
Provided by Trade Subcontractor or Service provider or as noted in Bid Package documents.

36. Temporary Power
Provided by Trade Subcontractor or Service provider or as noted in Bid Package documents.

37. Temporary Lighting
Provided by Trade Subcontractor or Service provider or as noted in Bid Package.

38. Temporary Water
Construction wells identified in the Bid Package will be available as a source of temporary water. Trade
Subcontractor or Service provider will be responsible for actual distribution or as otherwise noted in the
Bid Package documents. If the wells are identified in the Bid Package, the Trade Subcontractor will have
responsibility to provide water as needed for the scope of work.
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39. Utility Shut-Down Requirements
Tie-ins and shutdowns of existing utilities may have to be performed during off hours. Trade
Subcontractors are to include any required premium time in their Base Bid for all associated efforts

40. Existing Utilities/Existing Condition
The project is being performed in several phases. This bid package covers a portion of the overall work
plan. To provide safe working areas and minimize rework, care must be taken to assure future
protection of work installed in this package.

a.) No changes will be issued due to Trade Subcontractor not taking into account all existing
conditions that are observable or that are evident in the Bidding Documents.
b.) Trade Subcontractor will be responsible to adequately locate all existing utilities that may be

encountered in the completion of Trade Subcontractor’s work, and is responsible for coordinating with
all other work, in to order to maintain all associated schedule completion dates and all work as required
and necessary.

c.) Due to the overall project sequence of work, “existing conditions” may change between time of
bid and beginning of work. It shall be the responsibility of the Trade Subcontractor to field verify all
existing conditions prior to planning and execution of work. Trade Subcontractor shall verify and certify
locations of the Work in accordance with the Survey and Control Specification Section.

41. Delivery Requirements
Trade Subcontractor shall provide all necessary equipment and personnel to stock construction
materials including overtime when required by Dragados/Flatiron JV.

42, Traffic
Trade Subcontractor shall also provide all traffic control, flagging and street closures and coordinate all
activities with overall project deliverables.

43, Sidewalk Street and Highway Coordination
Trade Subcontractor shall include certified flag persons, street and pedestrian traffic coordination for
the Work on a daily basis. Trade Subcontractor shall include any special routing provisions as required
by governmental agencies or Dragados/Flatiron JV. All personnel provided shall be trained per the Site
Specific Safety Plan. Trade Subcontractor shall include all street use permits and fees as required to
complete the Trade Subcontractor’s Work. Trade Subcontractor shall include cost for any removal
modification, and reinstallation of temporary facilities as required for Trade Subcontractor’s Work.
Trade Subcontractor must coordinate efforts with other trades to assure an efficient and safe
environment.

44, Cranes and Hoisting
Trade Subcontractor is to Provide:
a.) All necessary equipment including cranes and hoisting equipment necessary to complete the
work in an efficient and expeditious manner. Trade Subcontractor shall include all hoisting, Crane
Certification(s), unloading, scaffolding, high reach equipment, platforms, or bracing, etc. as required to
complete the work. Dragados/Flatiron JV will not supply cranes, hoisting equipment or crane operators.
b.) Complete and certified lift plans and crane lift permits are required for all heavy lifts and must
be approved by Dragados/Flatiron JV prior to any planned lift. Trade Subcontractor will provide Certified
riggers, Operators and Flaggers to complete the work.
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c.) Competent personnel to perform a complete review / inspection of associated equipment
required to complete the work on a daily basis before start of work and shall provide proof of such
review / inspection.

45, Vehicle and Equipment Maintenance
Trade Subcontractor is responsible for all inspections and maintenance and must include all of the
following including following any manufacturer’s instructions where appropriate:
All certifications/registrations/insurance certificates are current and available for inspection.
All Incoming vehicles and equipment are to be inspected by Trade Subcontractor for leaking oil and
fluids. Any leaking vehicles and or equipment shall not be allowed on-site. All units must be kept clean
as necessary to prevent excessive build-up of oil and grease. All major vehicle and equipment repairs will
be conducted off site. Daily planned inspections and preventative maintenance do not fall under the off-
site requirement. Trade Subcontractor to be responsible for providing any required Air Board Reporting
to Dragados/Flatiron JV for their equipment.

46. Project Supervision and Management
Trade Subcontractor shall provide sufficient supervision and management to meet all required and
necessary schedule and budget requirements. Trade Subcontractor shall provide full time on-site
superintendent(s), as necessary for scope, with full authorization to make binding decisions for the
Trade Subcontractor. The Bidder’s proposal shall include a designated management representative from
the Bidding Company available to monitor project schedules, workmanship, and coordination as
required, in order to maintain all required completion dates and also to attend project meetings as
directed by the Dragados/Flatiron JV.

Dragados/Flatiron JV reserves the right to have Trade Subcontractor’s personnel permanently removed
from the job for violating any Contract requirement(s) or otherwise failing to follow standard industry
practices in connection with the performance of the Work. If a Trade Subcontractor employee is
removed, Trade Subcontractor will replace employee with equal or greater qualifications subject to
approval by Dragados/Flatiron JV. The approval shall not be unreasonably withheld.

47. Team’s Resume
Trade Subcontractor and Service Subcontractors shall include a resume of the proposed jobsite
foremen, superintendents and or lead service providers with the Bid. In addition Trade Subcontractor
and Service Subcontractors shall provide resumes of key personnel who will manage and supervise the
construction or services at request of Dragados/Flatiron JV.

48. Specific Project Requirements
All Trade Subcontractors will comply with and participate in all the Dragados/Flatiron JV’s Site Specific
Safety and Security Program. Prior to starting work, every Trade Subcontractor or sub consultant will
attend an orientation meeting on the Dragados/Flatiron JV management approach and organization
structure (including our safety, environmental compliance, quality, and V&V plans) so that they
understand how they fit within the larger team. At the orientation, personnel will review the specific
scope of work, schedule, and the expedited decision making and issue resolution process to align team
expectations.

49, Track-Out
Trade Subcontractor must minimize the track-out of sediment onto street, or other paved areas and
sidewalks, from vehicles exiting the construction area. These steps are required to comply with this
requirement:
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a.) Restrict vehicle use to properly designated exit points.
b.) Use appropriate stabilization techniques at all points that exit onto paved roads so that
sediment removal occurs prior to the vehicle exiting the property.

Where necessary use additional controls to remove sediment from vehicle tires prior to exiting the work
area. Where sediment has been tracked-out from your site onto the surface of streets or other paved
areas, and sidewalks, you must remove the deposited sediment by the end of the same work day in
which the incident occurs or by the end of the next work day if track-out occurs on a non-work day.
Trade Subcontractor must remove the track-out by sweeping, shoveling, or vacuuming these surfaces, or
by using other similarly effective means of sediment removal. It is prohibited from hosing or sweeping
tracked-out sediment into any storm water conveyance not connected to a sediment basin/trap.

50. Construction Storm water Pollution Prevention Plan (SWPPP)
Trade Subcontractor shall comply with the project Storm Water Pollution Prevention Plan. Note: Overall
SWPPP measures may be provided by others. However, the Trade Subcontractor is responsible for all
additional SWPPP required to bring the specific associated work area into compliance with the overall
plan.

51. Submittals
The Trade Subcontractor shall submit Shop Drawings, Product Data, and Samples to Dragados/Flatiron
JV for processing and approval in accordance with the specification and contract documents. Time of
submittal is considered critical to the project and within fifteen (15) business days after the NTP the
successful trade subcontractor shall submit to Dragados/Flatiron JV a complete submittal schedule. The
Schedule must indicate Procurement Lead times on the submission. Trade Subcontractor shall update
the Submittal Schedule and reconcile it with the Trade Package Progress Schedule no less than twice a
month. Payment will be contingent on the receipt of this form.

52. Substitutions
No substitutions shall be made in the Trade Subcontractor’s Work unless permitted in the Contract
Documents.

53. Billing Projection
Upon award the Successful Bidder shall provide a complete Schedule of Values and an initial Billing
Forecast anticipated throughout the course of the project. This baseline Billing Forecast will be updated
monthly thereafter for submission with the monthly payment request.

54, Manpower Projection
The Trade Subcontractor will supply manpower projections in conjunction with the required Three Week
Look Ahead schedule meeting, held on a weekly basis. In addition Successful Bidder shall provide a
month-by-month projection of average jobsite manpower and resources which ties to the total man-
hours provided on the Bid Form. This month by month projection shall be updated monthly in
conjunction with each payment request.

55. Escalation
The Trade Subcontractor shall include all Escalation costs associated within the CP 1-2 project in the Bid.

56. Warranty
In addition to the warranty requirement described below the Bidding Documents will include the
warranty requirements as it relates terms and coverage.
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Warranty commence upon Substantial Completion and continues for a period of two years from Final
Acceptance. In addition to any other warranties in this Contract, the Trade Subcontractor warrants that:
a.) The Work conforms to the requirements of the Contract Documents;

b.) If applicable and as necessary all design Work furnished pursuant to the Contract Documents
shall conform to all professional engineering principles generally accepted as standards of the industry
in the State, shall be suitable for its intended purpose (as set forth in the California Streets and Highways
Code, Chapter 20, Article 2, Section 2704.09 except with design speeds of up to 250 mph) and shall be
free of errors, omissions, inconsistencies, inaccuracies, deficiencies, or other defects;

c.) The construction Work furnished pursuant to the Contract Documents was performed in a
workmanlike manner and conforms to the standards of care and diligence normally practiced by
recognized construction firms performing construction of a similar nature in the State;

d.) Materials and equipment furnished under the Contract Documents are of good quality and,
except if otherwise expressly set forth in the Contract Documents, when installed, are new;

The Project is fit for the purposes intended (as set forth in the California Streets and Highways

Code, Chapter 20, Article 2, Section 2704.09 except with design speeds of up to 250 mph).
Notwithstanding the foregoing, if the warranty term is governed by a Railroad Agreement, Cooperative
Agreement or Task Order, the warranty for such element shall remain in effect for such term as required
under the applicable Railroad Agreement, Cooperative Agreement and/or Task Order. If the warranty
term is not governed by a Railroad Agreement, Cooperative Agreement or Task Order, the warranty for
such element shall commence upon completion of such element and continue for a period of one year
thereafter. The warranty on any repair, rework, or replacement resulting from a warranty claim under
this clause shall extend beyond the original warranty period if necessary to provide at least a one year
warranty period from the date of acceptance of the repairs, rework, or replacement. Upon Final
Acceptance, the Trade Subcontractor will have the right to replace the performance bond required
hereunder with a replacement bond in the amount of 10 percent of the Contract Price in a form
satisfactory to the Dragados/Flatiron JV in its sole discretion guaranteeing due and punctual
performance of the Trade Subcontractor’s obligations under the Contract that survive Final Acceptance,
or with such other security as is approved by the Dragados/Flatiron JV in its sole discretion.

As Necessary and applicable, all plants identified on plans as remaining will be warranted against
damage or destruction.

The Trade Subcontractor shall supply from all tiers of subcontractors and manufacturers, and suppliers
warranties that would be given in normal commercial practice; require all such warranties to be
executed, in writing, for the benefit of the Project, Dragados/Flatiron JV and the (CHSR) Authority or the
Authority’s assignee. The Trade Subcontractor shall cure all Trade Subcontractor related warranty
events for the benefit of the project, Dragados/Flatiron JV, and the (CHSR) Authority or the Authority’s
assignee, if directed by the Dragados/Flatiron JV or its assignee. In no case whatsoever shall other
warranties decrease the warranty provisions specified in the Trade Subcontract form agreement. All
such warranties from Trade Subcontractor and all sub tier Subcontractors, manufacturers and suppliers
shall be written so as to survive all inspections and tests by the Dragados/Flatiron JV and the (CHSR)
Authority; and run directly to and be enforceable by the Dragados/Flatiron JV and/or the Authority, and
any assignee by the Dragados/Flatiron JV and the (CHSR) Authority, and their respective successors and
assigns. The Trade Subcontractor hereby assigns to the Dragados/Flatiron JV and the (CHSR) Authority
all of the Trade Subcontractor’s rights and interest in all warranties that are received by the Trade
Subcontractor from any of its Subcontractors (at all tiers), manufacturers, and suppliers. All such
warranties shall survive final completion, acceptance, final payment, and termination of the Contract if
the stated warranty period extends beyond the final completion, acceptance, final payment, and
termination of the Contract.
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57. Communications

a.) All onsite supervisory staff for this project will have two-way communication for use on this
project.
b.) Trade Subcontractor shall direct all communications concerning the Trade Subcontractor’s work

to Dragados/Flatiron JV’s Project Manager or Project Superintendent, as applicable, copying
Dragados/Flatiron JV’s designated Document Control personnel.

c.) In no case shall communications be made directly to the Owner’s representatives (architects,
engineers, etc.) and or adjacent property owner(s) unless specifically directed by Dragados/Flatiron JV.

58. Distribution of Contract Documents
With the implementation of a web based portal all distribution of Contract Documents will be done
electronically. Additional detail will be provided in the individual Trade Subcontract Bid package
documents. Costs for hard copies or additional electronic copies of Construction Documents or Bidding
Documents, if desired by the Trade Subcontractor, shall be borne by the Trade Subcontractor.

59. Upon Execution of the Subcontract
Upon award, the Bidder will be required to complete the Subcontract Agreement, sign it, and forward it
to Dragados/Flatiron JV, along with a Certificate of Insurance, relevant local Business Licenses, and all
other subcontract requirements.

60. Final Acceptance Inspection
Final Acceptance and Inspection details will be provided in the individual Trade Subcontract Bid
packages

61. Final Cleaning
Upon completion of the Work under the agreement, the Trade Subcontractor shall remove from the
site, temporary structures, debris, and waste incident to its operations and clean all surfaces, fixtures,
equipment, etc. relative to the performance of the Agreement and prior to acceptance.

62. Damaged Material
Damage/breakage of material during and/or caused by the installation or damage from post installation
events, if adequate protection measures were not in place, will be removed and replaced at the sole
expense of the Trade Subcontractor. In addition the Trade Subcontractor shall make up the schedule
delays on the project at his own expense.

63. Use of Dragados/Flatiron JV’s Equipment
Use of Dragados/Flatiron JV’s Equipment will be provided in the individual Trade Subcontract Bid
packages.

64. Change Orders - Owner
A detailed list of all labor, materials and mark ups associated with any Change Order is required from the
Trade Subcontractor and any second tier Subcontractors or Vendors, and these must conform to the
CHSR requirements.
Trade Subcontractor shall be bound by any changes, alterations, or extra work directed by Owner under
the Prime Contract, including changes in sequence or scheduling or the amount or character of the
Work, or any part thereof, to the same extent that Dragados/Flatiron JV is bound by the Prime Contract.
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65. Claims, and Timing of Notices
Detail on Claims and Timing of Notices will be provided in the individual Trade Subcontract Bid package
documents.

66. Apprenticeship Program

The employment and training of each apprentice shall be in accordance with one of the following items:
1. The apprenticeship standards and apprentice agreements under which he or she is training;
2. The rules and regulations of the California Apprenticeship Council.
The ratio of work performed by apprentices to journeymen employed in a particular craft or trade
on the CHSRA CP 1-2 project may be no higher than the ratio stipulated in the apprenticeship standards
under which the apprenticeship program operates where the Trade subcontractor agrees to be bound
by those standards; but, except as otherwise provided in this section, in no case shall the ratio be less
than one hour of apprentice work for every five hours of journeyman work. An apprenticeship program
has the discretion to issue an exemption request for the 1 to 5 ratio set forth in this requirement when
one of the 4 criteria is met:
1. Unemployment for the previous three-month period in the area exceeds an

average of 15 percent;
2. The number of apprentices in training in the area exceeds a ratio of 1 to 5;
3. There is a showing that the apprentice craft or trade is replacing at least one-thirtieth (1/13) of

its journeymen annually through apprenticeship training, either on a statewide basis or on a
local basis: and
4. Assignment of an apprentice to any work performed under a public works contract would create a
condition that would jeopardize his or her life or the life, safety, or property of fellow employees or the
public at large, or the specific task to which the apprentice is to be assigned is a nature that training
cannot be provided by a journeyman.

67. Noise Mitigation
Trade Subcontractor shall comply with all noise restrictions and requirements and as necessary and will
be subject to all Noise Mitigation Plans adopted by the Dragados/Flatiron JV. This will include complying
with and obtaining “Night Noise Permits” for any scheduled night work to be performed. Banging of
tailgates in populated areas will be prohibited.

68. Air Quality
The Trade Subcontractor must comply with the Air Quality and Dust Control Plans in the Contract
Documents. The Air Quality plan includes, but is not limited to, identification of fugitive dust sources at
the construction site and describes all measures to be implemented before, during and after the dust
generating activity occurs. These activities are for the entire duration of the project.
For additional information please refer to: San Joaquin Valley Air Pollution control District:
Fresno and Kings Counties operate out of the Central Region Office located at: 1990 East Gettysburg
Ave, Fresno, CA 93726. Tulare County and the valley portion of Kern County operate out of the Southern
Region Office, and it is located at: 34946 Flyover Court Bakersfield, CA. 93308
See associated web site: WWW.valleyair.org

69. Construction Waste Management Plan
Monthly Reports for the Construction Waste Management Activities will be required from Trade
Subcontractors having activities associated with Waste. Where possible all construction waste and
debris will be diverted from the general land fill to facilities which can recycle the materials. When
applicable the Trade Subcontractor reports will include haul receipts summarized by category/weight of
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the following: Inert Materials, Metals, General Trash and Debris, Contaminated Waste, and
Cardboard/Paper/Plastic, which is hauled off the project.

Trade Subcontractor shall separate food waste from Construction & Debris (C&D) waste.

Trade Subcontractor shall provide separate bins at all break areas for food waste. The food
Waste bins shall not be dumped into construction and debris (C&D) bins and must be removed
separately from the site. Trade Subcontractor shall remove food waste on a daily basis to prevent
contamination, rodents, and pests.

70. Traffic Control Plan
Trade Subcontractor shall also provide all traffic control, flagging and street closures and coordinate all
activities with other trades and provide the necessary information and when required provide qualified
personnel for all community related coordination events.

71. Safety
The Bid Proposal Form includes a requirement that the Bidder complete and submit the Trade
Subcontractor Prequalification Questionnaire, if not already done, which includes its Workers'
Compensation Experience Modification Rates (EMR) for the five most recent years. If such rates exceed
1.00, Dragados/Flatiron JV may require, at no additional cost, that the Subcontractor take additional
safety measures including, but not limited to, assigning a full time Safety Engineer to the Project to
perform inspections on a schedule as determined acceptable by Dragados/Flatiron JV. Dragados/Flatiron
JV reserves the right to reject a Bidder who's EMR exceeds 1.00 or OSHA Incidence Rate exceeds 9.50 in
either the most recent year or the average of the five years. The successful Bidder recognizes that it and
its Sub Tier Subcontractors, Suppliers and Employees have the obligation to comply with all federal
and/or state safety and health laws and regulations. The successful Bidder specifically acknowledges
that it has the primary responsibility to prevent and/or correct all health and safety hazards within the
operations for which it and its Employees or its Subcontractors and their Employees are responsible.
The successful Bidder further acknowledges that it and its Sub Tier Subcontractors, Suppliers, and
Employees have special expertise in recognition and prevention of such hazards in the operations for
which they are responsible and that the Dragados/Flatiron JV does not have such expertise and is relying
upon such expertise by the Bidder and its Subcontractors, Supplier, and Employees. Dragados/Flatiron
JV retains the right to direct the successful Bidder to eliminate all hazards of which Dragados/Flatiron JV
has actual knowledge, but the recognition and abatement of such hazards are the responsibility of the
successful Bidder and its Subcontractors, Suppliers, and Employees. The successful Bidder agrees to

indemnify Dragados/Flatiron JV and all other Trade Subcontractors for all costs and penalties incurred,
including attorney fees as a result of hazards created by the successful Bidder, its Subcontractors,
Suppliers, and

72. Required Documents
Required Documents will be provided in the individual Trade Subcontract Bid packages

73. Scheduling and Phasing
Dragados/Flatiron JV will conduct regular progress meetings and these shall be held at the job site. The
Trade Subcontractor shall provide the services of qualified personnel and their field supervisor who shall
provide the necessary scheduling information and manpower commitments at each progress meeting
until completion of his Subcontract. The Trade Subcontractor shall, identify “Long Lead” time material
items, and notify Dragados/Flatiron JV immediately upon award of contract. In addition the Trade
Subcontractor will be responsible for any delay or production related impacts that result from the late
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completion of Trade Subcontractor’s work tasks or that result from impacts to other subcontractors
whose work Trade Subcontractor interfaces with during the performance of its subcontract.

74. Small Business Enterprise (SBE) Program
The overall project goal for Disadvantaged Businesses is 30% participation. Inclusive of the 30% goal is
10% DBE and 3% DVBE participation and a 17% Small Business Enterprise participation.

SB/DBE/DVBE participation goals will be provided in each of the Trade Subcontractor Bid Packages
expressed as a percentage of the proposer’s bid amount. The bidder is informed that bids received not
meeting the goal will be subject to a review and determination of the good faith effort. Documentation
on good faith effort must be provided within two days after submitting bids if requested by
Dragados/Flatiron JV. If documentation is not provided within the time specified, the bid will be
determined non-responsive. Dragados/Flatiron JV will defer final analysis of good faith efforts to the
Authority for their determination and reserves the right to reject bids that do not meet the goals and do
not demonstrate that a good faith effort has sufficiently been met or, if time permits, reject all bids and
re-bid the trade package altogether. Dragados/Flatiron JV also reserves the right to accept any amount
of participation provided, even less than stated, with the bid in order to meet the overall goals for the
project.

Dragados/Flatiron JV is committed to meeting the project goals. Therefore, if necessary, and subject to
approval by the JV Executive Committee, Trade Packages may provide for either a Bidders Incentive or a
Bidders Advantage for bidders that exceed the stated goals.

Bidders Incentive Plan is the award of contract value in excess of bid amount determined by a formula
based on exceeding the stated goal amount at bid submission. Incentives for Trade Subcontractors to
exceed the stated goal shall be detailed in the individual Bid Packages. Generally, however, DFJV will
provide for incentives to exceed the set Trade Package goals. An example formula follows:

Bidders Advantage Plan is the award of a contract for the value of the stated bid but bid amount is
numerically reduced for analysis and comparison to other bidders for selection of lowest bid amount.

Advantages for Trade Subcontractors to exceed the stated goal shall be detailed in the individual Bid
Packages. Generally, however, DFJV will provide for advantages to exceed the set Trade Package goals.
An example formula follows:

75. Coordination
All costs associated with coordination shall be included in the Bid Amount.

1. Site Coordination
Trade Subcontractor shall coordinate its work, including temporary work, with all other trades
as required for complete timely completion of all Work required and necessary. Subcontractor
shall not be entitled to any damages for delays encountered in the Work for any reason
including but not limited to the acts of Dragados/Flatiron JV, other Trade Subcontractors, or
suppliers, including insufficient or inaccurate drawings, specification or lack of coordination
among the parties on the Project. Subcontractor's sole remedy and right shall be an extension of
time to complete the Work equal to the time delayed.
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2. Coordination with Other Trades
Trade Subcontractor shall provide full time on-site superintendent(s) with full authorization to
make binding decisions for the Trade Subcontractor. This on site superintendent will have
complete responsibility for coordination of work with other Trade subcontractors (at all tiers)
and the Dragados/Flatiron JV.

3. Coordination with Consultants
Trade Subcontractor will perform all coordination responsibilities with all consultants including
noise monitoring consultants. Trade Subcontractor shall schedule all required inspections
through Dragados/Flatiron JV to complete execution of the Work at no additional cost to the
project.

4, Coordination with Governing Agencies (utility works - Third Party Entities)
Trade Subcontractor will perform all coordination and attend all meeting with public agencies,
as indicated below and in the bidding documents, at the request of Dragados/Flatiron JV and as
required to complete execution of all required and necessary Work at no additional cost to the
project. Coordination as required with these entities include, but are not limited to, California
Department of Transportation (Caltrans), County of Fresno, Kings County, City of Hanford, City
of Corcoran, City of Allensworth, Tulare County, San Joaquin Valley Railroad (SJVRR), Burlington
Northern Santa Fe (BNSF) Railway, irrigation districts, utility companies, Central Valley Regional
Water Quality Control Board, State Water Resources Control Board, United States Army Corps of
Engineers, flood control districts and other permitting agencies.

5. Coordination with Railway Companies: Burlington Northern Santa Fe and San
Joaquin Valley Railroad.
In addition Union Pacific Railroad has operating Right of Way which is affecting the project.
Must comply with all railway companies “Utility Accommodation Policies” including all insurance
requirements to include: “Railroad Protective Liability Insurance.”
The Trade Subcontractor will be responsible for participation in and completion of all Rail Safety
Training mandated and requested by the all associated Rail Companies prior to starting, any
work activities which fall within the Railway Companies controlled areas.
See Burlington Northern Santa Fe web site for additional information.
http://www.bnsf.com/communities/fags/pdf/utility.pdf.
See San Joaquin Valley Railroad web site for additional information.
http://www.gwrr.com/operations/railroads/north america/san joaquin valley railroad
See Union Pacific Railroad web site for additional information.
http://www.up.com/

The Trade Subcontractors Bid shall include a designated management representative, available
to monitor project schedules, workmanship, and coordination as required in order to maintain
all required completion dates and also to attend project meetings as scheduled and or directed
by the Dragados/Flatiron JV.

76. Logistics
Drawings which will present the conceptual logistical as-built plans for the specific scope in the actual
Bid package will be provided in the individual Trade Subcontract Bid packages. Note: Locations and
configurations are for reference only and are subject to change:
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77. Daily Subcontractor Clean Up / Housekeeping
Trade Subcontractor at all times shall continuously keep the premises free from accumulation of waste
materials or rubbish, and both daily and at completion of the Work shall remove all its waste materials
and rubbish from and about the Project. Daily clean-up of subcontractors own work is required. Trade
Subcontractor shall perform its work so as to maintain the site in a clean, safe and orderly condition.
Subcontractor will make its own arrangements for materials, waste removal and shall comply with all
legal requirements and responsibilities regarding this requirement. If Subcontractor fails at any time to
comply with this provision, then Dragados/Flatiron JV at its discretion, which shall be exercised in a good
faith effort (GFA), may perform the clean-up without prior notice to Subcontractor, and back-charge the
cost thereof to the Trade Subcontractor.

78. Recurring Reporting Requirement
All CHSR reporting requirements will be required including, but not limited to, MBE SBE DVBE reporting
requirements, Certified Payroll reporting requirements, and other management ad hoc reports as
requested by the Dragados/Flatiron JV. Waste Management reporting, Quantities/Production reporting,
Safety reporting will all have recurring reporting requirements. Other reporting requirements will be
provided in the individual Trade Subcontract Bid packages

79. Insurance Requirements
The “Bid Package Documents” and the “Subcontract Standard/Long form Agreement” will provide
specific information on Insurance Requirements, Limits of policies and associated policy declarations.
Where a difference in the required coverage occurs in the documents, the greater requirement will
prevail and includes any statutory requirement (Local, State and Federal) for terms and limit
requirements. Note: Trade Subcontractor is to include the Dragados/Flatiron JV and the California High
Speed Rail (CHSR) Authority and all Indemnified Persons as additional insureds on all insurance. Unless
otherwise specified in the Contract, all insurance required hereunder shall be procured from insurance
or indemnity companies with an A.M. Best and Company rating level of A- or better, Class VIl or better
and with companies or through sources approved by the Dragados/Flatiron JV. Insurance shall be in
accordance with the Schedule of Insurance Requirements, which is included in the attached sample
Trade Subcontract agreement.
Below is a summary of the specific types of insurance requirements:

In the event and as necessary the Trade Subcontractor shall provide, or cause to be maintained, any
coverage as may be required by any railroad as a condition of the railroad's consent for entry onto
railroad facilities or property. Such policy shall be effective during the period any Work is being
performed within 50 feet of any railroad ROW. Coverage shall be written on ISO occurrence form CG 00
35 (or substitute form providing equivalent coverage) on behalf of any railroad as a Named Insured, with
a limit of not less than $25,000,000 per occurrence and an aggregate of $25,000,000.

Burlington Northern Santa Fe (BNSF), San Joaquin Valley Railroad SJVR) and Union Pacific Railroad all
have operating Right of Way affecting the project. Where applicable Trade Subcontractor must comply
with all Railroad Companies insurance requirements and policies. Where appropriate coverage is to be
included for Federal Employers Liability Act and any other applicable Federal, State and Local District
laws. Trade Subcontractor’s subcontractors and/or lower-tier subcontractors shall maintain the levels
identified above.

See Burlington Northern Santa Fe web site for additional information.
http://www.bnsf.com/communities/fags/pdf/utility.pdf.

See San Joaquin Valley Railroad web site for additional information.
http://www.gwrr.com/operations/railroads/north america/san joaquin valley railroad
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See Union Pacific Railroad web site for additional information: http://www.up.com

The Trade Subcontractor shall provide as required under California statute including coverage for
Employer’s Liability in an amount not less than $1,000,000 each accident for bodily injury, for bodily
injury by disease and policy limit for bodily injury by disease. Employer’s liability primary insurance shall
be scheduled under any excess or umbrella liability policy provided to comply with these specifications.
The workers’ compensation policies shall provide the following:
1. A waiver of subrogation in favor of the Dragados/Flatiron JV and the (CHSR) Authority and all
Indemnified Persons;
. A provision extending coverage to all states operations;
. A voluntary compensation endorsement;
. An alternative employer endorsement;
. Coverage for liability under the United States Longshore and Harbor Workers’ Compensation
Act on an “if any” basis or as otherwise appropriate;
6. Coverage for liability under Title 46 of the U.S.C. § 688 (“Jones Act”) on an “if any” basis or as
otherwise appropriate; and
7. An endorsement extending the policy to cover the liability of the insureds under the Federal
Employer’s Liability Act on an “if any” basis or as otherwise appropriate.
Trade Subcontractor’s subcontractors and all lower-tier subcontractors shall maintain the levels for
Workers’ Compensation insurance as described above. Workers’ compensation insurers agree to waive
any subrogation rights the insurers may have against the Dragados/Flatiron JV and the (CHSR) Authority
and all associated Indemnified Persons.

b wnN

The Trade Subcontractor shall provide CGL coverage, on a primary basis, for bodily injury, property
damage, personal injury and advertising injury liability covering the Project, Project ROW and Site. Trade
Subcontractor to satisfy the commercial general liability insurance requirement of this Section by
providing a project-specific policy. The policy or policies shall be endorsed to remove exclusions
pertaining to any railroads. There shall be no “contractors’ or subcontractors’ limitation” endorsements
as that term is defined, as of the date of this document, in the Glossary of Insurance and Risk
Management Terms published by the International Risk Management Institute
(http://www.irmi.com/online/insurance/glossary/default.aspx) that have not been reviewed and
approved by the Dragados/Flatiron JV, or its designated representatives. There shall be no endorsement
or modification of the CGL limiting the scope of coverage for liability assumed under an insured
contract. Any additional insured coverage provided under this policy shall include coverage for loss
caused by acts or omissions of those acting on behalf of Trade Subcontractor.

The commercial general liability insurance coverage shall have limits of not less than $2,000,000 per
occurrence, $4,000,000 general aggregate and $4,000,000 products/completed operations aggregate,
with limits that reinstate annually, and shall be scheduled under the Trade Subcontractor’s
umbrella/excess policy described below. Completed operations coverage shall extend for as long as
there is any exposure to liability under a statute of repose or any other applicable statute of limitation. If
completed operations coverage through the end of statutory exposure is not commercially available,
completed operations coverage shall extend for at least 10 years from the date of Substantial
Completion of the Project. If a project- specific policy is provided, the Trade Subcontractor shall be the
named insured and the Dragados/Flatiron JV and each of the Indemnified Persons (including the CHSR
Authority) shall also be a named insured as to any loss or liability arising out of or in any way related to
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the Project, Project ROW or Site. Trade Subcontractor’s subcontractors and/or lower-tier subcontractors
shall maintain the levels of Commercial General Liability Insurance set forth above and includes each
occurrence combined single limit for bodily injury and property damage, including coverage for
Contractual Liability, Independent Contractors, Explosion, Collapse, and Underground (XCU), Personal
Injury, Broadform Property. Damages, and completed operation. For Certified Small Businesses (CSB), as
defined by the State of California, required limits for commercial general liability and auto liability shall
be $1,000,000 each.

The Trade Subcontractor shall obtain and maintain and shall require all Subcontractors at all tiers to
obtain and maintain a business auto liability policy or policies. Each policy shall cover accidental death,
bodily injury and property damage liability arising from the ownership, maintenance, or use of all
vehicles connected with performance of the Work, including loading and unloading. Trade
Subcontractor’s auto liability policies shall cover “any auto” or shall be specifically endorsed to include
liability coverage on an excess basis for vehicles owned or operated by Trade Subcontractor’s and all
tiers of subcontractors. Coverage shall be no less comprehensive and no more restrictive than the
coverage provided by ISO Form CA 00 01. The minimum combined single limit for primary coverage is
$1,000,000 per accident, however coverage must be scheduled under excess or umbrella insurance as
described in the umbrella insurance requirements below. Policies shall contain an endorsement
affording coverage within 50 feet of a railroad using ISO Form CA 20 70 or equivalent. Policies shall
include as an insured anyone liable for the conduct of an insured as defined in the policy, or shall add as
insureds, the Dragados/Flatiron JV and the CHSR Authority and all associated Indemnified Persons. For
any contractor of any tier, including the Trade Subcontractor, who will be involved in any way with the
transportation of Hazardous Materials using its own vehicles, pollution liability coverage at least as
broad as that provided under the ISO pollution liability-broadened coverage for covered autos
endorsement (CA 99 48) shall be provided and the automobile liability insurance policies shall be
endorsed to include Motor Carrier Act Endorsement-Hazardous materials clean up (MCS-90) with a
sublimit of no less than $1,000,000. For Certified Small Businesses (CSB), as defined by the State of
California, required limits for commercial general liability and auto liability shall be $1,000,000 each.

As Necessary and In the event that Trade Subcontractor employs (professional) Sub consultant,
subcontractors , engineer(s) or land surveyor(s) for performing Construction Services, field engineering,
for preparing design calculations, plans and specifications, then Trade Subcontractor shall carry or shall
require its retained professionals (engineers and land surveyors, etc.) to carry professional liability
insurance with Limits and requirements, and will be in effect during all phases of the Project. The Trade
Subcontractor shall obtain and maintain professional liability insurance, including prior acts coverage
sufficient to cover all claims arising out of any professional services performed in connection with this
the associated bid package documents / Trade Subcontract Form award and any and all required and
necessary work performed, with limits not less than $10,000,000, per claim and in the aggregate or
Trade Subcontractor shall require any member of its team, any sub consultant, Subcontractor
professional engineer(s), or land surveyor(s) performing professional services for any portion of the
Project, to obtain and maintain professional liability insurance providing the same coverage, with limits
of at least $1,000,000, per claim and annual aggregate with any deductible not to exceed $500,000 each
claim without prior written approval from the Dragados/Flatiron JV, or its authorized representatives, in
its good faith discretion. Coverage shall apply specifically to professional activities performed under the
Contract Documents. The policy(ies) shall have a retroactive date consistent with the inception of the
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first date of project or construction activities, and no later than the date on which the Trade Subcontract
Agreement Form was executed. The Trade Subcontractor agrees to maintain and to require its
professionals / and all sub tier professional sub consultants, or professional engineer(s) or land
surveyor(s) to maintain, as appropriate, this required coverage for a period of no less than three years
after Substantial Completion or to purchase an extended reporting period for no less than three years
after Substantial Completion.

The Trade Subcontractor shall obtain and maintain Contractors Pollution Liability (CPL) insurance with a
total limit of liability of no less than $10,000,000 per loss and $10,000,000 in the aggregate per policy
period dedicated to this Project. The CPL shall be obtained on an occurrence basis for a policy term
inclusive of the entire period of construction. The CPL shall provide for a minimum 10-year coverage
period, including the construction period and an extended reporting period. If an occurrence-based form
is not available, coverage may be provided under a claims-made form provided that the 10 year-
coverage and claim reporting period is provided either through an extended reporting period, or
through continuous maintenance of coverage with no advancement of a retroactive date that is no later
than commencement of the Work. The CPL policy shall include coverage for investigation, removal, and
remediation costs including monitoring or disposal of contaminated soil, surface water, groundwater or
other contamination to the extent required by environmental laws caused by pollution conditions
resulting from covered operations; third-party bodily injury and property damage, provided that the
third-party property damage liability coverage includes loss of use of damaged property or of property
that has not been physically injured or destroyed, resulting from pollution conditions caused by
construction operations. The policy shall have no exclusions or limitations for loss occurring over water
including but not limited to a navigable waterway or for lead or asbestos. Coverage as required in this
paragraph shall apply to sudden and non-sudden pollution conditions resulting from the escape or
release of smoke, vapors, fumes, acids, alkalis, toxic chemicals, liquids, or gases, waste materials, or
other irritants, contaminants, or pollutants. The CPL shall also provide coverage for transportation and
off-Site disposal of materials and for testing, monitoring, measuring operations or laboratory analysis.
The Dragados/Flatiron JV and each of the Indemnified Persons/Entities shall be insureds. Any policy
provision or exclusion (including any so-called “insured versus insured” exclusion or “cross-liability”
exclusion) the effect of which would be to prevent, bar, or otherwise preclude any insured or additional
insured under the policy from making a claim which would otherwise be covered by such policy on the
grounds that the claim is brought by an insured or additional insured against an insured or additional
insured under the policy, shall not apply to claims brought by the Dragados/Flatiron and the (CHSR)
Authority and all of the associated Indemnified Persons.

The Trade Subcontractor shall obtain and maintain excess/umbrella liability insurance with limits up to
$200,000,000, Two-Hundred Million dollars, with limits reinstating annually. The limits will vary
according to the bid package and will be part of the information provided to bidders. The insurance
provided under this Section shall provide excess limits for the primary general liability, auto liability and
employers’ liability insurance coverage required under this “Insurance” clause. The policy or policies
shall include the Dragados/Flatiron JV and the (CHSR) Authority and all Indemnified Persons as named
insureds with respect to liability arising out of the Project or out of any acts, errors or omissions of any
Trade Subcontractor-Related Entity. Coverage shall be extended to all insureds for completed
operations. Such policy or policies shall include the following terms and conditions:
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Policies shall contain a drop down feature requiring the policy to respond in the event that any primary
insurance limits are exhausted or for occurrences covered by an umbrella policy but not covered in the
underlying insurance.

Policies shall be “follow form” and shall provide coverage at least as broad as found in the underlying
primary policies; and

There shall be no “subcontractors’ limitation” endorsements as described in the Commercial

General Liability Section of this document that have not been reviewed and approved by

the Dragados/Flatiron JV and or its designated representatives.

Upon commencement of construction the Trade Subcontractor shall, be responsible for 100% of the
Builders Risk deductible associated with any and all claims the Trade Subcontractor has caused. The
deductible will be calculated on a pro-rata basis and will be split between the affected and responsible
parties. The cause of loss includes but is not limited to any direct or indirect actions the Trade
Subcontractor preformed in executing it’s scope of work. In addition, cause of loss also includes any
inactions which may have prevented the loss to occur. The Builders Risk Policy will be procured and
maintained by the Dragados/Flatiron JV, and will provide coverage to all named insureds. The named
insured shall be the Dragados/Flatiron JV, all Trade Subcontractors (excluding those solely responsible
for design Work) of any tier, suppliers, the (CHSR) Authority and all Indemnified Persons. Coverage
extended to the Authority and the Indemnified Persons shall not be limited by use of the phrase “as
their interests may appear.

The Following is a summary of the Builders Risk terms :

Builders Risk coverage shall apply to those portions of the Project comprising high value assets subject
to loss from a single occurrence. Examples of such assets include materials, temporary buildings,
falsework, bridges, connectors, off ramps, and other structures or items. The Trade Subcontractor may
elect to cover all property at a lower blended rate if such a strategy would result in lower premium, or
result in broader coverage at a lower or equivalent premium. Coverage for each asset should be
applicable only for the period of construction of the specific asset and should end when the asset is put
to its intended use or as otherwise approved and accepted by the Dragados/Flatiron JV, which end of
coverage must be approved by the Dragados/Flatiron JV prior to termination thereof. The named
insureds shall be the Trade Subcontractor, all tiers of Subcontractors, Suppliers, the Dragados/Flatiron
JV the (CHSR) Authority and all Indemnified Persons. Coverage extended to the Dragados/Flatiron JV,
(CHSR) Authority and all Indemnified Persons shall not be limited by use of the phrase “as their interests
may appear.”

The minimum scope for Property Insurance (Course of Construction) / Builders Risk:

Coverage shall be provided on a builder's risk insurance policy on an "all risk" basis. Such insurance shall
be on a replacement cost basis using a completed value form reasonably acceptable to the
Dragados/Flatiron JV and The CHSR Authority to ensure adequacy of terms and sub-limits. The policy
shall cover all property, roads, buildings, bridge structures, other structures, fixtures, materials, supplies,
foundations, pilings, machinery and equipment that are part of or related to the portions or elements of
the Project, and the works of improvement, including permanent and temporary works and materials,
and including goods intended for incorporation into the works located at the Project ROW, in storage or
in the course of transit to the Project ROW and all improvements that are within the Project ROW. The
policy shall not cover tools or equipment used by any Trade Subcontractor to perform their work. Such
tools and equipment are the sole responsibility of the Trade Subcontractor who owns or uses such tools.
The builder’s risk policy must include coverage for: (items 1 thru 11)
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1) Any ensuing loss from faulty workmanship or nonconforming work

2) Machinery accidents and operational testing, if applicable;

3) Removal of debris, with a sub-limit of 25 percent of the loss or a sublimit of no less than
$20,000,000, and insuring the buildings, structures, machinery, equipment, materials,
facilities, fixtures and all other properties constituting a part of the Project;

4) Transit, including ocean marine coverage (unless insured by the Supplier or through a
separate marine cargo policy), with sub-limits sufficient to insure the full replacement value
of any key equipment item;

5) Sub-limits sufficient to insure the full replacement value of any property or equipment stored
either on or off the Site;

6) Collapse;

7) Terrorism;

8) Earthquake;

9) Flood;

10) Plans, blueprints and specifications; and

11) Demolition and increased cost of construction as required by law or ordinance with a sub-

limit of no less than $20,000,000.

There shall be no coinsurance penalty provision in any such policy. All deductibles shall be the
responsibility of the Trade Subcontractor, and will be administered on a pro-rata basis as stated above.
The policy shall provide a “severability of interests provision,” or “multiple insured’s clause” or similar
wording that the policy shall apply to each insured as if a separate policy had been issued to each
insured except as to limits. The Minimum Limits of the coverage shall be the broadest coverage
commercially available for "all risks" of direct physical loss or damage. The policy shall provide coverage
per occurrence up to the full replacement cost or a $100,000,000 loss limit, provided however, that the
policy may include appropriate sub-limits for earthquake, earth movement, tsunami and flood but in no
event less than $50,000,000 aggregate each for earthquake and flood. The coverage limits set forth in
this “Insurance” clause are minimum requirements and the Dragados/Flatiron JV does not represent
that the minimum coverage and limits required hereunder will necessarily be adequate to protect the
Trade Subcontractor. The Trade Subcontractor may provide at his own expense additional coverage.

If applicable and as necessary, the Trade Subcontractor shall provide, or cause to be maintained, Aircraft
Liability insurance with a limit of not less than $10,000,000 per occurrence in all cases where any aircraft
is used on the Project that is owned, leased or chartered by any Trade Subcontractor-Related Entity or
its subcontractors of any tier, protecting against claims for damages resulting from such use. Any aircraft
intended for use in performance of the Work, the aircraft crew, flight path and altitude, including
landing of any aircraft on the Project or on any property owned, rented or leased by Dragados/Flatiron
JV or by the (CHSR) Authority and all Indemnified Persons, shall be subject to review and written
acceptance by the Dragados/Flatiron JV prior to occurrence of any such usage. If any aircraft are leased
or chartered with crew and/or pilot, evidence of non-owned aircraft liability insurance will be acceptable
in lieu of the coverage listed above, but must be provided prior to use of the aircraft. Such non-owned
aircraft liability insurance shall include the Dragados/Flatiron JV the (CHSR) Authority and all Indemnified
Persons as insureds

If applicable and as necessary the Trade Subcontractor shall provide, liability insurance covering the
ownership, use, maintenance, loading or unloading of watercraft related to the performance of theWork
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or any other operations contemplated under the Contract. Policies shall provide a limit of not less than
$10,000,000 per occurrence or higher limits as may be required by the Dragados/Flatiron JV, in all cases
where any watercraft is used on the Project that is owned, leased, hired, or chartered by any Trade
Subcontractor-Related Entity. Coverage may be provided through any combination of commercial
general liability, marine general liability, or protection and indemnity insurance provided that all
watercraft operation is covered, regardless of watercraft size. Such coverage may be arranged in any
combination of primary and excess policies, all of which shall include the Dragados/Flatiron JV, the
(CHRS) Authority and all Indemnified Persons as insureds and shall explicitly waive subrogation against
the Dragados/Flatiron JV, the (CHSR) Authority and all Indemnified Persons.

Insurance requirements (Specific to Project)

The Trade Subcontractor shall not commence Work under this Contract until it has obtained the
insurance required under this “Insurance” clause, except for builder’s risk insurance as provided for in
Section (h.) above, and has furnished to the Dragados/Flatiron JV as evidence of insurance providing the
required coverage as required hereunder, nor shall the Trade Subcontractor allow any tier of Trade
subcontractor to commence Work under any subcontract until the insurance required of the any
subcontractor has been obtained, evidenced and approved by the successful Trade Subcontractor and
the Dragados/Flatiron JV.

80. Audit
Trade Subcontractors at all tiers shall grant Dragados/Flatiron JV and any other parties designated by
the Dragados/Flatiron JV, audit and inspection rights of any and all Project related document.

81. As-Builts
a.) Trade Subcontractor shall maintain a set of up-to-date as-built drawings and specifications on
site at all times. Proof of up-to-date as-builts and specifications will be a requirement for receipt of
Progress Payments. Trade Subcontractor shall provide one full size hard copy of up-to date as-built
drawings on a monthly basis or as requested by the Dragados/Flatiron JV.

b.) An updated, complete, and accurate revised CAD (latest release) version and a (pdf.) format of
these As-Built Drawings will be submitted to Dragados/Flatiron JV 30 calendar days prior to substantial
completion and prior to release of retainage. Trade Subcontractor Receipt of Progress Payment will be
withheld until full and final As-Builts are received and approved by the Dragados/Flatiron JV.

82. Dragados/Flatiron JV BIDDING FORMS
Bid Forms will be provided in the individual Trade Subcontract Bid packages.
See Appendix below for examples of Dragados/Flatiron JV Bidding Forms.

83. Bid Bond Form (BB)
A notarized Bid Bond Form (BB) shall be submitted unless the Bid is accompanied by a
Certified Check or irrevocable letter of credit.
See Appendix below for Bid Bond Form (BB)

84. Subcontractor List (SL)
Bidder shall provide the information for each subcontractor who shall perform in excess of 1/2 of 1% of
the Grand Total Bid Price or $5,000, whichever is greater.
DBE Certification: A certification issued to a firm by a certifying member agency of the California Unified
Certification Program (CUCP) which has been determined to meet all the requirements in accordance
with 49 CFR Part 26. All certification determinations are evidenced by a letter of DBE certification issued
by the certifying CUCP member, (please include when applicable).
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Subcontractor Name

Subcontractor Address/phone number

Portion of Work

Amount of subcontract

Contractor’s License No: (of said Subcontractor)
Bidder shall also list all (minority designated sub tier subcontractors and suppliers), including the
respective subcontract dollar amounts for each, on the Bidders/Proposers Information Form in order to
receive participation credit toward the SBE participation goal of 30%. Failure to include this information
with the Bid may result in a determination that the Bidder has not met the SBE participation goal and its
bid is therefore nonresponsive or incomplete. Note: California Public Contract Code Section 4104
states,” failure to provide at a minimum the name, location of the place of business, and the portion of
work to be performed by each such subcontractor may render the bid nonresponsive or the Bidder
unqualified to perform the work under this Contract.”
Note:
Disadvantaged Business Enterprise (DBE) including women-owned DBEs, Disabled Veteran Business
Enterprise (DVBE), Microbusiness (MB), Small Business (SB), are all recognized under the program.
DBEs must be certified by an agency participating in the California Unified Certification
Program. Visit http://dot.ca.gov/hg/bep/ucp.htm for a list of participating agencies concerns. DBE ( )
DVBE () MB ( )SB( ).

85. Subcontracting Request (SR)
Subcontracting Request will be provided in the individual Trade Subcontract Bid packages.

86. Acknowledgment of Receipt and Review - Project Bidding Manual (ARR)
See Appendix below for required Acknowledgment of Receipt and Review Form

87. Bidding Checklist (BCL)
See Appendix for required Bidding Checklist (BCL)

88. Performance and Payment Bonds
Payment and Performance Bonds may be required from all Trade Subcontractors whose subcontract
value will be in excess of $100,000. The Trade Subcontractor shall provide to the Dragados/Flatiron JV
and maintain at all times during the term of the Contract a Performance Bond in the amount of 50
percent of the Contract Price and a Payment Bond in the amount of 100 percent of the Contract Price.
Each bond required hereunder shall be provided by a surety that is registered with the California State
Insurance Commissioner; appears on the current Authorized Insurance List in the State of California
published by the Office of the Insurance Commissioner; and has an A.M. Best’s Rating Service
classification of “A-XIV” or better, or is otherwise approved by the Dragados/Flatiron JV in its sole
discretion. The Dragados/Flatiron JV may require any sureties to appear and qualify themselves at any
time. If the Dragados/Flatiron JV determines, in its sole discretion, that a surety is not qualified, the
Dragados/Flatiron JV may, upon written demand, require the Trade Subcontractor to furnish a
replacement bond or bonds, at no additional cost, from a qualified surety acceptable to the
Dragados/Flatiron JV. Until the replacement bond or bonds are furnished, payments on the Trade
Contract shall stop. The Bond amount is to be One Hundred Percent (100%) of the Value of the Contract
and shall be provided with the signed contract. The Dragados/Flatiron JV will pay cost of up to 1% (one
percent) of the Payment and Performance Bond. Bidder shall include cost over 1% (one percent) of the
actual cost of the Payment and Performance Bond in their Bid.
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V. Appendix to Bidding Instructions:

SCOPE OF THE PACKAGE AND BID ITEM INFORMATION:

1. Package Scope Summary (Example)
XXXXXKXXXXKKKXRXXXKKKKRXXXIKHKEXXXKKKKEXXXIKKKEXXIKKHKXXIKKHKEXXIKKKKXXXKKKXXXIKKKKKXK

Bid Package Timeline:

Bidder Instruction Book: October 1, 2015
Advertisement for Package #1: Feb. 5, 2016

Request for Qualification Package #1 (for non-prequalified): Feb. 11,2016
Qualifications Due (for non-prequalified): Feb. 15,2016 (XX:00 p.m.)
Bidders Contact List: Feb. 17,2016

Bid Package #1 Issued: March 5, 2016

Pre-Bid Conference/Presentation (Bid Package #1): March 20, 2016 (XX:00 p.m.)
Pre-Bid Q&A Work Session: Xxxxx 25,2016 (XX:00 p.m.)
Notification of Qualification (for non-prequalified): xxxxx 25,2016
Questions/Clarifications (QABD) Due: XXxxx 25,2016 (XX:00 p.m.)
Pre-bid Request for Substitutions Due: XXxxx 25,2016 (XX:00 p.m.)
Value Engineering (VE) Proposals Due: XXxXxx 25,2016 (XX:00 p.m.)
VE Proposals Review: xxxxx 31, 2016

Final QABD (Questions Answers Bid Documents) Posted April  7,2016

Bid Day Bid Packages Due: April 15,2016 (X:00 p.m.)
Public Bid Opening: xxxx 15,2016 (X:00 p.m.)

Protest Period: (Protests beyond three working days after the bid opening will not be accepted) April
15-20, 2016 (X:00 p.m.)

Tabulation/Best and Final Offer/Award: (Notification of Intention to Award Contract):  April 20,
2016 (X:00 p.m.)

*Informational

California High-Speed Rail Authority Construction Package 2-3, Project Bidding Manual
Page 38 of 49



DRAGADOS

T T . Dragados/Flatiron JV
T HwP N
FLATIROMN
QABD No.:
Received:

) . Addendum Required? Yes_ No__
Questions Answers on Bid Documents (QABD)

Project: California High Speed Rail (Construction Package 2-3)
Contract No.: HSR-1357

To: Dragados/Flatiron JV

From: Date:
Firm: Phone:
E-mail
Specification Section: Paragraph(s)
Drawing Sheet: Detail(s)
Question:
Reply:
By: Firm: Date:

The reply is an answer to a Bidder's question. The reply does not change the Bid Documents unless the
information contained therein is issued in an Addendum. If the QABD can be answered by Bidder’s
review of the documents, the reply will note this and will include locations where information can be
obtained. The Dragados/Flatiron JV will post each submitted QABD question and its associated response
to the DFJV Bidding web Portal / website for all Bidders to review.

END OF QABD

(*Required in word document for each QABD)
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DRAGADOS
e | T [ <1 = | "N
TP
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Acknowledgment of Receipt of Addenda (ARA)

If Addenda to the Bid Documents have been issued for this Contract, please indicate receipt thereof by

filling in the appropriate Addendum number and filling in date received below.
Addendum No.
Addendum No.
Addendum No.
Addendum No.
Addendum No.
Addendum No.
Addendum No.

Addendum No.

Date Received:
Date Received:
Date Received:
Date Received:
Date Received:
Date Received:
Date Received:

Date Received:

Note: A BID MAY BE RENDERED NONRESPONSIVE IF THE BIDDER DOES NOT ACKNOWLEDGE THE

RECEIPT OF ALL ADDENDA WHICH MAY HAVE BEEN ISSUED FOR THIS CONTRACT.

Bidder's Name

Name and Title of Signer
Bidder's Street Address
Bidder's City, State, ZIP

Bidder's Telephone No.

Signature of Bidder or Authorized Representative:

Date:

END OF ARA

(*Required)

California High-Speed Rail Authority Construction Package 2-3, Project Bidding Manual

Page 40 of 49



DRAGADOS Bid Bond Form (BB)
T R

TR HwP N
FLATIRON

Bidder shall have this Bid Bond form executed as indicated below unless Bid is accompanied by certified
check or irrevocable letter of credit.

KNOW ALL MEN BY THESE PRESENTS:

That the undersigned Trade Subcontractor as principal and the undersigned Surety as obligator, are held
and firmly bound unto the Dragados/Flatiron JV, as oblige, in the penal sum of: $

Dollars, lawful money of the
United States of America, for the payment of which, well and truly to be made, we bind ourselves, our
successors, executors, administrators and assigns, jointly and severally, firmly by these presents.

That the Trade Subcontractor as principal is submitting a Bid for certain work to be performed for the
said Dragados/Flatiron JV described as follows:

California High Speed Rail Construction Package 2-3 project

Owners Project No.: HSR 13-57

Project Address: Fresno, Kings and Tulare Counties, California

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Bid submitted by said principal be accepted
and the Contract be awarded to said principal and if said principal shall within a period of ten (10) days
after such award enter into the Contract so awarded and file any required performance and payment
corporate surety bonds certificates of insurance, then this obligation shall be void, otherwise to remain
in full force and effect.

IN WITNESS THEREOF, the above bounden parties have executed this instrument this
day of , 20

(Corporate Seal)

Name of Firm, Corporation, Partnership or Joint Venture

Principal

(Corporate Seal) By

Surety

Attorney in Fact

By
END OF (BB)
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Example of Letter of Assent:

ATTACHMENTEB
LETTER OF ASSENT TO COMMUNITY BEMEFITS AGREEMENT
FOR THE
CALIFOBRNIA HIGH-SPEED RAIL PROJECT

The undersigned hereby certifies and agrees that:

L)

2.)

3.}

4.)

3.)

DATED: MName of Contractor

It is a C/S/E as that term is defined in Section 1.6 of the California High-Speed Rail
Community Bencfits Agresment (“Agreement’™) because it has been, or will be, awarded a
contract o subcontract To assign, award or subcontract Project Work on the Project, or to
authorize another party to assign, award or subcontract Project Work, or to perform Project
Wark.

In congideration of the award of such contract or subcontract, and in further consideration of
the promises made in the Agreement and all attachments thereto (2 copy of which was
receéived and is hereby acknowledged), it accepis and agrees to be bound by the terms and
conditions of the Agreement, together with any and all amendments and supplements now
existing or which are later made thereto,

IT it performs Project Work, it will be bound by the legally established trust agreements
designated in local master collective bargaining agreements, and hereby authorizes the parties
to such local trust agreements to appoint trustees and successor trustee to administer the trust
funds, and hereby ratifies and accepts the trustees so appointed as if made by the undersigned,

ft has no commitments or agreements that would preclude its full and complete compliance
with the terms and conditions of the Agreement. ' )

[t will secure a duly executed Letter of Assent, in form identical w this document, from any
C/S/E(s} at any tier or ters with which it contracts to assign, award, or subcontract Project
Work, or to authorize another party to assign, award or subcontract Project Work, or to
perform Project Waork.

{Authorized Officer & Title)

{Address)

2824-024cw

(*Required)
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY, AND VOLUNTARY EXCLUSION

(To be completed by each Bidder -Trade Subcontractor - Sub consultant etc. )

If Bidder is a, partnership, or joint venture, a copy of this certification must be completed by each
member, partner or joint venture member. A copy of this certification must also be completed by any
participating Guarantors.]

This certification applies to the Trade Subcontract bidder and any tier Subcontractor or any Sub
consultant and will be a continuing requirement throughout the term of the Trade Subcontract or
agreement, as applicable.

The undersigned certifies to the best of its knowledge and belief, that it and its principals:
Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transaction by any Federal department or agency.

Have not within a 3 year period preceding this Bid been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, State, or Local) transaction or contract under a public
transaction: violation of Federal or State antitrust statutes: or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statement, or receiving stolen
property.

Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal,
State or Local) with commission of any of the offenses enumerated in item 2 (two) of this certification.
Have not within a 3-year period preceding this enclosed bid had one or more public
transactions/contracts (Federal, State or Local) terminated for cause or default.

Check this box to certify the above Statements [:]

Signature

Printed Name

Date

Entity Name

Federal ID #

(*required)
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1 Y\ DRAGADOS
AN .,
' FLATIRON Trade Subcontractor List ~ FORM (SL)

NAME OF PROJECT / PROPOSAL PROJECT PROPOSAL NUMBER

PROPOSER BUSINESS NAME AND ADDRESS

NAME OF PERSON SUBMITTING BID SIGNATURE OF PROPOSER Submitting Bid DATE

CONTACT PERSON NAME Print CONTACT PHONE NUMBER CONTACT EMAIL Central Contractor Registration Number

1) Identify all DBE/SBE firms being claimed for credit.

2) List names of all DBE/SBE/DVBE subcontractors and their respective items of work.

3) Attach a copy of the proof of DBE/SBE/DVBE certification for each DBE/SBE/DVBE subcontractor listed on this form.
4) Attach "Intent to Perform" letter signed by the subcontractor(s) supplier(s).

5) Include all Central Contractor Registration Number(s)

LIST BUSINESS FIRM(s) Phone Number Age| ltem of Work, |NAICS| Annual |Certified| Certifying| Type Award Amount | Percent of
Business Name , Address, Contact of Service/ C°;’e Gross DBE Agency '53:: or in Bid Contract
Person, and (e-mail address) Firm . If | Receipts| spg or N
Central Contractor | (Yr)s Materials known| of Firm DVBE DVBE Participation
Registration Number Supplied (Y/N)

IPRIME Trade Subcontractor

Sub Tier
Subcontractor(s)/Supplier(s)

Grand Total

%

NAICS Code: North American Industry Classification System Code. Codes can be fouﬁd at
http://www.census.gov/naics .

Type of DBE/SBE: (1) African-American (2) Hispanic (3) Native American (4) Asian-Pacific (5)
Asian-Indian (6) Female Woman (7) Other (designated as a Small Business / micro business)
Trade Subcontractor(s) shall rely on the DGS - SB/DVBE/Microbusiness Directory, the

California Unified Certification Program (CUCP) and the SBA directory to identify and verify certified
firms. A complete listing of certified SBs, DVBEs and Microbusinesses can be found on the DGS

website at http://www.dgs.ca.gov/pd/Programs/OSDS.aspx .A complete listing of certified DBEs can be
found on the California Unified Certification Program website at www.dot.ca.gov/hg/bep . A complete
listing of certified SBs by the SBA can be found at www.sam.gov .

- Important: Attach the proof of certification for each DBE/SBE firm used toward meeting the
DBE/SBE goal.- This information will be used to create and maintain a federally required Bidders

List, regardless of DBE/SBE participation. - Use additional sheets as necessary
(*required)
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BUY AMERICA

COMPONENT SUPPLIER CERTIFICATION

[This certification to be completed by Bidder for each component supplier identified in the

Component Worksheets as providing components manufactured in the U.S.]

Form: Buy America Component Supplier Certification

The Proposer hereby certifies that all Buy America Components listed as “manufactured in the US” in
the attached Component Worksheet and provided by the component supplier identified below are
manufacture d in the United States and comply forth the FRA Buy America requirements of 46 U.S.C. §
24405(a)(1) with regard to components.

Bidding entity:

Date:

Signature:

Printed Name:
Title:

Component supplier
Company Name:

Component Supplier
Address:

Phone:

E-mail:

Fax:

(*Required)
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SMALL BUSINESS GOAL COMMITMENT AFFIDAVIT FORM

The Bidder has carefully examined all documents that form this RFB and is aware that the HSR Authority
has established an overall Small Business goal of 30 percent, inclusive of Small Businesses,
Disadvantaged Business Enterprises, Disabled Veteran Business Enterprises and Microbusinesses for the
Project, in conformance with Executive Order S-02-06, Title VI of the Civil Rights Act of 1964, and related
statutes and Best Practices of 49 C.F.R. Part 26, as set forth in the Authority's Small and Disadvantaged
Business Enterprise Program.

The Bidder will aggressively exercise Good Faith Efforts to the satisfaction of the Dragados/Flatiron JV to
meet or exceed the overall Small Business goal of 30 percent, consistent with the Bidder’s execution
plan developed in accordance with the CHSR Authority's Small and Disadvantaged Business Enterprise
Program. As an authorized Representative, | have the full power to execute this declaration on behalf of:

Bidding Entity Name:

Signature Bidder:

Print Name:

Date of Signature:

(*Required)
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Bidding Checklist (BCL)  All items must be completed

Bidding Entity Name

Signature of Bidder

Print Name:

Date of Signature

All Bidders:
Include the following properly completed and executed forms with Submitted Bid.

YES

NO

Question and Answers on Bid Documents see Project bidding Manual QABD Form- (if none state
and sign)

Bidding Checklist : (This document) Completed

Executed Bid Form with contractor's license number and expiration date. Include MBE/DB/DVBE
info if any

Notarized Bid Bond Form ( see Project Bidding Manual, BB form), including Bid Bond equal to
five percent (5%) of the Base Bid OR Certified Check OR Letter of Credit

Trade Subcontract List Form # (See Project Bidding Manual)-Include all MBE/SB/DVBE info

Executed Bid Form with contractor's license number and expiration date

Current Business Tax Registration Certificate

Acknowledgment of Receipt of Addenda (Project Bidding Manual, ARA)- Must List all Addenda

Résumés of the Trade Subcontractor’s proposed project team

Certification Regarding Debarment, Suspension, and Other Responsibility Matters

Non-Collusion Affidavit

Fly America Certification

Buy America Certification Form

Small Business Goal Commitment Affidavit Form

Acknowledgment of Receipt and Review - Bidders Instruction Book (ARR-BIB) (Signed Original)

The envelopes containing the Bid Proposals must be sealed and addressed to Dragados/Flatiron
JV. No Bid Proposals will be received after the date and time set forth in the Invitation to Bid.
Dragados/Flatiron JV reserves the right to reject any and all bids. Envelopes shall bear the name
and address of the Bidder and be delivered to the following address before the Bid due date and
time.

Dragados/Flatiron JV

Attn: Fred Morell

California High Speed Rail Program CP2-3

1610 Arden Way Suite 175

Sacramento, CA 95815

Note: Post Bid Checklist (PBCL) requirements will be provided to the apparent low bidder(s).

End of (BCL) (*Required)
California High-Speed Rail Authority Construction Package 2-3, Project Bidding Manual

Page 47 of 49




DRAGADOS
e | 1 [ o1 = ) "N
T H PN
FLATIRON

Acknowledgment of Receipt and Review - Bidders Instruction Book (ARR-BIB)

California High Speed Rail Construction Package 2-3 project

The Project Bidding Instruction Book has been issued for this Contract, please indicate receipt and
review thereof by filling in the appropriate date received and signing below.

Project Bidding Instruction Book:

Version Control: Date / Rev#

Date Received & Reviewed

A BID MAY BE RENDERED NONRESPONSIVE IF THE BIDDER DOES NOT ACKNOWLEDGE THE RECEIPT AND
REVIEW OF THE PROJECT BIDDING INSTRUCTION BOOK ISSUED FOR THIS CONTRACT.

Bidder's Name (Sign)

Name and Title of Signer (Print)

Bidder's Address:

END OF ARR-BIB

Acknowledgment of Receipt and Review Project Bidding Instruction Book.

(*Required)
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V. Attached Logistics Drawing
The Logistics Drawings will be provided in the individual Trade Subcontract Bid packages.

Logistical Sectional Views -

(Please note the Logistical Sectional views to be provided in the individual Trade Subcontract Bid
packages will be for reference Only: Locations and Dimensions may change.)

*Informational
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