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"EXCESSIVE UNEMPLOYMENT IS IN EFFECT" 

During times of high unemployment, state law permits the Department's Division of Labor Standards to declare that excessive 
unemployment is in effect, allowing only workers from certain states to work on the Missouri's public works projects. Public works 
projects are construction projects funded wholly or partially from public funds, or are projects that benefit the public such as but not 
limited to schools, parks, fire houses, and government buildings. The excessive unemployment law does not apply to projects funded in 
part by Federal Funds. 

Restrictive states have laws in place restricting Missouri workers to work on their public works projects. Workers from these states are 
also not allowed to work on Missouri's public works projects. 

Only Missouri laborers and laborers from nonrestrictive states are allowed by law to be employed on Missouri's public works projects 
when the unemployment rate exceeds 5 percent for two consecutive months. (See Sections 290.550 through 290.580 RSMo). To file a 
complaint against a contractor for employing a worker from one of the restrictive states below on a Missouri public works project, submit 
the complaint form online for the Division to investigate. 

Restrictive states- workers from these states are NOT allowed to be employed on Missouri public works projects: Alaska, Arizona, 
California, Colorado, Connecticut, Delaware, District of Columbia, Florida, Idaho, Illinois, Iowa, Maine, Massachusetts, Mississippi, 
Montana, Nevada, New Jersey, North Dakota, South Dakota, and the U.S. Virgin Islands, West Virginia and Wyoming. 

Non-Restrictive States- workers from these states are allowed to be employed on Missouri public works projects: Alabama, Arkansas, 
Georgia, Hawaii, Indiana, Kansas, Kentucky, Louisianna, Maryland, Michigan, Minnesota, Nebraska, New Hampshire, New Mexico, 
New York, North Carolina, Ohio, Oklahoma, Oregon, Pennsylvania, Rhode Island, South Carolina, Tennessee, Texas, Utah, Vermont, 
Virginia, Washington and Wisconsin. 
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FINAL CHECKLIST BEFORE SUBMITTING PROPOSAL 

 
 

_____1. Complete the Bid Form by filling in the total dollar amount of the bid; listing any addenda which may 
have been issued; filling in the dollar amount of the bidder's check or Bid Bond, sign the proper signature 
line, and supply the required information in connection with the signature for the individual bidder, joint 
adventurer, or corporation. 

 
_____2. Submit Bid Bond executed by the bidder and surety.  Bidders are required to use the Bid Bond furnished 

by the Commission or attach cashier's check to Bid Bond form.  Personal checks are not accepted. 
 
_____3. Complete Subcontractor section by listing major subcontractor(s) and general supervisor(s), sign as 

required. 
 
_____4. Complete Vendor Information and Preference Certification Form. 
 
_____5. If addenda(s) are issued attach to the back of the bid package.  Copy addenda and add to the appropriate 

section of the orange bound Request for Proposal and retain for your records. 
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NEWSPAPER ADVERTISEMENT  

 

Notice to Contractors 

 
MoDOT will receive bids at its General Services, Facilities section, 830 MoDOT Drive, Jefferson City, MO until 
June 17, 2011 for replacing a boiler system at the Springfield Area District Office. Contact Lynn Ferguson at 573-751-
4879 or Lynn.Ferguson@modot.mo.gov to obtain plans, forms, and information or download them at no charge from 
http://www.modot.org/gsbidding/.  A pre-bid conference is scheduled for June 7, 2011 @ 10:00 AM at the District 8 
Office, 3025 East Kearney Street, Springfield, MO. 
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00020  

 

INVITATION TO BID 

 

Notice is given hereby that the Missouri Department of Transportation will accept bids for construction of the project 
marked "D8 Boiler”, Missouri ", according to Drawings and Specifications, and described in general as: 
 
 Boiler system replacement. 
 
Sealed bids will be received by the Missouri Department of Transportation at its Central Office, 830 MoDOT Drive, PO 
Box 270, Jefferson City, MO  65102-0270 until 3:00 P.M., June 17, 2011. 
 
Bids will be opened and read aloud at that time and that place.  Bids received after that time will not be accepted. 
 
Contact Lynn Ferguson at 573-751-4879 or Lynn.Ferguson@modot.mo.gov to obtain plans, forms, and information or 
download them at no charge from http://www.modot.mo.gov/gsbidding/. 
 
Prevailing wages as established by the Missouri Department of Labor and Industrial Relations, for Greene County as 
shown herein will apply. 
 
Bid securities in the amount of 5% of the bid will be required to accompany bids. 
 
Bids must be made on forms provided by the Commission.  The Commission reserves the right to reject any or all bids 
and to waive irregularity in the bids and the bidding.  No bid may be amended or withdrawn after the bid is opened. 
 
Project Location: District 8 Office, 3025 East Kearney Street, Springfield, MO. 
 
A pre-bid conference is scheduled for June 7, 2011 @ 10:00 AM at the District 8 Office, 3025 East Kearney Street, 
Springfield, MO. 
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00100  

 

BIDDER REQUIREMENTS 

 
1. SCOPE OF WORK 

 
Boiler system replacement. 
 

2. BID INSTRUCTIONS 
 
 In order to receive consideration, bids must be made in strict accordance with the following. 
 
 A. Make bids, upon the forms provided herein, properly signed and with all items filled out.  Do not change the wording of 

the bid form and do not add words to the bid form.  Unauthorized conditions, limitations or provisions attached to the 
bid will be cause for rejection of the bid. 

 B. No telegraphic bid or telegraphic modification of a bid will be considered.  No bids received after the time fixed for 
receiving them will be considered.  Late bids will be returned to the bidder unopened. 

 C. Address bids to the Missouri Department of Transportation, and deliver to the address given in the Invitation for Bid, on 
or before the day and hour set for opening the bids.  Enclose each bid in a sealed envelope bearing the title of the Work, 
the name of the bidder, and the date and hour of the bid opening.  Submit only the original signed copy of the bid.  It is 
the sole responsibility of the bidder to see that the bid is received on time. 

3. BONDS 
 
 A. Each proposal shall be accompanied by a Bid Bond, Certified Check, Cashier's Check or Bank Money Order payable to 

the Director of Revenue – Credit State Road Fund for an amount equal to Five Percent (5%) of the amount of the BID 
submitted.  This is to act as a guarantee that the bidder, if awarded the contract, will furnish an acceptable performance 
and payment bond (Contract Bond) or a cashier's check, a bank money order or a certified check made payable to 
"Director of Revenue – Credit State Road Fund" in an amount equal to One Hundred (100%) of the contract price. 

 B. If a BID BOND is used (in lieu of a certified check, cashier's check, or bank money order), it must be in the form 
provided and executed by the bidder as principal and by a surety company authorized to do business in the State of 
Missouri as surety.  The agent executing the same on behalf of the surety company must attach a current Power of 
Attorney setting forth his authority to execute the bond involved. 

 C. Certified Checks, Cashier's Checks or Bank Money Orders of unsuccessful bidders will be returned as soon as the 
award is made.  The checks or bank money orders of the successful bidder(s) will be retained until the contract is 
executed and a satisfactory Performance and Payment (Contract Bond) is furnished.  Bid Bonds will not be returned 
except on specific request of the bidder. 

 
4. INVOICING AND PAYMENT 

A. MoDOT is exempt from paying Missouri Sales Tax, Missouri Use Tax and Federal Excise Tax.  However, the 
successful bidder to whom the contract is awarded, (hereinafter, "contractor") may themselves be responsible for the 
payment of taxes on materials they purchase to fulfill the contract.  A Project Tax Exemption Certificate will be 
furnished to the successful bidder upon request if applicable. 

B. Each invoice should be itemized in accordance with items listed on the contract in accordance with Section 01019, 
Contract Considerations, Applications for Payment provisions.  Failure to comply with this requirement may delay 
processing of invoices for payment. 

C. Unless otherwise provided for in the solicitation documents, payment for all equipment, supplies, and/or services 
required herein shall be made in arrears.  The Commission shall not make any advance deposits. 

D. The Commission assumes no obligation for equipment, supplies, and/or services shipped or provided in excess of the 
quantity ordered.  Any authorized quantity is subject to the Commission’s rejection and shall be returned at the 
Contractor's expense. 

E. The Commission reserves the right to purchase goods and services using the state-purchasing card. 
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5. EXAMINATION OF DOCUMENTS AND SITE OF WORK 
 

A. Before submitting a bid, each bidder shall examine the Drawings carefully, read the Specifications and all other 
proposed Contract Documents, and visit the site of the work.  Each bidder shall fully inform themselves, prior to 
bidding, as to existing conditions and limitations under which the Work is to be performed and shall include in his bid a 
sum to cover the cost of items necessary to perform the Work, as set forth in the proposed Contract Documents.  No 
allowance will be made to a bidder because of lack of such examination or knowledge.  The submission of a bid will be 
considered conclusive evidence that the bidder has made such examination. 

B. The contract price shall include any necessary permits and licenses required by law incidental to the work.  Local 
ordinances requiring building permits are not applicable to the state.  Contractor will comply with local laws involving 
safety in the prosecution of the work. 

 
6. INTERPRETATION 
 
 No oral interpretations will be made to any bidder as to the meaning of the plans and specifications or the acceptability of 

alternate products, materials, form or type of construction.  Every request for interpretation shall be made in writing and 
submitted with all supporting documents not less than ten (10) days before opening of bids.  The request shall be sent directly to 
the Senior Facilities Designer.  Every interpretation made to a bidder will be in the form of an addendum and will be sent as 
promptly as is practicable to all persons to whom plans and specifications have been issued.  All such addenda shall become part 
of the contract documents. 

 
7. PROOF OF COMPETENCY OF BIDDER 
 
 A bidder may be required to furnish evidence, satisfactory to the Commission, that he and his proposed subcontractor(s) have 

sufficient means and experience in the types of work called for to assure completion of the Contract in a satisfactory manner. 
 
8. WITHDRAWAL OF BIDS 
 

After the bid/proposal opening, a vendor may be permitted to withdraw a bid/proposal prior to award at the sole discretion of the 
division if there is a verifiable error in the bid/proposal and enforcement of the bid would impose an unconscionable hardship on 
the vendor. This withdrawal will be considered only after receipt of a written request and supporting documentation from the 
vendor. Withdrawal shall be the vendor’s sole remedy for an error other than an obvious clerical error. Withdrawal of a 
bid/proposal may result in forfeiture of the bid/proposal bond. 

 
9. AWARD OR REJECTION OF BIDS 
 

A. The Contract, if awarded, will be made on an “All or None” basis using the “lowest and best” principle of award, 
subject to the Commission's right to reject any or all bids and to waive informality and irregularity in the bids and in the 
bidding. 

  
10. CONTRACT DOCUMENTS 

A. By submitting a bid, the bidder agrees to furnish any and all equipment, supplies and/or construction services specified 
in the solicitation documents, at the price(s) stated in their bid, pursuant to all requirements and specifications contained 
therein. 

B. A binding contract, contract documents ,shall consist of: (1) the solicitation documents with any drawings and/or 
attachment/exhibits, amendments thereto, and/or Best and Final Offer (BAFO) request(s) with any changes/additions, 
(2) the Contractor's submitted pricing, and (3) the Commission’s acceptance of the bid by purchase order or post-award 
contract. 

C. A notice of award does not constitute an authorization for shipment of equipment or supplies or a directive to proceed 
with services.  Before providing equipment, supplies and/or services, the Contractor must receive a properly authorized 
purchase order and/or notice to proceed. 

D. The contract expresses the complete agreement of the parties and performance shall be governed solely by the 
specifications and requirements contained therein.  Any change, whether by modification and/or supplementation, must 
be accomplished by a formal contract amendment signed and approved by and between the duly authorized 
representative of the Contractor and the duly authorized representative of the Commission, by a modified purchase 
order prior to the effective date of such modification.  The Contractor expressly and explicitly understands and agrees 
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that no other method and/or no other document, including correspondence, acts, and oral communications by or from 
any person, shall be used or construed as an amendment or modification. 

E. Failure to execute the contract and file acceptable performance payment (Contract Bond) or cashier's check, bank 
money order or certified check within after the contract has been mailed to the bidder shall be just cause for the 
cancellation of the award and the forfeiture of the proposal guaranty.  Award may then be made to the next lowest 
responsible bidder, or the work may be re-advertised and performed under contract or otherwise, as the Commission 
may decide.  No contract shall be considered effective until it has been executed by all parties thereto. 

 
11. NONDISCRIMINATION 

A. The Contractor shall comply with the Regulations relative to nondiscrimination in federally-assisted programs of the 
Department of Transportation, Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to 
time, (hereinafter referred to as the Regulations), which are herein incorporated by reference and made a part of this 
contract. 

B. All solicitations either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of the Contractor's obligations under this contract and the 
Regulations, will be relative to nondiscrimination on the grounds of race, color, or national origin. 

C. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the nondiscrimination provisions of 
this contract, MoDOT shall impose such contract sanctions as it or the Federal Highway Administration may determine 
to be appropriate, including, but not limited to: (i) withholding of payments to the Contractor under the contract until the 
Contractor complies, and/or, (ii) cancellation, termination or suspension of the contract, in whole or in part. 

 
12. SUBMITTALS 
 

Review of Submittals.  The Architect/Engineer/Designer review of submittals is only for the limited purpose of checking for 
conformance with information given and seeing if they conform to design intent.  The General Services Facilities Manager is not 
responsible for determining the accuracy of measurements and completeness of details, for verifying quantities, or for checking 
fabrication or installation procedures.  The General Services Facilities Manager’s review does not relieve the contractor of his or 
her responsibilities under the contract documents. The submittal process shall be carried out as outlined in Section 01300, 
Submittals. 

 
13. WORK QUALITY 
 

A. Inspection of Work.  The General Services Facility Operations Supervisor or designated representative  shall be 
permitted to inspect all work, materials, payrolls, records of personnel, invoices of materials, and other data and records 
relating to the work.  If requested by the General Services-Facility Operations Supervisor or designated representative, 
the contractor shall at any time before final acceptance of the work uncovers any portion of the finished work as 
directed for inspection.  After examination, the contractor shall restore said portions of the work to the standards 
required by the contract.  Should the work thus exposed and examined prove acceptable, the actual cost of uncovering, 
removing and replacing shall be paid by the Commission.  Should the work so exposed and examined prove 
unacceptable, the uncovering, removing and replacing shall be at the expense of the contractor. 
 

B. Defective Work.  All work which has been rejected shall be remedied, or if necessary, removed and replaced in an 
acceptable manner by the contractor at its expense.  If the contractor fails to remedy or replace such defective work 
immediately after receiving written notice from the General Services-Facility Operations Supervisor or designated 
representative, the Commission may employ labor to correct the defective work, and the cost incurred in making such 
corrections shall be deducted from the payment due or to become due the contractor under this contract. 

 

C. Contractor will provide a one-year warranty for parts and labor on all building material, and equipment or a standard 
manufacturer's warranty which ever is greater. All warranties, including extended service agreements shall begin on the 
date of Final Acceptance of this project. 

 
D. Contractor's Responsibility for Work.  Until the General Services-Facility Operations Supervisor or designated 

representative, accepts the work, it shall be in the custody and under the charge and care of the contractor.  Contractor 
shall rebuild, repair, restore or make good at its own expense any lost or stolen Commission-owned material and all 
injuries or damages to any portion of the work caused by action of the elements or from any other reason before its 
completion and final acceptance.  Issuance of a payment estimate on any part of the work done will not be considered as 
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final acceptance of any work completed up to that time. 
 
E. Preservation of Utilities and Monuments.  The contractor shall be responsible for the preservation of all public and 

private utilities, wires, lines, pipes, poles, cables, and conduit at the site of the work and shall use every precaution 
necessary to prevent damage or injury thereto.  The contractor shall not disturb or damage any land monument or 
property landmark until an authorized agent has witnessed or otherwise referenced, their location and shall not remove 
them until directed by General Services Facilities Manager. 

 
F. Cooperation with Other Contractors.  The contractor shall arrange its work so as not to interfere with the operations of 

other contractors of the Commission which might be engaged in performing adjacent or nearby work.  Whenever work 
being done by other contractors is contiguous or related to the work involved in this contract, the respective rights of the 
various contractors will be determined by the General Services-Facility Operations Supervisor or designated 
representative in order to secure the completion of the work under all contracts in general harmony. 

 
G. The contractor will be required to remove from the Commission's property all debris. 
 
H. Temporary Suspension of Work.  The General Services-Facility Operations Supervisor or designated representative 

shall have authority to suspend work, wholly or in part, for such period or periods of time as he may deem necessary 
when weather or other conditions are such that in the opinion of the General Services-Facility Operations Supervisor or 
designated representative the work may be done at a later time with advantage to the Commission or for failure on the 
part of the contractor to comply with any of the provisions of the contract.  The contractor may suspend work for 
reasonable cause with written approval of the General Services-Facility Operations Supervisor or designated 
representative.  Liquidated damages shall not accrue during the period in which work is suspended with the approval of 
the General Services-Facility Operations Supervisor or designated representative, however, if the suspension is because 
of the contractor's failure to comply to any of the provisions of the contract, the contractor shall not be entitled to an 
extension of completion time nor to a waiver of liquidated damages.  In the event work is suspended, the contractor 
shall store all materials in a manner that will protect them from damage, and shall take every precaution to prevent 
damage or deterioration of, the portions of the work completed.  If work has been discontinued for any reason, the 
contractor shall give the General Services-Facility Operations Supervisor or designated representative written notice at 
least forty-eight (48) hours before resuming operations. 

 
14. CHANGE ORDERS 

 
A. General.  All departures from the plans and specifications will be considered unauthorized unless, before proceeding 

with the work, the contractor has had delivered to it a change order, signed by the General Services-Facility Operations 
Supervisor or designated representative, authorizing and directing such changes or departures.  All unauthorized work 
shall be at the contractor's expense and the General Services-Facility Operations Supervisor or designated representative 
may order such unauthorized work removed and replaced at the contractor's expense. 

 
B. Overhead and Profit on Change Orders.  The percentages for overhead and profit charged on Change Orders and Field 

Work Authorizations shall be negotiated and may vary according to the nature, extent and complexity of the work 
involved.  However, the overhead and profit for the contractor or subcontractor actually performing the work shall not 
exceed 15%.  When one or more tiers of subcontractors are used, in no event shall any contractor or subcontractor 
receive as overhead and profit more than 7% of the cost of the work performed by any of his subcontractors.  In no case 
shall the total overhead and profit paid by the owner on any change order exceed twenty five percent (25%) of the cost 
of materials, labor and equipment necessary to put the change order work in place. 

 
C. Contractor's Procedure for Claims.  If the contractor considers additional compensation may be due for work or material 

not clearly covered in the contract or ordered in writing by the General Services-Facility Operations Supervisor or 
designated representative as extra work, or if additional compensation may be requested beyond the scope of such 
provisions, the contractor shall notify the General Services-Facility Operations Supervisor or designated representative 
in writing of the intention to make a claim before beginning the work in question.  If notification is not given and the 
General Services-Facility Operations Supervisor or designated representative is not afforded proper facilities by 
contractor to provide necessary inspection and for keeping strict account of actual cost, the contractor agrees to waive 
any claims for additional compensation.  Notice by the contractor, and the fact that the General Services-Facility 
Operations Supervisor or designated representative has kept account of the cost shall not be construed as substantiating 
the validity of the claim.  The contractor shall file a written notice of claim for additional compensation in triplicate 
within 60 days after completing the work in question. 
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a. If the claim is against the Commission, the notice of claim shall be personally delivered, or sent by certified 
mail to the office of the Secretary of the Commission in Jefferson City, Missouri.  All notices of claims shall 
contain an itemized statement showing completely and fully the items and amounts forming the basis of the 
claim. 

b. Any claim or an item of any claim, not included in the notice and statement, or any claim included but not 
clearly defined and specifically set out and itemized or any claim not filed within the time and in the manner 
provided, shall be forever waived and shall neither constitute the basis of nor be included in any legal action, 
counterclaim, set-off, or arbitration. 

c. All claims filed with Missouri Highway and Transportation Commission's Secretary will be forwarded to the 
Missouri Department of Transportation's Claims Committee. 

15. INSURANCE 

 

A. The Contractor shall maintain or cause to be maintained at Contractor's own expense commercial general liability, 

automobile liability, and worker’s compensation insurance against negligent acts, errors or omissions of the Contractor, 

or its subcontractors and anyone directly or indirectly employed by any of them.  Any insurance policy required as 

specified in this Section shall be written by a company that is licensed and authorized to issue such insurance in the state 

of Missouri and shall provide insurance coverage for not less than the following limits of liability:   

 
a. General Liability:  Not less than $500,000 for any one person in a single accident or occurrence, and not less 

than $3,000,000 for all claims arising out of a single occurrence; 
b. Automobile Liability: Not less than $500,000 for any one person in a single accident or occurrence, and 

not less than $3,000,000 for all claims arising out of a single occurrence; 
c. Missouri State Workmen’s Compensation policy or equivalent in accordance with state law. 

d. Upon request from the Commission, the Contractor shall provide the Commission with certificates of insurance 
evidencing the required coverage and that such insurance is in effect. 

 

16. CONSTRUCTION TIME AND LIQUIDATED DAMAGES 
 

A. Time of Completion -  If this proposal is accepted, it is hereby agreed that work will begin not later than the date 
specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the entire project and billing 
by October 1, 2011.  Completion of work will be based on FINAL ACCEPTANCE of the building; "SUBSTANTIAL 
COMPLETION" will not be accepted as basis for completion.  

 
B. Liquidated Damages - In the event the successful Contractor fails to deliver the material within the time specified, the 

Department and the public will sustain damages because of such delay in delivery, the exact extent of which would be 
difficult to ascertain, and in order to liquidate such damage in advance it is agreed that the sum of five-hundred dollars 
($500.00) per day, per item, for each assessable calendar day on which the delivery has not been completed, is 
reasonable and the best estimate which the parties can arrive at as liquidated damages, and it is therefore agreed that 
said amount will be withheld from payments due the Contractor or otherwise collected from the Contractor as liquidated 
damages.   Saturdays, Sundays, holidays and days whereas the Department has suspended work shall not be assessable 
days. 

 
C. A working day.  Is defined as any day when, soil and weather conditions would permit the major operation of the 

project for six hours or more unless other unavoidable conditions prevent the contractor’s operation.  If conditions 
require the contractor to stop work in less than six hours, the day will not be counted as a working day.  Working days 
will begin as soon as notice to proceed is issued.  In order for MoDOT not to change a workday due to unavoidable 
conditions, the contractor must have enough forces, equipment, and materials on site to begin the project.  The 
contractor must notify MoDOT inspector before 12:00 noon of said working day if forces will not be present. 
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17. EXECUTIVE ORDER 
 

A. “By signing this Agreement, the Contractor hereby certifies that any employee of the Contractor assigned to perform 
services under the contract is eligible and authorized to work in the United States in compliance with federal law.” 

 
B. In the event the Contractor fails to comply with the provisions of the Executive Order 07-13, or in the event the 

Commission has reasonable cause to believe that the contractor has knowingly employed individuals who are not 
eligible to work in the United States in violation of federal law, the Commission reserves the right to impose such 
contract sanctions as it may determine to be appropriate, including but not limited to contract cancellation, termination 
or suspension in whole or in part or both. 

 
C. The Contractor shall include the provisions of this paragraph in every subcontract.  The Contractor shall take such 

action with respect to any subcontract as the Commission may direct as a means of enforcing such provisions, including 
sanctions for noncompliance. 

 
18. Missouri law, 292.675 RSMo, requires the Contractor and its subcontractor(s) to provide a ten-hour occupational safety and 

health administration (OSHA) construction safety program (or a similar program approved by the Missouri Department of Labor 
and Industrial Relations as a qualified substitute) for their on-site employees (laborers, workmen, drivers, equipment operators, 
and craftsmen) who have not previously completed such a program and are directly engaged in actual construction of the 
improvement (or working at a nearby or adjacent facility used for construction of the improvement).  The Contractor and its 
subcontractor(s) shall require all such employees to complete this ten-hour program, pursuant to 292.675 RSMo, unless they hold 
documentation on their prior completion of said program.  Penalties for non-compliance include Contractor forfeiture to the 
Commission in the amount of $2,500, plus $100 per contractor and subcontractor employee for each calendar day such employee 
is employed beyond the elapsed time period for required program completion under 292.675 RSMo. 

 
19. EMPLOYMENT OF UNAUTHORIZED ALIENS 
 

A. Pursuant to RSMo 285.530 (1), no business entity or employer shall knowingly employ, hire for employment, or 

continue to employ an unauthorized alien to perform work within the state of Missouri.  As a condition for the award of 

any contract or grant in excess of five thousand dollars by the state or by any political subdivision of the state to a 

business entity, or for any business entity receiving a state-administered or subsidized tax credit, tax abatement, or loan 

from the state, the business entity shall, by sworn affidavit and provision of documentation, affirm its enrollment and 

participation in a federal work authorization program with respect to the employees working in connection with the 

contracted services.  Every such business entity shall sign an affidavit affirming that it does not knowingly employ any 

person who is unauthorized alien in connection with the contracted services. [RSMO 285.530 (2)] A copy of the 

affidavit referenced above is provided within this document. 

B. E-Verify is an example of a federal work authorization program.  Acceptable enrollment and participation 

documentation consists of completed copy of the E-Verify Memorandum of Understanding (MOU).  For vendors that 

are not already enrolled and participating in a federal work authorization program, E-Verify is available at 

http://www.dhs.gov/files/programs/gc_1185221678150.shtm.  
 

20. PERFORMANCE 
 

A. In the evaluation of bids/quotes, preferences shall be applied in accordance with 7 CSR 10-11.020(7).  Contractors should 
apply the same preferences in selecting subcontractors. The attached document entitled “VENDOR INFORMATION 

AND PREFERENCE CERTIFICATION FORM” must be completed and returned with the solicitation documents. 
 

B. Bidders are encouraged to obtain minority business enterprise (MBE) and women business enterprise (WBE) participation in 
this work through the use of subcontractors, suppliers, joint ventures, or other arrangements that afford meaningful 
participation for M/WBEs.  Bidders are encouraged to obtain 10% MBE and 5% WBE participation. 

 
21. GENERAL PERFORMANCE 

 
A. Bidders are encouraged to obtain minority business enterprise (MBE) and women business enterprise (WBE) 

participation in this work through the use of subcontractors, suppliers, joint ventures, or other arrangements that afford 

meaningful participation for M/WBEs.  Bidders are encouraged to obtain 10% MBE and 5% WBE participation. 



 

Page 10 

B. This work is to be performed under the general supervision and direction of the Missouri Department of Transportation 

(MoDOT) and, if awarded any portion of the work, the Contractor agrees to furnish at his own expense all labor and 

equipment required to complete the work, it being expressly understood that this solicitation is for completed work 

based upon the price(s) specified and is not a solicitation for rental of equipment or employment of labor by MoDOT, 

and MoDOT is to have no direction or control over the employees used by the Contractor in performance of the work.  

22. APPLICABLE LAWS AND REGULATIONS 

 
A. The contract shall be construed according to the laws of the State of Missouri.  The Contractor shall comply with all 

local, state, and federal laws and regulations related to the performance of the contract. 

B. The Contractor must be registered and maintain good standing with the Secretary of State of the State of Missouri and 
other regulatory agencies, as may be required by law or regulations.  Prior to the issuance of a purchase order and/or 
notice to proceed, the Contractor may be required to submit to MoDOT a copy of their current Authority Certificate 
from the Secretary of State of the State of Missouri. 

1) Prior to the issuance of a purchase order and/or notice to proceed, all out-of-state Contractors providing 
services within the state of Missouri must submit to MoDOT a copy of their current Transient Employer 
Certificate from the Department of Revenue, in addition to a copy of their current Authority Certificate from 
the Secretary of State of the State of Missouri. 

 

C. The exclusive venue for any legal proceeding relating to or arising, out of the contract shall be in the Circuit Court of 

Cole County, Missouri. 
 

23.         PREVAILING WAGE   

 
A. The work to be performed under this solicitation is governed by the provisions of Chapter 290 RSMo, as amended, related to 

prevailing wages to be paid on public works. 
 

B. If the bid is accepted, the vendor will be required to comply with the prevailing wages as fixed by the Missouri Department 
of Labor and Industrial Relations, in effect as of the date of the issuance of the solicitation, for each affected craft and type 
of workmen in Greene County. The Annual Wage Order #17 is attached to the bid documents. 

   
C. Pursuant to the requirements of the Chapter 290 RSMo., not less than the prevailing hourly rate of wages, as set out in the 

wage order attached to and made part of the specification for work under the contract, must be paid to all workers 
performing work under the contract.  

 
D. The Contractor shall provide all information, reports and other documentation as required by MHTC to ensure compliance 

with Chapter 290 RSMo., as amended, relating to prevailing wages to be paid on public works.  
 
24. REMEDIES AND RIGHTS 
 

A. No provision in the contract shall be construed, expressly or implied, as a waiver by the MHTC of any existing or future 
right and/or remedy available by law in the event of any claim by the MHTC of the Contractor's default or breach of 
contract. 

 
B. The Contractor agrees and understands that the contract shall constitute an assignment by the Contractor to the MHTC 

of all rights, title and interest in and to all causes of action that the Contractor may have under the antitrust laws of the 
United States or State of Missouri for which causes of action have accrued or will accrue as the result of or in relation to 
the particular equipment, supplies, and/or services purchased or produced by the Contractor in the fulfillment of the 
contract with the MHTC. 

 
C. In the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 

result of such direction, the Contractor may request MoDOT to enter into such litigation to protect the interests of the 
MHTC, and, in addition, the Contractor may request the United States to enter into such litigation to protect the interests 
of the United States. 
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25. CANCELLATION OF CONTRACT 
 

The MHTC may cancel the contract at any time for a material breach of contractual obligations or for convenience by providing 
the Contractor with written notice of cancellation.  Should the MHTC exercise its right to cancel the contract for such reasons, 
cancellation will become effective upon the date specified in the notice of cancellation sent to the Contractor. 
 

26.  BANKRUPTCY OR INSOLVENCY 
 

 Upon filing for any bankruptcy or insolvency proceeding by or against the Contractor, whether voluntary or involuntary, or 
upon the appointment of a receiver, trustee, or assigned the benefit or creditors, the Contractor must notify MoDOT 
immediately.  Upon learning of any such actions, the MHTC reserves the right, at its sole discretion, to either cancel the 
contract or affirm the contract and hold the contractor responsible for damages.  Inventions, Patents, and Copyrights 

 
27.  INVENTIONS, PATENTS, AND COPYRIGHTS 
 
 The Contractor shall defend, protect, and hold harmless the MHTC, its officers, agents, and employees against all suits of law 

or in equity resulting from patent and copyright infringement concerning the Contractor's performance or products produced 
under the terms of the contract. 

 
28. INSPECTION AND ACCEPTANCE 

A. No equipment, supplies, and/or services received by MoDOT pursuant to a contract shall be deemed accepted until 
MoDOT has had reasonable opportunity to inspect said equipment, supplies, and/or services. 

B. All equipment, supplies, and/or services which do not comply with the specifications and/or requirements or which are 
otherwise unacceptable or defective may be rejected.  In addition, all equipment, supplies, and/or services which are 
discovered to be defective or which do not conform to any warranty of the Contractor upon inspection (or at any later 
time if the defects contained were not reasonably ascertainable upon the initial inspection) may be rejected. 

C. The MHTC reserves the right to return any such rejected shipment at the Contractor's expense for full credit or 
replacement and to specify a reasonable date by which replacements must be received. 

D. The MHTC’s right to reject any unacceptable equipment, supplies, and/or services shall not exclude any other legal, 
equitable or contractual remedies the MHTC may have. 

29.  STATUS OF INDEPENDENT CONTRACTOR 

The Contractor represents itself to be an independent Contractor offering such services to the general public and shall not 
represent itself or its employees to be an employee of the MHTC.  Therefore, the Contractor shall assume all legal and financial 
responsibility for taxes, FICA, employee fringe benefits, workers’ compensation, employee insurance, minimum wage 
requirements, overtime, etc., and agrees to indemnify, save and hold the MHTC, its officers, agents and employees harmless 
from and against any and all losses (including attorney fees) and damage of any kind related to such matters. 

30.  INDEMNIFICATION 

 
 The Offeror shall defend, indemnify and hold harmless the Commission, including its members and department employees, from 

any claim or liability whether based on a claim for damages to real or personal property or to a person for any matter relating to 
or arising out of the Offeror's performance of its obligations under this Agreement. 

31.  DEFINITIONS 
 

Architect/Engineer/Designer: When the term "Architect or Engineer or Designer" is used herein, it shall refer to Larry Carver 
(573) 526-7934 or Doug Record [General Services Manager - Facilities] Missouri Department of Transportation, General 
Services (573) 526-7937, FAX (573) 526-6948. MoDOT Inspector or Facility Operations Supervisor: When the term "MoDOT 
Inspector or Facility Operations Supervisor" is used herein, it shall refer to those MoDOT individuals authorized to perform site 
inspections by Todd Roth, [Facility Operations Supervisor] District, General Services Division, (573) 644-3839, Owner:  When 
the term “Owner” is used herein, it shall refer to Missouri Department of Transportation (MoDOT).  



 

Page 12 

VENDOR INFORMATION & PREFERENCE CERTIFICATION FORM 
Vendor Information 

All bidders must furnish ALL applicable information requested below 
Vendor Name/Mailing Address: 

 
 
 
Email Address: 

Vendor Contact Information (including area codes): 
 

Phone #: 
 

Cellular #: 
 

Fax #: 
 

Printed Name of Responsible Officer or Employee: 
 

Signature:
 
 

For Corporations - State in which incorporated: 
 
 

For Others - State of domicile: 

If the address listed in the Vendor Name/Mailing Address block above is not located in the State of Missouri, list the address of 
Missouri offices or places of business: 
 
 
If additional space is required, please attach an additional sheet and identify it as Addresses of Missouri Offices or Places of Business. 

M/WBE INFORMATION:  List all certified Minority or Women Business Enterprises (M/WBE) utilized in the fulfillment of this bid.  
Include percentages for subcontractors and identify the M/WBE certifying agency:   

M/WBE Name  Percentage of Contract  M/WBE Certifying Agency 
 

     

     
 

     
If additional space is required, please attach an additional sheet and identify it as M/WBE Information 

 

Preference Certification 
All bidders must furnish ALL applicable information requested below 

 
GOODS/PRODUCTS MANUFACTURED OR PRODUCED IN USA:  If any or all of the goods or products offered in the attached bid 
which the bidder proposes to supply to the MHTC are not manufactured or produced in the “United States”, or imported in accordance 
with a qualifying treaty, law, agreement, or regulation, list below, by item or item number, the country other than the United States 
where each good or product is manufactured or produced. 

Item (or item number) Location Where Item is Manufactured or Produced 

  

  

  
If additional space is required, please attach an additional sheet and identify it as Location Products are Manufactured or Produced. 

MISSOURI SERVICE-DISABLED VETERAN BUSINESS: Please complete the following if applicable.   Additional information may be 
requested if preference is applicable. See below definitions for qualification criteria: 
 

Service-Disabled Veteran is defined as any individual who is disabled as certified by the appropriate federal agency responsible for 
the administration of veterans’ affairs. 
 

Service-Disabled Veteran Business is defined as a business concern: 
a. Not less than fifty-one (51) percent of which is owned by one or more service-disabled veterans or, in the case of any publicly 

owned business, not less than fifty-one (51) percent of the stock of which is owned by one or more service-disabled veterans; 
and 

b. The management and daily business operations of which are controlled by one or more service-disabled veterans. 
 

Veteran Information  Business Information 
 

   

Service-Disabled Veteran’s Name (Please Print)  Service-Disabled Veteran Business Name 
   

 

   
 

Service-Disabled Veteran’s Signature  Missouri Address of Service Disabled Veteran Business 
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00301  

 

BID FORM 

 
To: The Missouri Highway and Transportation Commission 
 PO Box 270 
 Jefferson City, Missouri 65102 
1. The undersigned, having examined the proposed Contract Documents titled: “9-110617– D8 Boiler” and having visited the site 

and examined the conditions affecting the work, hereby proposes and agrees to furnish all labor, materials, equipment and 
everything which may be necessary or incidental thereto, as proposed by said Contract Documents, all to the satisfaction of the 
General Services-Facility Operations Supervisor or designated representative of the Missouri Department of Transportation and 
the Missouri Highway and Transportation Commission, for the stipulated sum of: 

  
                _______________________________________________________________DOLLARS ($_________________) 
                
 
2. The undersigned, acknowledges having examined and being familiar with the contract documents including the drawings, the 

Instructions to Bidders, General Conditions, Supplementary Conditions and the body of technical specifications. 
 
3. The undersigned acknowledges receipt of Addenda number __________ through __________ inclusive. 
 
4. Enclosed with this bid is bid security in the amount of not less than 5% of the bidder's proposed Contract Sum, the amount being 

___________________________ DOLLARS ($_________________________). 

 

 

 

IF AN INDIVIDUAL 
 
       __________________________________________ 
 
____________________________________________  __________________________________________ 
Name of individual      Residence address 
 
___________________________________________  __________________________________________ 
Social Security Number     Telephone Number 
 
___________________________________________ 
Firm Name, If Any 
 
___________________________________________ 
 
___________________________________________  __________________________________________ 
Address for communications     Signature 
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IF A PARTNERSHIP 
 
____________________________________________  (State Name and Residence Address of All Partners) 
Name of Partnership 
       __________________________________________ 
 
____________________________________________  __________________________________________ 
Partner       Residence Address 
 
       __________________________________________ 
 
____________________________________________  __________________________________________ 
Partner       Residence Address 
 
____________________________________________  __________________________________________ 
       Federal Tax I.D. Number 
 
____________________________________________  __________________________________________ 
Address for Communications    Signature of Either Partner 
 
____________________________________________ 
Telephone Number 
 
 
 
IF A CORPORATION 
 
 
___________________________________________  Incorporated under the laws of the 
Name of Corporation     State of____________________________________ 
 
____________________________________________  Corporate License No. _______________________ 
Name and Title of Officer     (If a corporation organized in a state other than 
       Missouri, attach Certificate of Authority to do 
____________________________________________  business in the State of Missouri.) 
Signature of officer 
 
___________________________________________  __________________________________________ 
       Federal Tax I.D. Number 
 
____________________________________________  (ATTEST) 
Address for Communications 
 
____________________________________________  __________________________________________ 
Telephone Number      (SEAL)    Secretary 
 
 
(Each bidder must complete the Bid Form by signing in the proper signature line above and by supplying the required 
information called for in connection with the signature.  The information called for is necessary in the proper 
preparation of the contract and performance bond.) 
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT 

(for joint ventures, a separate affidavit is required for each business entity) 
 
STATE OF ________________ ) 
    ) ss 
COUNTY OF ________________ ) 
 

On the _____ day of _______________, 20____, before me appeared ________________________________, personally known 

to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this affidavit, who being by me 

duly sworn, stated as follows: 

 I, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as 

required by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment, labor, 

personal services, or any other activity for which compensation is provided, expected, or due, including but not limited to all activities 

conducted by business entities. 

 I, the Affiant, am the _______________ of  ______________________________, and I am duly authorized, directed, 

and/or empowered to act officially and properly on behalf of this business entity.   

 I, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work 

authorization program operated by the United States Department of Homeland Security, and the aforementioned business entity shall 

participate in said program to verify the employment eligibility of newly hired employees working in connection with any services 

contracted by the Missouri Highways and Transportation Commission (MHTC).  I have attached documentation to this affidavit to 

evidence enrollment/participation by the aforementioned business entity in a federal work authorization program, as required by Section 

285.530, RSMo. 

 I, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly 

employ, in connection with any services contracted by MHTC, any alien who does not have the legal right or authorization under federal 

law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).  

 I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to 

Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though 285.550, RSMo, for 

subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state of Missouri.   

 I, the Affiant, acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity 

and not under duress.     

____________________________________________  
 Affiant Signature      

 
Subscribed and sworn to before me in ______________________, _____, the day and year first above-written. 

 
        

__________________________________  
       Notary Public  
 My commission expires: 

 

 

[documentation of enrollment/participation in a federal work authorization program attached]    

           title business name 

     city (or county)            state 

           Affiant name 
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00430  

 

SUBCONTRACTOR LISTING  

 
1. For portions of Work equaling or exceeding 1% of the total proposed Contract Sum, the 

undersigned proposes to use the following subcontractors.  Except as otherwise approved by the 
Owner, the undersigned proposes to perform all other portions of the Work with his own forces.   

 
2. Portion of the Work:   Subcontractor name and address: 
 
 __________________________ ___________________________________________ 
 
      ___________________________________________ 
 
      ___________________________________________ 
 
 
 __________________________ ___________________________________________ 
 
      ___________________________________________ 
 
      ___________________________________________ 
 
 
 __________________________ ___________________________________________ 
 
      ___________________________________________ 
 
      ___________________________________________ 
 
 
 
 
 
 USE ADDITIONAL SHEETS BIDDER: 
 IF REQUIRED 
      ___________________________________________ 
 PROVIDE SIGNATURE 
 IDENTICAL TO THAT 
 SHOWN ON THE BID FORM by____________________________________________ 



 

Page 17 

00600  

 

BID BOND 

 

 

 
KNOW ALL MEN BY THESE PRESENTS, that we __________________________________________________, 

as Principal, and _______________________________________________________________________________ , 

as Surety, are held firmly bound unto the State of Missouri (acting by and through the Missouri Highway and 

Transportation Commission) in the penal sum of 

__________________________________________________________________ Dollars 

($____________________), to be paid to the State of Missouri, or the Missouri Highway and Transportation 

Commission, to be credited to the State Road Fund and Principal and Surety binding themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 
 Sealed with our seals and dated this _________ day of __________________, 20______ 
 
THE CONDITION OF THIS OBLIGATION is such that: 
WHEREAS, the Principal is submitting herewith a bid to the Missouri Highway and Transportation Commission on 

Route(s) ______________________________________________________________________, 

in ____________________ County(ies), Project(s) ____________________________________, 

for construction or improvement as set out in said proposal. 

 
NOW THEREFORE, if the Missouri Highway and Transportation Commission shall accept the bid of the Principal, 
and if said Principal shall properly execute and deliver to the Missouri Highway and Transportation Commission the 
Contract, Contract Bond, Specifications and evidence of insurance coverage in compliance with the requirements of 
the Proposal, to the satisfaction of the Missouri Highway and Transportation Commission, then this obligation shall 
be void and of no effect, otherwise to remain in full force and effect. 
 
In the event the said Principal shall, in the judgment of the Missouri Highway and Transportation Commission, fail to 
comply with any requirement as set forth in the preceding paragraph, then the Stat of Missouri, acting through the 
Missouri Highway and Transportation Commission, shall immediately and forthwith be entitled to recover the fees, 
and any other expense of recovery. 
 
_______________________________________ _____________________________________ 
       Principal      Surety 
 
By_____________________________________ _____________________________________ 
            Attorney in Fact (SEAL) 
 
Attest:  (CORPORATE SEAL) 
 
_______________________________________ 
  Corporate Secretary 
 
Note: This bond must be executed by the Principal and by a Corporate Surety authorized to conduct  
 surety business in the State of Missouri. 
 

END OF SECTION  
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 01019  

 

CONTRACT REQUIREMENTS 

 

PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Schedule of values. 
 B. Application for payment. 
 C. Change procedures. 
 D. Alternatives. 
 
1.2 RELATED SECTIONS 
 
 A. Section 01600 - Material and Equipment:  Product substitutions. 
 
1.3 SCHEDULE OF VALUES 
 

 A. Submit a printed schedule on Contractor's standard form.  Electronic media printout will be 
considered. 

  
 B. Submit Schedule of Values in duplicate within 20 days after date of Owner-Contractor Agreement. 
  
 C. Revise schedule to list approved Change Orders, with each Application For Payment. 
 
1.4 APPLICATIONS FOR PAYMENT 
 
 A. Submit four copies of each application on Contractor's electronic media driven form. 
 B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment. 
 C. Payment Period:  30 days. 
 D. Submit waiver of liens from vendors.  
 E. Include an updated construction progress schedule. 
 F. Certified payroll records. 
 
1.5 CHANGE PROCEDURES 
 
 A. The Architect/Engineer/Designer may issue a Notice of Change that includes a detailed description 

of a proposed change with supplementary or revised Drawings and specifications, a change in 
Contract Time for executing the change with a stipulation of any overtime work required.   

 
 B. The Contractor may propose changes by submitting a request for change to the 

Architect/Engineer/Designer describing the proposed change and its full effect on the Work.  
Include a statement describing the reason for the change, the effect on the Contract Sum/Price and 
Contract Time, and a statement describing the effect on Work by the MoDOT District or other 
Contractors.   

 
 C. Stipulated Sum/Price Change Order:  Based on Notice of Change and  Contractor's fixed price 

quotation or Contractor's request for a Change Order as approved by Architect/Engineer/Designer. 
 
 D. Construction Change Directive: Architect/Engineer/Designer may issue a directive instructing the 

Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.  
Document will describe changes in the Work, and designate method of determining any change in 
Contract Sum/Price or Contract Time.  Promptly execute the change. 
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 E. Time and Material Change Order:  Submit itemized account and supporting data after completion 

of change, within time limits indicated in the Conditions of the Contract.  
Architect/Engineer/Designer will determine the change allowable in Contract Sum/Price and 
Contract Time as provided in the Contract Documents. 

 
 F. Maintain detailed records of work done on Time and Material basis.  Provide full information 

required for evaluation of proposed changes, and to substantiate costs for changes in the Work. 
 
 G. Execution of Change Orders:  Architect/Engineer/Designer will issue Change Orders for signatures 

of parties as provided in the Conditions of the Contract. 
 
1.6 DEFECT ASSESSMENT 
 
 A. Replace the Work, or portions of the Work, not conforming to specify requirements. 
 

 B. If, in the opinion of the Architect/Engineer/Designer, it is not practical to remove and replace the 
Work, the Architect/Engineer/Designer will direct an appropriate remedy or adjust payment. 

 
1.7 ALTERNATIVES 
 
 A. Accepted Alternatives will be identified in Owner-Contractor Agreement. 
 
 
 

END OF SECTION
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01039  

 

COORDINATION AND MEETING REQUIREMENT 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Coordination and project conditions. 
 B. Field engineering. 
 C. Preconstruction meeting. 
 D. Site mobilization meeting. 
 E. Progress meetings. 
 F. Preinstallation meetings. 
 G. Equipment electrical characteristics and components. 
 H. Examination. 
 I. Preparation. 
 J. Cutting and Patching. 
 K. Alteration project procedures. 
 
1.2 COORDINATION AND PROJECT CONDITIONS 
 
 A. Coordinate scheduling, submittals, and Work of the various sections of the Project Manual to 

ensure efficient and orderly sequence of installation of interdependent construction elements. 
 
 B. Verify utility requirements and characteristics of operating equipment are compatible with building 

utilities.  Coordinate work of various sections having interdependent responsibilities for installing, 
connecting to and placing in service, such equipment. 

 
 C. Coordinate space requirements, supports, and installation of mechanical and electrical Work, which 

are indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and  conduit, 
as closely as practicable; place runs parallel with lines of building. Utilize spaces efficiently to 
maximize accessibility for other installations, for maintenance, and for repairs. 

 
 D. In finished areas, except as otherwise indicated, conceal pipes, ducts and wiring within the 

construction.  Coordinate locations of fixtures and outlets with finish elements. 
 
 E. Coordinate completion and clean up of Work of separate sections in preparation  for Substantial 

Completion. 
 
 F. After Owner occupancy of premises, coordinate access to site for correction of defective Work and 

Work not in accordance with Contract Documents, to minimize disruption of Owner's activities. 
 
1.3 FIELD ENGINEERING 
 
 A. Employ a Land Surveyor registered in the State of Missouri and acceptable to 

Architect/Engineer/Designer. 
 B. Owner will locate and protect survey control and reference points. 
 C. Control datum for survey is that established by Owner provided survey. 
 D. Verify setbacks and easements; confirm drawing dimensions and elevations. 
 E. Provide field engineering services.  Establish elevations, lines and levels, utilizing recognized 

engineering survey practices. 
 
1.4 PRECONSTRUCTION MEETING 
 
 A. Architect/Engineer/Designer will schedule a meeting after Notice of Award. 
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 B. Attendance Required:  District engineer or representative, Architect/Engineer/Designer and 
Contractor. 

 C. Record minutes and distribute copies within 5 days after meeting to participants, with two copies to 
District Engineer, Architect/Engineer/Designer, participants and those affected by decisions made. 

 
1.5 SITE MOBILIZATION MEETING 
 

A. Architect/Engineer/Designer will schedule a meeting at the Project site prior to Contractor 
occupancy. 

 
 B. Architect/Engineer/Designer will record minutes and distributes copies within 5 days after meeting 

to participants, with two copies to Architect/Engineer/Designer, participants and those affected by 
decisions made. 

 
1.6 PROGRESS MEETINGS 
 
 A. Schedule and administer meetings throughout progress of the Work at when arranged by 

Architect/Engineer/Designer. 
 
 B. Architect/Engineer/Designer will make arrangements for meetings, prepare agenda with copies for 

participants, and preside at meetings. 
 
 C. Attendance Required:  Job superintendent, major Subcontractors and suppliers, District engineer 

representative, Architect/Engineer/Designer, as appropriate to agenda topics for each meeting. 
 
 D. Agenda: 
  1. Review of Work progress. 
  2. Field observations, problems, and decisions. 
  3. Identification of problems, which impede planned progress. 
  4. Maintenance of progress schedule. 
  5. Corrective measures to regain projected schedules. 
  6. Coordination of projected progress. 
  7. Effect of proposed changes on progress schedule and coordination. 
 
 E. Record minutes and distributes copies within 5 days after meeting to participants and those affected 

by decisions made. 
 
1.7 PREINSTALLATION MEETING 
 
 A. When required in individual specification sections, convene a pre-installation meeting at the site 

prior to commencing work of the section. 
 B. Notify Architect/Engineer/Designer seven days in advance of meeting date. 
 C. Prepare agenda and preside at meeting: 
  1. Review conditions of installation, preparation and installation procedures. 
  2. Review coordination with related work. 
 D. Record minutes and distributes copies within 5 days after meeting to participants and those affected 

by decisions made. 
 
PART 2 PRODUCTS 
 
Not used 
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PART 3 EXECUTION 
 
3.1 CUTTING AND PATCHING 
 
 A. Employ skilled and experienced installer to perform cutting and patching. 
 
 B. Submit written request in advance of cutting or altering elements, which affect: 
  1. Structural integrity of element. 
  2. Integrity of weather-exposed or moisture-resistant elements. 
  3. Work of Owner or separate contractor. 
 
 C. Execute cutting, fitting, and patching to complete Work, and to: 
  1. Uncover Work to install or correct ill-timed Work. 
  2. Remove and replace defective and non-conforming Work. 

3. Provide openings in elements of Work for penetrations of mechanical and electrical Work. 
 
 D. Cut masonry and concrete materials using masonry saw or core drill. 
 
 E. Fit Work tight to pipes, sleeves, ducts, conduit and other penetrations through surfaces. 
 
 F. Maintain integrity of wall, ceiling, or floor construction; completely seal voids. 
 
 G. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest 

intersection; for an assembly, refinish entire unit. 
 
 H. Identify hazardous substances or conditions exposed during the Work to the 

Architect/Engineer/Designer for decision or remedy. 
 
3.2 ALTERATION PROJECT PROCEDURES 
 
 A. Materials:  As specified in Product sections; match existing Products and work for patching and 

extending work. 
 
 B. Close openings in exterior surfaces to protect existing work from weather and extremes of 

temperature and humidity. 
 
 C. When finished surfaces are cut so that a smooth transition with new Work is not possible, terminate 

existing surface along a straight line at a natural line of division and submit recommendation to 
Architect/Engineer/Designer for review. 

 
 D. Patch or replace portions of existing surfaces that are damaged, lifted, discolored or showing other 

imperfections. 
 
 E. Finish surfaces as specified in individual Product sections. 
 
 
 

END OF SECTION
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 01300  

 

SUBMITTAL REQUIREMENTS 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Submittal procedures. 
 B. Construction progress schedules. 
 C. Proposed Products list. 
 D. Product Data. 
 E. Shop Drawings. 
 F. Samples. 
 G. Design data. 
 H. Test reports. 
 I. Certificates. 
 J. Manufacturer's instructions. 
 K. Manufacturer's field reports. 
 L. Erection drawings. 
 M. Construction photographs. 
 
1.2 RELATED SECTIONS 
 
 A. Section 01300 - Submittals 
 B. Section 01400 - Quality Control:  Manufacturers' field services and reports. 
 C. Section 01700 - Contract Closeout:  Contract warranties, bonds, manufacturers' certificates and 

closeout submittals. 
 
1.3 REFERENCES 
 
 A. AGC Associated General Contractors of America publication "The Use of CPM in Construction - A 

Manual for General Contractors and the Construction Industry". 
 
1.4 SUBMITTAL PROCEDURES 
 
 A. Transmit each submittal with Architect/Engineer/Designer accepted form. 
 
 B. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number and 

specification section number, as appropriate. 
 
 C. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of 

Products required, field dimensions, adjacent construction Work and coordination of information is 
in accordance with the requirements of the Work and Contract Documents. 

 
D. Schedule submittals to expedite the Project, and deliver to Architect/Engineer/Designer at business 

address. Coordinate submission of related items. 
 
 E. For each submittal for review, allow 15 days excluding delivery time to and from the contractor. 
 
 F. Identify variations from Contract Documents and Product or system limitations, which may be 

detrimental to successful performance of the completed Work. 
 
 G. Submittals not requested will not be recognized or processed. 
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1.5 CONSTRUCTION PROGRESS SCHEDULES 
 
 A. Submit initial schedule in duplicate within 15 days after date established in Notice to Proceed. 
 B. Revise and resubmit as required. 
 C. Submit revised schedules with each Application for Payment, identifying changes since previous 

version. 
 D. Submit a horizontal bar chart with separate line for each major portion of Work or operation, 

identifying first workday of each week. 
 
1.6 PROPOSED PRODUCTS LIST 
 
 A. Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with 

name of manufacturer, trade name and model number of each product. 
 B. For products specified only by reference standards, give manufacturer, trade name, model or 

catalog designation and reference standards. 
 
1.7 PRODUCT DATA 
 
 A. Product Data For Review: 
 1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking 

for conformance with information given and the design concept expressed in the contract 
documents. 

 2. After review, provide copies and distribute in accordance with SUBMITTAL 
PROCEDURES article above and for record documents purposes described in Section 
01700 - CONTRACT CLOSEOUT. 

 
 B. Product Data For Information: 
  1.  Submitted for the Architect/Engineer/Designer’s knowledge as contract  administrator or 

for the Owner. 
 
 C. Product Data For Project Closeout: 
  1.  Submitted for the Owner's benefit during and after project completion. 
 
 D. Submit the number of copies, which the Contractor requires, plus two copies that will be  retained 

by the Architect/Engineer/Designer. 
 
 E. Mark each copy to identify applicable products, models, options and other data. Supplement 

manufacturers' standard data to provide information specific to this Project. 
 
 F. After review distribute in accordance with the Submittal Procedures article above and provide 

copies for record documents described in Section 01700 - CONTRACT CLOSEOUT. 
 
1.8 SHOP DRAWINGS 
 
 A. Shop Drawings For Review: 
  1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking 

for conformance with information given and the design concept expressed in the contract 
documents. 

  2. After review, produce copies and distribute in accordance with SUBMITTAL 
PROCEDURES article above and for record documents purposes described in Section 
01700 - CONTRACT CLOSEOUT. 

 
 B. Shop Drawings For Information: 
  1. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or 

for the Owner. 
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 C. Shop Drawings For Project Closeout: 
  1. Submitted for the Owner's benefit during and after project completion. 
 
 D. Indicate special utility and electrical characteristics, utility connection requirements and location of 

utility outlets for service for functional equipment and appliances. 
 
 E. Submit in the form of one reproducible transparency and one opaque reproduction. 
 
1.9 SAMPLES 
 
 A. Samples For Review: 
  1. Submitted to Architect/Engineer/Designer for review for the limited purpose of checking 

for conformance with information given and the design concept expressed in the contract 
documents. 

  2. After review, produce duplicates and distribute in accordance with SUBMITTAL 
PROCEDURES article above and for record documents purposes described in Section 
01700 - CONTRACT CLOSEOUT. 

 
 B. Samples For Information: 
  1. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or 

for the Owner. 
 
 C. Samples For Selection: 
  1. Submitted to Architect/Engineer/Designer for aesthetic, color, or finish selection. 
  2. Submit samples of finishes for Architect/Engineer/Designer selection. 
  3. After review, produce duplicates and distribute in accordance with SUBMITTAL 

PROCEDURES article above and for record documents purposes described in Section 
01700 - CONTRACT CLOSEOUT. 

 
1.10 DESIGN DATA 
 
 A. Submit for the Architect/Engineer/Designer’s knowledge as contract administrator or for the 

Owner. 
 B. Submit for information for the limited purpose of assessing conformance with information given 

and the design concept expressed in the contract documents. 
 
1.11 TEST REPORTS 
 
 A. Submit for the Architect/Engineer/Designer’s knowledge as contract administrator or for the 

Owner. 
 B. Submit test reports for information for the limited purpose of assessing conformance with 

information given and the design concept expressed in the contract documents. 
 
1.12 CERTIFICATES 
 
 A. When specified in individual specification sections, submit certification by the manufacturer, 

installation/application subcontractor, or the Contractor to Architect/Engineer/Designer, in 
quantities specified for Product Data. 

 B. Indicate material or Product conforms to or exceeds specified requirements.  Submit supporting 
reference data, affidavits and certifications as appropriate. 

 C. Certificates may be recent or previous test results on material or Product but must be acceptable to 
Architect/Engineer/Designer. 

 
1.13 MANUFACTURER'S INSTRUCTIONS 
 
 A. When specified in individual specification sections, submit printed instructions for delivery, 
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storage, assembly, installation, and start-up, adjusting and finishing, to Architect/Engineer/Designer 
for delivery to owner in quantities specified for Product Data. 

 B. Indicate special procedures, perimeter conditions requiring special attention and special 
environmental criteria required for application or installation. 

 C. Refer to Section 01400 - Quality Control, Manufacturers' Field Services article. 
 
1.14 MANUFACTURER'S FIELD REPORTS 
 
 A. Submit reports for the Architect/Engineer/Designer's benefit as contract administrator or for the 

Owner. 
 B. Submit for information for the limited purpose of assessing conformance with information given 

and the design concept expressed in the contract documents. 
 
1.15 ERECTION DRAWINGS 
 

 A. Submit drawings for the Architect/Engineer/Designer’s benefit as contract administrator or for the 
Owner. 

 B. Submit for information for the limited purpose of assessing conformance with information given 
and the design concept expressed in the contract documents. 

 C. Data indicating inappropriate or unacceptable Work may be subject to action by the 
Architect/Engineer/Designer or Owner. 

 
 
 

END OF SECTION 
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 01400  

 

QUALITY CONTROL REQUIREMENTS 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Quality assurance - control of installation. 
 B. Tolerances 
 C. References and standards. 
 D. Mock-up. 
 E. Inspecting and testing laboratory services. 
 F. Manufacturers' field services. 
 
1.2 RELATED SECTIONS 
 
 A. Section 01300 - Submittals:  Submission of manufacturers' instructions and certificates. 
 B. Section 01600 - Material and Equipment:  Requirements for material and product quality. 
 C. Section 01650 - Starting of Systems. 
 
1.3 QUALITY ASSURANCE - CONTROL OF INSTALLATION 
 
 A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions and 

workmanship, to produce Work of specified quality. 
 
 B. Comply with manufacturers' instructions, including each step in sequence. 
 
 C. Should manufacturers' instructions conflict with Contract Documents, request clarification from 

Architect/Engineer/Designer before proceeding. 
 
 D. Comply with specified standards as minimum quality for the Work except where more stringent 

tolerances, codes or specified requirements indicate higher standards or more precise workmanship. 
 
 E. Perform Work by persons qualified to produce required and specified quality. 
 
 F. Verify that field measurements are as indicated on shop drawings or as instructed by the 

manufacturer. 
 
 G. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, 

vibration, physical distortion, or disfigurement. 
 
1.4 TOLERANCES 
 
 A. Monitor fabrication and installation tolerance control of Products to produce acceptable Work.  Do 

not permit tolerances to accumulate. 
 B. Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with Contract 

Documents, request clarification from Architect/Engineer/Designer before proceeding. 
 C. Adjust Products to appropriate dimensions; position before securing Products in place. 
 
1.5 REFERENCES AND STANDARDS 
 
 A. For Products or workmanship specified by association, trade or other consensus   standards, 

comply with requirements of the standard, except when more rigid   requirements are specified 
or are required by applicable codes. 
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 B. Conform to reference standard by date of issue current on date for receiving bids or date specified 
in the individual specification sections, except where a specific date is established by code. 

 C. Neither the contractual relationships, duties or responsibilities of the parties in Contract nor those of 
the Architect/Engineer/Designer shall be altered from the Contract Documents by mention or 
inference otherwise in any reference document. 

 
1.6 TESTING SERVICES 
 
 A. Contractor to provide all testing services as called out in these specifications.  
 B. Testing and source quality control may occur on or off the project site.  Perform off-site testing as 

required by the Architect/Engineer/Designer or the Owner. 
 C. Testing does not relieve Contractor to perform Work to contract requirements. 
 D. Re-testing required because of non-conformance to specified requirements shall be performed by 

the same MoDOT personnel on instructions by the Architect/Engineer/Designer.   
 
1.7 INSPECTION SERVICES 
 
 A. Owner will employ MoDOT Personnel to perform inspection. 
 B. Inspecting may occur on or off the project site.  Perform off-site inspecting as required by the 

Architect/Engineer/Designer or the Owner. 
 C. Inspecting does not relieve Contractor to perform Work to contract requirements. 
 
1.8 MANUFACTURERS' FIELD SERVICES 
 
 A. When specified in individual specification sections, require material or Product suppliers or 

manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces 
and installation, quality of workmanship, start-up of equipment, test, adjust and the balancing of 
equipment as applicable and to initiate instructions when necessary. 

 B. Report observations and site decisions or instructions given to applicators or installers that are 
supplemental or contrary to manufacturers' written instructions. 

 C. Refer to Section 01300 - SUBMITTALS, MANUFACTURERS' FIELD REPORTS article. 
 
PART 2 EXECUTION 
 
2.1 EXAMINATION 
 
 A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent 

Work.  Beginning new Work means acceptance of existing conditions. 
 B. Verify that existing substrate is capable of structural support or attachment of new Work 

being applied or attached. 
 
2.2 PREPARATION 
 
 A. Clean substrate surfaces prior to applying next material or substance. 
 B. Seal cracks or openings of substrate prior to applying next material or substance. 
 C. Apply manufacturer required or recommended substrate primer, sealer or conditioner prior to 

applying any new material or substance in contact or bond. 
 
 
 

END OF SECTION
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 01500  

 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROL REQUIREMENTS 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Temporary Utilities:  Electricity, telephone service, facsimile service and sanitary facilities. 
 B. Temporary Controls:  enclosures and fencing, protection of the Work and water control. 
 C. Construction Facilities:  progress cleaning and temporary buildings. 
 
1.2 TEMPORARY ELECTRICITY 
 
 A. Cost:  By Contractor; pay for temporary power service furnished by MoDOT. 
 
1.3 TELEPHONE SERVICE 
 
 A. Provide, maintain, and pay for telephone service to field office and Architect/Engineer/Designer’s 

field office at time of project mobilization. 
 
1.4 FACSIMILE SERVICE 
 
 A. Provide, maintain and pay for facsimile service and a dedicated telephone line to field office and 

Architect/Engineer/Designer’s field office at time of project mobilization. 
 
1.5 TEMPORARY WATER SERVICE 
 
 A. Connect to existing water source as directed for construction operations at time of project 

mobilization. 
 B. Contractor will reimburse Owner for water used in construction as agreed upon at time of project 

mobilization. 
 
1.6 TEMPORARY SANITARY FACILITIES 
 
 A. Provide and maintain required facilities and enclosures.  Provide at time of project mobilization. 
 
1.7 FENCING 
 
 A. Construction:  Use plastic mesh safety fencing or better. 
 B. Provide 48” high fence around construction site; equip with vehicular and pedestrian gates with 

locks. 
 
1.8 WATER CONTROL 
 
 A. Grade site to drain.  Maintain excavations free of water.  Provide, operate and maintain pumping 

equipment. 
 B. Protect site from puddling or running water.  Provide water barriers as required to protect site from 

soil erosion.  
 
1.9 EXTERIOR ENCLOSURES 
 
 A. Provide temporary weather tight closure of exterior openings to accommodate acceptable working 

conditions and protection for Products, to allow for temporary heating and maintenance of required 
ambient temperatures identified  in individual specification sections, and to prevent entry of 
unauthorized persons. Provide access doors with self-closing hardware and locks. 
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1.10 PROTECTION OF INSTALLED WORK 
 
 A. Protect installed Work and provide special protection where specified in individual specification 

sections. 
 
 B. Provide temporary and removable protection for installed Products. Control activity in immediate 

work area to prevent damage. 
 
 C. Provide protective coverings at walls, projections, jambs, sills and soffits of openings. 
 
 D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage or movement of 

heavy objects, by protecting with durable sheet materials. 
 
 E. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is necessary, 

obtain recommendations for protection from waterproofing or roofing material manufacturer. 
 
 F. Prohibit traffic from landscaped areas. 
 
1.11 SECURITY 
 
 A. Provide security and facilities to protect Work and existing facilities and Owner's operations from 

unauthorized entry, vandalism or theft. 
 B. Coordinate with Owner's security program. 
 
1.12 ACCESS ROADS 
 
 A. Provide and maintain access to fire hydrants, free of obstructions. 
 B. Provide means of removing mud from vehicle wheels before entering streets. 
 C. Designated existing on-site roads may be used for construction traffic. 
 
1.13 PROGRESS CLEANING AND WASTE REMOVAL 
 
 A. Maintain areas free of waste materials, debris and rubbish.  Maintain site in a clean and orderly 

condition. 
 B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces and other closed or 

remote spaces, prior to enclosing the space. 
 C. Broom and vacuum clean interior areas prior to start of surface finishing and continue cleaning to 

eliminate dust. 
 D. Collect and remove waste materials, debris and rubbish from site periodically and dispose off-site. 
 E. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers with 

lids. 
 
1.14 FIELD OFFICES AND SHEDS 
 
 A. Office:  Weather tight, with lighting, electrical outlets, heating and ventilating equipment and 

equipped with drawing rack and drawing display table. 
 B. Provide space for Project meetings, with table and chairs to accommodate 6 persons. 
 
1.15 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
 
 A. Remove temporary utilities, equipment, facilities and materials prior to Final Application for 

Payment inspection. 
 B. Clean and repair damage caused by installation or use of temporary work. 
 C. Restore existing facilities used during construction to original condition.  Restore permanent 

facilities used during construction to specified condition. 
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PART 2 PRODUCTS 
 
Not Used. 
 
PART 3 EXECUTION 
 
Not Used. 
 
 
 

END OF SECTION
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 01600  

 

MATERIAL AND EQUIPMENT REQUIREMENT 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Products. 
 B. Transportation and handling. 
 C. Storage and protection. 
 D. Product options. 
 E. Substitutions. 
 
1.2 RELATED SECTIONS 
 
 A. Instructions to Bidders:  Product options and substitution procedures. 
 B. Section 01400 - Quality Control:  Product quality monitoring. 
 
1.3 PRODUCTS 
 
 A. Do not use materials and equipment removed from existing premises, except as specifically 

permitted by the Contract Documents. 
 B. Provide interchangeable components of the same manufacture for components being replaced. 
 
1.4 TRANSPORTATION AND HANDLING 
 
 A. Transport and handle Products in accordance with manufacturer's instructions. 
 B. Promptly inspect shipments to ensure that Products comply with requirements, quantities are 

correct and products are undamaged. 
 C. Provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement 

or damage. 
 
1.5 STORAGE AND PROTECTION 
 
 A. Store and protect Products in accordance with manufacturers' instructions. 
 
 B. Store with seals and labels intact and legible. 
 
 C. Store sensitive Products in weather tight, climate controlled, enclosures in an environment 

favorable to Product. 
 
 D. For exterior storage of fabricated Products, place on sloped supports above ground. 
 
 E. Provide bonded off-site storage and protection when site does not permit on-site storage or 

protection. 
 
 F. Cover Products subject to deterioration with impervious sheet covering.  Provide ventilation to 

prevent condensation and degradation of Products. 
 
 G. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent mixing with 

foreign matter. 
 
 H. Provide equipment and personnel to store Products by methods to prevent soiling, disfigurement or 

damage. 
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 I. Arrange storage of Products to permit access for inspection. Periodically inspect to verify Products 
are undamaged and are maintained in acceptable condition. 

 
1.6 PRODUCT OPTIONS 
 
 A. Products Specified by Reference Standards or by Description Only:  Any Product meeting those 

standards or description is acceptable. 
 B. Products Specified by Naming One or More Manufacturers:  Products of manufacturers named and 

meeting specifications, no options or substitutions allowed. 
 C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:  

Submit a request for substitution for any manufacturer not named in accordance with the following 
article. 

 
1.7 SUBSTITUTIONS 
 
 A. Architect/Engineer/Designer will consider requests for Substitutions only within 15 days after date 

established in Notice to Proceed. 
 
 B. Substitutions may be considered when a Product becomes unavailable through no fault of the 

Contractor. 
 
 C. Document each request with complete data substantiating compliance of proposed Substitution with 

Contract Documents. 
 
 D. A request constitutes a representation that the Contractor: 

1. Has investigated proposed Product and determined that it meets or exceeds the quality 
level of the specified Product. 

  2. Will provide the same warranty for the Substitution as for the specified Product. 
  3. Will coordinate installation and make changes to other Work that may be required for the 

Work to be complete with no additional cost to Owner. 
  4. Waives claims for additional costs or time extension that may subsequently become 

apparent. 
  5. Will reimburse Owner for review or redesign services associated with re-approval by 

authorities. 
 
 E. Substitutions will not be considered when they are indicated or implied on shop drawing or product 

data submittals, without separate written request or when acceptance will require revision to the 
Contract Documents. 

 
 F. Substitution Submittal Procedure: 
  1. Submit three copies of request for Substitution for consideration.  Limit each request to 

one proposed Substitution. 
  2. Submit shop drawings, product data and certified test results attesting to the proposed 

Product equivalence.  Burden of proof is on proposer. 
  3. The Architect/Engineer/Designer will notify Contractor in writing of decision to accept or 

reject request. 
 
PART 2  PRODUCTS 
 
Not Used. 
PART 3  EXECUTION 
 
Not Used. 
 

 
END OF SECTION
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 01650  

 

STARTING OF SYSTEMS REQUIREMENT 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Starting systems. 
 B. Demonstration and instructions. 
 C. Testing, adjusting and balancing. 
 
1.2 RELATED SECTIONS 
 
 A. Section 01400 - Quality Control:  Manufacturers field reports. 
 B. Section 01700 - Contract Closeout:  System operation and maintenance data and extra materials. 
 
1.3 STARTING SYSTEMS 
 
 A. Coordinate schedule for start-up of various equipment and systems. 
 
 B. Notify Architect/Engineer/Designer seven days prior to start-up of each item. 
 
 C. Verify that each piece of equipment or system has been checked for proper lubrication, drive 

rotation, belt tension, and control sequence and for conditions that may cause damage. 
 
 D. Verify tests, meter readings, and specified electrical characteristics agree with those required by the 

equipment or system manufacturer. 
 
 E. Verify that wiring and support components for equipment are complete and tested. 
 
 F. Execute start-up under supervision of applicable manufacturer's representative or Contractors' 

personnel in accordance with manufacturers' instructions. 
 
 G. When specified in individual specification Sections, require manufacturer to provide authorized 

representative to be present at site to inspect, check and approve equipment or system installation 
prior to start-up and to supervise placing equipment or system in operation. 

 
 H. Submit a written report in accordance with Section 01300 that equipment or system has been 

properly installed and is functioning correctly. 
 
1.4 DEMONSTRATION AND INSTRUCTIONS 
 
 A. Demonstrate operation and maintenance of Products to Owner's personnel two  weeks prior to date 

of Final Completion. 
 
 B. For equipment or systems requiring seasonal operation, perform demonstration  for other season 

within six months. 
 
 C. Utilize operation and maintenance manuals as basis for instruction. Review contents of manual with 

Owners' personnel in detail to explain all aspects of operation and maintenance. 
 
 D. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance and 

shutdown of each item of equipment at agreed time, at equipment location. 
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 E. Prepare and insert additional data in operations and maintenance manuals when the need for 
additional data becomes apparent during instruction. 

 
 F. The amount of time required for instruction on each item of equipment and system that’s specified 

in individual sections. 
 
PART 2 PRODUCTS 
 
Not Used. 
 
PART 3 EXECUTION 
 
Not Used. 
 
 
 

END OF SECTION
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 01700  

 

CONTRACT CLOSEOUT REQUIREMENT 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Closeout procedures. 
 B. Final cleaning. 
 C. Adjusting. 
 D. Project record documents. 
 E. Operation and maintenance data. 
 F. Spare parts and maintenance Products. 
 G. Warranties.  
 
1.2 RELATED SECTIONS 
 
 A. Section 01500 - Construction Facilities and Temporary Controls: Progress cleaning. 
 B. Section 01650 - Starting of Systems:  System start-up, testing, adjusting and balancing. 
 
1.3 CLOSEOUT PROCEDURES 
 
 A. Submit written certification that Contract Documents have been reviewed, Work has been 

inspected, and that Work is complete in accordance with Contract Documents and ready for 
Architect/Engineer/Designer’sreview. 

 B. Provide submittals to Owner that is required by governing or other authorities. 
 C. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments 

and sum remaining due. 
 D. Owner will occupy portions of the building as specified in Section 01010. 
 
1.4 FINAL CLEANING 
 
 A. Execute final cleaning prior to final project assessment. Clean interior and exterior glass, surfaces 

exposed to view; remove temporary labels, stains and foreign substances, polish transparent and 
glossy surfaces, vacuum carpeted and soft surfaces. 

 
 B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the 

surface and material being cleaned. 
 
 C. Clean or replace filters of operating equipment used during construction and/or adjustment. 
 
 D. Clean debris from roofs, gutters, downspouts and drainage systems. 
 
 E. Clean site; sweep paved areas, rake clean landscaped surfaces. 
 
 F. Remove waste and surplus materials, rubbish and construction facilities from the site. 
 
1.5 ADJUSTING 
 
 A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 
 
1.6 PROJECT RECORD DOCUMENTS 
 
 A. Store record documents separate from documents used for construction. 
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 B. Record information concurrent with construction progress. 
 
 C. Specifications:  Legibly mark and record at each Product section description of  actual Products 

installed, including the following: 
  1. Manufacturer's name and product model and number. 
  2. Product substitutions or alternates utilized. 
  3. Changes made by Addenda and modifications. 
 
 D. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction 

including: 
  1. Measured depths of foundations in relation to finish main floor datum. 
  2. Measured horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements. 
  3. Measured locations of internal utilities and appurtenances concealed in construction, 

referenced to visible and accessible features of the Work. 
  4. Field changes of dimension and detail. 
  5. Details not on original Contract drawings. 
 
 E. Submit documents to Architect/Engineer/Designer’swith claim for final Application for Payment. 
 
1.7 OPERATION AND MAINTENANCE DATA 
 
 A. Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable plastic 

covers. 
 
 B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS", 

title of project and subject matter of binder when multiple binders are required. 
 
 C. Internally subdivide the binder contents with permanent page dividers, logically organized; with tab 

titling clearly printed under reinforced laminated plastic tabs. 
 
 D. Submit 1 draft copy of completed volumes 15 days prior to final inspection.  This copy will be 

reviewed and returned with Architect/Engineer/Designer comments.  Revise content of all 
document sets as required prior to final submission. 

 
 E. Submit two sets of revised final volumes, within 10 days after final inspection. 
 
1.8 SPARE PARTS AND MAINTENANCE PRODUCTS 
 
 A. Provide spare parts, maintenance, and extra Products in quantities specified individual  

specification sections. 
 B. Deliver to Project site; obtain receipt prior to final payment. 
 C. Examine system components at a frequency consistent with reliable operation.  Clean, adjust and 

lubricate as required. 
 D. Include systematic examination, adjustment, and lubrication of components. Repair or replace parts 

whenever required.  Use parts produced by the manufacturer of the original component. 
 E. Maintenance service shall not be assigned or transferred to any agent or Subcontractor without prior 

written consent of the Owner. 
 
1.9 WARRANTIES  
 
 A. Execute and assemble transferable warranty documents from Subcontractors, suppliers and 

manufacturers. 
 B. Submit prior to final Application for Payment. 
 C. For items of Work delayed beyond date of Final Completion, provide updated submittal within 10 

days after acceptance, listing date of acceptance as start of the warranty period. 
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PART 2 PRODUCTS 
 
Not Used. 
 
PART 3 EXECUTION 
 
Not Used. 
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