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 5995 Greenwood Plaza Blvd, Suite 100 
        Greenwood Village, CO  80111 
        303-571-5377   Fax 303-629-7467 

   

 496 Nevada Mesa View 
        Colorado Springs, Colorado 80907 
        719-633-4673   Fax 719-471-3169 

PROPOSAL AND 

AGREEMENT FORM 

SUBCONTRACTOR 

 

  

 Project Number 12P0143 
  

entitled  Rammed Aggregate Piers  

Faxed or emailed proposals will be received at the office of GH Phipps, 5995 Greenwood Plaza Blvd., Suite 100, Greenwood Village, Colorado on  

Friday, September 28, 2012  by  2:00 p.m.   All bids received will be opened privately. 

THIS PROPOSAL, made this ____ day of _____________________, 2012 GH PHIPPS, herein designated the Contractor 

from:  Contact:    
  Phone #:  
  Fax  #:  

herein designated the Subcontractor.  The Subcontractor having carefully examined the Instruction to Bidders, Supplementary Instructions, General 

Conditions, the Supplementary Conditions, the General Requirements, the Specifications, the Drawings and ADDENDUM NUMBER(S) 
 , ("contract documents") as prepared by Boulder Associates Architects, BID FORM ADDENDUM 

NUMBER(S)  , as prepared by  GH Phipps  ,  as well as the premises and all conditions affecting the work, the undersigned 

Subcontractor hereby proposes to furnish all plant, labor, materials, equipment, transportation, and perform all work necessary to complete the work 

indicated under the TYPE OF WORK, in accordance with the contract documents and the local, state, and federal laws relating thereto for the 

construction of: 

 Canyon View Medical Center  to be located at: 2373 G Road 
 Core & Shell Package   Grand Junction, CO 81501 

FOR THE SUM OF:    Dollars, 

$     , 
Contractor and Subcontractor agree that the final contract price shall be the amount set forth in the Pricing Summary on Attachment C (Subcontractor 

Qualifications) subject to additions and deductions for changes agreed upon in writing and issued as a Change Order.  In the absence of a written 

execution by the Subcontractor of this document, the Subcontractor's initiation under this Contract of performance shall be conclusively deemed to be 

acceptance of all of the terms and conditions contained therein.  Subcontractor agrees that all of the proposal alternates within this Proposal & 

Agreement (if any) may be added or deleted by change order for a period of 60 days after the proposal submittal date. 

Percent DBE participation with respect to the above base bid:  %MBE           , %WBE           , 

Bid Bond:  Not required. 

Performance Bond:  The Cost of a Performance-Material/Labor Payment Bond is included in the proposal amount.  The 

Subcontractor acknowledges he can provide a Performance-Material/Labor Payment Bond, or an irrevocable letter of credit in the 

format required to Contractor in the full amount of this proposal and in accordance with number 10 of Additional Terms herein. 

The deductive cost of said bond or letter of credit from the proposal amount above, if requested, will be: 

  <$                                   > dollars.  
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ATTACHMENT  A  ACKNOWLEDGEMENT:  

I acknowledge that I have reviewed and agree to the terms and conditions set forth in  
GH Phipps Attachment A dated 7/07. 

Signed:    Date:   

 

SPECIAL CONDITIONS ACKNOWLEDGEMENT:  

I acknowledge that I have reviewed and agree to the terms and conditions set forth in  
GH Phipps Special Conditions dated September 25, 2012. 

Signed:    Date:   

 

SCHEDULE ACKNOWLEDGEMENT:  

I acknowledge that I have reviewed the GH Phipps schedule and agree to the schedule logic contained 
herein. 

Signed:    Date:   

 

CONTRACTOR’S ALTERNATES: 

Please provide contractor alternates, including the use of substitute materials.  Attach a separate list on 
your company letterhead if necessary. 
 
CA #1:  

Add/Deduct (circle one) $  + bond $  = $  
 
CA #2:  

Add/Deduct (circle one) $  + bond $  = $  
 

 

BID ALTERNATES: NOT APPLICABLE 

 

PROPOSAL UNIT PRICES:  NOT APPLICABLE 
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PROVIDE THE FOLLOWING INFORMATION:  (This may be a basis of award.) 

1. Indicate time required for shop drawing/submittal preparation  
 (after notice to proceed):  _____ weeks. 

2. Indicate lead time required for material (after approved submittals): __________ weeks. 

3. Indicate lead time for crew: ___________   

4. Crew Size (# men/composition): _______________________________ 

5.  Estimated duration to complete work (days): _____________ 

  
TYPE OF WORK: 

SPECIFICATION SECTION NUMBERS: 
Division 1 General Requirements 

Section 00 3132 Geotechnical Report 
 
 
and other related specifications applicable to above. 

 

DOCUMENTS:  This Proposal is based on the following drawings and specifications: 
 
Drawings  
100% Design Development Set dated September 14, 2012 as prepared by Boulder Associates Architects 
 
 
Specifications: 
100% Design Development Set (Volumes 1 and 2) dated September 14, 2012 as prepared by Boulder Associates Architects  
 
 
 

WORK INCLUDED  WORK TO BE INCLUDED, BUT NOT LIMITED TO THE FOLLOWING: 

GENERAL REQUIREMENTS APPLICABLE TO ALL WORK: 

1. Prior to award of Subcontract and solely at the discretion of GH Phipps, Subcontractor may be required 
to provide current company financial information, vendor contacts, banking and bonding contacts as 
deemed acceptable to GH Phipps.  The actual award of a Subcontract will be withheld until this 
information is processed by GH Phipps and this information or lack of response can ultimately be used to 
reject a proposal and award the Subcontract to another Bidder.  At the discretion of GH Phipps, Sub-tier 
Subcontractors and Supplier lien waivers OR joint checking agreements will be required as deemed 
necessary by GH Phipps prior to payments being released. 

2. Bidder shall abide by the “Illegal Alien Act” as applicable to partial or full publicly funded projects per 
CRS 8.17.5. 

3. Comply with General Conditions, Supplementary General Conditions in Division 1 as it applies to this work. 

4. Conform to all applicable codes and standards as specified. 

5.         Conform to all OSHA standards and regulations and all provisions of GH Phipps Attachment A.   
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6.         Provide all permits that may be required for this work. 

7.         This proposal includes all labor, material costs, shipping costs F.O.B. jobsite, overhead, and profit. 

8. Before submitting a Bid Proposal, Bidders should carefully examine the Contract Documents; visit the site of work; 
evaluate all existing conditions, site limitations and access issues and progress of work to date.  Include in the Bid 
Proposal a sum sufficient to cover the cost of all items intended by the Contract Documents and as needed to 
address the issues noted above.   

9. If Bidder is in doubt as to the intent or meaning of any part of the Contract Documents, the Bidder shall submit a 
written request electronically to the Project Estimator at GH Phipps.  GH Phipps will get clarification on the issue.   
Only written interpretations from GH Phipps or clarifications issued by addendum will be considered valid and 
allowable part of the bid proposal.  If there are discrepancies in the documents the most stringent condition shall 
apply.   

10. All bidders shall vigorously pursue to the greatest extent possible the Affirmative Action goals in a section of this 
proposal form (DBE participation).  

11. Review the specifications for submittal procedures and submit required information for your work as it relates to 
shop drawings, product data, samples and test data (conform to specifications).   Furnish only manufacturers as 
specified or approved in addendum.  Ensure submittals and material deliveries are submitted and delivered timely 
to support the project schedule.   

12. Verify existing conditions and include all field measuring as necessary for this trades work. 

13. Provide protection of adjacent work in existing construction while this work is in progress.  Provide protection of 
your finished product until acceptance by GH Phipps.  All subcontractors shall provide protection for working on or 
over a finished roof product.  Additionally, all subcontractors installing equipment on finished roof shall provide 
protection for finished roofs.  Any costs due to damages of other trades work or existing finishes iwill be the 
responsibility of the trade causing the damage. 

14. Subcontractors are to provide the necessary ventilation systems for work performed that would impact or stop 
work of other trades from working as determined by GH Phipps.  If the subcontractor can’t provide adequate 
ventilation, the work must be scheduled for off hours without additional compensation.  Subcontractors should be 
aware that if they will be working in occupied areas, they should minimize the use products that produce noxious 
and dangerous fumes.  

15. Provide lay out all required to complete this trades work except as noted to be performed by GH Phipps.  

16. All costs relating to temporary storage, staging of equipment, tools and protection shall be borne by the 
subcontractor requiring storage and protection.  The subcontractor shall retain full responsibility for any damage, 
theft, vandalism, or deterioration to stored materials and any damage caused by materials to surrounding surfaces 
or finishes.  

17. This subcontractor shall provide its own temporary meter/water supply as required for their work for the duration of 
the project or unless otherwise addressed by GH Phipps. 

18. This subcontractor shall provide any and all temporary guardrails, barricades, covers as required for their trades 
work to ensure a safe work environment and in compliance with OSHA standards.  

19. All subcontractors will be required to participate in GH Phipps Quality Control Program and Healthcare Infection 
Control and Interim Life Safety Programs as required by GH Phipps.   

 

SPECIAL REQUIREMENTS – ALL TRADES: 

1. All work to be performed during normal hours of construction (6:30 AM to 3:30 PM).  If overtime or after hours 
work is required to meet the specified project schedule this cost and associated manhours must be identified in 
your bid proposal for proper coordination with GH Phipps.   

2. Pricing is to be held for the project duration, except as noted otherwise. 
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3. Participate in composite cleanup as defined in the GH Phipps Special Conditions.   

4. Provide all submittals, certificates, shop drawings, and samples as specified and/or required.   

5. The successful bidder will be required to provide straight time and over time labor rates.   

 

 

SPECIFIC REQUIREMENTS:  

1. Please structure bid proposal as follows:  

a. Design/engineering.  Specify designer here: _______________________________ 

b. Mobilization and General Conditions. 

c. Modulus test. 

d. Piers – interior spread foundations.  Specify quantity of piers and size here:  ____________________ 

e. Piers – interior mat foundations.  Specify quantity of piers and size here:  ____________________ 

f. Piers – perimeter foundations.  Specify quantity of piers and size here:  ____________________ 

g. Piers – canopy foundations.  Specify quantity of piers and size here:  ____________________ 

h. Piers – trash enclosure foundations.  Specify quantity of piers and size here:  ____________________ 

i. Other (specify on bid proposal as required). 

2. For bid purposes assume one (1) mobilization of equipment.     

3. Provide all labor, material and equipment to provide rammed aggregate piers to support foundations as indicated on 
the drawings and in accordance with the requirements of the specifications and soils report.  Note that the foundations 
are based on achieving an allowable soil bearing pressure of 7,000 pounds per square foot.  Bidder shall provide the 
basis of allowable soil bearing pressure here:  ______________ psf. 

4. Provide all design-build requirements along with professional liability insurance.   

5. Provide PE stamp and engineered calculations with submittals.  PE must be registered in the State of Colorado. 

6. Case and dewater holes as necessary with industry standard equipment, buckets, slurry, etc 

7. No additional payments will be made for normal down time, i.e., time in rigging and setting of rebar cages. 

8. Provide drilling reports as required. 

9. Stockpile all caisson spoils in a central location as defined by the GH Phipps superintendent. 

10. All work in conformance with industry standard tolerances and requirements.  

11. Specify number of drill rigs included to meet project schedule requirements.  

12. GH Phipps will establish control and do layout for all drilling performed by this bidder.  Any re-staking that needs to be 
done due to damage caused by this subcontractor will result in a back charge to re-establish the layout. 

13. Coordination with the design team and geotechnical engineer as required for a successful project. 

14. Questionable items in the bid documents must be clarified with the design professional or GH Phipps. No 
compensation will be given for assumptions not in agreement with the designer or GH Phipps 
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TAX:  

This project is subject to all applicable sales and use taxes.  City use taxes are the responsibility of this subcontractor. 

 

 

PROJECT SCHEDULE: 

Project start date:    November 12, 2012  

Project completion date:    December 23, 2013 

The above mentioned completion date is for the entire project only.  This Subcontractor shall conform to his specific item 
completion dates as identified in the attached schedule. 

This Subcontractor must perform in accordance with the attached schedule as required to meet the schedule and progress 
of construction work on site.  This Subcontractor agrees to include necessary overtime and/or additional crews and/or 
increase its crew size in order to meet individual completion dates. 

The schedule referenced to above is subject to change in reference to sequencing of work items and item durations.   
GH Phipps will issue updated schedules throughout the project to identify any revisions to this Subcontractor's work items, 
and Subcontractor shall schedule his work accordingly with no extra cost if notified of change in a reasonable time period. 

This Subcontractor shall conform to his specific item completion dates as identified in the bid schedule. 

This Subcontractor agrees to include necessary overtime and/or additional crews and/or increase its crew size in order to 
meet individual completion dates mentioned above. 

 

WORK EXCLUDED: 

1. Prevailing wages. 

2. Liquidated damages. 

3. Layout of holes. 

4. Spoil removal from the site. 

5. Testing/monitoring. 

6. Covering/protecting holes after drilling operation. 

7. Light pole bases. 

8. Access to work zone. 

9. Foundation design. 

10. Piers – MRI equipment slab support.   

11. Piers – CT equipment slab support.   
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ADDITIONAL TERMS: 

1. Mark-up for change order work performed by this 
Subcontractor will not exceed a combined total of 15% of 
the cost for overhead and fee.  Mark-up by this 
Contractor for change order work performed by second 
tier subcontractors will not exceed a combined total of 
5% for overhead and fee.   Mark-up for change order 
work performed by second tier Subcontractors shall not 
exceed a combined total of 15% of the cost for overhead 
and fee. 

2. Subcontractor shall comply with Section 5 of Attachment 
A for Phipps insurance coverage  requirements. 

3. Subcontractor represents that it has obtained Architect's 
written approval of all substitutions prior to submitting 
bid in accordance with project Specifications. 

4. All debris generated from Masonry, Drywall, Mechanical, 
and Electrical Subcontractor work must be removed from 
construction site by respective Subcontractors.  All other 
trades may use the GH Phipps dumpster if provided. 

5. This Subcontractor shall be responsible for hoisting his 
own materials, supplies and equipment.  For projects 
where GH Phipps installs and maintains a building hoist, 
this Subcontractor may have use of said hoist (at no 
charge) for hoisting materials which do not exceed the 
hoist safety limitations and which are hoisted during 
normal working hours.  Subcontractor agrees to 
coordinate hoist schedule with and pay any associated 
overtime to GH Phipps.  GH Phipps will not have a hoist 
on this project. 

6. GH Phipps and the Owner shall have the right to waive 
any informality or irregularity in any bid or bids received 
and to accept the bid or bids which, in either our or the 
Owner's judgment, is in the Owner's best interests.  

7. No material storage will be allowed on the construction 
site without consent and direction of GH Phipps. 

8. GH Phipps and the Owner shall have the right to accept 
alternates in any order or combination, unless otherwise 
specifically provided, and to determine the low bidder on 
the basis of the sum of the base bid and the alternates 
accepted. 

 9. Equal Opportunity, Discrimination and Affirmative 
Action.  The Subcontractor agrees to comply with the 
letter and spirit of the Colorado Anti discrimination Act of 
1957, as amended, and other applicable law respecting 
discrimination and unfair employment practices (24-34-
402 CRS 1973, as amended), and as required by 
Executive Order, Equal Opportunity and Affirmative 
Action, dated April 16, 1975. 

10. Performance Bond:  The Cost of a Performance-
Material/Labor Payment Bond is included in the 
proposal amount.  The Subcontractor acknowledges he 
can provide a Performance-Material/Labor Payment 
Bond, or an irrevocable letter of credit in the format 
required to Contractor in the full amount of this proposal.  
Failure to provide a Performance Bond or an irrevocable 
letter of credit will be basis for forfeiture of 
Subcontractor's bid bond, certified funds or letter of credit 
as liquidated damages.  The above bond or letter of 
credit shall be delivered to Contractor within ten days of 
request by Contractor and if it is not delivered Contractor 
shall have the right to immediately terminate this 
Agreement.  The Performance Bond must be delivered to 
Contractor before Contractor will release a signed copy 
of this Agreement.   All bonds shall be executed by such 
Sureties as: 1) are licensed to conduct business in the 
State of Colorado, and  2) are named in the current 
Federal Register, Circular 570, US Treasury Department, 
and  3) have a current Best rating of A or better. 

11. GH Phipps may accept this proposal at any time within 
60 days of proposal submittal date by signing in the 
designated space on the last page.  This will then 
become the Subcontract Agreement between the 
Contractor and Subcontractor. 

 
12. GH Phipps Attachment A dated 7/07 (terms and 

conditions), shall be included as a part of this Proposal 
and Agreement.  Copies of the Attachment A are 
available through the Phipps office. 

 

 
Proposal Submitted by:  
Subcontractor,   
 

    
 Subcontractor Signature Secretary 

By:  

Title: Date:   Corporate Seal 
 

 

 


