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I.D.FORM NO-112 

IRRIGATION DEPARTMENT Uttar Pradesh 
_____________________________Division ____________________________Sub-Division 

ITEM OF PERCENTAGE RATE 

TENDER OF CONTRACTORS  

Name of work         ykV&1 

Name of Contractor 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE CONTRACTORS 

 All work purposed for execution by contract will be notified in form of  invitation 

to tender pasted on a board hung up in the office of, and signed of the Executive Engineer. 

 This form will state the work to be carried out, as well as the date for submitting 

and opening tenders, and the time allowed for carrying out the works also the amount of 

earnest money to be deposited with the tender, and amount to the security deposited by the 

successful tender and the percentages, if any, to be deducted from bills-This set of contract 

documents consisting of copies of drawing and details of the proposed work specifications, 

schedule of quantities of various items of work and a form of the printed conditions of 

contract together with the form of tender to be used, signed for the purposes of 

identification.by the Executive Engineer and approved by the authority competent to make 

the contract shall be available for public inspection at the office of the Executive Engineer 

during the office hours. 

2- In the event of the tender being Submitted by a firm, it must de signed separately 

by each member thereof, or, in the event of the absence of any partner it must be signed on 

his behalf by a person holding a power of attornery authorizing him to do so. 

3- Receipt for payments made on account of work when executed by a firm must 

also be signed by the several partners, except where the contractors are described in their 

tender as a firm in which case the receipt must be signed in the name of the firm by one of the 

partners or by some other persons having authority to give effectual receipts for the firm.  

4- Any contractor who submits a tender shall fill up the prescribed form of tender 

striking out the alternative offer on page 3 of the form not applicable to the case. Tenders 

which propose any alternation in the work specified in the form of notice inviting tender or in 

the time allowed for carrying out the work or which contain any other conditions of any sort, 

or are not filled up in English or not accompanied by the deposit of earnest money notified, 

will be liable to rejection Tenders shall have the name of the work to which they refer written 

outside the envelope. 
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5-(i) The Executive Engineer or his duly authorized assistant will open tender in the 

presence of any intending contractors who may be present at the time and will enter the 

amount of several tenders in a comparative statement in a suitable form. In the event of a 

tender being accepted, a receipt for the earnest money forwarded herewith shall thereupon be 

given the to the contractor who shall thereupon for the purpose of identification, sign copies 

of the specification and her documents mentioned in rule 1, in the event of a tender being 

rejected thee earnest money forwarded with such unaccepted tender shall thereupon be 

returned to the contractor making the same.  

   (ii) when tender are received by the Sub-Divisional Officer he will open and deal with 

them in the manner specified above and will submit them to the Executive Engineer for 

orders. The earenst money in currency notes shall be credited in the cash-book and paid into 

the treasury, a raceipt in account form o. 3 being given to the party tendering if earnest 

money is preferred in any of  the securities specified in rule 9, it shall be entered in the 

register of securities accounts forms 85 and 86 earnest money received in currency notes shall 

be returned to unsuccessful tenders as soon as their tenders are rejected the usual stamp 

receipt being taken.  

6- The accepting authority shall have the right of rejecting all or any of the tenders, 

7- The receipt of accountant or a clerk for the earnest money paid by the contractor 

will not be considered as any acknowledgment of payment to the Executive Engineer and the 

contractor shall be responsible for seeing that the procures a receipt signed by the Executive 

Engineer   . 

8- The memorandum of work tendered for shall be filled in and completed in the 

office of Executive Engineer before the tender form is issued.  

9- The amount of the earnest money should ordinarily be. 

(a) When the amount of the tender dose not exceed    Rs. 2000-50 
(b) When exceeding Rs. 2000 and not exceeding    Rs. 5000-100 

(c) When exceeding Rs. 5000 and not exceeding    Rs. 10000-200 
(d)  for each additional Rs. 5000 or portion of a further sum of  Rs. 5000-100 

 Such earnest money shall be deposited be the contractor in Government treasury 

or Sub-treasury as laid down in paragraphs 340 (b) (1), 344 and 345 (b) of the financial 

handbook, volume V, part-1 Account Rules and the receipted treasury challan attached to the 

tender. 

NOTE:- The officer callling for tender may, in special cases where it would be in 

convenient for tenderes to deposit money into Government treasury, relax the rule and permit 

contractors to desposit earnest money with him in cash or currency notes up to a limit of Rs. 

100 instead of into a treasury, Such deposits should be treated as public works department 

deposit.  
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TENDER FOR WORKS. 

"I" or "We"  Hereby tender for the execution for the Governor of Uttar Pradesh of the 
work specified in the under written memorandum with in the time specified 

in each memorandum at the rate specified therein and in accordance in all 

respects with the specification, designs drawing and instructions, in writing 

reffeted  to in rule. I hereof and in clause 2 of the condition of contract and 

with such materials as are provided for by and in all other respect in 

accordance with such conditions so for as applicable.  

MEMORANDUM 

(a)  If Several Sub-work are  

included they should be detailed    (a)General I description Supply of Pea gravel 2.0 mm to 3.5 mm. size  

in a separate list. (b) Estimated Cost  

(b)  Vide rule 9 on page 9. (c) Earnest Money   Rs 6500.00. 

   (d) Time allowed for the work from date Rs. 

   of written order to commence  3 Month 

Rate (e) TENDERED 

(e) SANCTIONED 

(i) in 

figure 

(f) in 

Words 

(c) Strike out the 

alternative and att-item 

attached signature 
to No it 

Item of work 
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Q

u
an

ti
ty

 

Unit Per 

Rs. P.  

N.B.-(When tenders are to be 

submitted at a percentage 

above or below the rate in the 
sanctioned estimate the 

information in all the columns 
should be filled by the Sub-

Divisional Officer/Executive 
Engineer. 

 
 

 

(2) in the case of work when 

contractors are required to 

quota their own rates for the 

different items of works the 

coloum (f) should be left 

blank for the tenders to fill in. 
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____________Tender at ___________present above/below the rates 
entered above. 

I' or 'We' 

Or 

____________Tender at the above rates, 

Should this tender be accepted _____hereby agree to abide by and 

fulfill all the terms and provision of the conditions of contract annexed 

to the approved set to contract documents or in default there of to fore 

feitend pay to governor of Uttar Pradesh or his successorsion office the 

sum of money 'mentioned in the said conditions. 

Strike out the 

alternative and 

attach Signature to 

it 

The Sum of Rs._________________ is herewith forwarded in 

currency notes as earnest money the full value of which shall be 

retaind by  government on account of the security -deposit specified in 

clause 1 of the said conditions of contract. 

Give Particulars and 

number 

 

 
____________________________ 

 

Signature of witness 
to contractor's 

Signature 
Dated the ……………….. day of ………………………….20 

 

 

Witness ………………………………………. 

 

 

Address ………………………………………. 

 

Signature of before 

submission of 

tender 

Occupation ……………………………………. 

 

 

____________________________  

____________________________  

Date ……………. Sub-Divisional Officer ……………… Sub-

Division……… 

 

Here enter 

Recommended or 

not Recommended 

____________________________  

____________________________  

Date……………………….Executive 

Engineer…………………Division 
 

Signature 

____________________________  
____________________________  

Date …………………….. Superintending Engineer ………….Circle 
 

Signature 

Irrigation Work Signature and 
official Designation 

of the accepting 

authority. 

The above tender is hereby accepted by me on behalf of the Governor 

of Uttar Pradesh 

 

 

____________________________  

____________________________  

Dated the ………………….. Day of ………………………20 
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AGREEMENT (F-2) 

Tender invited by : …………………………………………….…… 

…………………………………………………. 

Tender for  : …………………………………………….…… 

…………………………………………………. 

Tender Notice No. and date  : …………………………………………….……  

Name of tenderer  : …………………………………………….…… 

 
 In CONSIDERATION of the Governor of Uttar Pradesh having treated to be an 

eligible person whose tender may be considered, the tenderer here by agree to the conditions 

that the proposal in response to the above invitation shall not be within three months from the 

date of opening of the tender also to the conditions to the conditions that it there after the 

tender does withdraw his proposal within the said period the earnest money deposited by him 

may be forfeited to the Government at Uttar Pradesh in desecration of the letter. 

 And the tenderer hereby also agrees that if sub sequent to the submission of this 

tender the tenderer amends, alters or modified the contents of this tender which are not 

acceptable to the department, than the tenderer shall for the purposes of the aforesaid 

conditions be deemed to have withdrawn hi proposal. 

 

 Signed this ……………………………day of ……………..200……… 

     

    Signed by  

 

Signed by  

(Tenderer)  

Witness: - 

1- 

 

2- 
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I.D.FORM NO. 111 

CONDITIONS OF CONTRACT 
Clause-1: The person or persons whose tender is accepted (hereinafter called the contractor) 

shall with in one week after his or their tender has been accepted deposit with the 

Government or Uttar Pradesh (here in after called the Government) either in cash or in the 

securities as provided in paragraphs 614 and 615 of the financial hand book, volume VI such 

sum as will with the  earnest money deposited with the tender amount to Rupees. And where 

any security so deposited is not payable to bearer the contractor shall endorse or transfer it to 

the said Government in such a manner that the sum represented by it can be realized without 

contsent or assistance of the contractor.  

Clause-      The contractor shall also permit the Government at the time of making any 

payment to him for work done under the contract to deduct 10% (ten percent) of all moneys 

so payable on account of Security Deposit until such deductions, along with the sums already 

deposited as earnest money to be adjusted in the last deductions, will amount:- 

(i)  in the case of works estimated to cost upto Rs 1,00,000/- to 10% of the estimated cost.  
(ii)  in the case of works estimated tocost more than Rs 1,00,000/- and uptoRs 2,00,000/- 

to  10% on the first Rs 1,00,000/-and 7.5% on the balance and 
(iii)  in the case of works estimated tocost more than Rs 2,00,000/- to 10% on the first Rs 

 1,00,000/-and 7.5% on the next Rs 1,00,000/- and 5% on the balance unless he is/they 
are  exempted from payment of security deposit in individual cases or has/have deposited 

the  amount of the security at the rates mentioned above in case or in the form 
Government  security or fixed Deposits receipts or Guarantee Bonds of any Scheduled Bank 

of India . 
 

 If the security is furnished in the form of guarantee bonds, the contract under takes to 

renew or to furnish fresh guarantee to cover the period of time extension, if any and failure on 
his part to do so shall be construed as breach of this contract, and without prejudice to any 

other remedy/provided in these conditions the Engineer in- charge shall have the right to 
withheld payment and deduct the entire security amount and any money’s becoming payable 

to the contractor. 
  The amount of security money shall, if not with held on account of breach of contract 

be refunded after six months of the date of completion of the work or after payment of the 

final bill whichever is later, subject to the condition that in case of building works the first 

rainy season comprising of months of June, July, August and September is not fully covered 

within the period of six months mentioned above the amount of security money if not 

withheld on account of breach of contract be refunded after the expiry of the first rainy 

season comprising of the months mentioned above or after the payment of final bill which 

ever is later. 

 Provided that incase the payment of the final bill is not made within six months of the 

completion of the work 75% of the amount of security money can be refunded with the prior 

approval of the authority next higher to the person accepting the contractor on behalf of the 

Government. 

 All compensation or other sums of money payable by the contractor to the 

Government under terms of this contract may be deducted from or realized by the sale of a 
sufficient part of his security deposit or from the interest accruing there from or from any 

sums which may be due or may become due to the contractor by Government or on any 
account whatsoever and in the event of his deposit being reduced by reason or any such 

deduction or sale as aforesaid, the contractor shall within ten days there after make good in 
case of Government Securities endorsed as aforesaid any sum or sums which may have been 

deduct from or raised by sale of his security deposit or raised by sale of his security deposit or 
any part there of.  
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EXPLANATION: For the purpose of this clause if the work under this contract includes 

construction, reconstructions or repair of any structure having foot over it, whole work will 

be classed a building work. 

Clause-2: (A) Time is essence of the contract. The contractor shall commence an shall 

complete the work covered by the tender on the date fixed by the Executive Engineer for the 

commencement and completion of such work and shall in the interval between those dates 

keep the work unto the schedule of quantities and dated shown in the Progress Statement to 

be signed by the contractor and attached to the tender. If the work fails in arrears of the 
Progress statement either in quantity or in time, than for every day that the work is so on 

arrears the contractor shall be liable to pay as compensation an amount equal to one percent 
for such smaller amount as the Executive Engineer (whose decision in writing shall be final) 

may decide, on the estimated cost of the whole work, provided always that the entire amount 
of compensation to be paid under the provision of this clause shall not exceed ten percent of 

the estimated cost of the work as shown in the tender 
Clause-2 (B) To be used instead of 2 (a) when the latter is from the nature of the work     

impracticable.    

Clause-2 (C) Time is the essence of the contract. The contractor shall commence and shall 
complete the work within the period specified in the tender such period shall be reckoned 

from the date on which the order for commence work is given, to the contractor. The 
contractor shall at all times during such period proceed with the work due diligence and he 

shall pay as compensation an amount equal to one percent or such smaller amount as the 
Executive Engineer ( whose decision in writing shall be final) may decided on the amount of 

the estimated cost of whole work as shown by tender for everyday that work remains 
uncommented or unfinished after the proper dates. And further in order of ensure good 

progress during the execution of the work the contractor shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete one-fourth of the value or 

quantity (as the Executive Engineer may determine) of the whole of the work before one-

fourth of the whole time allowed under the contract has elapsed one - half of the value or 

quantity (as the Executive Engineer may determine) of this work before three-fourth of such 

time has elapsed, If the contractor fails to comply with this condition he shall be liable to pay 

aas compensation an amount equal to one percent or such smaller amount as the Executive 

Engineer (whose decision in writing shall be final may decide on the said estimated cost of 

the whole work for every day that the quantity or work remains incomplete provided always 

that the entire amount of compensation to be paid under the provisions of this clause shall not 

exceed 10% percent of the estimated cost of the work as shown in the tender. 

Clause-3 (i) In any case in which under any clause of this contract the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 
whether paid in sum or deducted by statement (the……………Engineer shall have power to 

adopt such or following courses as he may deem-best) 
 (a) He may rescind the contract by giving the contractor ________Days notice of 

rescission signed by the Executive Engineer and may then take the whole of the contractor’s 
default. 

 (b) He may after giving the contractor _______days notice in writing of his intention 
to do so measure up the work done by the contractor and then employ a d pay labourers and 

supply or procure materials and carry out all or any  part of the work himself on behalf of the 

Government, debiting the contractor with the actual cost and crediting him at the contract 

rates with the value of the work so done and may postpone till completion of work so taken 

over assessment of the compensation to be paid by the contractor if any work is so taken over 

by the Executive Engineer. The certificate in writing of the Executive Engineer or of the Sub-

divisional Officer as to its cost and value shall be final and conclusive against the contract. 
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 (c) He may after giving the contractor _______days notice and writing of his intention to do 

so, measure up the work done by the contractor, take the work out of his hands and give a 

contract for its completion to another contractor and may postpone till the completion of the 

work. The assessment of the compensation to be paid by the original contractor, if the 

Executive Engineer elects to give the completion the another contractor the original 

contractor shall pay any expenses which may be incurred in excess of the sum which would 

have been paid to him if the whole work had been carried out by him and a certificate in 

writing of the Executive Engineer or of the Sub-divisional Officer shall be final and 

conclusive as against to the original contractor as to the amount of any such expenses. 

Clause-3 (ii) If the Executive Engineer does not desire to do so the work the contractor shall 

not be entitled to compensation for any loss sustained by him by reason of his having 
purchased/ procured any materials or entered into any engagements or made any advances on 

account of or with a view to the execution of the work or the performance of the contract an 
shall not be entitled to recover or be paid or be given credit of any sum for any work thereof 

actually performed by him under this contract unless and until, the Executive Engineer or the 
sub divisional Officer acting under this order shall have certified in writing the performance 

of such work and the value thereof the contractor shall only be entitled to be paid the value as 

so certified. 

Clause-3 (iii)  If upon any occasion the……………..Engineer abstains from exercising the 

power given to him by this clause such abstention shall not prevent him from exercising such 

powers upon subsequent occasion if the contractor again makes default shall such abstention 

absolve the contractor from the liability to pay compensation for any default which he may 

have made. 

Clause-4: If the……………Engineer exercises any of the power given to him by clause 3 he 

may, if he so desired take procession of all or any tools, plans, materials and stores in or at 

the work or the site thereof and belonging to the contractor or procure by him and intended to 

be used for the execution of thework or any part thereof and pay or allow the contractor for 
the same at the contract rates or in the case of these not being applicable, at current market 

rates to be certified by the…………….Engineer whose certificate thereof shall be final and if 
the…………..Engineer does not desire to do so the……………Engineer may by notice in 

writing to the contractor or his clerk of the work or other authorized agent require him to 
remove such tools, plants, materials or stores from the premises (within a time to be specified 

in such notice) and if the contractor fails to comply with any such requisition the 
…………Engineer may remove them at the contractor’s expenses and at his risk in all 

respects by auction or private sale and the certificate of the…………….Engineer as to 
expenses of any such removal is conclusive against the contractor. 

Clause-5: If the contractor desires an extension of the time of completion of the work on the 

grounds of any unavoidable hindrance to its execution having arisen, he shall apply in writing 

to the……………Engineer within 30 days of existence of such hindrance become first known 

to him who, if in his opinion reasonable grounds are the shown thereof, shall extend this time 

limit unto a period of six months or 50% of the time limit provided as time of completion 

whichever is less and thereafter…………….Engineer shall, if in his opinion (which shall be 

final) reasonable ground are shown thereof, authorize extension as may in his opinion be 

necessary or proper. 
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Clause-6: On completion of the work the contractor shall send a registered notice to the Sub-

Divisional Officer (hereinafter called Engineer in-charge) giving the date of completion and 

shall also send a copy of such notice to the Executive Engineer and shall request the 

Engineer-in-charge to give him a certificate of completion no such certificate will be given 

not shall the work be considered to be complete until the contractor has removed from the 

premises on which the work has been executed all scaffolding, surplus materials and rubbish, 

and cleaned all wood work, doors, windows, walls, floors or other parts of any building in 

upon or about which the work has been executed or of which he may have and possession for 
the purpose of the execution thereof and if  the  contractor  fails to  do so on or  before  the 

date  fixed for  completion  of the  work, the Engineer-in-charge may do so and may sell such 
scaffoldings and materials as have not been removed by the contractor and the contractor 

shall forth with pay all expenses so incurred and shall have no claim in respect of any such 
scaffolding, surplus materials aforesaid except for any sum actually realized by the sale 

thereof. On completion the work shall be measured by the Engineer-in-charge, whose  
measurement shall be binding and conclusive against the contractor. 

Clause-7: In case of work estimated to cost more than rupees one thousand the contractor 

shall on submitting the bill thereof be entitled to receive a monthly payment proportionate to 
the part thereof then approved for such purpose by the Engineer-in-charge, whose certificate 

for approval and passing of the sum so payable shall be final and conclusive against the 
contractor, but any such payment shall only be made as advances to be credited to the 

Government in the final settlement of the accounts, with the contractor and not as payment 
for work completed and passed, and the making of any such payment shall not either preclude 

the Executive Engineer or sub-divisional Officer from requiring the contractor to remove or 
reconstruct or recreate any work on the ground that such work is bad, unsound, imperfect or 

unskilled or prevent the Government from enforcing any claim against the contractor on 

account of any default by him or conclude, determine of effect in any way the power of the 

Engineer-in-charge under these conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise or in any other way vary or affect the contractor. The 

Engineer-in-charge’s certificate of the measurement and of the total amount payable for the 

work shall be final binding on all parties. 

Clause-8: If the contractor abandons or is unable to complete work the Executive Engineer 

may certify in writing the value of the work done by the contractor towards the completion of 

the contract. Such a certificate shall be final and conclusive against the contractor and he will 

not be paid more than the value of such work as so certified irrespective of the contract rates. 

Clause-9: When the estimate on which a tender is made includes lump sum in respect of 

parts of the work, the contractor shall be entitled for payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for other such item or work, unless the part of the work in question is not in the 

opinion of the Engineer-in-charge capable of measurement in which case the Engineer-in-

charge may pay such lump sum as he may determine to be the value thereof and the 

certificate in writing of the Engineer-in-charge shall be final and conclusive against 

contractor as to the basis upon which payment is to be made in such cases and as the amount 

to be paid. 
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Clause-10: Every month on or before a date to be fixed by the Engineer-in-charge the 

contractor shall if so required, submit a bill for all works executed by him during the pervious 

month and the Engineer-in-charge shall take or cause to be taken all measurement necessary 

for checking the contractor’s bill and adjusting his claim as specifically as possible. If the 

contractor does not contractor …………. Day’s notice in writing measure or depute some one 

to measure such work in the presence of the contractor whose signature on the list of 

measurements shall be sufficient authority to the Engineer-in-charge to draw up a bill based 

on such measurements and any bill so drawn up shall be binding on him and if he attends but 
refuses to sign the list of measurement the matter shall be referred to the immediate superior 

of the Engineer-in-charge whose decision shall 
be binding on the contractor. 

Clause-11: The contractor shall submit all bills on the printed form which will be supplied to 
him at the office of the Engineer-in-charge and all items in such bill. Shall be charged at the 

rates specified in the tender or in the case of any extra work order pursuance of these 
conditions and not mentioned or provided for in the tender at the rates hereinafter provided in 

such work. 

Clause-12: If the specification or estimate or the work provides for the use of any 
specification of materials to be supplied from the Engineer-in-charge store, or if required that 

the contractor shall use certain stores to be provided by the Engineer-in-charge (such 
materials and stores and the prices to be charged there for as herein-after mentioned being so 

far as practicable and for the convenience of the contractor specified in the schedule here to 
annexed but not so as in any way control the meaning or effect of his contract) the contractor 

shall be supplied with which materials and stores as may from time to time be required by 
him for the purposes of the contract and he shall pay for the same as the rates specified in the 

said schedule or if no rates is to specified at cost price as defined in clause 13 thereof.  

 All materials so supplied to the contractor will become by property of the contractor 

but shall not on any account be removed from the site of the work until the whole work is 

certified to be completed by the Executive Engineer except with the written permission of the 

Executive Engineer and shall at all time be open to inspection by the Engineer-in-charge. The 

Executive Engineer shall however have the option to take over any such materials, if unused 

at the time of the completion or termination of the contract at the specified issue rate or the 

current market rate whichever is loss. 

Clause-12: (A) In case where the contractor is himself to supply the materials he must obtain 

the articles required for the construction of the work from the firms with which the Director 

of Industries made arrangements while in the case of materials for supply for which the 

Director of Industries made arrangements while in the case of materials for supply for which 

no such arrangement has been made by the Director of Industries but in respect of which 
officers have in consultation with consuming department prescribed specification the 

materials supplied by the contractor must conform to such specification and or test. 
Clause-12: (B) provided always that the contractor shall not be entitled to any compensation 

for damages caused or loss sustained by him due to late supply of materials of store by the 
Engineer-in-charge for the reasons beyond his control. 

Clause-13: All articles required by the contractor for the construction of the work and which 

the contractor is to supply himself, shall be obtained by the contractor from the firms with 

which the Director of Industries has made arrangements and if for the supply of any articles 

no such arrangements have been made, any such articles supplied by the contractor shall 

confirm to such specifications and/or tests if any, as may be prescribed by the Director of 

Industries in consultation with the consuming department. 
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Clause- 14: The contractor shall obtain from the stores of the Engineer-in-charge all such 

imported stores of materials as may be required in any considerable quantity for the work or 

any part thereof or for making up articles required thereof or in connections therewith the 

value of such stores and as may be supplied to the contractor by the Engineer-in-charge will 

be debited to the contractor in his account at the rates shown in the schedule attached to the 

contract and if they are not entered in the schedule they will be debited at the cost price, 

which for the purpose of this contract shall include the cost of carriage and all other expenses 

what so over which shall have been incurred in obtaining delivery of the same at the stores 
aforesaid. The Executive Engineer may issue materials to a contractor from existing stock if 

asked for. Any excess of those in the Schedule of consumption in such cases the price 
charged will be stock issue rate or market rate whichever is greater. 

Clause-15: The contractor shall execute the whole or every part of the work in the most 

substantial and workman like manner and in every respect in strict accordance with the 

specification both as regards materials and otherwise. The contractor shall also conform 

exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the 

work signed by the Engineer-in-charge and lodged in his office and the contractor shall be 

allowed to inspect the same during office hours and may at his own expenses have copies of 

the specification and of all such designs, drawings and instructions as aforesaid, made for his 

own use. 

Clause-16: The Engineer-in-charge shall have power to make such alteration in or additions 

to the original, specifications, drawings, designs and instructions as may appear to him to be 

necessary or advisable during the progress of the work, and the contractor shall be bound to 

carry out the work in accordance with any instructions which may be given to him in writing 

signed by the Engineer-incharge and such alterations shall not Invalidate the contract and any 

additional work which the contractor may be so directed to do shall be carried out by the 

contractor on the same conditions in all respect on which the agreed to do the main work. The 

time for the completion of the work shall be extended in the proportion that additional work 

was to the original contract work and the certificate of the Engineer-in-charge shall be 

conclusive as to such proportion. If the additional work includes any item for which no rate is 

specified hereunder, the contractor shall not begin such work until a rate in respect of such 

work has been settled by mutual agreement between him and the Engineer-in-charge with the 

approval of the officer accepting the contract and if they are unable to agree upon a date 

within two weeks from the date when the contractor received the order. The Engineer-in-

charge may by notice in writing cancel the order for such work and carry it out in such 

manner as he may think best. In the event of disputes the decision of the Superintending 

Engineer shall be final and binding on the contractor. 
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Clause-17: The Executive Engineer acting on the written order of his immediate superior, 

may at any time by notice in writing to the contractor either stop the work altogether or 

reduced or cut it down. If the work is stopped altogether, the contractor will only be paid for 

the work done and expenses legitimately incurred by him on or preparation for the execution 

of the work up to the date on which such notice is received by him. Such expenses shall be 

assessed by the Executive Engineer, whose decision shall be final and binding on the 

contractor. If the work is cut down the contractor will be paid for the work as so cut down but 

in neither case will be paid any compensation whatever for the loss of profit which he might 
have made if he has been allowed to complete all the work included in the tender. 

Clause-18: If the Engineer-in-charge is satisfied that the construction of any part of the work 
is faulty or that material used in the same are inferior to those for which the specification 

provides or they any materials or articles may have been passes, certified or paid for serve the 
contractor with notice in writing specifying the work materials or articles of which he 

complains and requiring the contractor to remove such defects or to replace such materials or 
articles within a specified period of time.  

 If the contractor fails to comply, in all respect with the requirements of any such 

notice within ten days after the expiration of the period specified in that notice, the Engineer-
in-charge may himself remedy such defects or as the case may be replace such materials or 

articles and the contractor shall pay all expenses incurred by the Engineer-in-charge in doing 
so and the certificate in writing of the Engineer-in-charge as to the amount of any such 

expenses shall be final and binding upon the contractor . 
Clause-18: (A) Government shall have the right to accept at reduced ratesubstandard or 

defective work and to cause and audit any technical examinationof work and running and 
final bills of the contractor, including all supportingvouchers abstract etc. to be made before 

or after the payment of the final bills andif as a result of such acceptance of substandard or 

defective work audit andtechnical examination, any sum is found to have been overpaid in 

respect of anywork done by the contractor under the contract or any work claimed to have 

beendone by him under the contract but found not to have been actually executed 

thecontractor shall be liable to refund the amount of the over payment and it shall belawful 

for the Government to recover the same from him in the manner prescribedin clause 1 above 

or any other manner legally permissible and if it is found that 

the contractor was paid less than what was due to him under the contract inrespect of any 

work executed by him under it the amount of such under paymentmay be duly paid by the 

Government to the contract. 

 Provided that the sub-standard or defective work accepted is notconsidered to be 

seriously defective by the Engineer-in-charge and the rate of thework accepted is suitably 

reduced by him to compensate to Government and such eduction will be binding on the 
contractor. 

Clause-19: All works under or in the course of extension or executed in pursuance of the 
contract shall at all time be open for inspection and supervision by Engineer-in-charge and 

his subordinates and the contractor shall at all time during the usual working hours and on 
any other occasion of which he shall have had reasonable notice, either himself be present to 

receive orders and instructions or have responsible agent duly accredited in writing present 
for that purpose order 

given to any such agent have the same effect as given to the contractor himself. 

Clause-19: (A) No labour below the age of 14 years shall be employed on the work. 

Clause-19: (B) The contractor shall pay to his laborers as fair wage. 

Clause-19: (C) The contractor before he commence the work shall (a) post in a conspicuous 

place on the work a notice giving the rates of wages which have been certified as fair by the 

executive Engineer, and (b) send a copy of the notice to the Executive Engineer. 
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Clause-19: (D) The contractor shall be bound and shall be responsible to comply with 

theprovisions of the labour laws in force in the State of Uttar Pradesh including the Minimum 

wages. Act or any enactment in supervision, extension or modification thereof which may be 

passed at any time or from time to time by a  competent legislative body and may have 

affection in State of Uttar Pradesh and the Rules and Regulations made there under or any 

amendments or modification thereof for the time being in force. All expenses in connection 

with the compliance of such laws and rules shall be borne by the contractor, and thecontractor 

shall neither demand nor claim nor shall be entitled to any additional payment for the reason 
that he failed to take into accounts any such expenses in his tender or that any subsequent 

amendments in such laws or rules have changed the basis on which he worked out such 
expenses his tender. 

 In every case in which by virtue of the provisions of the labour laws in force in the 
State of Uttar Pradesh and the rules and regulations made there under the Government is 

obliged to pay any sum in the execution of the work Government will recover from the 
contractor the amount so paid and without prejudice to the other rights of the Government. 

The Government shall be at liberty to recover such amount or any part thereof by deducting it 

either from the security money deposited by the contractor or any sum to his credit under 
Clause I of this conditions or from any other sum due by Government to the contractor 

whether under this contract or otherwise. 
Clause-19: (E) The contractor shall engage labour for the work through the nearest 

Employment Exchange. 
Clause-19: (F) The contractor will request the Employment Exchange to provide him labour 

on wages to be mentioned by him which shall not be less than the fair wages for the locality 
of the work to be fixed by the Superintending Engineer in consultation with the District 

Magistrate concerned. He will also specify the period of the supply of the labour which shall 

not be less than a week from the date of contractor’s request for labour at the Employment 

Exchange. If the Employment Exchange fails to supply labour within the specified period the 

contractor will have option to engage labour from other sources. 
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Clause-19: (G) The labour employed through Exchange will be kept at par sith and shall 

have no preference over the labour engaged by the contractor privately as regards their 

transport, wages, accommodation, working hours and amenities. The contractor will have the 

option to dispense with the labour without any reference to the Exchange when such labour is 

not required for the work and when he is not satisfied with it, but he will give due 

information of the labour to the Exchange. 

Clause-20: In order that the work may be measured and the correct dimensions thereof taken, 
the contractor shall not cover up any of the same or otherwise place it beyond the reach of 

measurement until he has either obtained the consent inwriting of Engineer-in-charge of his 
subordinate in-Charge of the work or until hehas given to the Engineer-in-charge or to such 

subordinate five days notice in writing that the work is ready for measurement. If the 
contractor covers up anywork or place it beyond of the measurement without such consent 

and before the 
expiration of the period of such notice, the contractor shall either as he may elect strip such 

work at his own expenses is order that it may be measured or shall forfeit the price of such 

work and of the materials used in its constructions. 

Clause-21: All work to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer –in-charge for the time being who; 

shall be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried on . 
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Clause-22: Except where otherwise specified in the contract the decision of the 

………….Engineer for the time being shall be final, conclusive and binding on all parties to 

the contract up on all questions relating to the meaning of the specifications, designs, 

drawings and instructions herein before mentioned. The decision of such Engineer as to the 

quality of workmanship or materials used on the work or as to any other question claim right 

matter or thing whatsoever in anyway arising out of or relating to the contract designs or 

drawings, specifications, estimates, instructions, order, or these conditions or otherwise 

concerning the work or after the completion or abandonment of the contract by the 
contractor, shall also be final conclusive and binding on the contract. 

Clause-23: If the contractor, or his work people, or servant shall break deface, injure or 
destroy any part of a building on or in which they may be working or any building, road, 

fence enclosure or grass land or cultivated ground continuousto the premises on which, the 
work or any part of it is being executed or if anydamage shall happen to the work while in 

progress from any cause due to the negligence of responsibility, the decision of the Executive 
Engineer shall be final and the contractor shall at his own expense make good such damage 

or in default the Engineer-in-charge may cause the same to be made good and the contractor 

shall pay any expenses so incurred and the certificate of the Engineer-in-charge asto the 
amount of such expenses shall be final and binding on the contractor. 

Clause-24: The contractor shall supply at his own cost all materials except such special 

material, if any, as may in accordance with the contract be supplied from the Engineer-in-

charge’s stores, plant, tools, appliances, implements, ladders, cordace, tackle scaffolding and 

temporary works requisite for the proper execution of the work, whether original altered or 

substituted and whether 

included in the specifications or other documents forming part of the contractor or referred to 

in these conditions or not which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in-charge as to any matter as to which under these 

conditions he is entitled to be satisfied or which he is entitled to require, and shall pay for the 

carriage of all such things to and from the work. The contractor shall also supply without 

charge workman with the 

means and materials necessary for the purpose of setting out work, and for counting weighing 

and assisting in the measurement or examination of the work.or material at any time. If the 

contractor fails to do so the same may be provided by the Engineer-in-charge and the 

contractor shall pay the cost of the same as certified by the Engineer-in-charge, whose 

certificate shall be final. The contractor shall also provide all necessary fencing and lights 

required to protectthe public from accident and shall bear the expenses of defense of every 

suit, action or other proceeding of law that may be brought up by any person for injury 

sustained owing to the neglect to the above precautions and shall also pay any damages and 

costs which may with the consent of the contractor be paid to compromise any claim by any 

such person. 
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Clause-25: The contractor shall not employ female labour in the execution work or any part 

thereof within the limits of a cantonment. 

Clause-26: The contractor shall not assign or sublet the contract without the written 

permission of the……………..Engineer and if the contractor does or attempts so to doe or 

becomes insolvent or commences any insolvency proceedings or makes attempts to make any 

composition with his creditors or if he or any of his servants or agents either directly or 

indirectly, gives, offers or promises any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise to any public officer or person in the employ of 
Government in any way relating to his office or employment or if any such officer or person 

shall become in any way directly or indirectly interested in the Government 
the………….Engineer thereupon by notice in writing rescind the contract and the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
the Government and the same consequences shall ensure as if the contract had been rescinded 

under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid 
any work thereof actually performed under the contract. 

Clause-27: Any sum payable by the contractor as compensation under any of these 

conditions shall be deemed to be reasonable compensation for the Act or default in respect of 

which the same becomes payable without proof of the actual amount of damages or loss 

sustained. 

 

 

 

Clause-28: In the case of a tender by partners, contractor shall State the name of the member 

of the firm and shall notify to the Engineer-in-charge any change in the constitution of the 

firm as soon as such change occurs. 

Clause-29: In the case of any work for which there is no such specification as is mentioned 

in rule I, such work shall be carried out in accordance with distinct specification and if there 

is no distinct specification, the work shall be carried out in all respect in accordance with 

instructions and requirements of the Engineer-incharge. 

Clause-30: In these conditions unless there is something in the subject or context repugnant 

to such on interpretation, the expression works ‘work’ mean the work to be done or executed 
under the contract whether such work is permanent or temporary and whether it is original, 

altered, substituted, or additional. 
Clause-31: The additions and deductions on account of percentage referred to at page 3 of 

the accepted tender, will be calculated on the gross and not on the net amount of the bills for 
the work done. 
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Clause-32: (1) In every case in which by virtue of the provisions of section 12 sub-section 

(1) of the workman’s compensation Act 1932 Govt. is obliged to pay compensation to a 

workman employed by the contractor or any Sub-contractor from him in the execution of the 

work Government will recover from the contractor the amount of the compensation so paid 

and without prejudice to the rights of the Government under section 12 Sub-section (2) of the 

said Act Government shall be at liberty to recover such amount or any part thereof by 

deducting it either from the security amount deposited by the contractor or his credit under 

clause 1 of these conditions or from any other sum due by Government to the contractor 
whether under this contractor or otherwise. 

 (2) Government shall not be bound to contest any claim made against it under section-
12, sub-section (i) of the said Act, except on the written request of the contractor and upon 

his giving to Government full security for all costs for which Government might become 
liable in consequence of contesting the claim. 

Clause-33: Not with standing any thing still indicated in the aforesaid clause the Government 
shall have power to retain any sum due to the contractor (s) and set off all claims against him 

(them) whether arising out of the particulars contract or out of any other transaction or 

contract held by him (them) alone or in partnership with others. 
Clause-34: All disputes in respect of the contract arising detween contractor and the 

department contractor and the department will be put up to the Superintending Engineer 
________ and his decision shall be final and legally binding on both parties. 

Clause-35: Quantities are liable for variations on either side without entitling the contractor 
to compensation on this account. 

Clause-36: Contractor shall himself make proper living accommodation, water and sanitary 
arrangement etc. for labours which ordinarily should be arranged through Employment 

Exchange, will give preference to Ex-serviceman. He will have to remove and undesirable 

labour if ordered by the department. 

Clause-37: Claims not referred within 48 hours of occurrence are liable to be rejected. 

Clause-38: No extra payment shall be made to the contractor for making profiles and 

namunas in connection with the execution of the work (as per G.O. no. 355/13b/66/XXIII-IB 

IT dated 22.6.1966). 

Clause-39: During the course of construction if any emergency is caused due to any clause of 

claims of works, the contractor shall send a registered notice to the Executive Engineer-in-

charge within a fortnight of the origin of the claim. If he fails to do so or if he postpones 

submission of such claims till completion of the work he will be entitled to no compensation. 

Clause-40: The contractor shall not influence or direct labour borne on the Muster Roll or by 

any other contractor, by paying higher wages or providing extra facilities without the 

permission of the Executive Engineer, and if he does so contrary to the above, he will be 

responsible for the loss or damages caused or claim by other parties and the decision of the 

Executive Engineer as to the amount of such damages shall be final and binding on both the 

parties. 
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Clause-41: This agreement is subject to the standard specifications. The clearance of site 

shall be done by the contractor at his own expenses. 

Clause-42: Income tax at the rate of 2% shall be deducted from the bill in terms of sub-

section (i) of section 194 © of Income Tax Act. XVI of 1972. 

Clause-43: FOR FAMILY PLANNING PURPOSES IN CONTRACT; The contractor agrees 

to persuade all his labour and other employees, including casual labour employed by him to 

adopt family planning techniques (including vasectomy and tube Tony on Lines with policies 

and programme announced by the State Government from time to time in relation to the State 

Government in so far as may be applicable and to furnish to Engineer-in-charge monthly 

report in this behalf. as per G. O. No. 5032/76-23/C-3/1975-76 dated 8 Sept. 1976 

Clause-44: Thirty percent of the payment due to contractor may be made in the form of 

grains which shall be made available to him from any of the godowns of F.C.I. The grains at 

the rates made available to contractor shall have to be the contractor as prescribed by the 

Government. 
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Schedule showing (approximate) material to be supplied from the public 

works stores for works contracted to be executed and the rates at which 

they are to be charged for vide clause 12 of conditions. 
Particulars Rates which the materials will be charged 

to the contractor 

Place of delivery  
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Sig. of Contractor  Sig. of Sub-Divisional-Officer  Executive Engineer 
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AGREEMENT (F-1) 
 THIS AGREEMENT made the ………………….......................day of 

………….200… between…………………………………………………………………....... 

( herein after called the Employer) of the one part and …………………………. 

………………………………………………(herein after called the Contractor of the other 

part). 

 The Employer has accepted a tender by the Contractor for completion of such works 

related to tender notice No…………………………………………... NOW THIS 

AGREEMENT WITNESSES as follows: 
1. In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract herein after referred to.  
2. The following documents shall be deemed to from and be read and construed as part of 

this Agreement: 
(a) The said Tender Notice, 

(b) Technical Specifications, 
(c) General Conditions of Contract (Local Competitive Bidding), 

(d) I.D. Form No. 111, 

(e) I.D. Form NO. 112 with bill of quantity & F-2, 

(f) The schedules; Specification Drawing or Special conditions of contract (if any), 

(g) The letters exchanged between the Employer and the Contractor after receipt of 

the tender but before award of the Contract,  

(h) Any and all addends or modifications to be above, and  

(i) Letter of Acceptance of Tender. 

3. In consideration of the payments to be made by the Employer to the Contractor as herein 

after mentioned the Contractor here by convenients with the Employer to complete work 

in conformity in all respects with the provisions of the Contract. 

4. 10 percent security shall be released after 100 hours satisfactory running of the 

machine/working of the component or part repaired or elapse of 3 months which is 

earlier.  
5. If the contractor fails to complete as aforesaid the said works by the time fixed in this 

Agreement for completion, the Governor may deduct from the sum found to be payable 
under this Agreement or the balance of the sum then unpaid the sum of @ 0.25% for 

every day or a maximum of 10% of the value of Agreement. That shall elapse between 
the day fixed for completion. 

IN WITNESS where of the parties have herein to set their respective bends and seals 

the day and year above written. 

Signed and Sealed & Delivered by:  

…….………………(for Contractor) 
In the capacity of…………………… on 

behalf of …………………………. In the 
presence of:  

……………………………………… 
………………………………………  

Signed and Sealed & Delivered by:  

…….………………(for Employer) 
In the capacity of…………………… on 

behalf of …………………………. In the 
presence of:  

……………………………………… 
……………………………………… 
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GENERAL CONDITION: 

1) The following conditions are in addition to those provide in I.D. Form No. 111 and 

No. 112. If any contradiction of these conditions with those existing in I.D. Form 111 

and Form 112 comes to notice, the condition given in I.D. Form 111 and Form 112 

will prevail. 

2) The tenders should remain valid for consideration for three months from the date of 

opening the tender. 

3) The Executive Engineer or other accepting authority reserves the right to accept or 
reject any or all the tenders without assigning any reason or to distribute the work 

among the two or more than two tenderers. 
4) The tenderer shall have to mention clearly in the given Performa the details of his 

relatives employed in the irrigation department. In the absence of information tender 
are liable to be rejected and if the information submitted detected to be wrong at any 

stage after the agreement is executed the agreement will become liable to terminate 
and security liable to forfeited to government.  

5) The successful tenderer shall have to deposit security @ 10% of the estimate cost of 

work (Including earnest money) within one week of the receipt of the acceptance 
letter failing which the earnest money may be forfeited to government and acceptance 

withdrawn. Pea gravel not confirming to the given specification will be rejected and 
will have to be remove from the site of the stores by the contractor at his own cost 

failing which it will be disposed off the Engineer-In-Charge at the cost and account of 
the contractor. Expenses on this account including the rent of land as certified by the 

Engineer in charge shall be final and binding on the contractor and will be recovered 
from him.  

6) The contractor must write his complete address in his tender. All communication sent 

by registered post or sent through the departmental staff at the given address will be 

deemed to have been served on him even if the same is received back undelivered. 

The contractor must make his own arrangement properly to receive all 

communication at his end.  

7) The rate quoted by the contractor shall be the rate for finished item of work and for 

proper completion of each item of work given in this tender in accordance with all the 

detailed conditions specification, condition given in I.D. Form 111 and 112 and tender 

notice etc. which must be seen in the office by the contractor before submitting his 

tender, as all these will part of contract.  

8) The successful contractor will have to pay stamp duty for execution of agreement 

(contract bond) and therefore he will furnish necessary stamps for this purpose. The 

value of stamps shall be calculated on the amount of his “Security” deposit. 
9) No claim shall be admissible due to fluctuation in market rate of labour and material.  

(a) The amount of security deposit has been specified under clause 1 of I.D. Form 
111, stamp Duty @ 7/- (Seven) or Rs. 70/- per thousand or security deposit in 

Form of F.D.R. any Nationalized bank or the saving bank pass book or 
national Saving Certificated duly pledged to the Executive Engineer. Tube 

well Construction Division. 
 

 

 

 

 

CONTRATOR         ENGINEER 



 

-21-  
10) COMMENCEMENT OF WORK: The order to commence with the work should be 

obtained in writing from the accepting authority by the contractor without the written 

order the contractor shall not enter upon or commence any portion of work. 

11) QUANTITIES LIABLE TO VARIATION: The quantities shown in the tender are 

liable to variation on either side without entitling the contractor to any compensation 

on this account. No. claim shall be made by the contract against the Government for 

any variation therein. The variation upto 20% against the individual item or sub item 
of contract may be sanctioned by the authority accepting the agreement, variation 

acceding 20% shall be submitted to next higher authority for sanction giving full 
justification.  

12) Deduction of 20% Income Tax at source shall be made from all payment made to the 
contractor in accordance with the rules and order in force. This deduction shall be 

made on gross amount of payment and not net payment to the contractor.  

13) ACCEPTANCE OF SUBSTANDARD WORK AND CAUSING TECHNICAL 

EXAMINATION OF WORK: Government shall have the right to accept at reduced 

rate sub-standard or defective work and to cause an audit and technical examination 
of the works and the running and final bills of the contractor including all supporting 

vouchers abstracts etc. to be made before or after the payment of the final bills and if 
a result of such acceptance of such substandard or defective work, audit and technical 

examination any sum is found to have been over paid in respect of any work done by 
the contractor under the contract or any work claimed to have been done by him under 

the contract but found not have been actually executed the contractor shall be liable to 
refund the amount of the over payment and it shall be lawful for government to 

recover the same from him in the manner prescribed in clause I above (I.D. Form NO. 

111) or in any other manner legally permissible and if it is found that the contractor 

was paid less than that was due to him under the contract in respect of any work 

executed by him under it, the amount of such payment may be dully paid by 

government to the contractor. Provided that the substandard of defective work 

accepted is not considered to the seriously defective by the Engineer in charge and the 

rate of the work to accepted is suitably reduced by him to compensate the government 

and such reduction is binding on the contractor.  

14) In the event of a tender being rejected, the earnest money shall be returned to tenderer 

on receipt of this application after observing due formalities. 

 

 

Signature of contractor…………………………. 
Name of contractor ……………………………. 

Father’s Name ………………………………… 
Complete address of contractor  

…………………………………………………. 
…………………………………………………. 

…………………………………………………. 
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SPECIAL CONDITIONS FOR SUPPLY OF PEA-GRAVEL: 

1) The pea gravel should be free from dust and other organic compounds and should 

be as per irrigation Department’s specifications. The submission of a tender by a 

tenderer implies that he has acquainted himself with U.P.I.D. standard 

specification. 

2) The rate should be offered including royalties, octroi, income tax duties carriage, 

handling, loading, unloading and stacking at store site. Rates offered should be 

considering all the above aspects complete for supply at the site of stores which 
may be inspected be the tenderers before offering their rates. The trade tax should 

quoted separately as admissible against form 3-D and tenderers must be registered 
with Trade Deptt. Form 3-D shall be issued by the Deptt. Registration number of 

sales Tax must be quoted in tender.  
3) The rates should be given in figures as well as in words and in the event of 

difference between the two rates, lower rate will be considered as tendered rate. 
Rates are to be quoted for per cubic meter" of pea gravel. Any change in this unit 

will not be accepted.  

4) The pea-gravel will be measured when it is of proper specification free of dust and 
other organic compound and also properly stacked at the site of the store. 

5) Pea gravel of Lal Kuwan origin and that too carried by trucks will be accepted.  
6) Tolerance in size of pea gravel will be allowed as under:- Over size of pea gravel 

to the extent of 5% of the agreed quantity and under size pea gravel to the extent 
of 5% of the agreed quantity without any reduction in the agreed rates. The 

tolerance will be ascertained by sample checking by the Executive Engineer or 
Engineer in charge by employing standard method. 

7) Pea gravel not confirming to the given specification will be rejected and will have 

to remove from the site of the stores by the contractor at his own cost failing it 

will be disposed off by the Engineer-In-Charge at the cost and account of the 

contractor. Expenses on this account including the rent of lands as certified by the 

engineer-in-charge shall be final and binding on the contractor and will be 

recovered from him. 

 

 

Signature of contractor…………………………. 

Name of contractor ……………………………. 

Father’s Name ………………………………… 

Complete address of contractor  

…………………………………………………. 

…………………………………………………. 

…………………………………………………. 
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TECHNICAL SPECIFICATION OF CONTRACT 

 

GENERAL:  

 

1. All works shall be carried out in accordance with U.P. Irrigation Department. 

Detailed specification published under the orders of Chief Engineer, Irrigation 

Department, U.P., Except in so far as they may be mortified or supplemented by 

the specification mentioned herein. In case there is any inconsistency between the 
two, the specifications mentioned herein shall prevail. Specification number 

quoted herein refer to those given in the above mentioned book. In case the 
specifications of any is not given either in U.P.I.D. Detailed Specification of the 

specifications mentioned herein, the work shall be carried out in all respects in 
accordance with the instructions of the Engineer-In-Charge given from time to 

time.  
2. The contractor shall not do any work other than that mentioned in the agreement 

without the written orders of the Engineer-In-Charge no claim, whatsoever, shall 

be entertained for any unauthorized work. 
3. No claim shall be entertained by the Government in respect of any theft loss or 

damage due to accident occurring for any reason whatsoever. The contractor shall 
be responsible for the safety of the materials issued to him for the work. 

4. No claim shall be entertained for the idle labour for any reason whatsoever. 
5. Claims for ant causes whatsoever shall be preferred in writing by the contract to 

the Engineer-In-Charge within seven days of occurrence of the event due to which 
the claim is preferred. In case of prolonged cause of such claim, the contractor 

shall submit daily report with full particulars to the Engineer-In-Charge. Claims 

received late shall be liable to be rejected. 

6. If subsequent to the submission of his tender the tenderer amounts, after or 

modified the contents of his tender, which are not acceptable to the Govt. tenderer 

shall for the purpose of the aforesaid condition, be deemed to have with drawn his 

proposal and the earnest money deposited by him may be forfeited. 

7. The Engineer-In-Charge shall have the right to take possession of or use any 

completed part of work. Such possession of use shall not be deemed as taking 

over any work not completed in accordance with the contract. 

8. All the work during the progress and after the completion may be subject to 

technical audit. Any defects of materials or workmanship discovered during such 

audit and established as such shall be rectified by the contractor at his won cost, 

any recoveries or reduction in rates, considered necessary shall be made from the 
contractor even if the work has been accepted by the Engineer-In-Charge from the 

subsequent bills or securities of the contractor. 
9. No claim for interest or damages will be entertained by the Government with 

respect to any money or balance which may be lying with the Government or may 
become due owing to any dispute, difference or misunderstanding between the 

Engineer-In-Charge on the one hand and the contractor on the other hand or with 
respect to any delay on the part of the Engineer-In-Charge making periodical or 

final payment or in any other respect whatsoever. 
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lacaf/k;ksa ds laca/k esa ?kks"k.kk&i= 
 

Jh@eSllZ------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------izekf.kr 

djrk gWw fd esjk dksbZ fudV laca/kh--------------------------------------------

flapkbZ foHkkx esa vFkok bl [k.M es dk;Zjr ugha gSaAa  

 

 

       QeZ ds vf/kd`r@izfrfuf/k@ 
       Bsdsnkj ds gLrk{kj 

          uke&---------------------------- 
         iwjk irk&---------------------
           ------------------------------------ 
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UNDERTAKING FORM 
(on Rs. 100.00 stamp paper only) 

Tender invited by: Executive Engineer 

   Tube well Construction Division 

   Moradabad 

Tender for: 

Tender notice No. & Date: 

Name of Tenderer: 

 In consideration of the Government of Uttar Pradesh having treated the tenderer to be 

an eligible person whose tender may be considered, the tender hear-by agrees to the condition 

that the proposal in response to the above invitation shall not be withdrawn with-in three 

months  from the date of opening of the tender .Also to the condition that if there  after the 

tendered  does withdraw his proposal within said period, the earnest money deposited by him 

may be forfeited to the Governor of Uttar Pradesh at the consideration  of later.  

          Dated 
 
 

Signature of Contractor  

Revenue Stamp 

 

Witness 

1- 

 

 

2- 
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i{kikr jfgr 
izs"kd] 
  vf/k'kklh vfHk;Urk 
  uydwi fuekZ.k [k.M] eqjknkcknA 
 

izsf"kr] 
  eSllZ------------------------------------------------------------------------ 
  --------------------------------------------------------------------------------- 
i=kad%&   @ufu[keq@VsUMj] fnukad%  eqjknkckn%      ]2008 
  

fo"k;%& ------------------------------------------------------------------------------------- 
egksn;] 
   vkidks lwfpr fd;k tkrk gS fd mijksDr dk;Z gsrq vki }kjk nh 

x;h fufonk fnukad----------------------- fuEu gLrk{kjdrkZ }kjk jkT;iky mRrj izns'k dh 

vksj ls Lohd`r dj yh x;h gSA vkils vuqjks/k gS fd vuqcU/k dh 'krksZ ds vuqlkj 

vuqcU/k ij gLrk{kj djus ds fy;s fnukad----------------------- rd fdlh Hkh dk;Z fnol esa 

dk;kZy; le; esas mifLFkr gksus dk d"V djsaA  

   fu/kkZfjr frfFk rd vuqcU/k ij gLrk{kj u djus dh n'kk esa ;g 

le>k tk;sxk dh vki mDr dk;Z djus ds bPNqd ugh gS vkSj ,slh n'kk esa vkids 

}kjk izsf"kr vfxze /kujkf'k vFkok vU; ns; /kujkf'k esa ls tks Hkh foHkkx ds ikl 

gksxh tCr dj yh tk;sxh] rFkk mDr fufonk dh Lohd`fr okil ys yh tk;sxhA 

   vuqcU/k ij gLrk{kj djrs le; :0--------------------------------------------

dh tujy LVkEi] LVkEi 'kqYd rFkk :0--------------------------------------------------------------- dh 

tekur /kujkf'k tks fd vf/k'kklh vfHk;Urk] uydwi fuekZ.k [k.M] eqjknkckn ds uke 

cU/kd gks dks vuqcU/k ds le; izLrqr djsaA 

      Hkonh; 

 
      ¼vf/k'kklh vfHk;Urk½ 

      uydwi fuekZ.k [k.M] eqjknkckn 
i=kad%&    @ufu[keq@rfnukad%& 
 

  izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"kr %& 
 

1& v/kh{k.k vfHk;Urk] uydwi e.My] eqjknkcknA 
2& lgk;d vfHk;Urk--------------- uydwi fuekZ.k mi[k.M] izFke@f}rh;@r`rh;] 
 eqjknkckn@fctukSjA 
3& vfrfjDr izfrfyfi ewy vuqcU/k gsrqA 
 

      ¼vf/k'kklh vfHk;Urk½ 
      uydwi fuekZ.k [k.M] eqjknkckn 
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i{kikr jfgr 
 

dk;kZy; vf/k'kklh vfHk;Urk 
uydwi fuekZ.k [k.M] eqjknkckn 

i=kad%&   @u0fu0[k0eq0@vuqcU/k]fnukad%eqjknkckn%   ]2008 

fo"k;%& vuqcU/k dk iathdj.kA 

eSllZ------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------- 
  

 bl dk;kZy; dh fufonk lwpuk la[;k -------------------------------

ds Øe esa fnukad----------------------------dks vki }kjk v/kksgLrk{kjdrkZ 

ds lkFk dk;Z lekiu gsrq d`r vuqcU/k dh vuqcU/k       

l[a;k----------------------ds :i esa iathd`r dj fy;k gSA dk;Z vkjEHk 

djus dh frfFk -----------------------------------------rFkk dk;Z lekiu djus 

dh frfFk-----------------------------------gSA d`i;k dk;Z vuqcU/k ds 'krkZs 

ds vuqlkj fuEukfdar voj vfHk;Urk dh ns[k js[k esa lEikfnr 

djk;saA 
 

  vuqcU/k dh izfr ì"B la[;k&1 ls ----------- rd vkids 

fjdkMZ gsrq layXu gSA 

layXud%& mijksDrkuqlkjA] 

 
     ¼vf/k'kklh vfHk;Urk½ 

     uydwi fuekZ.k [k.M] eqjknkckn 
i=kad%&    @ufu[keq@rfnukad%& 
 

 izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq 
 vuqcU/k dh izfr ds lkFk izsf"kr gS %& 
 

1& lgk;d vfHk;Urk-------------------uydwi fuekZ.k mi[k.M] 
 eqwjknkckn@fctukSjA 
2& Jh--------------------------------------------------------------------------voj vfHk;Urk] 
 uydwi fuekZ.k mi[k.M]  eqjknkckn@fctukSjA d`i;k dk;Z 
 vuqcU/k  dh 'krksZ ds vuq:i gh djk;k tkuk lqfuf'pr djsaA 
 
 
             

      ¼vf/k'kklh vfHk;Urk½ 
     uydwi fuekZ.k [k.M] eqjknkckn
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Drawing/X-section 

2-0 ,e0,e0 ls 3-5 ,e0,e0 eki dh 
ctjh dh d¨bZ MªkbaXk ugh g¨rhA  
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I.D.FORM NO-112 

IRRIGATION DEPARTMENT Uttar Pradesh 
_____________________________Division ____________________________Sub-Division 

ITEM OF PERCENTAGE RATE 

TENDER OF CONTRACTORS  

Name of work         ykV&2 

Name of Contractor 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE CONTRACTORS 

 All work purposed for execution by contract will be notified in form of  invitation 

to tender pasted on a board hung up in the office of, and signed of the Executive Engineer. 

 This form will state the work to be carried out, as well as the date for submitting 

and opening tenders, and the time allowed for carrying out the works also the amount of 

earnest money to be deposited with the tender, and amount to the security deposited by the 

successful tender and the percentages, if any, to be deducted from bills-This set of contract 

documents consisting of copies of drawing and details of the proposed work specifications, 

schedule of quantities of various items of work and a form of the printed conditions of 

contract together with the form of tender to be used, signed for the purposes of 

identification.by the Executive Engineer and approved by the authority competent to make 

the contract shall be available for public inspection at the office of the Executive Engineer 

during the office hours. 

2- In the event of the tender being Submitted by a firm, it must de signed separately 

by each member thereof, or, in the event of the absence of any partner it must be signed on 

his behalf by a person holding a power of attornery authorizing him to do so. 

3- Receipt for payments made on account of work when executed by a firm must 

also be signed by the several partners, except where the contractors are described in their 

tender as a firm in which case the receipt must be signed in the name of the firm by one of the 

partners or by some other persons having authority to give effectual receipts for the firm.  

4- Any contractor who submits a tender shall fill up the prescribed form of tender 

striking out the alternative offer on page 3 of the form not applicable to the case. Tenders 

which propose any alternation in the work specified in the form of notice inviting tender or in 

the time allowed for carrying out the work or which contain any other conditions of any sort, 

or are not filled up in English or not accompanied by the deposit of earnest money notified, 

will be liable to rejection Tenders shall have the name of the work to which they refer written 

outside the envelope. 
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5-(i) The Executive Engineer or his duly authorized assistant will open tender in the 

presence of any intending contractors who may be present at the time and will enter the 

amount of several tenders in a comparative statement in a suitable form. In the event of a 

tender being accepted, a receipt for the earnest money forwarded herewith shall thereupon be 

given the to the contractor who shall thereupon for the purpose of identification, sign copies 

of the specification and her documents mentioned in rule 1, in the event of a tender being 

rejected thee earnest money forwarded with such unaccepted tender shall thereupon be 

returned to the contractor making the same.  

   (ii) when tender are received by the Sub-Divisional Officer he will open and deal with 

them in the manner specified above and will submit them to the Executive Engineer for 

orders. The earenst money in currency notes shall be credited in the cash-book and paid into 

the treasury, a raceipt in account form o. 3 being given to the party tendering if earnest 

money is preferred in any of  the securities specified in rule 9, it shall be entered in the 

register of securities accounts forms 85 and 86 earnest money received in currency notes shall 

be returned to unsuccessful tenders as soon as their tenders are rejected the usual stamp 

receipt being taken.  

6- The accepting authority shall have the right of rejecting all or any of the tenders, 

7- The receipt of accountant or a clerk for the earnest money paid by the contractor 

will not be considered as any acknowledgment of payment to the Executive Engineer and the 

contractor shall be responsible for seeing that the procures a receipt signed by the Executive 

Engineer   . 

8- The memorandum of work tendered for shall be filled in and completed in the 

office of Executive Engineer before the tender form is issued.  

9- The amount of the earnest money should ordinarily be. 

(a) When the amount of the tender dose not exceed    Rs. 2000-50 
(b) When exceeding Rs. 2000 and not exceeding    Rs. 5000-100 

(c) When exceeding Rs. 5000 and not exceeding    Rs. 10000-200 
(d)  for each additional Rs. 5000 or portion of a further sum of  Rs. 5000-100 

 Such earnest money shall be deposited be the contractor in Government treasury 

or Sub-treasury as laid down in paragraphs 340 (b) (1), 344 and 345 (b) of the financial 

handbook, volume V, part-1 Account Rules and the receipted treasury challan attached to the 

tender. 

NOTE:- The officer callling for tender may, in special cases where it would be in 

convenient for tenderes to deposit money into Government treasury, relax the rule and permit 

contractors to desposit earnest money with him in cash or currency notes up to a limit of Rs. 

100 instead of into a treasury, Such deposits should be treated as public works department 

deposit.  
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TENDER FOR WORKS. 

"I" or "We"  Hereby tender for the execution for the Governor of Uttar Pradesh of the 
work specified in the under written memorandum with in the time specified 

in each memorandum at the rate specified therein and in accordance in all 

respects with the specification, designs drawing and instructions, in writing 

reffeted  to in rule. I hereof and in clause 2 of the condition of contract and 

with such materials as are provided for by and in all other respect in 

accordance with such conditions so for as applicable.  

MEMORANDUM 

(a)  If Several Sub-work are  

included they should be detailed    (a)General I description Supply of Pea gravel 2.0 mm to 3.5 mm. size  

in a separate list. (b) Estimated Cost  

(b)  Vide rule 9 on page 9. (c) Earnest Money   Rs 10600.00. 

   (d) Time allowed for the work from date Rs. 

   of written order to commence  3 Month 

Rate (e) TENDERED 

(e) SANCTIONED 

(i) in figure (f) in Words 

(c) Strike out the 

alternative and att-item 

attached signature 
to No it 

Item of work 

A
p
p

ro
x

im
at

e 

N
u

m
b

er
 o

f 
Q

u
an

ti
ty

 Unit Per 

Rs. P.  

N.B.-(When tenders are to be 

submitted at a percentage above or 

below the rate in the sanctioned 

estimate the information in all the 

columns should be filled by the Sub-

Divisional Officer/Executive 
Engineer. 

 
 

 
(2) in the case of work when 

contractors are required to quota 
their own rates for the different 

items of works the coloum (f) should 

be left blank for the tenders to fill in. 

 

 

 

 

 

2-0 ,e0,e0 ls 
3-5 ,e0,e0 
eki dh yky 
dqvka ctjh 
¼ih0xzsfoy½ dh 
vkiwfrZ yksfM+zx] 
vuyksfM+ax rFkk 
pV~Vk yxkus lfgr 
¼lM+d ekxZ }kjk½  
 

flapkbZ dkykSuh 
/kkeiqj ¼tuin 
fctu©j½ ds ifjlj 
ij 

ykV&2 

  

 
 
 
 
 
 
 
 
 
 

300 

 
 
 
 
 
 
 
 
 
 

?ku 
eh0 
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____________Tender at ___________present above/below the rates entered 

above. 

I' or 'We' 

Or 

____________Tender at the above rates, 

Should this tender be accepted _____hereby agree to abide by and fulfill all the 

terms and provision of the conditions of contract annexed to the approved set to 

contract documents or in default there of to fore feitend pay to governor of Uttar 

Pradesh or his successorsion office the sum of money 'mentioned in the said 

conditions. 

Strike out the 

alternative and attach 

Signature to it 

The Sum of Rs._________________ is herewith forwarded in currency notes as 

earnest money the full value of which shall be retaind by  government on account 

of the security -deposit specified in clause 1 of the said conditions of contract. 

Give Particulars and 

number 

 

 
____________________________ 

 

Signature of witness to 
contractor's Signature 

Dated the ……………….. day of ………………………….20 
 

 

Witness ………………………………………. 
 

 

Address ………………………………………. 
 

Signature of before 
submission of tender 

Occupation ……………………………………. 

 

 

____________________________  

____________________________  

Date ……………. Sub-Divisional Officer ……………… Sub-Division……… 

 

Here enter 

Recommended or not 

Recommended 

____________________________  

____________________________  

Date……………………….Executive Engineer…………………Division 

 

Signature 

____________________________  

____________________________  
Date …………………….. Superintending Engineer ………….Circle 

 

Signature 

Irrigation Work Signature and official 

Designation of the 
accepting authority. 

The above tender is hereby accepted by me on behalf of the Governor of Uttar 
Pradesh 

 

 

____________________________  

____________________________  

Dated the ………………….. Day of ………………………20 
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AGREEMENT (F-2) 

Tender invited by : …………………………………………….…… 

…………………………………………………. 

Tender for  : …………………………………………….…… 

…………………………………………………. 

Tender Notice No. and date  : …………………………………………….……  

Name of tenderer  : …………………………………………….…… 

 
 In CONSIDERATION of the Governor of Uttar Pradesh having treated to be an 

eligible person whose tender may be considered, the tenderer here by agree to the conditions 

that the proposal in response to the above invitation shall not be within three months from the 

date of opening of the tender also to the conditions to the conditions that it there after the 

tender does withdraw his proposal within the said period the earnest money deposited by him 

may be forfeited to the Government at Uttar Pradesh in desecration of the letter. 

 And the tenderer hereby also agrees that if sub sequent to the submission of this 

tender the tenderer amends, alters or modified the contents of this tender which are not 

acceptable to the department, than the tenderer shall for the purposes of the aforesaid 

conditions be deemed to have withdrawn hi proposal. 

 

 Signed this ……………………………day of ……………..200……… 

     

    Signed by  

 

Signed by  

(Tenderer)  

Witness: - 

1- 

 

2- 
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I.D.FORM NO. 111 

CONDITIONS OF CONTRACT 
Clause-1: The person or persons whose tender is accepted (hereinafter called the contractor) 

shall with in one week after his or their tender has been accepted deposit with the 

Government or Uttar Pradesh (here in after called the Government) either in cash or in the 

securities as provided in paragraphs 614 and 615 of the financial hand book, volume VI such 

sum as will with the  earnest money deposited with the tender amount to Rupees. And where 

any security so deposited is not payable to bearer the contractor shall endorse or transfer it to 

the said Government in such a manner that the sum represented by it can be realized without 

contsent or assistance of the contractor.  

Clause-      The contractor shall also permit the Government at the time of making any 

payment to him for work done under the contract to deduct 10% (ten percent) of all moneys 

so payable on account of Security Deposit until such deductions, along with the sums already 

deposited as earnest money to be adjusted in the last deductions, will amount:- 

(i)  in the case of works estimated to cost upto Rs 1,00,000/- to 10% of the estimated cost.  
(ii)  in the case of works estimated tocost more than Rs 1,00,000/- and uptoRs 2,00,000/- 

to  10% on the first Rs 1,00,000/-and 7.5% on the balance and 
(iii)  in the case of works estimated tocost more than Rs 2,00,000/- to 10% on the first Rs 

 1,00,000/-and 7.5% on the next Rs 1,00,000/- and 5% on the balance unless he is/they 
are  exempted from payment of security deposit in individual cases or has/have deposited 

the  amount of the security at the rates mentioned above in case or in the form 
Government  security or fixed Deposits receipts or Guarantee Bonds of any Scheduled Bank 

of India . 
 

 If the security is furnished in the form of guarantee bonds, the contract under takes to 

renew or to furnish fresh guarantee to cover the period of time extension, if any and failure on 
his part to do so shall be construed as breach of this contract, and without prejudice to any 

other remedy/provided in these conditions the Engineer in- charge shall have the right to 
withheld payment and deduct the entire security amount and any money’s becoming payable 

to the contractor. 
  The amount of security money shall, if not with held on account of breach of contract 

be refunded after six months of the date of completion of the work or after payment of the 

final bill whichever is later, subject to the condition that in case of building works the first 

rainy season comprising of months of June, July, August and September is not fully covered 

within the period of six months mentioned above the amount of security money if not 

withheld on account of breach of contract be refunded after the expiry of the first rainy 

season comprising of the months mentioned above or after the payment of final bill which 

ever is later. 

 Provided that incase the payment of the final bill is not made within six months of the 

completion of the work 75% of the amount of security money can be refunded with the prior 

approval of the authority next higher to the person accepting the contractor on behalf of the 

Government. 

 All compensation or other sums of money payable by the contractor to the 

Government under terms of this contract may be deducted from or realized by the sale of a 
sufficient part of his security deposit or from the interest accruing there from or from any 

sums which may be due or may become due to the contractor by Government or on any 
account whatsoever and in the event of his deposit being reduced by reason or any such 

deduction or sale as aforesaid, the contractor shall within ten days there after make good in 
case of Government Securities endorsed as aforesaid any sum or sums which may have been 

deduct from or raised by sale of his security deposit or raised by sale of his security deposit or 
any part there of.  
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EXPLANATION: For the purpose of this clause if the work under this contract includes 

construction, reconstructions or repair of any structure having foot over it, whole work will 

be classed a building work. 

Clause-2: (A) Time is essence of the contract. The contractor shall commence an shall 

complete the work covered by the tender on the date fixed by the Executive Engineer for the 

commencement and completion of such work and shall in the interval between those dates 

keep the work unto the schedule of quantities and dated shown in the Progress Statement to 

be signed by the contractor and attached to the tender. If the work fails in arrears of the 
Progress statement either in quantity or in time, than for every day that the work is so on 

arrears the contractor shall be liable to pay as compensation an amount equal to one percent 
for such smaller amount as the Executive Engineer (whose decision in writing shall be final) 

may decide, on the estimated cost of the whole work, provided always that the entire amount 
of compensation to be paid under the provision of this clause shall not exceed ten percent of 

the estimated cost of the work as shown in the tender 
Clause-2 (B) To be used instead of 2 (a) when the latter is from the nature of the work     

impracticable.    

Clause-2 (C) Time is the essence of the contract. The contractor shall commence and shall 
complete the work within the period specified in the tender such period shall be reckoned 

from the date on which the order for commence work is given, to the contractor. The 
contractor shall at all times during such period proceed with the work due diligence and he 

shall pay as compensation an amount equal to one percent or such smaller amount as the 
Executive Engineer ( whose decision in writing shall be final) may decided on the amount of 

the estimated cost of whole work as shown by tender for everyday that work remains 
uncommented or unfinished after the proper dates. And further in order of ensure good 

progress during the execution of the work the contractor shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete one-fourth of the value or 

quantity (as the Executive Engineer may determine) of the whole of the work before one-

fourth of the whole time allowed under the contract has elapsed one - half of the value or 

quantity (as the Executive Engineer may determine) of this work before three-fourth of such 

time has elapsed, If the contractor fails to comply with this condition he shall be liable to pay 

aas compensation an amount equal to one percent or such smaller amount as the Executive 

Engineer (whose decision in writing shall be final may decide on the said estimated cost of 

the whole work for every day that the quantity or work remains incomplete provided always 

that the entire amount of compensation to be paid under the provisions of this clause shall not 

exceed 10% percent of the estimated cost of the work as shown in the tender. 

Clause-3 (i) In any case in which under any clause of this contract the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 
whether paid in sum or deducted by statement (the……………Engineer shall have power to 

adopt such or following courses as he may deem-best) 
 (a) He may rescind the contract by giving the contractor ________Days notice of 

rescission signed by the Executive Engineer and may then take the whole of the contractor’s 
default. 

 (b) He may after giving the contractor _______days notice in writing of his intention 
to do so measure up the work done by the contractor and then employ a d pay labourers and 

supply or procure materials and carry out all or any  part of the work himself on behalf of the 

Government, debiting the contractor with the actual cost and crediting him at the contract 

rates with the value of the work so done and may postpone till completion of work so taken 

over assessment of the compensation to be paid by the contractor if any work is so taken over 

by the Executive Engineer. The certificate in writing of the Executive Engineer or of the Sub-

divisional Officer as to its cost and value shall be final and conclusive against the contract. 
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 (c) He may after giving the contractor _______days notice and writing of his intention to do 

so, measure up the work done by the contractor, take the work out of his hands and give a 

contract for its completion to another contractor and may postpone till the completion of the 

work. The assessment of the compensation to be paid by the original contractor, if the 

Executive Engineer elects to give the completion the another contractor the original 

contractor shall pay any expenses which may be incurred in excess of the sum which would 

have been paid to him if the whole work had been carried out by him and a certificate in 

writing of the Executive Engineer or of the Sub-divisional Officer shall be final and 

conclusive as against to the original contractor as to the amount of any such expenses. 

Clause-3 (ii) If the Executive Engineer does not desire to do so the work the contractor shall 

not be entitled to compensation for any loss sustained by him by reason of his having 
purchased/ procured any materials or entered into any engagements or made any advances on 

account of or with a view to the execution of the work or the performance of the contract an 
shall not be entitled to recover or be paid or be given credit of any sum for any work thereof 

actually performed by him under this contract unless and until, the Executive Engineer or the 
sub divisional Officer acting under this order shall have certified in writing the performance 

of such work and the value thereof the contractor shall only be entitled to be paid the value as 

so certified. 

Clause-3 (iii)  If upon any occasion the……………..Engineer abstains from exercising the 

power given to him by this clause such abstention shall not prevent him from exercising such 

powers upon subsequent occasion if the contractor again makes default shall such abstention 

absolve the contractor from the liability to pay compensation for any default which he may 

have made. 

Clause-4: If the……………Engineer exercises any of the power given to him by clause 3 he 

may, if he so desired take procession of all or any tools, plans, materials and stores in or at 

the work or the site thereof and belonging to the contractor or procure by him and intended to 

be used for the execution of thework or any part thereof and pay or allow the contractor for 
the same at the contract rates or in the case of these not being applicable, at current market 

rates to be certified by the…………….Engineer whose certificate thereof shall be final and if 
the…………..Engineer does not desire to do so the……………Engineer may by notice in 

writing to the contractor or his clerk of the work or other authorized agent require him to 
remove such tools, plants, materials or stores from the premises (within a time to be specified 

in such notice) and if the contractor fails to comply with any such requisition the 
…………Engineer may remove them at the contractor’s expenses and at his risk in all 

respects by auction or private sale and the certificate of the…………….Engineer as to 
expenses of any such removal is conclusive against the contractor. 

Clause-5: If the contractor desires an extension of the time of completion of the work on the 

grounds of any unavoidable hindrance to its execution having arisen, he shall apply in writing 

to the……………Engineer within 30 days of existence of such hindrance become first known 

to him who, if in his opinion reasonable grounds are the shown thereof, shall extend this time 

limit unto a period of six months or 50% of the time limit provided as time of completion 

whichever is less and thereafter…………….Engineer shall, if in his opinion (which shall be 

final) reasonable ground are shown thereof, authorize extension as may in his opinion be 

necessary or proper. 
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Clause-6: On completion of the work the contractor shall send a registered notice to the Sub-

Divisional Officer (hereinafter called Engineer in-charge) giving the date of completion and 

shall also send a copy of such notice to the Executive Engineer and shall request the 

Engineer-in-charge to give him a certificate of completion no such certificate will be given 

not shall the work be considered to be complete until the contractor has removed from the 

premises on which the work has been executed all scaffolding, surplus materials and rubbish, 

and cleaned all wood work, doors, windows, walls, floors or other parts of any building in 

upon or about which the work has been executed or of which he may have and possession for 
the purpose of the execution thereof and if  the  contractor  fails to  do so on or  before  the 

date  fixed for  completion  of the  work, the Engineer-in-charge may do so and may sell such 
scaffoldings and materials as have not been removed by the contractor and the contractor 

shall forth with pay all expenses so incurred and shall have no claim in respect of any such 
scaffolding, surplus materials aforesaid except for any sum actually realized by the sale 

thereof. On completion the work shall be measured by the Engineer-in-charge, whose  
measurement shall be binding and conclusive against the contractor. 

Clause-7: In case of work estimated to cost more than rupees one thousand the contractor 

shall on submitting the bill thereof be entitled to receive a monthly payment proportionate to 
the part thereof then approved for such purpose by the Engineer-in-charge, whose certificate 

for approval and passing of the sum so payable shall be final and conclusive against the 
contractor, but any such payment shall only be made as advances to be credited to the 

Government in the final settlement of the accounts, with the contractor and not as payment 
for work completed and passed, and the making of any such payment shall not either preclude 

the Executive Engineer or sub-divisional Officer from requiring the contractor to remove or 
reconstruct or recreate any work on the ground that such work is bad, unsound, imperfect or 

unskilled or prevent the Government from enforcing any claim against the contractor on 

account of any default by him or conclude, determine of effect in any way the power of the 

Engineer-in-charge under these conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise or in any other way vary or affect the contractor. The 

Engineer-in-charge’s certificate of the measurement and of the total amount payable for the 

work shall be final binding on all parties. 

Clause-8: If the contractor abandons or is unable to complete work the Executive Engineer 

may certify in writing the value of the work done by the contractor towards the completion of 

the contract. Such a certificate shall be final and conclusive against the contractor and he will 

not be paid more than the value of such work as so certified irrespective of the contract rates. 

Clause-9: When the estimate on which a tender is made includes lump sum in respect of 

parts of the work, the contractor shall be entitled for payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for other such item or work, unless the part of the work in question is not in the 

opinion of the Engineer-in-charge capable of measurement in which case the Engineer-in-

charge may pay such lump sum as he may determine to be the value thereof and the 

certificate in writing of the Engineer-in-charge shall be final and conclusive against 

contractor as to the basis upon which payment is to be made in such cases and as the amount 

to be paid. 
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Clause-10: Every month on or before a date to be fixed by the Engineer-in-charge the 

contractor shall if so required, submit a bill for all works executed by him during the pervious 

month and the Engineer-in-charge shall take or cause to be taken all measurement necessary 

for checking the contractor’s bill and adjusting his claim as specifically as possible. If the 

contractor does not contractor …………. Day’s notice in writing measure or depute some one 

to measure such work in the presence of the contractor whose signature on the list of 

measurements shall be sufficient authority to the Engineer-in-charge to draw up a bill based 

on such measurements and any bill so drawn up shall be binding on him and if he attends but 
refuses to sign the list of measurement the matter shall be referred to the immediate superior 

of the Engineer-in-charge whose decision shall 
be binding on the contractor. 

Clause-11: The contractor shall submit all bills on the printed form which will be supplied to 
him at the office of the Engineer-in-charge and all items in such bill. Shall be charged at the 

rates specified in the tender or in the case of any extra work order pursuance of these 
conditions and not mentioned or provided for in the tender at the rates hereinafter provided in 

such work. 

Clause-12: If the specification or estimate or the work provides for the use of any 
specification of materials to be supplied from the Engineer-in-charge store, or if required that 

the contractor shall use certain stores to be provided by the Engineer-in-charge (such 
materials and stores and the prices to be charged there for as herein-after mentioned being so 

far as practicable and for the convenience of the contractor specified in the schedule here to 
annexed but not so as in any way control the meaning or effect of his contract) the contractor 

shall be supplied with which materials and stores as may from time to time be required by 
him for the purposes of the contract and he shall pay for the same as the rates specified in the 

said schedule or if no rates is to specified at cost price as defined in clause 13 thereof.  

 All materials so supplied to the contractor will become by property of the contractor 

but shall not on any account be removed from the site of the work until the whole work is 

certified to be completed by the Executive Engineer except with the written permission of the 

Executive Engineer and shall at all time be open to inspection by the Engineer-in-charge. The 

Executive Engineer shall however have the option to take over any such materials, if unused 

at the time of the completion or termination of the contract at the specified issue rate or the 

current market rate whichever is loss. 

Clause-12: (A) In case where the contractor is himself to supply the materials he must obtain 

the articles required for the construction of the work from the firms with which the Director 

of Industries made arrangements while in the case of materials for supply for which the 

Director of Industries made arrangements while in the case of materials for supply for which 

no such arrangement has been made by the Director of Industries but in respect of which 
officers have in consultation with consuming department prescribed specification the 

materials supplied by the contractor must conform to such specification and or test. 
Clause-12: (B) provided always that the contractor shall not be entitled to any compensation 

for damages caused or loss sustained by him due to late supply of materials of store by the 
Engineer-in-charge for the reasons beyond his control. 

Clause-13: All articles required by the contractor for the construction of the work and which 

the contractor is to supply himself, shall be obtained by the contractor from the firms with 

which the Director of Industries has made arrangements and if for the supply of any articles 

no such arrangements have been made, any such articles supplied by the contractor shall 

confirm to such specifications and/or tests if any, as may be prescribed by the Director of 

Industries in consultation with the consuming department. 
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Clause- 14: The contractor shall obtain from the stores of the Engineer-in-charge all such 

imported stores of materials as may be required in any considerable quantity for the work or 

any part thereof or for making up articles required thereof or in connections therewith the 

value of such stores and as may be supplied to the contractor by the Engineer-in-charge will 

be debited to the contractor in his account at the rates shown in the schedule attached to the 

contract and if they are not entered in the schedule they will be debited at the cost price, 

which for the purpose of this contract shall include the cost of carriage and all other expenses 

what so over which shall have been incurred in obtaining delivery of the same at the stores 
aforesaid. The Executive Engineer may issue materials to a contractor from existing stock if 

asked for. Any excess of those in the Schedule of consumption in such cases the price 
charged will be stock issue rate or market rate whichever is greater. 

Clause-15: The contractor shall execute the whole or every part of the work in the most 

substantial and workman like manner and in every respect in strict accordance with the 

specification both as regards materials and otherwise. The contractor shall also conform 

exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the 

work signed by the Engineer-in-charge and lodged in his office and the contractor shall be 

allowed to inspect the same during office hours and may at his own expenses have copies of 

the specification and of all such designs, drawings and instructions as aforesaid, made for his 

own use. 

Clause-16: The Engineer-in-charge shall have power to make such alteration in or additions 

to the original, specifications, drawings, designs and instructions as may appear to him to be 

necessary or advisable during the progress of the work, and the contractor shall be bound to 

carry out the work in accordance with any instructions which may be given to him in writing 

signed by the Engineer-incharge and such alterations shall not Invalidate the contract and any 

additional work which the contractor may be so directed to do shall be carried out by the 

contractor on the same conditions in all respect on which the agreed to do the main work. The 

time for the completion of the work shall be extended in the proportion that additional work 

was to the original contract work and the certificate of the Engineer-in-charge shall be 

conclusive as to such proportion. If the additional work includes any item for which no rate is 

specified hereunder, the contractor shall not begin such work until a rate in respect of such 

work has been settled by mutual agreement between him and the Engineer-in-charge with the 

approval of the officer accepting the contract and if they are unable to agree upon a date 

within two weeks from the date when the contractor received the order. The Engineer-in-

charge may by notice in writing cancel the order for such work and carry it out in such 

manner as he may think best. In the event of disputes the decision of the Superintending 

Engineer shall be final and binding on the contractor. 
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Clause-17: The Executive Engineer acting on the written order of his immediate superior, 

may at any time by notice in writing to the contractor either stop the work altogether or 

reduced or cut it down. If the work is stopped altogether, the contractor will only be paid for 

the work done and expenses legitimately incurred by him on or preparation for the execution 

of the work up to the date on which such notice is received by him. Such expenses shall be 

assessed by the Executive Engineer, whose decision shall be final and binding on the 

contractor. If the work is cut down the contractor will be paid for the work as so cut down but 

in neither case will be paid any compensation whatever for the loss of profit which he might 
have made if he has been allowed to complete all the work included in the tender. 

Clause-18: If the Engineer-in-charge is satisfied that the construction of any part of the work 
is faulty or that material used in the same are inferior to those for which the specification 

provides or they any materials or articles may have been passes, certified or paid for serve the 
contractor with notice in writing specifying the work materials or articles of which he 

complains and requiring the contractor to remove such defects or to replace such materials or 
articles within a specified period of time.  

 If the contractor fails to comply, in all respect with the requirements of any such 

notice within ten days after the expiration of the period specified in that notice, the Engineer-
in-charge may himself remedy such defects or as the case may be replace such materials or 

articles and the contractor shall pay all expenses incurred by the Engineer-in-charge in doing 
so and the certificate in writing of the Engineer-in-charge as to the amount of any such 

expenses shall be final and binding upon the contractor . 
Clause-18: (A) Government shall have the right to accept at reduced ratesubstandard or 

defective work and to cause and audit any technical examinationof work and running and 
final bills of the contractor, including all supportingvouchers abstract etc. to be made before 

or after the payment of the final bills andif as a result of such acceptance of substandard or 

defective work audit andtechnical examination, any sum is found to have been overpaid in 

respect of anywork done by the contractor under the contract or any work claimed to have 

beendone by him under the contract but found not to have been actually executed 

thecontractor shall be liable to refund the amount of the over payment and it shall belawful 

for the Government to recover the same from him in the manner prescribedin clause 1 above 

or any other manner legally permissible and if it is found that 

the contractor was paid less than what was due to him under the contract inrespect of any 

work executed by him under it the amount of such under paymentmay be duly paid by the 

Government to the contract. 

 Provided that the sub-standard or defective work accepted is notconsidered to be 

seriously defective by the Engineer-in-charge and the rate of thework accepted is suitably 

reduced by him to compensate to Government and such eduction will be binding on the 
contractor. 

Clause-19: All works under or in the course of extension or executed in pursuance of the 
contract shall at all time be open for inspection and supervision by Engineer-in-charge and 

his subordinates and the contractor shall at all time during the usual working hours and on 
any other occasion of which he shall have had reasonable notice, either himself be present to 

receive orders and instructions or have responsible agent duly accredited in writing present 
for that purpose order 

given to any such agent have the same effect as given to the contractor himself. 

Clause-19: (A) No labour below the age of 14 years shall be employed on the work. 

Clause-19: (B) The contractor shall pay to his laborers as fair wage. 

Clause-19: (C) The contractor before he commence the work shall (a) post in a conspicuous 

place on the work a notice giving the rates of wages which have been certified as fair by the 

executive Engineer, and (b) send a copy of the notice to the Executive Engineer. 
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Clause-19: (D) The contractor shall be bound and shall be responsible to comply with 

theprovisions of the labour laws in force in the State of Uttar Pradesh including the Minimum 

wages. Act or any enactment in supervision, extension or modification thereof which may be 

passed at any time or from time to time by a  competent legislative body and may have 

affection in State of Uttar Pradesh and the Rules and Regulations made there under or any 

amendments or modification thereof for the time being in force. All expenses in connection 

with the compliance of such laws and rules shall be borne by the contractor, and thecontractor 

shall neither demand nor claim nor shall be entitled to any additional payment for the reason 
that he failed to take into accounts any such expenses in his tender or that any subsequent 

amendments in such laws or rules have changed the basis on which he worked out such 
expenses his tender. 

 In every case in which by virtue of the provisions of the labour laws in force in the 
State of Uttar Pradesh and the rules and regulations made there under the Government is 

obliged to pay any sum in the execution of the work Government will recover from the 
contractor the amount so paid and without prejudice to the other rights of the Government. 

The Government shall be at liberty to recover such amount or any part thereof by deducting it 

either from the security money deposited by the contractor or any sum to his credit under 
Clause I of this conditions or from any other sum due by Government to the contractor 

whether under this contract or otherwise. 
Clause-19: (E) The contractor shall engage labour for the work through the nearest 

Employment Exchange. 
Clause-19: (F) The contractor will request the Employment Exchange to provide him labour 

on wages to be mentioned by him which shall not be less than the fair wages for the locality 
of the work to be fixed by the Superintending Engineer in consultation with the District 

Magistrate concerned. He will also specify the period of the supply of the labour which shall 

not be less than a week from the date of contractor’s request for labour at the Employment 

Exchange. If the Employment Exchange fails to supply labour within the specified period the 

contractor will have option to engage labour from other sources. 
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Clause-19: (G) The labour employed through Exchange will be kept at par sith and shall 

have no preference over the labour engaged by the contractor privately as regards their 

transport, wages, accommodation, working hours and amenities. The contractor will have the 

option to dispense with the labour without any reference to the Exchange when such labour is 

not required for the work and when he is not satisfied with it, but he will give due 

information of the labour to the Exchange. 

Clause-20: In order that the work may be measured and the correct dimensions thereof taken, 
the contractor shall not cover up any of the same or otherwise place it beyond the reach of 

measurement until he has either obtained the consent inwriting of Engineer-in-charge of his 
subordinate in-Charge of the work or until hehas given to the Engineer-in-charge or to such 

subordinate five days notice in writing that the work is ready for measurement. If the 
contractor covers up anywork or place it beyond of the measurement without such consent 

and before the 
expiration of the period of such notice, the contractor shall either as he may elect strip such 

work at his own expenses is order that it may be measured or shall forfeit the price of such 

work and of the materials used in its constructions. 

Clause-21: All work to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer –in-charge for the time being who; 

shall be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried on . 
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Clause-22: Except where otherwise specified in the contract the decision of the 

………….Engineer for the time being shall be final, conclusive and binding on all parties to 

the contract up on all questions relating to the meaning of the specifications, designs, 

drawings and instructions herein before mentioned. The decision of such Engineer as to the 

quality of workmanship or materials used on the work or as to any other question claim right 

matter or thing whatsoever in anyway arising out of or relating to the contract designs or 

drawings, specifications, estimates, instructions, order, or these conditions or otherwise 

concerning the work or after the completion or abandonment of the contract by the 
contractor, shall also be final conclusive and binding on the contract. 

Clause-23: If the contractor, or his work people, or servant shall break deface, injure or 
destroy any part of a building on or in which they may be working or any building, road, 

fence enclosure or grass land or cultivated ground continuousto the premises on which, the 
work or any part of it is being executed or if anydamage shall happen to the work while in 

progress from any cause due to the negligence of responsibility, the decision of the Executive 
Engineer shall be final and the contractor shall at his own expense make good such damage 

or in default the Engineer-in-charge may cause the same to be made good and the contractor 

shall pay any expenses so incurred and the certificate of the Engineer-in-charge asto the 
amount of such expenses shall be final and binding on the contractor. 

Clause-24: The contractor shall supply at his own cost all materials except such special 

material, if any, as may in accordance with the contract be supplied from the Engineer-in-

charge’s stores, plant, tools, appliances, implements, ladders, cordace, tackle scaffolding and 

temporary works requisite for the proper execution of the work, whether original altered or 

substituted and whether 

included in the specifications or other documents forming part of the contractor or referred to 

in these conditions or not which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in-charge as to any matter as to which under these 

conditions he is entitled to be satisfied or which he is entitled to require, and shall pay for the 

carriage of all such things to and from the work. The contractor shall also supply without 

charge workman with the 

means and materials necessary for the purpose of setting out work, and for counting weighing 

and assisting in the measurement or examination of the work.or material at any time. If the 

contractor fails to do so the same may be provided by the Engineer-in-charge and the 

contractor shall pay the cost of the same as certified by the Engineer-in-charge, whose 

certificate shall be final. The contractor shall also provide all necessary fencing and lights 

required to protectthe public from accident and shall bear the expenses of defense of every 

suit, action or other proceeding of law that may be brought up by any person for injury 

sustained owing to the neglect to the above precautions and shall also pay any damages and 

costs which may with the consent of the contractor be paid to compromise any claim by any 

such person. 
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Clause-25: The contractor shall not employ female labour in the execution work or any part 

thereof within the limits of a cantonment. 

Clause-26: The contractor shall not assign or sublet the contract without the written 

permission of the……………..Engineer and if the contractor does or attempts so to doe or 

becomes insolvent or commences any insolvency proceedings or makes attempts to make any 

composition with his creditors or if he or any of his servants or agents either directly or 

indirectly, gives, offers or promises any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise to any public officer or person in the employ of 
Government in any way relating to his office or employment or if any such officer or person 

shall become in any way directly or indirectly interested in the Government 
the………….Engineer thereupon by notice in writing rescind the contract and the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
the Government and the same consequences shall ensure as if the contract had been rescinded 

under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid 
any work thereof actually performed under the contract. 

Clause-27: Any sum payable by the contractor as compensation under any of these 

conditions shall be deemed to be reasonable compensation for the Act or default in respect of 

which the same becomes payable without proof of the actual amount of damages or loss 

sustained. 

 

 

 

Clause-28: In the case of a tender by partners, contractor shall State the name of the member 

of the firm and shall notify to the Engineer-in-charge any change in the constitution of the 

firm as soon as such change occurs. 

Clause-29: In the case of any work for which there is no such specification as is mentioned 

in rule I, such work shall be carried out in accordance with distinct specification and if there 

is no distinct specification, the work shall be carried out in all respect in accordance with 

instructions and requirements of the Engineer-incharge. 

Clause-30: In these conditions unless there is something in the subject or context repugnant 

to such on interpretation, the expression works ‘work’ mean the work to be done or executed 
under the contract whether such work is permanent or temporary and whether it is original, 

altered, substituted, or additional. 
Clause-31: The additions and deductions on account of percentage referred to at page 3 of 

the accepted tender, will be calculated on the gross and not on the net amount of the bills for 
the work done. 
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Clause-32: (1) In every case in which by virtue of the provisions of section 12 sub-section 

(1) of the workman’s compensation Act 1932 Govt. is obliged to pay compensation to a 

workman employed by the contractor or any Sub-contractor from him in the execution of the 

work Government will recover from the contractor the amount of the compensation so paid 

and without prejudice to the rights of the Government under section 12 Sub-section (2) of the 

said Act Government shall be at liberty to recover such amount or any part thereof by 

deducting it either from the security amount deposited by the contractor or his credit under 

clause 1 of these conditions or from any other sum due by Government to the contractor 
whether under this contractor or otherwise. 

 (2) Government shall not be bound to contest any claim made against it under section-
12, sub-section (i) of the said Act, except on the written request of the contractor and upon 

his giving to Government full security for all costs for which Government might become 
liable in consequence of contesting the claim. 

Clause-33: Not with standing any thing still indicated in the aforesaid clause the Government 
shall have power to retain any sum due to the contractor (s) and set off all claims against him 

(them) whether arising out of the particulars contract or out of any other transaction or 

contract held by him (them) alone or in partnership with others. 
Clause-34: All disputes in respect of the contract arising detween contractor and the 

department contractor and the department will be put up to the Superintending Engineer 
________ and his decision shall be final and legally binding on both parties. 

Clause-35: Quantities are liable for variations on either side without entitling the contractor 
to compensation on this account. 

Clause-36: Contractor shall himself make proper living accommodation, water and sanitary 
arrangement etc. for labours which ordinarily should be arranged through Employment 

Exchange, will give preference to Ex-serviceman. He will have to remove and undesirable 

labour if ordered by the department. 

Clause-37: Claims not referred within 48 hours of occurrence are liable to be rejected. 

Clause-38: No extra payment shall be made to the contractor for making profiles and 

namunas in connection with the execution of the work (as per G.O. no. 355/13b/66/XXIII-IB 

IT dated 22.6.1966). 

Clause-39: During the course of construction if any emergency is caused due to any clause of 

claims of works, the contractor shall send a registered notice to the Executive Engineer-in-

charge within a fortnight of the origin of the claim. If he fails to do so or if he postpones 

submission of such claims till completion of the work he will be entitled to no compensation. 

Clause-40: The contractor shall not influence or direct labour borne on the Muster Roll or by 

any other contractor, by paying higher wages or providing extra facilities without the 

permission of the Executive Engineer, and if he does so contrary to the above, he will be 

responsible for the loss or damages caused or claim by other parties and the decision of the 

Executive Engineer as to the amount of such damages shall be final and binding on both the 

parties. 
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Clause-41: This agreement is subject to the standard specifications. The clearance of site 

shall be done by the contractor at his own expenses. 

Clause-42: Income tax at the rate of 2% shall be deducted from the bill in terms of sub-

section (i) of section 194 © of Income Tax Act. XVI of 1972. 

Clause-43: FOR FAMILY PLANNING PURPOSES IN CONTRACT; The contractor agrees 

to persuade all his labour and other employees, including casual labour employed by him to 

adopt family planning techniques (including vasectomy and tube Tony on Lines with policies 

and programme announced by the State Government from time to time in relation to the State 

Government in so far as may be applicable and to furnish to Engineer-in-charge monthly 

report in this behalf. as per G. O. No. 5032/76-23/C-3/1975-76 dated 8 Sept. 1976 

Clause-44: Thirty percent of the payment due to contractor may be made in the form of 

grains which shall be made available to him from any of the godowns of F.C.I. The grains at 

the rates made available to contractor shall have to be the contractor as prescribed by the 

Government. 
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Schedule showing (approximate) material to be supplied from the public 

works stores for works contracted to be executed and the rates at which 

they are to be charged for vide clause 12 of conditions. 
Particulars Rates which the materials will be charged 

to the contractor 

Place of delivery  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Unit Rs. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

P.  

 
 
 

Sig. of Contractor  Sig. of Sub-Divisional-Officer  Executive Engineer 

 

CONTRATOR         ENGINEER 



-19-  

AGREEMENT (F-1) 
 THIS AGREEMENT made the ………………….......................day of 

………….200… between…………………………………………………………………....... 

( herein after called the Employer) of the one part and …………………………. 

………………………………………………(herein after called the Contractor of the other 

part). 

 The Employer has accepted a tender by the Contractor for completion of such works 

related to tender notice No…………………………………………... NOW THIS 

AGREEMENT WITNESSES as follows: 
6. In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract herein after referred to.  
7. The following documents shall be deemed to from and be read and construed as part of 

this Agreement: 
(a) The said Tender Notice, 

(b) Technical Specifications, 
(c) General Conditions of Contract (Local Competitive Bidding), 

(d) I.D. Form No. 111, 

(e) I.D. Form NO. 112 with bill of quantity & F-2, 

(f) The schedules; Specification Drawing or Special conditions of contract (if any), 

(g) The letters exchanged between the Employer and the Contractor after receipt of 

the tender but before award of the Contract,  

(h) Any and all addends or modifications to be above, and  

(i) Letter of Acceptance of Tender. 

8. In consideration of the payments to be made by the Employer to the Contractor as herein 

after mentioned the Contractor here by convenients with the Employer to complete work 

in conformity in all respects with the provisions of the Contract. 

9. 10 percent security shall be released after 100 hours satisfactory running of the 

machine/working of the component or part repaired or elapse of 3 months which is 

earlier.  
10. If the contractor fails to complete as aforesaid the said works by the time fixed in this 

Agreement for completion, the Governor may deduct from the sum found to be payable 
under this Agreement or the balance of the sum then unpaid the sum of @ 0.25% for 

every day or a maximum of 10% of the value of Agreement. That shall elapse between 
the day fixed for completion. 

IN WITNESS where of the parties have herein to set their respective bends and seals 

the day and year above written. 

Signed and Sealed & Delivered by:  

…….………………(for Contractor) 
In the capacity of…………………… on 

behalf of …………………………. In the 
presence of:  

……………………………………… 
………………………………………  

Signed and Sealed & Delivered by:  

…….………………(for Employer) 
In the capacity of…………………… on 

behalf of …………………………. In the 
presence of:  

……………………………………… 
……………………………………… 
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GENERAL CONDITION: 

15) The following conditions are in addition to those provide in I.D. Form No. 111 and 

No. 112. If any contradiction of these conditions with those existing in I.D. Form 111 

and Form 112 comes to notice, the condition given in I.D. Form 111 and Form 112 

will prevail. 

16) The tenders should remain valid for consideration for three months from the date of 

opening the tender. 

17) The Executive Engineer or other accepting authority reserves the right to accept or 
reject any or all the tenders without assigning any reason or to distribute the work 

among the two or more than two tenderers. 
18) The tenderer shall have to mention clearly in the given Performa the details of his 

relatives employed in the irrigation department. In the absence of information tender 
are liable to be rejected and if the information submitted detected to be wrong at any 

stage after the agreement is executed the agreement will become liable to terminate 
and security liable to forfeited to government.  

19) The successful tenderer shall have to deposit security @ 10% of the estimate cost of 

work (Including earnest money) within one week of the receipt of the acceptance 
letter failing which the earnest money may be forfeited to government and acceptance 

withdrawn. Pea gravel not confirming to the given specification will be rejected and 
will have to be remove from the site of the stores by the contractor at his own cost 

failing which it will be disposed off the Engineer-In-Charge at the cost and account of 
the contractor. Expenses on this account including the rent of land as certified by the 

Engineer in charge shall be final and binding on the contractor and will be recovered 
from him.  

20) The contractor must write his complete address in his tender. All communication sent 

by registered post or sent through the departmental staff at the given address will be 

deemed to have been served on him even if the same is received back undelivered. 

The contractor must make his own arrangement properly to receive all 

communication at his end.  

21) The rate quoted by the contractor shall be the rate for finished item of work and for 

proper completion of each item of work given in this tender in accordance with all the 

detailed conditions specification, condition given in I.D. Form 111 and 112 and tender 

notice etc. which must be seen in the office by the contractor before submitting his 

tender, as all these will part of contract.  

22) The successful contractor will have to pay stamp duty for execution of agreement 

(contract bond) and therefore he will furnish necessary stamps for this purpose. The 

value of stamps shall be calculated on the amount of his “Security” deposit. 
23) No claim shall be admissible due to fluctuation in market rate of labour and material.  

(a) The amount of security deposit has been specified under clause 1 of I.D. Form 
111, stamp Duty @ 7/- (Seven) or Rs. 70/- per thousand or security deposit in 

Form of F.D.R. any Nationalized bank or the saving bank pass book or 
national Saving Certificated duly pledged to the Executive Engineer. Tube 

well Construction Division. 
 

24) COMMENCEMENT OF WORK: The order to commence with the work should be 

obtained in writing from the accepting authority by the contractor without the written 

order the contractor shall not enter upon or commence any portion of work. 
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25) QUANTITIES LIABLE TO VARIATION: The quantities shown in the tender are 

liable to variation on either side without entitling the contractor to any compensation 

on this account. No. claim shall be made by the contract against the Government for 

any variation therein. The variation upto 20% against the individual item or sub item 

of contract may be sanctioned by the authority accepting the agreement, variation 

acceding 20% shall be submitted to next higher authority for sanction giving full 

justification.  
26) Deduction of 20% Income Tax at source shall be made from all payment made to the 

contractor in accordance with the rules and order in force. This deduction shall be 
made on gross amount of payment and not net payment to the contractor.  

27) ACCEPTANCE OF SUBSTANDARD WORK AND CAUSING TECHNICAL 
EXAMINATION OF WORK: Government shall have the right to accept at reduced 

rate sub-standard or defective work and to cause an audit and technical examination 
of the works and the running and final bills of the contractor including all supporting 

vouchers abstracts etc. to be made before or after the payment of the final bills and if 

a result of such acceptance of such substandard or defective work, audit and technical 
examination any sum is found to have been over paid in respect of any work done by 

the contractor under the contract or any work claimed to have been done by him under 
the contract but found not have been actually executed the contractor shall be liable to 

refund the amount of the over payment and it shall be lawful for government to 
recover the same from him in the manner prescribed in clause I above (I.D. Form NO. 

111) or in any other manner legally permissible and if it is found that the contractor 
was paid less than that was due to him under the contract in respect of any work 

executed by him under it, the amount of such payment may be dully paid by 

government to the contractor. Provided that the substandard of defective work 

accepted is not considered to the seriously defective by the Engineer in charge and the 

rate of the work to accepted is suitably reduced by him to compensate the government 

and such reduction is binding on the contractor.  

28) In the event of a tender being rejected, the earnest money shall be returned to tenderer 

on receipt of this application after observing due formalities. 

 

 

Signature of contractor…………………………. 

Name of contractor ……………………………. 

Father’s Name ………………………………… 

Complete address of contractor  
…………………………………………………. 

…………………………………………………. 
…………………………………………………. 
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SPECIAL CONDITIONS FOR SUPPLY OF PEA-GRAVEL: 

8) The pea gravel should be free from dust and other organic compounds and should 

be as per irrigation Department’s specifications. The submission of a tender by a 

tenderer implies that he has acquainted himself with U.P.I.D. standard 

specification. 

9) The rate should be offered including royalties, octroi, income tax duties carriage, 

handling, loading, unloading and stacking at store site. Rates offered should be 

considering all the above aspects complete for supply at the site of stores which 
may be inspected be the tenderers before offering their rates. The trade tax should 

quoted separately as admissible against form 3-D and tenderers must be registered 
with Trade Deptt. Form 3-D shall be issued by the Deptt. Registration number of 

sales Tax must be quoted in tender.  
10) The rates should be given in figures as well as in words and in the event of 

difference between the two rates, lower rate will be considered as tendered rate. 
Rates are to be quoted for per cubic meter" of pea gravel. Any change in this unit 

will not be accepted.  

11) The pea-gravel will be measured when it is of proper specification free of dust and 
other organic compound and also properly stacked at the site of the store. 

12) Pea gravel of Lal Kuwan origin and that too carried by trucks will be accepted.  
13) Tolerance in size of pea gravel will be allowed as under:- Over size of pea gravel 

to the extent of 5% of the agreed quantity and under size pea gravel to the extent 
of 5% of the agreed quantity without any reduction in the agreed rates. The 

tolerance will be ascertained by sample checking by the Executive Engineer or 
Engineer in charge by employing standard method. 

14) Pea gravel not confirming to the given specification will be rejected and will have 

to remove from the site of the stores by the contractor at his own cost failing it 

will be disposed off by the Engineer-In-Charge at the cost and account of the 

contractor. Expenses on this account including the rent of lands as certified by the 

engineer-in-charge shall be final and binding on the contractor and will be 

recovered from him. 

 

 

Signature of contractor…………………………. 

Name of contractor ……………………………. 

Father’s Name ………………………………… 

Complete address of contractor  

…………………………………………………. 

…………………………………………………. 

…………………………………………………. 
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TECHNICAL SPECIFICATION OF CONTRACT 

 

GENERAL:  

 

10. All works shall be carried out in accordance with U.P. Irrigation Department. 

Detailed specification published under the orders of Chief Engineer, Irrigation 

Department, U.P., Except in so far as they may be mortified or supplemented by 

the specification mentioned herein. In case there is any inconsistency between the 
two, the specifications mentioned herein shall prevail. Specification number 

quoted herein refer to those given in the above mentioned book. In case the 
specifications of any is not given either in U.P.I.D. Detailed Specification of the 

specifications mentioned herein, the work shall be carried out in all respects in 
accordance with the instructions of the Engineer-In-Charge given from time to 

time.  
11. The contractor shall not do any work other than that mentioned in the agreement 

without the written orders of the Engineer-In-Charge no claim, whatsoever, shall 

be entertained for any unauthorized work. 
12. No claim shall be entertained by the Government in respect of any theft loss or 

damage due to accident occurring for any reason whatsoever. The contractor shall 
be responsible for the safety of the materials issued to him for the work. 

13. No claim shall be entertained for the idle labour for any reason whatsoever. 
14. Claims for ant causes whatsoever shall be preferred in writing by the contract to 

the Engineer-In-Charge within seven days of occurrence of the event due to which 
the claim is preferred. In case of prolonged cause of such claim, the contractor 

shall submit daily report with full particulars to the Engineer-In-Charge. Claims 

received late shall be liable to be rejected. 

15. If subsequent to the submission of his tender the tenderer amounts, after or 

modified the contents of his tender, which are not acceptable to the Govt. tenderer 

shall for the purpose of the aforesaid condition, be deemed to have with drawn his 

proposal and the earnest money deposited by him may be forfeited. 

16. The Engineer-In-Charge shall have the right to take possession of or use any 

completed part of work. Such possession of use shall not be deemed as taking 

over any work not completed in accordance with the contract. 

17. All the work during the progress and after the completion may be subject to 

technical audit. Any defects of materials or workmanship discovered during such 

audit and established as such shall be rectified by the contractor at his won cost, 

any recoveries or reduction in rates, considered necessary shall be made from the 
contractor even if the work has been accepted by the Engineer-In-Charge from the 

subsequent bills or securities of the contractor. 
18. No claim for interest or damages will be entertained by the Government with 

respect to any money or balance which may be lying with the Government or may 
become due owing to any dispute, difference or misunderstanding between the 

Engineer-In-Charge on the one hand and the contractor on the other hand or with 
respect to any delay on the part of the Engineer-In-Charge making periodical or 

final payment or in any other respect whatsoever. 
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lacaf/k;ksa ds laca/k esa ?kks"k.kk&i= 
 

Jh@eSllZ------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------izekf.kr 

djrk gWw fd esjk dksbZ fudV laca/kh--------------------------------------------

flapkbZ foHkkx esa vFkok bl [k.M es dk;Zjr ugha gSaAa  

 

 

       QeZ ds vf/kd`r@izfrfuf/k@ 
       Bsdsnkj ds gLrk{kj 

          uke&---------------------------- 
         iwjk irk&---------------------
           ------------------------------------ 
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UNDERTAKING FORM 
(on Rs. 100.00 stamp paper only) 

Tender invited by: Executive Engineer 

   Tube well Construction Division 

   Moradabad  

Tender for: 

Tender notice No. & Date: 

Name of Tenderer: 

 In consideration of the Government of Uttar Pradesh having treated the tenderer to be 

an eligible person whose tender may be considered, the tender hear-by agrees to the condition 

that the proposal in response to the above invitation shall not be withdrawn with-in three 

months  from the date of opening of the tender .Also to the condition that if there  after the 

tendered  does withdraw his proposal within said period, the earnest money deposited by him 

may be forfeited to the Governor of Uttar Pradesh at the consideration  of later.  

          Dated 
 
 

Signature of Contractor  

Revenue Stamp 

 

Witness 

1- 

 

 

2- 
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i{kikr jfgr 
izs"kd] 
  vf/k'kklh vfHk;Urk 
  uydwi fuekZ.k [k.M] eqjknkcknA 
 

izsf"kr] 
  eSllZ------------------------------------------------------------------------ 
  --------------------------------------------------------------------------------- 
i=kad%&   @ufu[keq@VsUMj] fnukad%  eqjknkckn%      ]2008 
  

fo"k;%& ------------------------------------------------------------------------------------- 
egksn;] 
   vkidks lwfpr fd;k tkrk gS fd mijksDr dk;Z gsrq vki }kjk nh 

x;h fufonk fnukad----------------------- fuEu gLrk{kjdrkZ }kjk jkT;iky mRrj izns'k dh 

vksj ls Lohd`r dj yh x;h gSA vkils vuqjks/k gS fd vuqcU/k dh 'krksZ ds vuqlkj 

vuqcU/k ij gLrk{kj djus ds fy;s fnukad----------------------- rd fdlh Hkh dk;Z fnol esa 

dk;kZy; le; esas mifLFkr gksus dk d"V djsaA  

   fu/kkZfjr frfFk rd vuqcU/k ij gLrk{kj u djus dh n'kk esa ;g 

le>k tk;sxk dh vki mDr dk;Z djus ds bPNqd ugh gS vkSj ,slh n'kk esa vkids 

}kjk izsf"kr vfxze /kujkf'k vFkok vU; ns; /kujkf'k esa ls tks Hkh foHkkx ds ikl 

gksxh tCr dj yh tk;sxh] rFkk mDr fufonk dh Lohd`fr okil ys yh tk;sxhA 

   vuqcU/k ij gLrk{kj djrs le; :0--------------------------------------------

dh tujy LVkEi] LVkEi 'kqYd rFkk :0--------------------------------------------------------------- dh 

tekur /kujkf'k tks fd vf/k'kklh vfHk;Urk] uydwi fuekZ.k [k.M] eqjknkckn ds uke 

cU/kd gks dks vuqcU/k ds le; izLrqr djsaA 

      Hkonh; 

 
      ¼vf/k'kklh vfHk;Urk½ 

      uydwi fuekZ.k [k.M] eqjknkckn 
i=kad%&    @ufu[keq@rfnukad%& 
 

  izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"kr %& 
 

1& v/kh{k.k vfHk;Urk] uydwi e.My] eqjknkcknA 
2& lgk;d vfHk;Urk--------------- uydwi fuekZ.k mi[k.M] izFke@f}rh;@r`rh;] 
 eqjknkckn@fctukSjA 
3& vfrfjDr izfrfyfi ewy vuqcU/k gsrqA 
 

      ¼vf/k'kklh vfHk;Urk½ 
      uydwi fuekZ.k [k.M] eqjknkckn 
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i{kikr jfgr 
 

dk;kZy; vf/k'kklh vfHk;Urk 
uydwi fuekZ.k [k.M] eqjknkckn 

i=kad%&   @u0fu0[k0eq0@vuqcU/k]fnukad%eqjknkckn%   ]2008 

fo"k;%& vuqcU/k dk iathdj.kA 

eSllZ------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------- 
  

 bl dk;kZy; dh fufonk lwpuk la[;k -------------------------------

ds Øe esa fnukad----------------------------dks vki }kjk v/kksgLrk{kjdrkZ 

ds lkFk dk;Z lekiu gsrq d`r vuqcU/k dh vuqcU/k       

l[a;k----------------------ds :i esa iathd`r dj fy;k gSA dk;Z vkjEHk 

djus dh frfFk -----------------------------------------rFkk dk;Z lekiu djus 

dh frfFk-----------------------------------gSA d`i;k dk;Z vuqcU/k ds 'krkZs 

ds vuqlkj fuEukfdar voj vfHk;Urk dh ns[k js[k esa lEikfnr 

djk;saA 
 

  vuqcU/k dh izfr ì"B la[;k&1 ls ----------- rd vkids 

fjdkMZ gsrq layXu gSA 

layXud%& mijksDrkuqlkjA] 

 
     ¼vf/k'kklh vfHk;Urk½ 

     uydwi fuekZ.k [k.M] eqjknkckn 
i=kad%&    @ufu[keq@rfnukad%& 
 

 izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq     
 vuqcU/k dh izfr ds lkFk izsf"kr gS %& 
 

1& lgk;d vfHk;Urk-------------------uydwi fuekZ.k mi[k.M] 
 eqwjknkckn@fctukSjA 
2& Jh--------------------------------------------------------------------------voj vfHk;Urk] 
 uydwi fuekZ.k mi[k.M]  eqjknkckn@fctukSjA d`i;k dk;Z 
 vuqcU/k  dh 'krksZ ds vuq:i gh djk;k tkuk lqfuf'pr djsaA 
 
 
             

      ¼vf/k'kklh vfHk;Urk½ 
     uydwi fuekZ.k [k.M] eqjknkckn
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Drawing/X-section 

2-0 ,e0,e0 ls 3-5 ,e0,e0 eki dh 
ctjh dh d¨bZ MªkbaXk ugh g¨rhA  
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I.D.FORM NO-112 

IRRIGATION DEPARTMENT Uttar Pradesh 
_____________________________Division ____________________________Sub-Division 

ITEM OF PERCENTAGE RATE 

TENDER OF CONTRACTORS  

Name of work         ykV&3 

Name of Contractor 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE CONTRACTORS 

 All work purposed for execution by contract will be notified in form of  invitation 

to tender pasted on a board hung up in the office of, and signed of the Executive Engineer. 

 This form will state the work to be carried out, as well as the date for submitting 

and opening tenders, and the time allowed for carrying out the works also the amount of 

earnest money to be deposited with the tender, and amount to the security deposited by the 

successful tender and the percentages, if any, to be deducted from bills-This set of contract 

documents consisting of copies of drawing and details of the proposed work specifications, 

schedule of quantities of various items of work and a form of the printed conditions of 

contract together with the form of tender to be used, signed for the purposes of 

identification.by the Executive Engineer and approved by the authority competent to make 

the contract shall be available for public inspection at the office of the Executive Engineer 

during the office hours. 

2- In the event of the tender being Submitted by a firm, it must de signed separately 

by each member thereof, or, in the event of the absence of any partner it must be signed on 

his behalf by a person holding a power of attornery authorizing him to do so. 

3- Receipt for payments made on account of work when executed by a firm must 

also be signed by the several partners, except where the contractors are described in their 

tender as a firm in which case the receipt must be signed in the name of the firm by one of the 

partners or by some other persons having authority to give effectual receipts for the firm.  

4- Any contractor who submits a tender shall fill up the prescribed form of tender 

striking out the alternative offer on page 3 of the form not applicable to the case. Tenders 

which propose any alternation in the work specified in the form of notice inviting tender or in 

the time allowed for carrying out the work or which contain any other conditions of any sort, 

or are not filled up in English or not accompanied by the deposit of earnest money notified, 

will be liable to rejection Tenders shall have the name of the work to which they refer written 

outside the envelope. 
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5-(i) The Executive Engineer or his duly authorized assistant will open tender in the 

presence of any intending contractors who may be present at the time and will enter the 

amount of several tenders in a comparative statement in a suitable form. In the event of a 

tender being accepted, a receipt for the earnest money forwarded herewith shall thereupon be 

given the to the contractor who shall thereupon for the purpose of identification, sign copies 

of the specification and her documents mentioned in rule 1, in the event of a tender being 

rejected thee earnest money forwarded with such unaccepted tender shall thereupon be 

returned to the contractor making the same.  

   (ii) when tender are received by the Sub-Divisional Officer he will open and deal with 

them in the manner specified above and will submit them to the Executive Engineer for 

orders. The earenst money in currency notes shall be credited in the cash-book and paid into 

the treasury, a raceipt in account form o. 3 being given to the party tendering if earnest 

money is preferred in any of  the securities specified in rule 9, it shall be entered in the 

register of securities accounts forms 85 and 86 earnest money received in currency notes shall 

be returned to unsuccessful tenders as soon as their tenders are rejected the usual stamp 

receipt being taken.  

6- The accepting authority shall have the right of rejecting all or any of the tenders, 

7- The receipt of accountant or a clerk for the earnest money paid by the contractor 

will not be considered as any acknowledgment of payment to the Executive Engineer and the 

contractor shall be responsible for seeing that the procures a receipt signed by the Executive 

Engineer   . 

8- The memorandum of work tendered for shall be filled in and completed in the 

office of Executive Engineer before the tender form is issued.  

9- The amount of the earnest money should ordinarily be. 

(a) When the amount of the tender dose not exceed    Rs. 2000-50 
(b) When exceeding Rs. 2000 and not exceeding    Rs. 5000-100 

(c) When exceeding Rs. 5000 and not exceeding    Rs. 10000-200 
(d)  for each additional Rs. 5000 or portion of a further sum of  Rs. 5000-100 

 Such earnest money shall be deposited be the contractor in Government treasury 

or Sub-treasury as laid down in paragraphs 340 (b) (1), 344 and 345 (b) of the financial 

handbook, volume V, part-1 Account Rules and the receipted treasury challan attached to the 

tender. 

NOTE:- The officer callling for tender may, in special cases where it would be in 

convenient for tenderes to deposit money into Government treasury, relax the rule and permit 

contractors to desposit earnest money with him in cash or currency notes up to a limit of Rs. 

100 instead of into a treasury, Such deposits should be treated as public works department 

deposit.  
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TENDER FOR WORKS. 

"I" or "We"  Hereby tender for the execution for the Governor of Uttar Pradesh of the 
work specified in the under written memorandum with in the time specified 

in each memorandum at the rate specified therein and in accordance in all 

respects with the specification, designs drawing and instructions, in writing 

reffeted  to in rule. I hereof and in clause 2 of the condition of contract and 

with such materials as are provided for by and in all other respect in 

accordance with such conditions so for as applicable.  

MEMORANDUM 

(a)  If Several Sub-work are  

included they should be detailed    (a)General I description Supply of Pea gravel 2.0 mm to 3.5 mm. size  

in a separate list. (b) Estimated Cost  

(b)  Vide rule 9 on page 9. (c) Earnest Money   Rs 5200.00. 

   (d) Time allowed for the work from date Rs. 

   of written order to commence  3 Month 

Rate (e) TENDERED 

(e) SANCTIONED 

(i) in figure (f) in Words 

(c) Strike out the 

alternative and att-item 

attached signature 
to No it 

Item of work 

A
p
p

ro
x

im
at

e 

N
u

m
b

er
 o

f 
Q

u
an

ti
ty

 Unit Per 

Rs. P.  

N.B.-(When tenders are to be 

submitted at a percentage above or 

below the rate in the sanctioned 

estimate the information in all the 

columns should be filled by the Sub-

Divisional Officer/Executive 
Engineer. 

 
 

 
(2) in the case of work when 

contractors are required to quota 
their own rates for the different 

items of works the coloum (f) should 

be left blank for the tenders to fill in. 
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____________Tender at ___________present above/below the rates entered 

above. 

I' or 'We' 

Or 

____________Tender at the above rates, 

Should this tender be accepted _____hereby agree to abide by and fulfill all the 

terms and provision of the conditions of contract annexed to the approved set to 

contract documents or in default there of to fore feitend pay to governor of Uttar 

Pradesh or his successorsion office the sum of money 'mentioned in the said 

conditions. 

Strike out the 

alternative and attach 

Signature to it 

The Sum of Rs._________________ is herewith forwarded in currency notes as 

earnest money the full value of which shall be retaind by  government on account 

of the security -deposit specified in clause 1 of the said conditions of contract. 

Give Particulars and 

number 

 

 
____________________________ 

 

Signature of witness to 
contractor's Signature 

Dated the ……………….. day of ………………………….20 
 

 

Witness ………………………………………. 
 

 

Address ………………………………………. 
 

Signature of before 
submission of tender 

Occupation ……………………………………. 

 

 

____________________________  

____________________________  

Date ……………. Sub-Divisional Officer ……………… Sub-Division……… 

 

Here enter 

Recommended or not 

Recommended 

____________________________  

____________________________  

Date……………………….Executive Engineer…………………Division 

 

Signature 

____________________________  

____________________________  
Date …………………….. Superintending Engineer ………….Circle 

 

Signature 

Irrigation Work Signature and official 

Designation of the 
accepting authority. 

The above tender is hereby accepted by me on behalf of the Governor of Uttar 
Pradesh 

 

 

____________________________  

____________________________  

Dated the ………………….. Day of ………………………20 
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AGREEMENT (F-2) 

Tender invited by : …………………………………………….…… 

…………………………………………………. 

Tender for  : …………………………………………….…… 

…………………………………………………. 

Tender Notice No. and date  : …………………………………………….……  

Name of tenderer  : …………………………………………….…… 

 
 In CONSIDERATION of the Governor of Uttar Pradesh having treated to be an 

eligible person whose tender may be considered, the tenderer here by agree to the conditions 

that the proposal in response to the above invitation shall not be within three months from the 

date of opening of the tender also to the conditions to the conditions that it there after the 

tender does withdraw his proposal within the said period the earnest money deposited by him 

may be forfeited to the Government at Uttar Pradesh in desecration of the letter. 

 And the tenderer hereby also agrees that if sub sequent to the submission of this 

tender the tenderer amends, alters or modified the contents of this tender which are not 

acceptable to the department, than the tenderer shall for the purposes of the aforesaid 

conditions be deemed to have withdrawn hi proposal. 

 

 Signed this ……………………………day of ……………..200……… 

     

    Signed by  

 

Signed by  

(Tenderer)  

Witness: - 

1- 

 

2- 
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I.D.FORM NO. 111 

CONDITIONS OF CONTRACT 
Clause-1: The person or persons whose tender is accepted (hereinafter called the contractor) 

shall with in one week after his or their tender has been accepted deposit with the 

Government or Uttar Pradesh (here in after called the Government) either in cash or in the 

securities as provided in paragraphs 614 and 615 of the financial hand book, volume VI such 

sum as will with the  earnest money deposited with the tender amount to Rupees. And where 

any security so deposited is not payable to bearer the contractor shall endorse or transfer it to 

the said Government in such a manner that the sum represented by it can be realized without 

contsent or assistance of the contractor.  

Clause-      The contractor shall also permit the Government at the time of making any 

payment to him for work done under the contract to deduct 10% (ten percent) of all moneys 

so payable on account of Security Deposit until such deductions, along with the sums already 

deposited as earnest money to be adjusted in the last deductions, will amount:- 

(i)  in the case of works estimated to cost upto Rs 1,00,000/- to 10% of the estimated cost.  
(ii)  in the case of works estimated tocost more than Rs 1,00,000/- and uptoRs 2,00,000/- 

to  10% on the first Rs 1,00,000/-and 7.5% on the balance and 
(iii)  in the case of works estimated tocost more than Rs 2,00,000/- to 10% on the first Rs 

 1,00,000/-and 7.5% on the next Rs 1,00,000/- and 5% on the balance unless he is/they 
are  exempted from payment of security deposit in individual cases or has/have deposited 

the  amount of the security at the rates mentioned above in case or in the form 
Government  security or fixed Deposits receipts or Guarantee Bonds of any Scheduled Bank 

of India . 
 

 If the security is furnished in the form of guarantee bonds, the contract under takes to 

renew or to furnish fresh guarantee to cover the period of time extension, if any and failure on 
his part to do so shall be construed as breach of this contract, and without prejudice to any 

other remedy/provided in these conditions the Engineer in- charge shall have the right to 
withheld payment and deduct the entire security amount and any money’s becoming payable 

to the contractor. 
  The amount of security money shall, if not with held on account of breach of contract 

be refunded after six months of the date of completion of the work or after payment of the 

final bill whichever is later, subject to the condition that in case of building works the first 

rainy season comprising of months of June, July, August and September is not fully covered 

within the period of six months mentioned above the amount of security money if not 

withheld on account of breach of contract be refunded after the expiry of the first rainy 

season comprising of the months mentioned above or after the payment of final bill which 

ever is later. 

 Provided that incase the payment of the final bill is not made within six months of the 

completion of the work 75% of the amount of security money can be refunded with the prior 

approval of the authority next higher to the person accepting the contractor on behalf of the 

Government. 

 All compensation or other sums of money payable by the contractor to the 

Government under terms of this contract may be deducted from or realized by the sale of a 
sufficient part of his security deposit or from the interest accruing there from or from any 

sums which may be due or may become due to the contractor by Government or on any 
account whatsoever and in the event of his deposit being reduced by reason or any such 

deduction or sale as aforesaid, the contractor shall within ten days there after make good in 
case of Government Securities endorsed as aforesaid any sum or sums which may have been 

deduct from or raised by sale of his security deposit or raised by sale of his security deposit or 
any part there of.  
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EXPLANATION: For the purpose of this clause if the work under this contract includes 

construction, reconstructions or repair of any structure having foot over it, whole work will 

be classed a building work. 

Clause-2: (A) Time is essence of the contract. The contractor shall commence an shall 

complete the work covered by the tender on the date fixed by the Executive Engineer for the 

commencement and completion of such work and shall in the interval between those dates 

keep the work unto the schedule of quantities and dated shown in the Progress Statement to 

be signed by the contractor and attached to the tender. If the work fails in arrears of the 
Progress statement either in quantity or in time, than for every day that the work is so on 

arrears the contractor shall be liable to pay as compensation an amount equal to one percent 
for such smaller amount as the Executive Engineer (whose decision in writing shall be final) 

may decide, on the estimated cost of the whole work, provided always that the entire amount 
of compensation to be paid under the provision of this clause shall not exceed ten percent of 

the estimated cost of the work as shown in the tender 
Clause-2 (B) To be used instead of 2 (a) when the latter is from the nature of the work     

impracticable.    

Clause-2 (C) Time is the essence of the contract. The contractor shall commence and shall 
complete the work within the period specified in the tender such period shall be reckoned 

from the date on which the order for commence work is given, to the contractor. The 
contractor shall at all times during such period proceed with the work due diligence and he 

shall pay as compensation an amount equal to one percent or such smaller amount as the 
Executive Engineer ( whose decision in writing shall be final) may decided on the amount of 

the estimated cost of whole work as shown by tender for everyday that work remains 
uncommented or unfinished after the proper dates. And further in order of ensure good 

progress during the execution of the work the contractor shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete one-fourth of the value or 

quantity (as the Executive Engineer may determine) of the whole of the work before one-

fourth of the whole time allowed under the contract has elapsed one - half of the value or 

quantity (as the Executive Engineer may determine) of this work before three-fourth of such 

time has elapsed, If the contractor fails to comply with this condition he shall be liable to pay 

aas compensation an amount equal to one percent or such smaller amount as the Executive 

Engineer (whose decision in writing shall be final may decide on the said estimated cost of 

the whole work for every day that the quantity or work remains incomplete provided always 

that the entire amount of compensation to be paid under the provisions of this clause shall not 

exceed 10% percent of the estimated cost of the work as shown in the tender. 

Clause-3 (i) In any case in which under any clause of this contract the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 
whether paid in sum or deducted by statement (the……………Engineer shall have power to 

adopt such or following courses as he may deem-best) 
 (a) He may rescind the contract by giving the contractor ________Days notice of 

rescission signed by the Executive Engineer and may then take the whole of the contractor’s 
default. 

 (b) He may after giving the contractor _______days notice in writing of his intention 
to do so measure up the work done by the contractor and then employ a d pay labourers and 

supply or procure materials and carry out all or any  part of the work himself on behalf of the 

Government, debiting the contractor with the actual cost and crediting him at the contract 

rates with the value of the work so done and may postpone till completion of work so taken 

over assessment of the compensation to be paid by the contractor if any work is so taken over 

by the Executive Engineer. The certificate in writing of the Executive Engineer or of the Sub-

divisional Officer as to its cost and value shall be final and conclusive against the contract. 
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 (c) He may after giving the contractor _______days notice and writing of his intention to do 

so, measure up the work done by the contractor, take the work out of his hands and give a 

contract for its completion to another contractor and may postpone till the completion of the 

work. The assessment of the compensation to be paid by the original contractor, if the 

Executive Engineer elects to give the completion the another contractor the original 

contractor shall pay any expenses which may be incurred in excess of the sum which would 

have been paid to him if the whole work had been carried out by him and a certificate in 

writing of the Executive Engineer or of the Sub-divisional Officer shall be final and 

conclusive as against to the original contractor as to the amount of any such expenses. 

Clause-3 (ii) If the Executive Engineer does not desire to do so the work the contractor shall 

not be entitled to compensation for any loss sustained by him by reason of his having 
purchased/ procured any materials or entered into any engagements or made any advances on 

account of or with a view to the execution of the work or the performance of the contract an 
shall not be entitled to recover or be paid or be given credit of any sum for any work thereof 

actually performed by him under this contract unless and until, the Executive Engineer or the 
sub divisional Officer acting under this order shall have certified in writing the performance 

of such work and the value thereof the contractor shall only be entitled to be paid the value as 

so certified. 

Clause-3 (iii)  If upon any occasion the……………..Engineer abstains from exercising the 

power given to him by this clause such abstention shall not prevent him from exercising such 

powers upon subsequent occasion if the contractor again makes default shall such abstention 

absolve the contractor from the liability to pay compensation for any default which he may 

have made. 

Clause-4: If the……………Engineer exercises any of the power given to him by clause 3 he 

may, if he so desired take procession of all or any tools, plans, materials and stores in or at 

the work or the site thereof and belonging to the contractor or procure by him and intended to 

be used for the execution of thework or any part thereof and pay or allow the contractor for 
the same at the contract rates or in the case of these not being applicable, at current market 

rates to be certified by the…………….Engineer whose certificate thereof shall be final and if 
the…………..Engineer does not desire to do so the……………Engineer may by notice in 

writing to the contractor or his clerk of the work or other authorized agent require him to 
remove such tools, plants, materials or stores from the premises (within a time to be specified 

in such notice) and if the contractor fails to comply with any such requisition the 
…………Engineer may remove them at the contractor’s expenses and at his risk in all 

respects by auction or private sale and the certificate of the…………….Engineer as to 
expenses of any such removal is conclusive against the contractor. 

Clause-5: If the contractor desires an extension of the time of completion of the work on the 

grounds of any unavoidable hindrance to its execution having arisen, he shall apply in writing 

to the……………Engineer within 30 days of existence of such hindrance become first known 

to him who, if in his opinion reasonable grounds are the shown thereof, shall extend this time 

limit unto a period of six months or 50% of the time limit provided as time of completion 

whichever is less and thereafter…………….Engineer shall, if in his opinion (which shall be 

final) reasonable ground are shown thereof, authorize extension as may in his opinion be 

necessary or proper. 
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Clause-6: On completion of the work the contractor shall send a registered notice to the Sub-

Divisional Officer (hereinafter called Engineer in-charge) giving the date of completion and 

shall also send a copy of such notice to the Executive Engineer and shall request the 

Engineer-in-charge to give him a certificate of completion no such certificate will be given 

not shall the work be considered to be complete until the contractor has removed from the 

premises on which the work has been executed all scaffolding, surplus materials and rubbish, 

and cleaned all wood work, doors, windows, walls, floors or other parts of any building in 

upon or about which the work has been executed or of which he may have and possession for 
the purpose of the execution thereof and if  the  contractor  fails to  do so on or  before  the 

date  fixed for  completion  of the  work, the Engineer-in-charge may do so and may sell such 
scaffoldings and materials as have not been removed by the contractor and the contractor 

shall forth with pay all expenses so incurred and shall have no claim in respect of any such 
scaffolding, surplus materials aforesaid except for any sum actually realized by the sale 

thereof. On completion the work shall be measured by the Engineer-in-charge, whose  
measurement shall be binding and conclusive against the contractor. 

Clause-7: In case of work estimated to cost more than rupees one thousand the contractor 

shall on submitting the bill thereof be entitled to receive a monthly payment proportionate to 
the part thereof then approved for such purpose by the Engineer-in-charge, whose certificate 

for approval and passing of the sum so payable shall be final and conclusive against the 
contractor, but any such payment shall only be made as advances to be credited to the 

Government in the final settlement of the accounts, with the contractor and not as payment 
for work completed and passed, and the making of any such payment shall not either preclude 

the Executive Engineer or sub-divisional Officer from requiring the contractor to remove or 
reconstruct or recreate any work on the ground that such work is bad, unsound, imperfect or 

unskilled or prevent the Government from enforcing any claim against the contractor on 

account of any default by him or conclude, determine of effect in any way the power of the 

Engineer-in-charge under these conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise or in any other way vary or affect the contractor. The 

Engineer-in-charge’s certificate of the measurement and of the total amount payable for the 

work shall be final binding on all parties. 

Clause-8: If the contractor abandons or is unable to complete work the Executive Engineer 

may certify in writing the value of the work done by the contractor towards the completion of 

the contract. Such a certificate shall be final and conclusive against the contractor and he will 

not be paid more than the value of such work as so certified irrespective of the contract rates. 

Clause-9: When the estimate on which a tender is made includes lump sum in respect of 

parts of the work, the contractor shall be entitled for payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for other such item or work, unless the part of the work in question is not in the 

opinion of the Engineer-in-charge capable of measurement in which case the Engineer-in-

charge may pay such lump sum as he may determine to be the value thereof and the 

certificate in writing of the Engineer-in-charge shall be final and conclusive against 

contractor as to the basis upon which payment is to be made in such cases and as the amount 

to be paid. 
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Clause-10: Every month on or before a date to be fixed by the Engineer-in-charge the 

contractor shall if so required, submit a bill for all works executed by him during the pervious 

month and the Engineer-in-charge shall take or cause to be taken all measurement necessary 

for checking the contractor’s bill and adjusting his claim as specifically as possible. If the 

contractor does not contractor …………. Day’s notice in writing measure or depute some one 

to measure such work in the presence of the contractor whose signature on the list of 

measurements shall be sufficient authority to the Engineer-in-charge to draw up a bill based 

on such measurements and any bill so drawn up shall be binding on him and if he attends but 
refuses to sign the list of measurement the matter shall be referred to the immediate superior 

of the Engineer-in-charge whose decision shall 
be binding on the contractor. 

Clause-11: The contractor shall submit all bills on the printed form which will be supplied to 
him at the office of the Engineer-in-charge and all items in such bill. Shall be charged at the 

rates specified in the tender or in the case of any extra work order pursuance of these 
conditions and not mentioned or provided for in the tender at the rates hereinafter provided in 

such work. 

Clause-12: If the specification or estimate or the work provides for the use of any 
specification of materials to be supplied from the Engineer-in-charge store, or if required that 

the contractor shall use certain stores to be provided by the Engineer-in-charge (such 
materials and stores and the prices to be charged there for as herein-after mentioned being so 

far as practicable and for the convenience of the contractor specified in the schedule here to 
annexed but not so as in any way control the meaning or effect of his contract) the contractor 

shall be supplied with which materials and stores as may from time to time be required by 
him for the purposes of the contract and he shall pay for the same as the rates specified in the 

said schedule or if no rates is to specified at cost price as defined in clause 13 thereof.  

 All materials so supplied to the contractor will become by property of the contractor 

but shall not on any account be removed from the site of the work until the whole work is 

certified to be completed by the Executive Engineer except with the written permission of the 

Executive Engineer and shall at all time be open to inspection by the Engineer-in-charge. The 

Executive Engineer shall however have the option to take over any such materials, if unused 

at the time of the completion or termination of the contract at the specified issue rate or the 

current market rate whichever is loss. 

Clause-12: (A) In case where the contractor is himself to supply the materials he must obtain 

the articles required for the construction of the work from the firms with which the Director 

of Industries made arrangements while in the case of materials for supply for which the 

Director of Industries made arrangements while in the case of materials for supply for which 

no such arrangement has been made by the Director of Industries but in respect of which 
officers have in consultation with consuming department prescribed specification the 

materials supplied by the contractor must conform to such specification and or test. 
Clause-12: (B) provided always that the contractor shall not be entitled to any compensation 

for damages caused or loss sustained by him due to late supply of materials of store by the 
Engineer-in-charge for the reasons beyond his control. 

Clause-13: All articles required by the contractor for the construction of the work and which 

the contractor is to supply himself, shall be obtained by the contractor from the firms with 

which the Director of Industries has made arrangements and if for the supply of any articles 

no such arrangements have been made, any such articles supplied by the contractor shall 

confirm to such specifications and/or tests if any, as may be prescribed by the Director of 

Industries in consultation with the consuming department. 
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Clause- 14: The contractor shall obtain from the stores of the Engineer-in-charge all such 

imported stores of materials as may be required in any considerable quantity for the work or 

any part thereof or for making up articles required thereof or in connections therewith the 

value of such stores and as may be supplied to the contractor by the Engineer-in-charge will 

be debited to the contractor in his account at the rates shown in the schedule attached to the 

contract and if they are not entered in the schedule they will be debited at the cost price, 

which for the purpose of this contract shall include the cost of carriage and all other expenses 

what so over which shall have been incurred in obtaining delivery of the same at the stores 
aforesaid. The Executive Engineer may issue materials to a contractor from existing stock if 

asked for. Any excess of those in the Schedule of consumption in such cases the price 
charged will be stock issue rate or market rate whichever is greater. 

Clause-15: The contractor shall execute the whole or every part of the work in the most 

substantial and workman like manner and in every respect in strict accordance with the 

specification both as regards materials and otherwise. The contractor shall also conform 

exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the 

work signed by the Engineer-in-charge and lodged in his office and the contractor shall be 

allowed to inspect the same during office hours and may at his own expenses have copies of 

the specification and of all such designs, drawings and instructions as aforesaid, made for his 

own use. 

Clause-16: The Engineer-in-charge shall have power to make such alteration in or additions 

to the original, specifications, drawings, designs and instructions as may appear to him to be 

necessary or advisable during the progress of the work, and the contractor shall be bound to 

carry out the work in accordance with any instructions which may be given to him in writing 

signed by the Engineer-incharge and such alterations shall not Invalidate the contract and any 

additional work which the contractor may be so directed to do shall be carried out by the 

contractor on the same conditions in all respect on which the agreed to do the main work. The 

time for the completion of the work shall be extended in the proportion that additional work 

was to the original contract work and the certificate of the Engineer-in-charge shall be 

conclusive as to such proportion. If the additional work includes any item for which no rate is 

specified hereunder, the contractor shall not begin such work until a rate in respect of such 

work has been settled by mutual agreement between him and the Engineer-in-charge with the 

approval of the officer accepting the contract and if they are unable to agree upon a date 

within two weeks from the date when the contractor received the order. The Engineer-in-

charge may by notice in writing cancel the order for such work and carry it out in such 

manner as he may think best. In the event of disputes the decision of the Superintending 

Engineer shall be final and binding on the contractor. 
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Clause-17: The Executive Engineer acting on the written order of his immediate superior, 

may at any time by notice in writing to the contractor either stop the work altogether or 

reduced or cut it down. If the work is stopped altogether, the contractor will only be paid for 

the work done and expenses legitimately incurred by him on or preparation for the execution 

of the work up to the date on which such notice is received by him. Such expenses shall be 

assessed by the Executive Engineer, whose decision shall be final and binding on the 

contractor. If the work is cut down the contractor will be paid for the work as so cut down but 

in neither case will be paid any compensation whatever for the loss of profit which he might 
have made if he has been allowed to complete all the work included in the tender. 

Clause-18: If the Engineer-in-charge is satisfied that the construction of any part of the work 
is faulty or that material used in the same are inferior to those for which the specification 

provides or they any materials or articles may have been passes, certified or paid for serve the 
contractor with notice in writing specifying the work materials or articles of which he 

complains and requiring the contractor to remove such defects or to replace such materials or 
articles within a specified period of time.  

 If the contractor fails to comply, in all respect with the requirements of any such 

notice within ten days after the expiration of the period specified in that notice, the Engineer-
in-charge may himself remedy such defects or as the case may be replace such materials or 

articles and the contractor shall pay all expenses incurred by the Engineer-in-charge in doing 
so and the certificate in writing of the Engineer-in-charge as to the amount of any such 

expenses shall be final and binding upon the contractor . 
Clause-18: (A) Government shall have the right to accept at reduced ratesubstandard or 

defective work and to cause and audit any technical examinationof work and running and 
final bills of the contractor, including all supportingvouchers abstract etc. to be made before 

or after the payment of the final bills andif as a result of such acceptance of substandard or 

defective work audit andtechnical examination, any sum is found to have been overpaid in 

respect of anywork done by the contractor under the contract or any work claimed to have 

beendone by him under the contract but found not to have been actually executed 

thecontractor shall be liable to refund the amount of the over payment and it shall belawful 

for the Government to recover the same from him in the manner prescribedin clause 1 above 

or any other manner legally permissible and if it is found that 

the contractor was paid less than what was due to him under the contract inrespect of any 

work executed by him under it the amount of such under paymentmay be duly paid by the 

Government to the contract. 

 Provided that the sub-standard or defective work accepted is notconsidered to be 

seriously defective by the Engineer-in-charge and the rate of thework accepted is suitably 

reduced by him to compensate to Government and such eduction will be binding on the 
contractor. 

Clause-19: All works under or in the course of extension or executed in pursuance of the 
contract shall at all time be open for inspection and supervision by Engineer-in-charge and 

his subordinates and the contractor shall at all time during the usual working hours and on 
any other occasion of which he shall have had reasonable notice, either himself be present to 

receive orders and instructions or have responsible agent duly accredited in writing present 
for that purpose order 

given to any such agent have the same effect as given to the contractor himself. 

Clause-19: (A) No labour below the age of 14 years shall be employed on the work. 

Clause-19: (B) The contractor shall pay to his laborers as fair wage. 

Clause-19: (C) The contractor before he commence the work shall (a) post in a conspicuous 

place on the work a notice giving the rates of wages which have been certified as fair by the 

executive Engineer, and (b) send a copy of the notice to the Executive Engineer. 
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Clause-19: (D) The contractor shall be bound and shall be responsible to comply with 

theprovisions of the labour laws in force in the State of Uttar Pradesh including the Minimum 

wages. Act or any enactment in supervision, extension or modification thereof which may be 

passed at any time or from time to time by a  competent legislative body and may have 

affection in State of Uttar Pradesh and the Rules and Regulations made there under or any 

amendments or modification thereof for the time being in force. All expenses in connection 

with the compliance of such laws and rules shall be borne by the contractor, and thecontractor 

shall neither demand nor claim nor shall be entitled to any additional payment for the reason 
that he failed to take into accounts any such expenses in his tender or that any subsequent 

amendments in such laws or rules have changed the basis on which he worked out such 
expenses his tender. 

 In every case in which by virtue of the provisions of the labour laws in force in the 
State of Uttar Pradesh and the rules and regulations made there under the Government is 

obliged to pay any sum in the execution of the work Government will recover from the 
contractor the amount so paid and without prejudice to the other rights of the Government. 

The Government shall be at liberty to recover such amount or any part thereof by deducting it 

either from the security money deposited by the contractor or any sum to his credit under 
Clause I of this conditions or from any other sum due by Government to the contractor 

whether under this contract or otherwise. 
Clause-19: (E) The contractor shall engage labour for the work through the nearest 

Employment Exchange. 
Clause-19: (F) The contractor will request the Employment Exchange to provide him labour 

on wages to be mentioned by him which shall not be less than the fair wages for the locality 
of the work to be fixed by the Superintending Engineer in consultation with the District 

Magistrate concerned. He will also specify the period of the supply of the labour which shall 

not be less than a week from the date of contractor’s request for labour at the Employment 

Exchange. If the Employment Exchange fails to supply labour within the specified period the 

contractor will have option to engage labour from other sources. 

CONTRATOR         ENGINEER 

 

Clause-19: (G) The labour employed through Exchange will be kept at par sith and shall 

have no preference over the labour engaged by the contractor privately as regards their 

transport, wages, accommodation, working hours and amenities. The contractor will have the 

option to dispense with the labour without any reference to the Exchange when such labour is 

not required for the work and when he is not satisfied with it, but he will give due 

information of the labour to the Exchange. 

Clause-20: In order that the work may be measured and the correct dimensions thereof taken, 
the contractor shall not cover up any of the same or otherwise place it beyond the reach of 

measurement until he has either obtained the consent inwriting of Engineer-in-charge of his 
subordinate in-Charge of the work or until hehas given to the Engineer-in-charge or to such 

subordinate five days notice in writing that the work is ready for measurement. If the 
contractor covers up anywork or place it beyond of the measurement without such consent 

and before the 
expiration of the period of such notice, the contractor shall either as he may elect strip such 

work at his own expenses is order that it may be measured or shall forfeit the price of such 

work and of the materials used in its constructions. 

Clause-21: All work to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer –in-charge for the time being who; 

shall be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried on . 
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Clause-22: Except where otherwise specified in the contract the decision of the 

………….Engineer for the time being shall be final, conclusive and binding on all parties to 

the contract up on all questions relating to the meaning of the specifications, designs, 

drawings and instructions herein before mentioned. The decision of such Engineer as to the 

quality of workmanship or materials used on the work or as to any other question claim right 

matter or thing whatsoever in anyway arising out of or relating to the contract designs or 

drawings, specifications, estimates, instructions, order, or these conditions or otherwise 

concerning the work or after the completion or abandonment of the contract by the 
contractor, shall also be final conclusive and binding on the contract. 

Clause-23: If the contractor, or his work people, or servant shall break deface, injure or 
destroy any part of a building on or in which they may be working or any building, road, 

fence enclosure or grass land or cultivated ground continuousto the premises on which, the 
work or any part of it is being executed or if anydamage shall happen to the work while in 

progress from any cause due to the negligence of responsibility, the decision of the Executive 
Engineer shall be final and the contractor shall at his own expense make good such damage 

or in default the Engineer-in-charge may cause the same to be made good and the contractor 

shall pay any expenses so incurred and the certificate of the Engineer-in-charge asto the 
amount of such expenses shall be final and binding on the contractor. 

Clause-24: The contractor shall supply at his own cost all materials except such special 

material, if any, as may in accordance with the contract be supplied from the Engineer-in-

charge’s stores, plant, tools, appliances, implements, ladders, cordace, tackle scaffolding and 

temporary works requisite for the proper execution of the work, whether original altered or 

substituted and whether 

included in the specifications or other documents forming part of the contractor or referred to 

in these conditions or not which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in-charge as to any matter as to which under these 

conditions he is entitled to be satisfied or which he is entitled to require, and shall pay for the 

carriage of all such things to and from the work. The contractor shall also supply without 

charge workman with the 

means and materials necessary for the purpose of setting out work, and for counting weighing 

and assisting in the measurement or examination of the work.or material at any time. If the 

contractor fails to do so the same may be provided by the Engineer-in-charge and the 

contractor shall pay the cost of the same as certified by the Engineer-in-charge, whose 

certificate shall be final. The contractor shall also provide all necessary fencing and lights 

required to protectthe public from accident and shall bear the expenses of defense of every 

suit, action or other proceeding of law that may be brought up by any person for injury 

sustained owing to the neglect to the above precautions and shall also pay any damages and 

costs which may with the consent of the contractor be paid to compromise any claim by any 

such person. 
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Clause-25: The contractor shall not employ female labour in the execution work or any part 

thereof within the limits of a cantonment. 

Clause-26: The contractor shall not assign or sublet the contract without the written 

permission of the……………..Engineer and if the contractor does or attempts so to doe or 

becomes insolvent or commences any insolvency proceedings or makes attempts to make any 

composition with his creditors or if he or any of his servants or agents either directly or 

indirectly, gives, offers or promises any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise to any public officer or person in the employ of 
Government in any way relating to his office or employment or if any such officer or person 

shall become in any way directly or indirectly interested in the Government 
the………….Engineer thereupon by notice in writing rescind the contract and the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
the Government and the same consequences shall ensure as if the contract had been rescinded 

under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid 
any work thereof actually performed under the contract. 

Clause-27: Any sum payable by the contractor as compensation under any of these 

conditions shall be deemed to be reasonable compensation for the Act or default in respect of 

which the same becomes payable without proof of the actual amount of damages or loss 

sustained. 

 

 

 

Clause-28: In the case of a tender by partners, contractor shall State the name of the member 

of the firm and shall notify to the Engineer-in-charge any change in the constitution of the 

firm as soon as such change occurs. 

Clause-29: In the case of any work for which there is no such specification as is mentioned 

in rule I, such work shall be carried out in accordance with distinct specification and if there 

is no distinct specification, the work shall be carried out in all respect in accordance with 

instructions and requirements of the Engineer-incharge. 

Clause-30: In these conditions unless there is something in the subject or context repugnant 

to such on interpretation, the expression works ‘work’ mean the work to be done or executed 
under the contract whether such work is permanent or temporary and whether it is original, 

altered, substituted, or additional. 
Clause-31: The additions and deductions on account of percentage referred to at page 3 of 

the accepted tender, will be calculated on the gross and not on the net amount of the bills for 
the work done. 
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Clause-32: (1) In every case in which by virtue of the provisions of section 12 sub-section 

(1) of the workman’s compensation Act 1932 Govt. is obliged to pay compensation to a 

workman employed by the contractor or any Sub-contractor from him in the execution of the 

work Government will recover from the contractor the amount of the compensation so paid 

and without prejudice to the rights of the Government under section 12 Sub-section (2) of the 

said Act Government shall be at liberty to recover such amount or any part thereof by 

deducting it either from the security amount deposited by the contractor or his credit under 

clause 1 of these conditions or from any other sum due by Government to the contractor 
whether under this contractor or otherwise. 

 (2) Government shall not be bound to contest any claim made against it under section-
12, sub-section (i) of the said Act, except on the written request of the contractor and upon 

his giving to Government full security for all costs for which Government might become 
liable in consequence of contesting the claim. 

Clause-33: Not with standing any thing still indicated in the aforesaid clause the Government 
shall have power to retain any sum due to the contractor (s) and set off all claims against him 

(them) whether arising out of the particulars contract or out of any other transaction or 

contract held by him (them) alone or in partnership with others. 
Clause-34: All disputes in respect of the contract arising detween contractor and the 

department contractor and the department will be put up to the Superintending Engineer 
________ and his decision shall be final and legally binding on both parties. 

Clause-35: Quantities are liable for variations on either side without entitling the contractor 
to compensation on this account. 

Clause-36: Contractor shall himself make proper living accommodation, water and sanitary 
arrangement etc. for labours which ordinarily should be arranged through Employment 

Exchange, will give preference to Ex-serviceman. He will have to remove and undesirable 

labour if ordered by the department. 

Clause-37: Claims not referred within 48 hours of occurrence are liable to be rejected. 

Clause-38: No extra payment shall be made to the contractor for making profiles and 

namunas in connection with the execution of the work (as per G.O. no. 355/13b/66/XXIII-IB 

IT dated 22.6.1966). 

Clause-39: During the course of construction if any emergency is caused due to any clause of 

claims of works, the contractor shall send a registered notice to the Executive Engineer-in-

charge within a fortnight of the origin of the claim. If he fails to do so or if he postpones 

submission of such claims till completion of the work he will be entitled to no compensation. 

Clause-40: The contractor shall not influence or direct labour borne on the Muster Roll or by 

any other contractor, by paying higher wages or providing extra facilities without the 

permission of the Executive Engineer, and if he does so contrary to the above, he will be 

responsible for the loss or damages caused or claim by other parties and the decision of the 

Executive Engineer as to the amount of such damages shall be final and binding on both the 

parties. 
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Clause-41: This agreement is subject to the standard specifications. The clearance of site 

shall be done by the contractor at his own expenses. 

Clause-42: Income tax at the rate of 2% shall be deducted from the bill in terms of sub-

section (i) of section 194 © of Income Tax Act. XVI of 1972. 

Clause-43: FOR FAMILY PLANNING PURPOSES IN CONTRACT; The contractor agrees 

to persuade all his labour and other employees, including casual labour employed by him to 

adopt family planning techniques (including vasectomy and tube Tony on Lines with policies 

and programme announced by the State Government from time to time in relation to the State 

Government in so far as may be applicable and to furnish to Engineer-in-charge monthly 

report in this behalf. as per G. O. No. 5032/76-23/C-3/1975-76 dated 8 Sept. 1976 

Clause-44: Thirty percent of the payment due to contractor may be made in the form of 

grains which shall be made available to him from any of the godowns of F.C.I. The grains at 

the rates made available to contractor shall have to be the contractor as prescribed by the 

Government. 
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Schedule showing (approximate) material to be supplied from the public 

works stores for works contracted to be executed and the rates at which 

they are to be charged for vide clause 12 of conditions. 
Particulars Rates which the materials will be charged 

to the contractor 

Place of delivery  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Unit Rs. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

P.  

 
 
 

Sig. of Contractor  Sig. of Sub-Divisional-Officer  Executive Engineer 
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AGREEMENT (F-1) 
 THIS AGREEMENT made the ………………….......................day of 

………….200… between…………………………………………………………………....... 

( herein after called the Employer) of the one part and …………………………. 

………………………………………………(herein after called the Contractor of the other 

part). 

 The Employer has accepted a tender by the Contractor for completion of such works 

related to tender notice No…………………………………………... NOW THIS 

AGREEMENT WITNESSES as follows: 
11. In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract herein after referred to.  
12. The following documents shall be deemed to from and be read and construed as part of 

this Agreement: 
(a) The said Tender Notice, 

(b) Technical Specifications, 
(c) General Conditions of Contract (Local Competitive Bidding), 

(d) I.D. Form No. 111, 

(e) I.D. Form NO. 112 with bill of quantity & F-2, 

(f) The schedules; Specification Drawing or Special conditions of contract (if any), 

(g) The letters exchanged between the Employer and the Contractor after receipt of 

the tender but before award of the Contract,  

(h) Any and all addends or modifications to be above, and  

(i) Letter of Acceptance of Tender. 

13. In consideration of the payments to be made by the Employer to the Contractor as herein 

after mentioned the Contractor here by convenients with the Employer to complete work 

in conformity in all respects with the provisions of the Contract. 

14. 10 percent security shall be released after 100 hours satisfactory running of the 

machine/working of the component or part repaired or elapse of 3 months which is 

earlier.  
15. If the contractor fails to complete as aforesaid the said works by the time fixed in this 

Agreement for completion, the Governor may deduct from the sum found to be payable 
under this Agreement or the balance of the sum then unpaid the sum of @ 0.25% for 

every day or a maximum of 10% of the value of Agreement. That shall elapse between 
the day fixed for completion. 

IN WITNESS where of the parties have herein to set their respective bends and seals 

the day and year above written. 

Signed and Sealed & Delivered by:  

…….………………(for Contractor) 
In the capacity of…………………… on 

behalf of …………………………. In the 
presence of:  

……………………………………… 
………………………………………  

Signed and Sealed & Delivered by:  

…….………………(for Employer) 
In the capacity of…………………… on 

behalf of …………………………. In the 
presence of:  

……………………………………… 
……………………………………… 
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GENERAL CONDITION: 

29) The following conditions are in addition to those provide in I.D. Form No. 111 and 

No. 112. If any contradiction of these conditions with those existing in I.D. Form 111 

and Form 112 comes to notice, the condition given in I.D. Form 111 and Form 112 

will prevail. 

30) The tenders should remain valid for consideration for three months from the date of 

opening the tender. 

31) The Executive Engineer or other accepting authority reserves the right to accept or 
reject any or all the tenders without assigning any reason or to distribute the work 

among the two or more than two tenderers. 
32) The tenderer shall have to mention clearly in the given Performa the details of his 

relatives employed in the irrigation department. In the absence of information tender 
are liable to be rejected and if the information submitted detected to be wrong at any 

stage after the agreement is executed the agreement will become liable to terminate 
and security liable to forfeited to government.  

33) The successful tenderer shall have to deposit security @ 10% of the estimate cost of 

work (Including earnest money) within one week of the receipt of the acceptance 
letter failing which the earnest money may be forfeited to government and acceptance 

withdrawn. Pea gravel not confirming to the given specification will be rejected and 
will have to be remove from the site of the stores by the contractor at his own cost 

failing which it will be disposed off the Engineer-In-Charge at the cost and account of 
the contractor. Expenses on this account including the rent of land as certified by the 

Engineer in charge shall be final and binding on the contractor and will be recovered 
from him.  

34) The contractor must write his complete address in his tender. All communication sent 

by registered post or sent through the departmental staff at the given address will be 

deemed to have been served on him even if the same is received back undelivered. 

The contractor must make his own arrangement properly to receive all 

communication at his end.  

35) The rate quoted by the contractor shall be the rate for finished item of work and for 

proper completion of each item of work given in this tender in accordance with all the 

detailed conditions specification, condition given in I.D. Form 111 and 112 and tender 

notice etc. which must be seen in the office by the contractor before submitting his 

tender, as all these will part of contract.  

36) The successful contractor will have to pay stamp duty for execution of agreement 

(contract bond) and therefore he will furnish necessary stamps for this purpose. The 

value of stamps shall be calculated on the amount of his “Security” deposit. 
37) No claim shall be admissible due to fluctuation in market rate of labour and material.  

(a) The amount of security deposit has been specified under clause 1 of I.D. Form 
111, stamp Duty @ 7/- (Seven) or Rs. 70/- per thousand or security deposit in 

Form of F.D.R. any Nationalized bank or the saving bank pass book or 
national Saving Certificated duly pledged to the Executive Engineer. Tube 

well Construction Division. 
 

38) COMMENCEMENT OF WORK: The order to commence with the work should be 

obtained in writing from the accepting authority by the contractor without the written 

order the contractor shall not enter upon or commence any portion of work. 
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39) QUANTITIES LIABLE TO VARIATION: The quantities shown in the tender are 

liable to variation on either side without entitling the contractor to any compensation 

on this account. No. claim shall be made by the contract against the Government for 

any variation therein. The variation upto 20% against the individual item or sub item 

of contract may be sanctioned by the authority accepting the agreement, variation 

acceding 20% shall be submitted to next higher authority for sanction giving full 

justification.  
40) Deduction of 20% Income Tax at source shall be made from all payment made to the 

contractor in accordance with the rules and order in force. This deduction shall be 
made on gross amount of payment and not net payment to the contractor.  

41) ACCEPTANCE OF SUBSTANDARD WORK AND CAUSING TECHNICAL 
EXAMINATION OF WORK: Government shall have the right to accept at reduced 

rate sub-standard or defective work and to cause an audit and technical examination 
of the works and the running and final bills of the contractor including all supporting 

vouchers abstracts etc. to be made before or after the payment of the final bills and if 

a result of such acceptance of such substandard or defective work, audit and technical 
examination any sum is found to have been over paid in respect of any work done by 

the contractor under the contract or any work claimed to have been done by him under 
the contract but found not have been actually executed the contractor shall be liable to 

refund the amount of the over payment and it shall be lawful for government to 
recover the same from him in the manner prescribed in clause I above (I.D. Form NO. 

111) or in any other manner legally permissible and if it is found that the contractor 
was paid less than that was due to him under the contract in respect of any work 

executed by him under it, the amount of such payment may be dully paid by 

government to the contractor. Provided that the substandard of defective work 

accepted is not considered to the seriously defective by the Engineer in charge and the 

rate of the work to accepted is suitably reduced by him to compensate the government 

and such reduction is binding on the contractor.  

42) In the event of a tender being rejected, the earnest money shall be returned to tenderer 

on receipt of this application after observing due formalities. 

 

 

Signature of contractor…………………………. 

Name of contractor ……………………………. 

Father’s Name ………………………………… 

Complete address of contractor  
…………………………………………………. 

…………………………………………………. 
…………………………………………………. 
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SPECIAL CONDITIONS FOR SUPPLY OF PEA-GRAVEL: 

15) The pea gravel should be free from dust and other organic compounds and should 

be as per irrigation Department’s specifications. The submission of a tender by a 

tenderer implies that he has acquainted himself with U.P.I.D. standard 

specification. 

16) The rate should be offered including royalties, octroi, income tax duties carriage, 

handling, loading, unloading and stacking at store site. Rates offered should be 

considering all the above aspects complete for supply at the site of stores which 
may be inspected be the tenderers before offering their rates. The trade tax should 

quoted separately as admissible against form 3-D and tenderers must be registered 
with Trade Deptt. Form 3-D shall be issued by the Deptt. Registration number of 

sales Tax must be quoted in tender.  
17) The rates should be given in figures as well as in words and in the event of 

difference between the two rates, lower rate will be considered as tendered rate. 
Rates are to be quoted for per cubic meter" of pea gravel. Any change in this unit 

will not be accepted.  

18) The pea-gravel will be measured when it is of proper specification free of dust and 
other organic compound and also properly stacked at the site of the store. 

19) Pea gravel of Lal Kuwan origin and that too carried by trucks will be accepted.  
20) Tolerance in size of pea gravel will be allowed as under:- Over size of pea gravel 

to the extent of 5% of the agreed quantity and under size pea gravel to the extent 
of 5% of the agreed quantity without any reduction in the agreed rates. The 

tolerance will be ascertained by sample checking by the Executive Engineer or 
Engineer in charge by employing standard method. 

21) Pea gravel not confirming to the given specification will be rejected and will have 

to remove from the site of the stores by the contractor at his own cost failing it 

will be disposed off by the Engineer-In-Charge at the cost and account of the 

contractor. Expenses on this account including the rent of lands as certified by the 

engineer-in-charge shall be final and binding on the contractor and will be 

recovered from him. 

 

 

Signature of contractor…………………………. 

Name of contractor ……………………………. 

Father’s Name ………………………………… 

Complete address of contractor  

…………………………………………………. 

…………………………………………………. 

…………………………………………………. 
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TECHNICAL SPECIFICATION OF CONTRACT 

 

GENERAL:  

 

19. All works shall be carried out in accordance with U.P. Irrigation Department. 

Detailed specification published under the orders of Chief Engineer, Irrigation 

Department, U.P., Except in so far as they may be mortified or supplemented by 

the specification mentioned herein. In case there is any inconsistency between the 
two, the specifications mentioned herein shall prevail. Specification number 

quoted herein refer to those given in the above mentioned book. In case the 
specifications of any is not given either in U.P.I.D. Detailed Specification of the 

specifications mentioned herein, the work shall be carried out in all respects in 
accordance with the instructions of the Engineer-In-Charge given from time to 

time.  
20. The contractor shall not do any work other than that mentioned in the agreement 

without the written orders of the Engineer-In-Charge no claim, whatsoever, shall 

be entertained for any unauthorized work. 
21. No claim shall be entertained by the Government in respect of any theft loss or 

damage due to accident occurring for any reason whatsoever. The contractor shall 
be responsible for the safety of the materials issued to him for the work. 

22. No claim shall be entertained for the idle labour for any reason whatsoever. 
23. Claims for ant causes whatsoever shall be preferred in writing by the contract to 

the Engineer-In-Charge within seven days of occurrence of the event due to which 
the claim is preferred. In case of prolonged cause of such claim, the contractor 

shall submit daily report with full particulars to the Engineer-In-Charge. Claims 

received late shall be liable to be rejected. 

24. If subsequent to the submission of his tender the tenderer amounts, after or 

modified the contents of his tender, which are not acceptable to the Govt. tenderer 

shall for the purpose of the aforesaid condition, be deemed to have with drawn his 

proposal and the earnest money deposited by him may be forfeited. 

25. The Engineer-In-Charge shall have the right to take possession of or use any 

completed part of work. Such possession of use shall not be deemed as taking 

over any work not completed in accordance with the contract. 

26. All the work during the progress and after the completion may be subject to 

technical audit. Any defects of materials or workmanship discovered during such 

audit and established as such shall be rectified by the contractor at his won cost, 

any recoveries or reduction in rates, considered necessary shall be made from the 
contractor even if the work has been accepted by the Engineer-In-Charge from the 

subsequent bills or securities of the contractor. 
27. No claim for interest or damages will be entertained by the Government with 

respect to any money or balance which may be lying with the Government or may 
become due owing to any dispute, difference or misunderstanding between the 

Engineer-In-Charge on the one hand and the contractor on the other hand or with 
respect to any delay on the part of the Engineer-In-Charge making periodical or 

final payment or in any other respect whatsoever. 
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lacaf/k;ksa ds laca/k esa ?kks"k.kk&i= 
 

Jh@eSllZ------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------izekf.kr 

djrk gWw fd esjk dksbZ fudV laca/kh--------------------------------------------

flapkbZ foHkkx esa vFkok bl [k.M es dk;Zjr ugha gSaAa  

 

 

       QeZ ds vf/kd`r@izfrfuf/k@ 
       Bsdsnkj ds gLrk{kj 

          uke&---------------------------- 
         iwjk irk&---------------------
           ------------------------------------ 
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UNDERTAKING FORM 
(on Rs. 100.00 stamp paper only) 

Tender invited by: Executive Engineer 

   Tube well Construction Division 

   Moradabad  

Tender for: 

Tender notice No. & Date: 

Name of Tenderer: 

 In consideration of the Government of Uttar Pradesh having treated the tenderer to be 

an eligible person whose tender may be considered, the tender hear-by agrees to the condition 

that the proposal in response to the above invitation shall not be withdrawn with-in three 

months  from the date of opening of the tender .Also to the condition that if there  after the 

tendered  does withdraw his proposal within said period, the earnest money deposited by him 

may be forfeited to the Governor of Uttar Pradesh at the consideration  of later.  

          Dated 
 
 

Signature of Contractor  

Revenue Stamp 

 

Witness 

1- 

 

 

2- 
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i{kikr jfgr 
izs"kd] 
  vf/k'kklh vfHk;Urk 
  uydwi fuekZ.k [k.M] eqjknkcknA 
 

izsf"kr] 
  eSllZ------------------------------------------------------------------------ 
  --------------------------------------------------------------------------------- 
i=kad%&   @ufu[keq@VsUMj] fnukad%  eqjknkckn%      ]2008 
  

fo"k;%& ------------------------------------------------------------------------------------- 
egksn;] 
   vkidks lwfpr fd;k tkrk gS fd mijksDr dk;Z gsrq vki }kjk nh 

x;h fufonk fnukad----------------------- fuEu gLrk{kjdrkZ }kjk jkT;iky mRrj izns'k dh 

vksj ls Lohd`r dj yh x;h gSA vkils vuqjks/k gS fd vuqcU/k dh 'krksZ ds vuqlkj 

vuqcU/k ij gLrk{kj djus ds fy;s fnukad----------------------- rd fdlh Hkh dk;Z fnol esa 

dk;kZy; le; esas mifLFkr gksus dk d"V djsaA  

   fu/kkZfjr frfFk rd vuqcU/k ij gLrk{kj u djus dh n'kk esa ;g 

le>k tk;sxk dh vki mDr dk;Z djus ds bPNqd ugh gS vkSj ,slh n'kk esa vkids 

}kjk izsf"kr vfxze /kujkf'k vFkok vU; ns; /kujkf'k esa ls tks Hkh foHkkx ds ikl 

gksxh tCr dj yh tk;sxh] rFkk mDr fufonk dh Lohd`fr okil ys yh tk;sxhA 

   vuqcU/k ij gLrk{kj djrs le; :0--------------------------------------------

dh tujy LVkEi] LVkEi 'kqYd rFkk :0--------------------------------------------------------------- dh 

tekur /kujkf'k tks fd vf/k'kklh vfHk;Urk] uydwi fuekZ.k [k.M] eqjknkckn ds uke 

cU/kd gks dks vuqcU/k ds le; izLrqr djsaA 

      Hkonh; 

 
      ¼vf/k'kklh vfHk;Urk½ 

      uydwi fuekZ.k [k.M] eqjknkckn 
i=kad%&    @ufu[keq@rfnukad%& 
 

  izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"kr %& 
 

1& v/kh{k.k vfHk;Urk] uydwi e.My] eqjknkcknA 
2& lgk;d vfHk;Urk--------------- uydwi fuekZ.k mi[k.M] izFke@f}rh;@r`rh;] 
 eqjknkckn@fctukSjA 
3& vfrfjDr izfrfyfi ewy vuqcU/k gsrqA 
 

      ¼vf/k'kklh vfHk;Urk½ 
      uydwi fuekZ.k [k.M] eqjknkckn 
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i{kikr jfgr 
 

dk;kZy; vf/k'kklh vfHk;Urk 
uydwi fuekZ.k [k.M] eqjknkckn 

i=kad%&   @u0fu0[k0eq0@vuqcU/k]fnukad%eqjknkckn%   ]2008 

fo"k;%& vuqcU/k dk iathdj.kA 

eSllZ------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------- 
  

 bl dk;kZy; dh fufonk lwpuk la[;k -------------------------------

ds Øe esa fnukad----------------------------dks vki }kjk v/kksgLrk{kjdrkZ 

ds lkFk dk;Z lekiu gsrq d`r vuqcU/k dh vuqcU/k       

l[a;k----------------------ds :i esa iathd`r dj fy;k gSA dk;Z vkjEHk 

djus dh frfFk -----------------------------------------rFkk dk;Z lekiu djus 

dh frfFk-----------------------------------gSA d`i;k dk;Z vuqcU/k ds 'krkZs 

ds vuqlkj fuEukfdar voj vfHk;Urk dh ns[k js[k esa lEikfnr 

djk;saA 
 

  vuqcU/k dh izfr ì"B la[;k&1 ls ----------- rd vkids 

fjdkMZ gsrq layXu gSA 

layXud%& mijksDrkuqlkjA] 

 
     ¼vf/k'kklh vfHk;Urk½ 

     uydwi fuekZ.k [k.M] eqjknkckn 
i=kad%&    @ufu[keq@rfnukad%& 
 

 izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq 
 vuqcU/k dh izfr ds lkFk izsf"kr gS %& 
 

1& lgk;d vfHk;Urk-------------------uydwi fuekZ.k mi[k.M] 
 eqwjknkckn@fctukSjA 
2& Jh--------------------------------------------------------------------------voj vfHk;Urk] 
 uydwi fuekZ.k mi[k.M] eqjknkckn@fctukSjA d`i;k dk;Z 
 vuqcU/k  dh 'krksZ ds vuq:i gh djk;k tkuk lqfuf'pr djsaA 
 
 
             

      ¼vf/k'kklh vfHk;Urk½ 
     uydwi fuekZ.k [k.M] eqjknkckn
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Drawing/X-section 

2-0 ,e0,e0 ls 3-5 ,e0,e0 eki dh 
ctjh dh d¨bZ MªkbaXk ugh g¨rhA  
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I.D.FORM NO-112 

IRRIGATION DEPARTMENT Uttar Pradesh 
_____________________________Division ____________________________Sub-Division 

ITEM OF PERCENTAGE RATE 

TENDER OF CONTRACTORS  

Name of work         ykV&4 

Name of Contractor 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE CONTRACTORS 

 All work purposed for execution by contract will be notified in form of  invitation 

to tender pasted on a board hung up in the office of, and signed of the Executive Engineer. 

 This form will state the work to be carried out, as well as the date for submitting 

and opening tenders, and the time allowed for carrying out the works also the amount of 

earnest money to be deposited with the tender, and amount to the security deposited by the 

successful tender and the percentages, if any, to be deducted from bills-This set of contract 

documents consisting of copies of drawing and details of the proposed work specifications, 

schedule of quantities of various items of work and a form of the printed conditions of 

contract together with the form of tender to be used, signed for the purposes of 

identification.by the Executive Engineer and approved by the authority competent to make 

the contract shall be available for public inspection at the office of the Executive Engineer 

during the office hours. 

2- In the event of the tender being Submitted by a firm, it must de signed separately 

by each member thereof, or, in the event of the absence of any partner it must be signed on 

his behalf by a person holding a power of attornery authorizing him to do so. 

3- Receipt for payments made on account of work when executed by a firm must 

also be signed by the several partners, except where the contractors are described in their 

tender as a firm in which case the receipt must be signed in the name of the firm by one of the 

partners or by some other persons having authority to give effectual receipts for the firm.  

4- Any contractor who submits a tender shall fill up the prescribed form of tender 

striking out the alternative offer on page 3 of the form not applicable to the case. Tenders 

which propose any alternation in the work specified in the form of notice inviting tender or in 

the time allowed for carrying out the work or which contain any other conditions of any sort, 

or are not filled up in English or not accompanied by the deposit of earnest money notified, 

will be liable to rejection Tenders shall have the name of the work to which they refer written 

outside the envelope. 
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5-(i) The Executive Engineer or his duly authorized assistant will open tender in the 

presence of any intending contractors who may be present at the time and will enter the 

amount of several tenders in a comparative statement in a suitable form. In the event of a 

tender being accepted, a receipt for the earnest money forwarded herewith shall thereupon be 

given the to the contractor who shall thereupon for the purpose of identification, sign copies 

of the specification and her documents mentioned in rule 1, in the event of a tender being 

rejected thee earnest money forwarded with such unaccepted tender shall thereupon be 

returned to the contractor making the same.  

   (ii) when tender are received by the Sub-Divisional Officer he will open and deal with 

them in the manner specified above and will submit them to the Executive Engineer for 

orders. The earenst money in currency notes shall be credited in the cash-book and paid into 

the treasury, a raceipt in account form o. 3 being given to the party tendering if earnest 

money is preferred in any of  the securities specified in rule 9, it shall be entered in the 

register of securities accounts forms 85 and 86 earnest money received in currency notes shall 

be returned to unsuccessful tenders as soon as their tenders are rejected the usual stamp 

receipt being taken.  

6- The accepting authority shall have the right of rejecting all or any of the tenders, 

7- The receipt of accountant or a clerk for the earnest money paid by the contractor 

will not be considered as any acknowledgment of payment to the Executive Engineer and the 

contractor shall be responsible for seeing that the procures a receipt signed by the Executive 

Engineer   . 

8- The memorandum of work tendered for shall be filled in and completed in the 

office of Executive Engineer before the tender form is issued.  

9- The amount of the earnest money should ordinarily be. 

(a) When the amount of the tender dose not exceed    Rs. 2000-50 
(b) When exceeding Rs. 2000 and not exceeding    Rs. 5000-100 

(c) When exceeding Rs. 5000 and not exceeding    Rs. 10000-200 
(d)  for each additional Rs. 5000 or portion of a further sum of  Rs. 5000-100 

 Such earnest money shall be deposited be the contractor in Government treasury 

or Sub-treasury as laid down in paragraphs 340 (b) (1), 344 and 345 (b) of the financial 

handbook, volume V, part-1 Account Rules and the receipted treasury challan attached to the 

tender. 

NOTE:- The officer callling for tender may, in special cases where it would be in 

convenient for tenderes to deposit money into Government treasury, relax the rule and permit 

contractors to desposit earnest money with him in cash or currency notes up to a limit of Rs. 

100 instead of into a treasury, Such deposits should be treated as public works department 

deposit.  
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TENDER FOR WORKS. 

"I" or "We"  Hereby tender for the execution for the Governor of Uttar Pradesh of the 
work specified in the under written memorandum with in the time specified 

in each memorandum at the rate specified therein and in accordance in all 

respects with the specification, designs drawing and instructions, in writing 

reffeted  to in rule. I hereof and in clause 2 of the condition of contract and 

with such materials as are provided for by and in all other respect in 

accordance with such conditions so for as applicable.  

MEMORANDUM 

(a)  If Several Sub-work are  

included they should be detailed    (a)General I description Supply of Pea gravel 2.0 mm to 3.5 mm. size  

in a separate list. (b) Estimated Cost  

(b)  Vide rule 9 on page 9. (c) Earnest Money   Rs 3000.00. 

   (d) Time allowed for the work from date Rs. 

   of written order to commence  3 Month 

Rate (e) TENDERED 

(e) SANCTIONED 

(i) in figure (f) in Words 

(c) Strike out the 

alternative and att-item 

attached signature 
to No it 

Item of work 

A
p
p

ro
x

im
at

e 

N
u

m
b

er
 o

f 
Q

u
an

ti
ty

 Unit Per 

Rs. P.  

N.B.-(When tenders are to be 

submitted at a percentage above or 

below the rate in the sanctioned 

estimate the information in all the 

columns should be filled by the Sub-

Divisional Officer/Executive 
Engineer. 

 
 

 
(2) in the case of work when 

contractors are required to quota 
their own rates for the different 

items of works the coloum (f) should 

be left blank for the tenders to fill in. 

 

 

 

 

 

2-0 ,e0,e0 ls 
3-5 ,e0,e0 
eki dh yky 
dqvka ctjh 
¼ih0xzsfoy½ dh 
vkiwfrZ yksfM+zx] 
vuyksfM+ax rFkk 
pV~Vk yxkus lfgr 
¼lM+d ekxZ }kjk½  
 

dsUnzh; HkUM+kj 

uydwi [k.M 

jkeiqj ds ifjlj 

ij  
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100 

 
 
 
 
 
 
 
 
 
 

?ku 
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____________Tender at ___________present above/below the rates entered 

above. 

I' or 'We' 

Or 

____________Tender at the above rates, 

Should this tender be accepted _____hereby agree to abide by and fulfill all the 

terms and provision of the conditions of contract annexed to the approved set to 

contract documents or in default there of to fore feitend pay to governor of Uttar 

Pradesh or his successorsion office the sum of money 'mentioned in the said 

conditions. 

Strike out the 

alternative and attach 

Signature to it 

The Sum of Rs._________________ is herewith forwarded in currency notes as 

earnest money the full value of which shall be retaind by  government on account 

of the security -deposit specified in clause 1 of the said conditions of contract. 

Give Particulars and 

number 

 

 
____________________________ 

 

Signature of witness to 
contractor's Signature 

Dated the ……………….. day of ………………………….20 
 

 

Witness ………………………………………. 
 

 

Address ………………………………………. 
 

Signature of before 
submission of tender 

Occupation ……………………………………. 

 

 

____________________________  

____________________________  

Date ……………. Sub-Divisional Officer ……………… Sub-Division……… 

 

Here enter 

Recommended or not 

Recommended 

____________________________  

____________________________  

Date……………………….Executive Engineer…………………Division 

 

Signature 

____________________________  

____________________________  
Date …………………….. Superintending Engineer ………….Circle 

 

Signature 

Irrigation Work Signature and official 

Designation of the 
accepting authority. 

The above tender is hereby accepted by me on behalf of the Governor of Uttar 
Pradesh 

 

 

____________________________  

____________________________  

Dated the ………………….. Day of ………………………20 
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AGREEMENT (F-2) 

Tender invited by : …………………………………………….…… 

…………………………………………………. 

Tender for  : …………………………………………….…… 

…………………………………………………. 

Tender Notice No. and date  : …………………………………………….……  

Name of tenderer  : …………………………………………….…… 

 
 In CONSIDERATION of the Governor of Uttar Pradesh having treated to be an 

eligible person whose tender may be considered, the tenderer here by agree to the conditions 

that the proposal in response to the above invitation shall not be within three months from the 

date of opening of the tender also to the conditions to the conditions that it there after the 

tender does withdraw his proposal within the said period the earnest money deposited by him 

may be forfeited to the Government at Uttar Pradesh in desecration of the letter. 

 And the tenderer hereby also agrees that if sub sequent to the submission of this 

tender the tenderer amends, alters or modified the contents of this tender which are not 

acceptable to the department, than the tenderer shall for the purposes of the aforesaid 

conditions be deemed to have withdrawn hi proposal. 

 

 Signed this ……………………………day of ……………..200……… 

     

    Signed by  

 

Signed by  

(Tenderer)  

Witness: - 

1- 

 

2- 
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I.D.FORM NO. 111 

CONDITIONS OF CONTRACT 
Clause-1: The person or persons whose tender is accepted (hereinafter called the contractor) 

shall with in one week after his or their tender has been accepted deposit with the 

Government or Uttar Pradesh (here in after called the Government) either in cash or in the 

securities as provided in paragraphs 614 and 615 of the financial hand book, volume VI such 

sum as will with the  earnest money deposited with the tender amount to Rupees. And where 

any security so deposited is not payable to bearer the contractor shall endorse or transfer it to 

the said Government in such a manner that the sum represented by it can be realized without 

contsent or assistance of the contractor.  

Clause-      The contractor shall also permit the Government at the time of making any 

payment to him for work done under the contract to deduct 10% (ten percent) of all moneys 

so payable on account of Security Deposit until such deductions, along with the sums already 

deposited as earnest money to be adjusted in the last deductions, will amount:- 

(i)  in the case of works estimated to cost upto Rs 1,00,000/- to 10% of the estimated cost.  
(ii)  in the case of works estimated tocost more than Rs 1,00,000/- and uptoRs 2,00,000/- 

to  10% on the first Rs 1,00,000/-and 7.5% on the balance and 
(iii)  in the case of works estimated tocost more than Rs 2,00,000/- to 10% on the first Rs 

 1,00,000/-and 7.5% on the next Rs 1,00,000/- and 5% on the balance unless he is/they 
are  exempted from payment of security deposit in individual cases or has/have deposited 

the  amount of the security at the rates mentioned above in case or in the form 
Government  security or fixed Deposits receipts or Guarantee Bonds of any Scheduled Bank 

of India . 
 

 If the security is furnished in the form of guarantee bonds, the contract under takes to 

renew or to furnish fresh guarantee to cover the period of time extension, if any and failure on 
his part to do so shall be construed as breach of this contract, and without prejudice to any 

other remedy/provided in these conditions the Engineer in- charge shall have the right to 
withheld payment and deduct the entire security amount and any money’s becoming payable 

to the contractor. 
  The amount of security money shall, if not with held on account of breach of contract 

be refunded after six months of the date of completion of the work or after payment of the 

final bill whichever is later, subject to the condition that in case of building works the first 

rainy season comprising of months of June, July, August and September is not fully covered 

within the period of six months mentioned above the amount of security money if not 

withheld on account of breach of contract be refunded after the expiry of the first rainy 

season comprising of the months mentioned above or after the payment of final bill which 

ever is later. 

 Provided that incase the payment of the final bill is not made within six months of the 

completion of the work 75% of the amount of security money can be refunded with the prior 

approval of the authority next higher to the person accepting the contractor on behalf of the 

Government. 

 All compensation or other sums of money payable by the contractor to the 

Government under terms of this contract may be deducted from or realized by the sale of a 
sufficient part of his security deposit or from the interest accruing there from or from any 

sums which may be due or may become due to the contractor by Government or on any 
account whatsoever and in the event of his deposit being reduced by reason or any such 

deduction or sale as aforesaid, the contractor shall within ten days there after make good in 
case of Government Securities endorsed as aforesaid any sum or sums which may have been 

deduct from or raised by sale of his security deposit or raised by sale of his security deposit or 
any part there of.  

 

 

CONTRATOR         ENGINEER 



-7-  
EXPLANATION: For the purpose of this clause if the work under this contract includes 

construction, reconstructions or repair of any structure having foot over it, whole work will 

be classed a building work. 

Clause-2: (A) Time is essence of the contract. The contractor shall commence an shall 

complete the work covered by the tender on the date fixed by the Executive Engineer for the 

commencement and completion of such work and shall in the interval between those dates 

keep the work unto the schedule of quantities and dated shown in the Progress Statement to 

be signed by the contractor and attached to the tender. If the work fails in arrears of the 
Progress statement either in quantity or in time, than for every day that the work is so on 

arrears the contractor shall be liable to pay as compensation an amount equal to one percent 
for such smaller amount as the Executive Engineer (whose decision in writing shall be final) 

may decide, on the estimated cost of the whole work, provided always that the entire amount 
of compensation to be paid under the provision of this clause shall not exceed ten percent of 

the estimated cost of the work as shown in the tender 
Clause-2 (B) To be used instead of 2 (a) when the latter is from the nature of the work     

impracticable.    

Clause-2 (C) Time is the essence of the contract. The contractor shall commence and shall 
complete the work within the period specified in the tender such period shall be reckoned 

from the date on which the order for commence work is given, to the contractor. The 
contractor shall at all times during such period proceed with the work due diligence and he 

shall pay as compensation an amount equal to one percent or such smaller amount as the 
Executive Engineer ( whose decision in writing shall be final) may decided on the amount of 

the estimated cost of whole work as shown by tender for everyday that work remains 
uncommented or unfinished after the proper dates. And further in order of ensure good 

progress during the execution of the work the contractor shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete one-fourth of the value or 

quantity (as the Executive Engineer may determine) of the whole of the work before one-

fourth of the whole time allowed under the contract has elapsed one - half of the value or 

quantity (as the Executive Engineer may determine) of this work before three-fourth of such 

time has elapsed, If the contractor fails to comply with this condition he shall be liable to pay 

aas compensation an amount equal to one percent or such smaller amount as the Executive 

Engineer (whose decision in writing shall be final may decide on the said estimated cost of 

the whole work for every day that the quantity or work remains incomplete provided always 

that the entire amount of compensation to be paid under the provisions of this clause shall not 

exceed 10% percent of the estimated cost of the work as shown in the tender. 

Clause-3 (i) In any case in which under any clause of this contract the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 
whether paid in sum or deducted by statement (the……………Engineer shall have power to 

adopt such or following courses as he may deem-best) 
 (a) He may rescind the contract by giving the contractor ________Days notice of 

rescission signed by the Executive Engineer and may then take the whole of the contractor’s 
default. 

 (b) He may after giving the contractor _______days notice in writing of his intention 
to do so measure up the work done by the contractor and then employ a d pay labourers and 

supply or procure materials and carry out all or any  part of the work himself on behalf of the 

Government, debiting the contractor with the actual cost and crediting him at the contract 

rates with the value of the work so done and may postpone till completion of work so taken 

over assessment of the compensation to be paid by the contractor if any work is so taken over 

by the Executive Engineer. The certificate in writing of the Executive Engineer or of the Sub-

divisional Officer as to its cost and value shall be final and conclusive against the contract. 
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 (c) He may after giving the contractor _______days notice and writing of his intention to do 

so, measure up the work done by the contractor, take the work out of his hands and give a 

contract for its completion to another contractor and may postpone till the completion of the 

work. The assessment of the compensation to be paid by the original contractor, if the 

Executive Engineer elects to give the completion the another contractor the original 

contractor shall pay any expenses which may be incurred in excess of the sum which would 

have been paid to him if the whole work had been carried out by him and a certificate in 

writing of the Executive Engineer or of the Sub-divisional Officer shall be final and 

conclusive as against to the original contractor as to the amount of any such expenses. 

Clause-3 (ii) If the Executive Engineer does not desire to do so the work the contractor shall 

not be entitled to compensation for any loss sustained by him by reason of his having 
purchased/ procured any materials or entered into any engagements or made any advances on 

account of or with a view to the execution of the work or the performance of the contract an 
shall not be entitled to recover or be paid or be given credit of any sum for any work thereof 

actually performed by him under this contract unless and until, the Executive Engineer or the 
sub divisional Officer acting under this order shall have certified in writing the performance 

of such work and the value thereof the contractor shall only be entitled to be paid the value as 

so certified. 

Clause-3 (iii)  If upon any occasion the……………..Engineer abstains from exercising the 

power given to him by this clause such abstention shall not prevent him from exercising such 

powers upon subsequent occasion if the contractor again makes default shall such abstention 

absolve the contractor from the liability to pay compensation for any default which he may 

have made. 

Clause-4: If the……………Engineer exercises any of the power given to him by clause 3 he 

may, if he so desired take procession of all or any tools, plans, materials and stores in or at 

the work or the site thereof and belonging to the contractor or procure by him and intended to 

be used for the execution of thework or any part thereof and pay or allow the contractor for 
the same at the contract rates or in the case of these not being applicable, at current market 

rates to be certified by the…………….Engineer whose certificate thereof shall be final and if 
the…………..Engineer does not desire to do so the……………Engineer may by notice in 

writing to the contractor or his clerk of the work or other authorized agent require him to 
remove such tools, plants, materials or stores from the premises (within a time to be specified 

in such notice) and if the contractor fails to comply with any such requisition the 
…………Engineer may remove them at the contractor’s expenses and at his risk in all 

respects by auction or private sale and the certificate of the…………….Engineer as to 
expenses of any such removal is conclusive against the contractor. 

Clause-5: If the contractor desires an extension of the time of completion of the work on the 

grounds of any unavoidable hindrance to its execution having arisen, he shall apply in writing 

to the……………Engineer within 30 days of existence of such hindrance become first known 

to him who, if in his opinion reasonable grounds are the shown thereof, shall extend this time 

limit unto a period of six months or 50% of the time limit provided as time of completion 

whichever is less and thereafter…………….Engineer shall, if in his opinion (which shall be 

final) reasonable ground are shown thereof, authorize extension as may in his opinion be 

necessary or proper. 
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Clause-6: On completion of the work the contractor shall send a registered notice to the Sub-

Divisional Officer (hereinafter called Engineer in-charge) giving the date of completion and 

shall also send a copy of such notice to the Executive Engineer and shall request the 

Engineer-in-charge to give him a certificate of completion no such certificate will be given 

not shall the work be considered to be complete until the contractor has removed from the 

premises on which the work has been executed all scaffolding, surplus materials and rubbish, 

and cleaned all wood work, doors, windows, walls, floors or other parts of any building in 

upon or about which the work has been executed or of which he may have and possession for 
the purpose of the execution thereof and if  the  contractor  fails to  do so on or  before  the 

date  fixed for  completion  of the  work, the Engineer-in-charge may do so and may sell such 
scaffoldings and materials as have not been removed by the contractor and the contractor 

shall forth with pay all expenses so incurred and shall have no claim in respect of any such 
scaffolding, surplus materials aforesaid except for any sum actually realized by the sale 

thereof. On completion the work shall be measured by the Engineer-in-charge, whose  
measurement shall be binding and conclusive against the contractor. 

Clause-7: In case of work estimated to cost more than rupees one thousand the contractor 

shall on submitting the bill thereof be entitled to receive a monthly payment proportionate to 
the part thereof then approved for such purpose by the Engineer-in-charge, whose certificate 

for approval and passing of the sum so payable shall be final and conclusive against the 
contractor, but any such payment shall only be made as advances to be credited to the 

Government in the final settlement of the accounts, with the contractor and not as payment 
for work completed and passed, and the making of any such payment shall not either preclude 

the Executive Engineer or sub-divisional Officer from requiring the contractor to remove or 
reconstruct or recreate any work on the ground that such work is bad, unsound, imperfect or 

unskilled or prevent the Government from enforcing any claim against the contractor on 

account of any default by him or conclude, determine of effect in any way the power of the 

Engineer-in-charge under these conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise or in any other way vary or affect the contractor. The 

Engineer-in-charge’s certificate of the measurement and of the total amount payable for the 

work shall be final binding on all parties. 

Clause-8: If the contractor abandons or is unable to complete work the Executive Engineer 

may certify in writing the value of the work done by the contractor towards the completion of 

the contract. Such a certificate shall be final and conclusive against the contractor and he will 

not be paid more than the value of such work as so certified irrespective of the contract rates. 

Clause-9: When the estimate on which a tender is made includes lump sum in respect of 

parts of the work, the contractor shall be entitled for payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for other such item or work, unless the part of the work in question is not in the 

opinion of the Engineer-in-charge capable of measurement in which case the Engineer-in-

charge may pay such lump sum as he may determine to be the value thereof and the 

certificate in writing of the Engineer-in-charge shall be final and conclusive against 

contractor as to the basis upon which payment is to be made in such cases and as the amount 

to be paid. 
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Clause-10: Every month on or before a date to be fixed by the Engineer-in-charge the 

contractor shall if so required, submit a bill for all works executed by him during the pervious 

month and the Engineer-in-charge shall take or cause to be taken all measurement necessary 

for checking the contractor’s bill and adjusting his claim as specifically as possible. If the 

contractor does not contractor …………. Day’s notice in writing measure or depute some one 

to measure such work in the presence of the contractor whose signature on the list of 

measurements shall be sufficient authority to the Engineer-in-charge to draw up a bill based 

on such measurements and any bill so drawn up shall be binding on him and if he attends but 
refuses to sign the list of measurement the matter shall be referred to the immediate superior 

of the Engineer-in-charge whose decision shall 
be binding on the contractor. 

Clause-11: The contractor shall submit all bills on the printed form which will be supplied to 
him at the office of the Engineer-in-charge and all items in such bill. Shall be charged at the 

rates specified in the tender or in the case of any extra work order pursuance of these 
conditions and not mentioned or provided for in the tender at the rates hereinafter provided in 

such work. 

Clause-12: If the specification or estimate or the work provides for the use of any 
specification of materials to be supplied from the Engineer-in-charge store, or if required that 

the contractor shall use certain stores to be provided by the Engineer-in-charge (such 
materials and stores and the prices to be charged there for as herein-after mentioned being so 

far as practicable and for the convenience of the contractor specified in the schedule here to 
annexed but not so as in any way control the meaning or effect of his contract) the contractor 

shall be supplied with which materials and stores as may from time to time be required by 
him for the purposes of the contract and he shall pay for the same as the rates specified in the 

said schedule or if no rates is to specified at cost price as defined in clause 13 thereof.  

 All materials so supplied to the contractor will become by property of the contractor 

but shall not on any account be removed from the site of the work until the whole work is 

certified to be completed by the Executive Engineer except with the written permission of the 

Executive Engineer and shall at all time be open to inspection by the Engineer-in-charge. The 

Executive Engineer shall however have the option to take over any such materials, if unused 

at the time of the completion or termination of the contract at the specified issue rate or the 

current market rate whichever is loss. 

Clause-12: (A) In case where the contractor is himself to supply the materials he must obtain 

the articles required for the construction of the work from the firms with which the Director 

of Industries made arrangements while in the case of materials for supply for which the 

Director of Industries made arrangements while in the case of materials for supply for which 

no such arrangement has been made by the Director of Industries but in respect of which 
officers have in consultation with consuming department prescribed specification the 

materials supplied by the contractor must conform to such specification and or test. 
Clause-12: (B) provided always that the contractor shall not be entitled to any compensation 

for damages caused or loss sustained by him due to late supply of materials of store by the 
Engineer-in-charge for the reasons beyond his control. 

Clause-13: All articles required by the contractor for the construction of the work and which 

the contractor is to supply himself, shall be obtained by the contractor from the firms with 

which the Director of Industries has made arrangements and if for the supply of any articles 

no such arrangements have been made, any such articles supplied by the contractor shall 

confirm to such specifications and/or tests if any, as may be prescribed by the Director of 

Industries in consultation with the consuming department. 
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Clause- 14: The contractor shall obtain from the stores of the Engineer-in-charge all such 

imported stores of materials as may be required in any considerable quantity for the work or 

any part thereof or for making up articles required thereof or in connections therewith the 

value of such stores and as may be supplied to the contractor by the Engineer-in-charge will 

be debited to the contractor in his account at the rates shown in the schedule attached to the 

contract and if they are not entered in the schedule they will be debited at the cost price, 

which for the purpose of this contract shall include the cost of carriage and all other expenses 

what so over which shall have been incurred in obtaining delivery of the same at the stores 
aforesaid. The Executive Engineer may issue materials to a contractor from existing stock if 

asked for. Any excess of those in the Schedule of consumption in such cases the price 
charged will be stock issue rate or market rate whichever is greater. 

Clause-15: The contractor shall execute the whole or every part of the work in the most 

substantial and workman like manner and in every respect in strict accordance with the 

specification both as regards materials and otherwise. The contractor shall also conform 

exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the 

work signed by the Engineer-in-charge and lodged in his office and the contractor shall be 

allowed to inspect the same during office hours and may at his own expenses have copies of 

the specification and of all such designs, drawings and instructions as aforesaid, made for his 

own use. 

Clause-16: The Engineer-in-charge shall have power to make such alteration in or additions 

to the original, specifications, drawings, designs and instructions as may appear to him to be 

necessary or advisable during the progress of the work, and the contractor shall be bound to 

carry out the work in accordance with any instructions which may be given to him in writing 

signed by the Engineer-incharge and such alterations shall not Invalidate the contract and any 

additional work which the contractor may be so directed to do shall be carried out by the 

contractor on the same conditions in all respect on which the agreed to do the main work. The 

time for the completion of the work shall be extended in the proportion that additional work 

was to the original contract work and the certificate of the Engineer-in-charge shall be 

conclusive as to such proportion. If the additional work includes any item for which no rate is 

specified hereunder, the contractor shall not begin such work until a rate in respect of such 

work has been settled by mutual agreement between him and the Engineer-in-charge with the 

approval of the officer accepting the contract and if they are unable to agree upon a date 

within two weeks from the date when the contractor received the order. The Engineer-in-

charge may by notice in writing cancel the order for such work and carry it out in such 

manner as he may think best. In the event of disputes the decision of the Superintending 

Engineer shall be final and binding on the contractor. 
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Clause-17: The Executive Engineer acting on the written order of his immediate superior, 

may at any time by notice in writing to the contractor either stop the work altogether or 

reduced or cut it down. If the work is stopped altogether, the contractor will only be paid for 

the work done and expenses legitimately incurred by him on or preparation for the execution 

of the work up to the date on which such notice is received by him. Such expenses shall be 

assessed by the Executive Engineer, whose decision shall be final and binding on the 

contractor. If the work is cut down the contractor will be paid for the work as so cut down but 

in neither case will be paid any compensation whatever for the loss of profit which he might 
have made if he has been allowed to complete all the work included in the tender. 

Clause-18: If the Engineer-in-charge is satisfied that the construction of any part of the work 
is faulty or that material used in the same are inferior to those for which the specification 

provides or they any materials or articles may have been passes, certified or paid for serve the 
contractor with notice in writing specifying the work materials or articles of which he 

complains and requiring the contractor to remove such defects or to replace such materials or 
articles within a specified period of time.  

 If the contractor fails to comply, in all respect with the requirements of any such 

notice within ten days after the expiration of the period specified in that notice, the Engineer-
in-charge may himself remedy such defects or as the case may be replace such materials or 

articles and the contractor shall pay all expenses incurred by the Engineer-in-charge in doing 
so and the certificate in writing of the Engineer-in-charge as to the amount of any such 

expenses shall be final and binding upon the contractor . 
Clause-18: (A) Government shall have the right to accept at reduced ratesubstandard or 

defective work and to cause and audit any technical examinationof work and running and 
final bills of the contractor, including all supportingvouchers abstract etc. to be made before 

or after the payment of the final bills andif as a result of such acceptance of substandard or 

defective work audit andtechnical examination, any sum is found to have been overpaid in 

respect of anywork done by the contractor under the contract or any work claimed to have 

beendone by him under the contract but found not to have been actually executed 

thecontractor shall be liable to refund the amount of the over payment and it shall belawful 

for the Government to recover the same from him in the manner prescribedin clause 1 above 

or any other manner legally permissible and if it is found that 

the contractor was paid less than what was due to him under the contract inrespect of any 

work executed by him under it the amount of such under paymentmay be duly paid by the 

Government to the contract. 

 Provided that the sub-standard or defective work accepted is notconsidered to be 

seriously defective by the Engineer-in-charge and the rate of thework accepted is suitably 

reduced by him to compensate to Government and such eduction will be binding on the 
contractor. 

Clause-19: All works under or in the course of extension or executed in pursuance of the 
contract shall at all time be open for inspection and supervision by Engineer-in-charge and 

his subordinates and the contractor shall at all time during the usual working hours and on 
any other occasion of which he shall have had reasonable notice, either himself be present to 

receive orders and instructions or have responsible agent duly accredited in writing present 
for that purpose order 

given to any such agent have the same effect as given to the contractor himself. 

Clause-19: (A) No labour below the age of 14 years shall be employed on the work. 

Clause-19: (B) The contractor shall pay to his laborers as fair wage. 

Clause-19: (C) The contractor before he commence the work shall (a) post in a conspicuous 

place on the work a notice giving the rates of wages which have been certified as fair by the 

executive Engineer, and (b) send a copy of the notice to the Executive Engineer. 
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Clause-19: (D) The contractor shall be bound and shall be responsible to comply with 

theprovisions of the labour laws in force in the State of Uttar Pradesh including the Minimum 

wages. Act or any enactment in supervision, extension or modification thereof which may be 

passed at any time or from time to time by a  competent legislative body and may have 

affection in State of Uttar Pradesh and the Rules and Regulations made there under or any 

amendments or modification thereof for the time being in force. All expenses in connection 

with the compliance of such laws and rules shall be borne by the contractor, and thecontractor 

shall neither demand nor claim nor shall be entitled to any additional payment for the reason 
that he failed to take into accounts any such expenses in his tender or that any subsequent 

amendments in such laws or rules have changed the basis on which he worked out such 
expenses his tender. 

 In every case in which by virtue of the provisions of the labour laws in force in the 
State of Uttar Pradesh and the rules and regulations made there under the Government is 

obliged to pay any sum in the execution of the work Government will recover from the 
contractor the amount so paid and without prejudice to the other rights of the Government. 

The Government shall be at liberty to recover such amount or any part thereof by deducting it 

either from the security money deposited by the contractor or any sum to his credit under 
Clause I of this conditions or from any other sum due by Government to the contractor 

whether under this contract or otherwise. 
Clause-19: (E) The contractor shall engage labour for the work through the nearest 

Employment Exchange. 
Clause-19: (F) The contractor will request the Employment Exchange to provide him labour 

on wages to be mentioned by him which shall not be less than the fair wages for the locality 
of the work to be fixed by the Superintending Engineer in consultation with the District 

Magistrate concerned. He will also specify the period of the supply of the labour which shall 

not be less than a week from the date of contractor’s request for labour at the Employment 

Exchange. If the Employment Exchange fails to supply labour within the specified period the 

contractor will have option to engage labour from other sources. 
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Clause-19: (G) The labour employed through Exchange will be kept at par sith and shall 

have no preference over the labour engaged by the contractor privately as regards their 

transport, wages, accommodation, working hours and amenities. The contractor will have the 

option to dispense with the labour without any reference to the Exchange when such labour is 

not required for the work and when he is not satisfied with it, but he will give due 

information of the labour to the Exchange. 

Clause-20: In order that the work may be measured and the correct dimensions thereof taken, 
the contractor shall not cover up any of the same or otherwise place it beyond the reach of 

measurement until he has either obtained the consent inwriting of Engineer-in-charge of his 
subordinate in-Charge of the work or until hehas given to the Engineer-in-charge or to such 

subordinate five days notice in writing that the work is ready for measurement. If the 
contractor covers up anywork or place it beyond of the measurement without such consent 

and before the 
expiration of the period of such notice, the contractor shall either as he may elect strip such 

work at his own expenses is order that it may be measured or shall forfeit the price of such 

work and of the materials used in its constructions. 

Clause-21: All work to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer –in-charge for the time being who; 

shall be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried on . 
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Clause-22: Except where otherwise specified in the contract the decision of the 

………….Engineer for the time being shall be final, conclusive and binding on all parties to 

the contract up on all questions relating to the meaning of the specifications, designs, 

drawings and instructions herein before mentioned. The decision of such Engineer as to the 

quality of workmanship or materials used on the work or as to any other question claim right 

matter or thing whatsoever in anyway arising out of or relating to the contract designs or 

drawings, specifications, estimates, instructions, order, or these conditions or otherwise 

concerning the work or after the completion or abandonment of the contract by the 
contractor, shall also be final conclusive and binding on the contract. 

Clause-23: If the contractor, or his work people, or servant shall break deface, injure or 
destroy any part of a building on or in which they may be working or any building, road, 

fence enclosure or grass land or cultivated ground continuousto the premises on which, the 
work or any part of it is being executed or if anydamage shall happen to the work while in 

progress from any cause due to the negligence of responsibility, the decision of the Executive 
Engineer shall be final and the contractor shall at his own expense make good such damage 

or in default the Engineer-in-charge may cause the same to be made good and the contractor 

shall pay any expenses so incurred and the certificate of the Engineer-in-charge asto the 
amount of such expenses shall be final and binding on the contractor. 

Clause-24: The contractor shall supply at his own cost all materials except such special 

material, if any, as may in accordance with the contract be supplied from the Engineer-in-

charge’s stores, plant, tools, appliances, implements, ladders, cordace, tackle scaffolding and 

temporary works requisite for the proper execution of the work, whether original altered or 

substituted and whether 

included in the specifications or other documents forming part of the contractor or referred to 

in these conditions or not which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in-charge as to any matter as to which under these 

conditions he is entitled to be satisfied or which he is entitled to require, and shall pay for the 

carriage of all such things to and from the work. The contractor shall also supply without 

charge workman with the 

means and materials necessary for the purpose of setting out work, and for counting weighing 

and assisting in the measurement or examination of the work.or material at any time. If the 

contractor fails to do so the same may be provided by the Engineer-in-charge and the 

contractor shall pay the cost of the same as certified by the Engineer-in-charge, whose 

certificate shall be final. The contractor shall also provide all necessary fencing and lights 

required to protectthe public from accident and shall bear the expenses of defense of every 

suit, action or other proceeding of law that may be brought up by any person for injury 

sustained owing to the neglect to the above precautions and shall also pay any damages and 

costs which may with the consent of the contractor be paid to compromise any claim by any 

such person. 
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Clause-25: The contractor shall not employ female labour in the execution work or any part 

thereof within the limits of a cantonment. 

Clause-26: The contractor shall not assign or sublet the contract without the written 

permission of the……………..Engineer and if the contractor does or attempts so to doe or 

becomes insolvent or commences any insolvency proceedings or makes attempts to make any 

composition with his creditors or if he or any of his servants or agents either directly or 

indirectly, gives, offers or promises any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise to any public officer or person in the employ of 
Government in any way relating to his office or employment or if any such officer or person 

shall become in any way directly or indirectly interested in the Government 
the………….Engineer thereupon by notice in writing rescind the contract and the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
the Government and the same consequences shall ensure as if the contract had been rescinded 

under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid 
any work thereof actually performed under the contract. 

Clause-27: Any sum payable by the contractor as compensation under any of these 

conditions shall be deemed to be reasonable compensation for the Act or default in respect of 

which the same becomes payable without proof of the actual amount of damages or loss 

sustained. 

 

 

 

Clause-28: In the case of a tender by partners, contractor shall State the name of the member 

of the firm and shall notify to the Engineer-in-charge any change in the constitution of the 

firm as soon as such change occurs. 

Clause-29: In the case of any work for which there is no such specification as is mentioned 

in rule I, such work shall be carried out in accordance with distinct specification and if there 

is no distinct specification, the work shall be carried out in all respect in accordance with 

instructions and requirements of the Engineer-incharge. 

Clause-30: In these conditions unless there is something in the subject or context repugnant 

to such on interpretation, the expression works ‘work’ mean the work to be done or executed 
under the contract whether such work is permanent or temporary and whether it is original, 

altered, substituted, or additional. 
Clause-31: The additions and deductions on account of percentage referred to at page 3 of 

the accepted tender, will be calculated on the gross and not on the net amount of the bills for 
the work done. 
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Clause-32: (1) In every case in which by virtue of the provisions of section 12 sub-section 

(1) of the workman’s compensation Act 1932 Govt. is obliged to pay compensation to a 

workman employed by the contractor or any Sub-contractor from him in the execution of the 

work Government will recover from the contractor the amount of the compensation so paid 

and without prejudice to the rights of the Government under section 12 Sub-section (2) of the 

said Act Government shall be at liberty to recover such amount or any part thereof by 

deducting it either from the security amount deposited by the contractor or his credit under 

clause 1 of these conditions or from any other sum due by Government to the contractor 
whether under this contractor or otherwise. 

 (2) Government shall not be bound to contest any claim made against it under section-
12, sub-section (i) of the said Act, except on the written request of the contractor and upon 

his giving to Government full security for all costs for which Government might become 
liable in consequence of contesting the claim. 

Clause-33: Not with standing any thing still indicated in the aforesaid clause the Government 
shall have power to retain any sum due to the contractor (s) and set off all claims against him 

(them) whether arising out of the particulars contract or out of any other transaction or 

contract held by him (them) alone or in partnership with others. 
Clause-34: All disputes in respect of the contract arising detween contractor and the 

department contractor and the department will be put up to the Superintending Engineer 
________ and his decision shall be final and legally binding on both parties. 

Clause-35: Quantities are liable for variations on either side without entitling the contractor 
to compensation on this account. 

Clause-36: Contractor shall himself make proper living accommodation, water and sanitary 
arrangement etc. for labours which ordinarily should be arranged through Employment 

Exchange, will give preference to Ex-serviceman. He will have to remove and undesirable 

labour if ordered by the department. 

Clause-37: Claims not referred within 48 hours of occurrence are liable to be rejected. 

Clause-38: No extra payment shall be made to the contractor for making profiles and 

namunas in connection with the execution of the work (as per G.O. no. 355/13b/66/XXIII-IB 

IT dated 22.6.1966). 

Clause-39: During the course of construction if any emergency is caused due to any clause of 

claims of works, the contractor shall send a registered notice to the Executive Engineer-in-

charge within a fortnight of the origin of the claim. If he fails to do so or if he postpones 

submission of such claims till completion of the work he will be entitled to no compensation. 

Clause-40: The contractor shall not influence or direct labour borne on the Muster Roll or by 

any other contractor, by paying higher wages or providing extra facilities without the 

permission of the Executive Engineer, and if he does so contrary to the above, he will be 

responsible for the loss or damages caused or claim by other parties and the decision of the 

Executive Engineer as to the amount of such damages shall be final and binding on both the 

parties. 
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Clause-41: This agreement is subject to the standard specifications. The clearance of site 

shall be done by the contractor at his own expenses. 

Clause-42: Income tax at the rate of 2% shall be deducted from the bill in terms of sub-

section (i) of section 194 © of Income Tax Act. XVI of 1972. 

Clause-43: FOR FAMILY PLANNING PURPOSES IN CONTRACT; The contractor agrees 

to persuade all his labour and other employees, including casual labour employed by him to 

adopt family planning techniques (including vasectomy and tube Tony on Lines with policies 

and programme announced by the State Government from time to time in relation to the State 

Government in so far as may be applicable and to furnish to Engineer-in-charge monthly 

report in this behalf. as per G. O. No. 5032/76-23/C-3/1975-76 dated 8 Sept. 1976 

Clause-44: Thirty percent of the payment due to contractor may be made in the form of 

grains which shall be made available to him from any of the godowns of F.C.I. The grains at 

the rates made available to contractor shall have to be the contractor as prescribed by the 

Government. 
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Schedule showing (approximate) material to be supplied from the public 

works stores for works contracted to be executed and the rates at which 

they are to be charged for vide clause 12 of conditions. 
Particulars Rates which the materials will be charged 

to the contractor 

Place of delivery  
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Sig. of Contractor  Sig. of Sub-Divisional-Officer  Executive Engineer 
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AGREEMENT (F-1) 
 THIS AGREEMENT made the ………………….......................day of 

………….200… between…………………………………………………………………....... 

( herein after called the Employer) of the one part and …………………………. 

………………………………………………(herein after called the Contractor of the other 

part). 

 The Employer has accepted a tender by the Contractor for completion of such works 

related to tender notice No…………………………………………... NOW THIS 

AGREEMENT WITNESSES as follows: 
16. In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract herein after referred to.  
17. The following documents shall be deemed to from and be read and construed as part of 

this Agreement: 
(a) The said Tender Notice, 

(b) Technical Specifications, 
(c) General Conditions of Contract (Local Competitive Bidding), 

(d) I.D. Form No. 111, 

(e) I.D. Form NO. 112 with bill of quantity & F-2, 

(f) The schedules; Specification Drawing or Special conditions of contract (if any), 

(g) The letters exchanged between the Employer and the Contractor after receipt of 

the tender but before award of the Contract,  

(h) Any and all addends or modifications to be above, and  

(i) Letter of Acceptance of Tender. 

18. In consideration of the payments to be made by the Employer to the Contractor as herein 

after mentioned the Contractor here by convenients with the Employer to complete work 

in conformity in all respects with the provisions of the Contract. 

19. 10 percent security shall be released after 100 hours satisfactory running of the 

machine/working of the component or part repaired or elapse of 3 months which is 

earlier.  
20. If the contractor fails to complete as aforesaid the said works by the time fixed in this 

Agreement for completion, the Governor may deduct from the sum found to be payable 
under this Agreement or the balance of the sum then unpaid the sum of @ 0.25% for 

every day or a maximum of 10% of the value of Agreement. That shall elapse between 
the day fixed for completion. 

IN WITNESS where of the parties have herein to set their respective bends and seals 

the day and year above written. 

Signed and Sealed & Delivered by:  

…….………………(for Contractor) 
In the capacity of…………………… on 

behalf of …………………………. In the 
presence of:  

……………………………………… 
………………………………………  

Signed and Sealed & Delivered by:  

…….………………(for Employer) 
In the capacity of…………………… on 

behalf of …………………………. In the 
presence of:  

……………………………………… 
……………………………………… 
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GENERAL CONDITION: 

43) The following conditions are in addition to those provide in I.D. Form No. 111 and 

No. 112. If any contradiction of these conditions with those existing in I.D. Form 111 

and Form 112 comes to notice, the condition given in I.D. Form 111 and Form 112 

will prevail. 

44) The tenders should remain valid for consideration for three months from the date of 

opening the tender. 

45) The Executive Engineer or other accepting authority reserves the right to accept or 
reject any or all the tenders without assigning any reason or to distribute the work 

among the two or more than two tenderers. 
46) The tenderer shall have to mention clearly in the given Performa the details of his 

relatives employed in the irrigation department. In the absence of information tender 
are liable to be rejected and if the information submitted detected to be wrong at any 

stage after the agreement is executed the agreement will become liable to terminate 
and security liable to forfeited to government.  

47) The successful tenderer shall have to deposit security @ 10% of the estimate cost of 

work (Including earnest money) within one week of the receipt of the acceptance 
letter failing which the earnest money may be forfeited to government and acceptance 

withdrawn. Pea gravel not confirming to the given specification will be rejected and 
will have to be remove from the site of the stores by the contractor at his own cost 

failing which it will be disposed off the Engineer-In-Charge at the cost and account of 
the contractor. Expenses on this account including the rent of land as certified by the 

Engineer in charge shall be final and binding on the contractor and will be recovered 
from him.  

48) The contractor must write his complete address in his tender. All communication sent 

by registered post or sent through the departmental staff at the given address will be 

deemed to have been served on him even if the same is received back undelivered. 

The contractor must make his own arrangement properly to receive all 

communication at his end.  

49) The rate quoted by the contractor shall be the rate for finished item of work and for 

proper completion of each item of work given in this tender in accordance with all the 

detailed conditions specification, condition given in I.D. Form 111 and 112 and tender 

notice etc. which must be seen in the office by the contractor before submitting his 

tender, as all these will part of contract.  

50) The successful contractor will have to pay stamp duty for execution of agreement 

(contract bond) and therefore he will furnish necessary stamps for this purpose. The 

value of stamps shall be calculated on the amount of his “Security” deposit. 
51) No claim shall be admissible due to fluctuation in market rate of labour and material.  

(a) The amount of security deposit has been specified under clause 1 of I.D. Form 
111, stamp Duty @ 7/- (Seven) or Rs. 70/- per thousand or security deposit in 

Form of F.D.R. any Nationalized bank or the saving bank pass book or 
national Saving Certificated duly pledged to the Executive Engineer. Tube 

well Construction Division. 
 

52) COMMENCEMENT OF WORK: The order to commence with the work should be 

obtained in writing from the accepting authority by the contractor without the written 

order the contractor shall not enter upon or commence any portion of work. 

 

 

 

 

CONTRATOR         ENGINEER 
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53) QUANTITIES LIABLE TO VARIATION: The quantities shown in the tender are 

liable to variation on either side without entitling the contractor to any compensation 

on this account. No. claim shall be made by the contract against the Government for 

any variation therein. The variation upto 20% against the individual item or sub item 

of contract may be sanctioned by the authority accepting the agreement, variation 

acceding 20% shall be submitted to next higher authority for sanction giving full 

justification.  
54) Deduction of 20% Income Tax at source shall be made from all payment made to the 

contractor in accordance with the rules and order in force. This deduction shall be 
made on gross amount of payment and not net payment to the contractor.  

55) ACCEPTANCE OF SUBSTANDARD WORK AND CAUSING TECHNICAL 
EXAMINATION OF WORK: Government shall have the right to accept at reduced 

rate sub-standard or defective work and to cause an audit and technical examination 
of the works and the running and final bills of the contractor including all supporting 

vouchers abstracts etc. to be made before or after the payment of the final bills and if 

a result of such acceptance of such substandard or defective work, audit and technical 
examination any sum is found to have been over paid in respect of any work done by 

the contractor under the contract or any work claimed to have been done by him under 
the contract but found not have been actually executed the contractor shall be liable to 

refund the amount of the over payment and it shall be lawful for government to 
recover the same from him in the manner prescribed in clause I above (I.D. Form NO. 

111) or in any other manner legally permissible and if it is found that the contractor 
was paid less than that was due to him under the contract in respect of any work 

executed by him under it, the amount of such payment may be dully paid by 

government to the contractor. Provided that the substandard of defective work 

accepted is not considered to the seriously defective by the Engineer in charge and the 

rate of the work to accepted is suitably reduced by him to compensate the government 

and such reduction is binding on the contractor.  

56) In the event of a tender being rejected, the earnest money shall be returned to tenderer 

on receipt of this application after observing due formalities. 

 

 

Signature of contractor…………………………. 

Name of contractor ……………………………. 

Father’s Name ………………………………… 

Complete address of contractor  
…………………………………………………. 

…………………………………………………. 
…………………………………………………. 

 

 

 

 

 

CONTRATOR         ENGINEER 
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SPECIAL CONDITIONS FOR SUPPLY OF PEA-GRAVEL: 

22) The pea gravel should be free from dust and other organic compounds and should 

be as per irrigation Department’s specifications. The submission of a tender by a 

tenderer implies that he has acquainted himself with U.P.I.D. standard 

specification. 

23) The rate should be offered including royalties, octroi, income tax duties carriage, 

handling, loading, unloading and stacking at store site. Rates offered should be 

considering all the above aspects complete for supply at the site of stores which 
may be inspected be the tenderers before offering their rates. The trade tax should 

quoted separately as admissible against form 3-D and tenderers must be registered 
with Trade Deptt. Form 3-D shall be issued by the Deptt. Registration number of 

sales Tax must be quoted in tender.  
24) The rates should be given in figures as well as in words and in the event of 

difference between the two rates, lower rate will be considered as tendered rate. 
Rates are to be quoted for per cubic meter" of pea gravel. Any change in this unit 

will not be accepted.  

25) The pea-gravel will be measured when it is of proper specification free of dust and 
other organic compound and also properly stacked at the site of the store. 

26) Pea gravel of Lal Kuwan origin and that too carried by trucks will be accepted.  
27) Tolerance in size of pea gravel will be allowed as under:- Over size of pea gravel 

to the extent of 5% of the agreed quantity and under size pea gravel to the extent 
of 5% of the agreed quantity without any reduction in the agreed rates. The 

tolerance will be ascertained by sample checking by the Executive Engineer or 
Engineer in charge by employing standard method. 

28) Pea gravel not confirming to the given specification will be rejected and will have 

to remove from the site of the stores by the contractor at his own cost failing it 

will be disposed off by the Engineer-In-Charge at the cost and account of the 

contractor. Expenses on this account including the rent of lands as certified by the 

engineer-in-charge shall be final and binding on the contractor and will be 

recovered from him. 

 

 

Signature of contractor…………………………. 

Name of contractor ……………………………. 

Father’s Name ………………………………… 

Complete address of contractor  

…………………………………………………. 

…………………………………………………. 

…………………………………………………. 

 

 

 

 

 

 

 

CONTRATOR         ENGINEER 
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TECHNICAL SPECIFICATION OF CONTRACT 

 

GENERAL:  

 

28. All works shall be carried out in accordance with U.P. Irrigation Department. 

Detailed specification published under the orders of Chief Engineer, Irrigation 

Department, U.P., Except in so far as they may be mortified or supplemented by 

the specification mentioned herein. In case there is any inconsistency between the 
two, the specifications mentioned herein shall prevail. Specification number 

quoted herein refer to those given in the above mentioned book. In case the 
specifications of any is not given either in U.P.I.D. Detailed Specification of the 

specifications mentioned herein, the work shall be carried out in all respects in 
accordance with the instructions of the Engineer-In-Charge given from time to 

time.  
29. The contractor shall not do any work other than that mentioned in the agreement 

without the written orders of the Engineer-In-Charge no claim, whatsoever, shall 

be entertained for any unauthorized work. 
30. No claim shall be entertained by the Government in respect of any theft loss or 

damage due to accident occurring for any reason whatsoever. The contractor shall 
be responsible for the safety of the materials issued to him for the work. 

31. No claim shall be entertained for the idle labour for any reason whatsoever. 
32. Claims for ant causes whatsoever shall be preferred in writing by the contract to 

the Engineer-In-Charge within seven days of occurrence of the event due to which 
the claim is preferred. In case of prolonged cause of such claim, the contractor 

shall submit daily report with full particulars to the Engineer-In-Charge. Claims 

received late shall be liable to be rejected. 

33. If subsequent to the submission of his tender the tenderer amounts, after or 

modified the contents of his tender, which are not acceptable to the Govt. tenderer 

shall for the purpose of the aforesaid condition, be deemed to have with drawn his 

proposal and the earnest money deposited by him may be forfeited. 

34. The Engineer-In-Charge shall have the right to take possession of or use any 

completed part of work. Such possession of use shall not be deemed as taking 

over any work not completed in accordance with the contract. 

35. All the work during the progress and after the completion may be subject to 

technical audit. Any defects of materials or workmanship discovered during such 

audit and established as such shall be rectified by the contractor at his won cost, 

any recoveries or reduction in rates, considered necessary shall be made from the 
contractor even if the work has been accepted by the Engineer-In-Charge from the 

subsequent bills or securities of the contractor. 
36. No claim for interest or damages will be entertained by the Government with 

respect to any money or balance which may be lying with the Government or may 
become due owing to any dispute, difference or misunderstanding between the 

Engineer-In-Charge on the one hand and the contractor on the other hand or with 
respect to any delay on the part of the Engineer-In-Charge making periodical or 

final payment or in any other respect whatsoever. 

 

 

 

 

CONTRATOR         ENGINEER 
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lacaf/k;ksa ds laca/k esa ?kks"k.kk&i= 
 

Jh@eSllZ------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------izekf.kr 

djrk gWw fd esjk dksbZ fudV laca/kh--------------------------------------------

flapkbZ foHkkx esa vFkok bl [k.M es dk;Zjr ugha gSaAa  

 

 

       QeZ ds vf/kd`r@izfrfuf/k@ 
       Bsdsnkj ds gLrk{kj 

          uke&---------------------------- 
         iwjk irk&---------------------
           ------------------------------------ 
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UNDERTAKING FORM 
(on Rs. 100.00 stamp paper only) 

Tender invited by: Executive Engineer 

   Tube well Construction Division 

   Moradabad         

Tender for: 

Tender notice No. & Date: 

Name of Tenderer: 

 In consideration of the Government of Uttar Pradesh having treated the tenderer to be 

an eligible person whose tender may be considered, the tender hear-by agrees to the condition 

that the proposal in response to the above invitation shall not be withdrawn with-in three 

months  from the date of opening of the tender .Also to the condition that if there  after the 

tendered  does withdraw his proposal within said period, the earnest money deposited by him 

may be forfeited to the Governor of Uttar Pradesh at the consideration  of later.  

          Dated 
 
 

Signature of Contractor  

Revenue Stamp 
 

Witness 

1- 

 

 

2- 
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i{kikr jfgr 
izs"kd] 
  vf/k'kklh vfHk;Urk 
  uydwi fuekZ.k [k.M] eqjknkcknA 
 

izsf"kr] 
  eSllZ------------------------------------------------------------------------ 
  --------------------------------------------------------------------------------- 
i=kad%&   @ufu[keq@VsUMj] fnukad%  eqjknkckn%      ]2008 
  

fo"k;%& ------------------------------------------------------------------------------------- 
egksn;] 
   vkidks lwfpr fd;k tkrk gS fd mijksDr dk;Z gsrq vki }kjk nh 

x;h fufonk fnukad----------------------- fuEu gLrk{kjdrkZ }kjk jkT;iky mRrj izns'k dh 

vksj ls Lohd`r dj yh x;h gSA vkils vuqjks/k gS fd vuqcU/k dh 'krksZ ds vuqlkj 

vuqcU/k ij gLrk{kj djus ds fy;s fnukad----------------------- rd fdlh Hkh dk;Z fnol esa 

dk;kZy; le; esas mifLFkr gksus dk d"V djsaA  

   fu/kkZfjr frfFk rd vuqcU/k ij gLrk{kj u djus dh n'kk esa ;g 

le>k tk;sxk dh vki mDr dk;Z djus ds bPNqd ugh gS vkSj ,slh n'kk esa vkids 

}kjk izsf"kr vfxze /kujkf'k vFkok vU; ns; /kujkf'k esa ls tks Hkh foHkkx ds ikl 

gksxh tCr dj yh tk;sxh] rFkk mDr fufonk dh Lohd`fr okil ys yh tk;sxhA 

   vuqcU/k ij gLrk{kj djrs le; :0--------------------------------------------

dh tujy LVkEi] LVkEi 'kqYd rFkk :0--------------------------------------------------------------- dh 

tekur /kujkf'k tks fd vf/k'kklh vfHk;Urk] uydwi fuekZ.k [k.M] eqjknkckn ds uke 

cU/kd gks dks vuqcU/k ds le; izLrqr djsaA 

      Hkonh; 

 
      ¼vf/k'kklh vfHk;Urk½ 

      uydwi fuekZ.k [k.M] eqjknkckn 
i=kad%&    @ufu[keq@rfnukad%& 
 

  izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"kr %& 
 

1& v/kh{k.k vfHk;Urk] uydwi e.My] eqjknkcknA 
2& lgk;d vfHk;Urk--------------- uydwi fuekZ.k mi[k.M] izFke@f}rh;@r`rh;] 
 eqjknkckn@fctukSjA 
3& vfrfjDr izfrfyfi ewy vuqcU/k gsrqA 
 

      ¼vf/k'kklh vfHk;Urk½ 
      uydwi fuekZ.k [k.M] eqjknkckn 
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i{kikr jfgr 
 

dk;kZy; vf/k'kklh vfHk;Urk 
uydwi fuekZ.k [k.M] eqjknkckn 

i=kad%&   @u0fu0[k0eq0@vuqcU/k]fnukad%eqjknkckn%   ]2008 

fo"k;%& vuqcU/k dk iathdj.kA 

eSllZ------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------- 
  

 bl dk;kZy; dh fufonk lwpuk la[;k -------------------------------

ds Øe esa fnukad----------------------------dks vki }kjk v/kksgLrk{kjdrkZ 

ds lkFk dk;Z lekiu gsrq d`r vuqcU/k dh vuqcU/k       

l[a;k----------------------ds :i esa iathd`r dj fy;k gSA dk;Z vkjEHk 

djus dh frfFk -----------------------------------------rFkk dk;Z lekiu djus 

dh frfFk-----------------------------------gSA d`i;k dk;Z vuqcU/k ds 'krkZs 

ds vuqlkj fuEukfdar voj vfHk;Urk dh ns[k js[k esa lEikfnr 

djk;saA 
 

  vuqcU/k dh izfr ì"B la[;k&1 ls ----------- rd vkids 

fjdkMZ gsrq layXu gSA 

layXud%& mijksDrkuqlkjA] 

 
     ¼vf/k'kklh vfHk;Urk½ 

     uydwi fuekZ.k [k.M] eqjknkckn 
i=kad%&    @ufu[keq@rfnukad%& 
 

 izfrfyfi fuEufyf[kr dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq 
vuqcU/k dh izfr ds lkFk izsf"kr gS %& 
 

1& lgk;d vfHk;Urk-------------------uydwi fuekZ.k mi[k.M] 
 eqwjknkckn@fctukSjA 
2& Jh--------------------------------------------------------------------------------voj 
vfHk;Urk]  uydwi fuekZ.k mi[k.M]  eqjknkckn@fctukSjA d`i;k dk;Z 
vuqcU/k  dh 'krksZ ds vuq:i gh djk;k tkuk lqfuf'pr djsaA 
 
 
             

      ¼vf/k'kklh vfHk;Urk½ 
     uydwi fuekZ.k [k.M] eqjknkckn
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Drawing/X-section 

2-0 ,e0,e0 ls 3-5 ,e0,e0 eki dh 
ctjh dh d¨bZ MªkbaXk ugh g¨rhA  

 

 


