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ADDENDUM NO. 1                       April 29, 2015 
PHILLIP C. SHOWELL ELEMENTARY SCHOOL 
CLASSROOM ADDITION                 
Selbyville, Delaware 19975                     
                           
NOTICE:   Attach this addendum to the project manual for this project.  It modifies and becomes a part of 
the contract documents.   Work or materials not specifically mentioned herein are to be described in the 
main body of the specifications and as shown on the drawings.  Bidders shall acknowledge receipt of this 
addendum  on  the  space  provided  on  the  Bid  Form.    Failure  to  do  so  may  subject  the  bidder  to 
disqualification. 
 
The deadline for bidders to submit questions and substitution requests is Thursday April 30, 2015 at 
4:00 PM. All questions and substitution requests shall be sent via email to EDiS Company, Mike Neal, 
mneal@ediscompany.com. 
 
The bid opening date has changed. All bids are due Thursday May 7, 2015 at 4:00 PM local time at the 
Indian River School District Offices, 31 Hoosier Street Selbyville, Delaware 19975. 
 
Bidders are advised that the only reliable source of documents for this solicitation is the EDiS ftp site. 
Bidders that rely on information published on any other websites do so at their own risk. 
 
Whenever  this Addendum modifies  a  portion  of  the  Project Manual  added  information  is  shown  in 
Bold/Italicized and deleted information is shown as strikethrough. 
 
The contract documents for the above referenced project are amended as follows: 
 
 
CLARIFICATIONS 
 
1.   All bids shall be prepared from complete Bid Documents, Drawings and Project Manual, dated March 2, 2015 

for Project Manual and March 25, 2015 for drawings, procured through EDiS Company on or after March 25, 
2015, and modified by subsequently issued addenda. 

2.   Electronic files will be available to Contractor according to the following terms, and the release included in the 
Project Manual (see below). Associated fee for requested files is the responsibility of the Contractor. 
 

1.   Architectʹs Digital Data Files: Electronic copies of CAD Drawings of the Contract Drawings will be 
made available by Architect for Contractorʹs use in preparing submittals, upon specific request of the 
Contractor. 

a.   Architect will furnish Contractor one set of digital data drawing files of the Contract 
Drawings for use in preparing Shop Drawings. 

i.   Architect makes no representations as to the accuracy or completeness of digital 
data drawing files as they relate to the Contract Drawings. 

ii.   Digital Drawing Software Program: The Contract Drawings are available in native 
Autodesk Revit 2013 (Architectural and Structural), which can be converted to 
DWG, and AutoCAD (Civil, Mechanical, Plumbing, and Electrical). 

iii.   Contractor shall execute a data licensing agreement(s) in the form of Agreement 
included in Project Manual. 
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iv.   Charges for digital data files shall be as described in the data licensing agreement, 
and shall be the responsibility of the Contractor. 

1.   Charge: As listed in media release. 
v.   Contractor shall follow the prescribed Digital Data File request procedure. 

1.   Contractor shall inform Architect that digital data files will be requested, 
including information required for Architect to complete data licensing 
agreement. 

a.   Name of Contractor. 
b.   Name and title of Contractor’s agent who will sign form. 
c.   Email address and name of person to receive digital data 

files. 
d.   File format. 
e.   List of drawings for which digital data files are being 

requested. 
2.   Architect will provide data licensing agreement(s) to Contractor and 

indicate charges. 
3.   Contractor shall sign data licensing agreement(s) and return to Architect 

along with payment for charges. 
4.   Upon receipt of signed agreement(s) and payment for charges, Architect 

will convert files and send to Contractor through project website. 
3.   Submittals and RFIs shall be processed electronically. Finishes will be reviewed as physical submittals and 

shall also have electronic approval sheets. Refer to Division 01, Section 013300 “Submittal Procedures” for 
additional information. 

4.   Contractor shall conduct and keep record of background checks for all employees and Subcontractor 
employees who are onsite, and shall make records available to Construction Manager and Owner upon 
request. Refer to Section 013500. 

5.   Where paving abuts buildings, asphalt‐impregnated expansion joint filler with top sealant (refer to item below) 
shall be provided. 

6.  Construction of the proposed pole building shown on the civil drawings is not part of this project. 
 
 
CHANGES TO PROJECT MANUAL 
 
1. Section 000110 TABLE OF CONTENTS 

a. ADD Section 096813 Tile Carpeting to the list of specifications on page 000110‐3. 
 
2. Section 007300 SUPPLEMENTARY CONDITIONS 

a. REPLACE section with attached.  
 

1. Section 011100 SUMMARY OF WORK 
a. Contract A‐01, Sitework 

i. ADD the following sentences to the end of the ninth bullet on page 011100‐7: 
 

“This Contractor shall include in the base bid an allowance of $7,500 for CCR reporting. 
Any unused portion of the allowance shall be credited back to the Owner via change 
order.” 
 

ii. DELETE the tenth bullet on page 011100‐7 and INSERT the following sentences: 
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“The cost of the DelDOT permit for entrance construction shall be paid by the Owner. This 
Contractor shall assist the Owner with acquisition of the permit, including but not limited 
to preparing the following documents for the agency’s review: an itemized construction 
cost estimate, a letter of source of materials, a schedule of work, a list of subcontractors, 
emergency contact information for the Contractors’ key personnel, and a traffic control 
plan. These documents, and any others required by the agency, must be submitted to the 
Owner no later than two weeks in advance of the DelDOT preconstruction meeting.” 
 

iii. INSERT the following new bullets after the final bullet on page 011100‐9: 
 

• The Owner will withhold retainage from this Contractor until the project receives 
final approval from DNREC, DelDOT and the Town of Selbyville. 

• It is the responsibility of this Contractor to establish a healthy stand of grass on all 
seeded areas prior to project final completion. 

• This Contractor shall hire a private utility locator to identify existing utilities on 
site prior to construction start, per note on sheet C‐001. 

 
b. Contract A‐02, Masonry  

i. INSERT the following new bullet after the final bullet on page 011100‐11: 
 

• This Contractor shall provide the masonry work – including all damp proofing, 
cavity drainage mat, and flashing – related to the brick sidewall below the exterior 
stair and slab on grade adjacent to Vestibule 121. 

  
c. Contract A‐03, Carpentry and General Work 

i. INSERT the following new bullet after the final bullet on page 011100‐18: 
 
• This Contractor shall provide the concrete work and handrails related to the 

exterior stair and slab on grade adjacent to Vestibule 121. 
 

ii. DELETE the fifth bullet on page 011100‐14 and INSERT the following sentence: 
 

“Provide a complete asphalt shingle roofing assembly, including asphalt shingles, ice and 
water shield, flashings, and drip edge.” 
 

iii. DELETE the third bullet on page 011100‐15. 
 

d. Contract A‐04, Mechanical 
i. INSERT the following new bullet after the final bullet on page 011100‐21: 

 
• Louvers and vents. 

 
3. Section 012900 PAYMENT PROCEDURES 

a. REPLACE section with attached.  
 

4. Section 013216 CONSTRUCTION SCHEDULE 
a. ADD “Pre‐Bid Construction Schedule” to end of section. 
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5.  Section 013300 Submittal Procedures 

a.   ADD form “Release for use of Digital Media” to end of section. 
 

 
6.  Section 093000 Tiling 

a.   ADD paragraph 1.2.A.3 as follows: “3. Metal edge strips.” 
b.   ADD paragraph 2.7 as follows: 

 
2.7   MISCELLANEOUS MATERIALS 
 

A.   Metal Edge Strips: Height to match tile and setting‐bed thickness; stainless‐steel, ASTM A 
666, 300 Series exposed‐edge material. 
 
1.   Basis‐of‐Design: Schluter Systems; RONDEC. 
2.   Locations: Top of wall, inside and outside corners, and termination at door and base. 
 

7.   Section 042000 Unit Masonry 
a.   REMOVE paragraph 2.10. 
b.   REMOVE paragraph 3.15. 
 

8.   Section 047200 Cast Stone Masonry 
a.   ADD paragraph 2.2.A.4 as follows: “4. Hoyle Stone Products.” 
 

9.   Section 079200 Joint Sealants 
a.   ADD paragraph 2.2.B as follows: 
 

B.   Multi‐component, Semi‐Self Leveling, chemically curing Polyurethane Joint Sealant: ASTM C 
920, Type M, Grade P, Class 25, for Use T. 
 
1.   Products: Subject to compliance with requirements, provide one of the following: 

 
a.   Pecora; Urexpan NR‐200. 
b.   Tremco Incorporated; THC‐901. 
c.   WR Meadows; Pourthane. 
 

10.  Section 096813 Tile Carpeting 
a.   ADD section. 

     
 

CHANGES TO DRAWINGS 
 
N/A 
 
 
ATTACHMENTS 
 
Section 007300 
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Section 012900 
Section 096813 
Pre‐Bid Construction Schedule, dated 4/28/2015 
Release for use of Digital Media, undated 
 

 
END OF ADDENDUM NO. 1 



Indian River School District     
Referendum 2013 
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SUPPLEMENTARY GENERAL CONDITIONS    007300‐1 
 

 
SUPPLEMENTARY GENERAL CONDITIONS A232‐2009 
 
The  following  supplements  modify  the  “General  Conditions  of  the  Contract  for  Construction,”  AIA 
Document  A232‐2009.    Where  a  portion  of  the  General  Conditions  is  modified  or  deleted  by  the 
Supplementary Conditions, the unaltered portions of the General Conditions shall remain in effect. 
 
ARTICLE 1:  GENERAL PROVISIONS 
 
1.1    BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 

Delete the last sentence in its entirety and replace with the following: 
 
“The Contract Documents  also  include Advertisement  for  Bid,  Instructions  to  Bidder, 
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 
 
1.2    CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 

  Add the following Paragraphs: 
 

1.2.4  In the case of an inconsistency between the Drawings and the Specifications, 
or within either document not clarified by addendum,  the better quality or 
greater quantity of work shall be provided in accordance with the Architect’s 
interpretation. 

 
1.2.5  The  word  “PROVIDE”  as  used  in  the  Contract  Documents  shall  mean 

“FURNISH AND INSTALL” and shall include, without limitation, all labor, 
materials,  equipment,  transportation,  services  and  other  items  required  to 
complete the Work. 

 
1.2.6  The  word  “PRODUCT”  as  used  in  the  Contract  Documents  means  all 

materials, systems and equipment. 
 
1.5  OWNERSHIP  AND  USE  OF  DRAWINGS,  SPECIFICATIONS  AND  OTHER 

INSTRUMENTS OF SERVICE 
 

  Delete Paragraph 1.5.1 in its entirety and replace with the   following: 
 

“All pre‐design studies, drawings, specifications and other documents,  including  those  in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property  of  the Owner whether  the Project  for which  they  are made  is  executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without 
the approval of, or additional compensation to, the Architect.  The Contractor,  
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Subcontractors, Sub‐subcontractors and Material or Equipment Suppliers are authorized to 
use and reproduce applicable portions of the Drawings, Specifications and other documents 
prepared by the Architect and the Architect’s consultants appropriate to and for use in the 
execution of  their Work under  the Contract Documents.   They are not  to be used by  the 
Contractor or any Subcontractor, Sub‐subcontractor or Material and Equipment Supplier on 
other Projects or  for  additions  to  this Project outside  the  scope of  the Work without  the 
specific written consent of the Owner, Architect and Architect’s consultants. 

 
The Architect shall not be liable for injury or damage resulting from the re‐use of drawings 
and specifications if the Architect is not involved in the re‐use Project.  .” 

 
Delete Paragraph 1.5.2 in its entirety.  

 
ARTICLE 2:  OWNER 
 
2.1    General 
 
    2.1.2   Delete Paragraph 2.1.2 in its entirety. 
 
2.2    INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
    2.2.1   Delete the last sentence in this paragraph. 
 

  2.2.3   Add the following sentence: 
 

“The Contractor, at their expense shall bear the costs to accurately identify the location of 
all underground utilities  in  the area of  their  excavation and  shall bear all  cost  for any 
repairs required, out of failure to accurately identify said utilities.” 

 
  2.2.5   Delete Subparagraph 2.2.5 in its entirety and substitute the following: 
 

2.2.5  The Contractor  shall  be  furnished  free  of  charge  up  to  five  (5)  sets  of  the 
Drawings  and Project Manuals.   Additional  sets will  be  furnished  at  the 
cost of reproduction, postage and handling. 

 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW  OF  CONTRACT  DOCUMENTS  AND  FIELD  CONDITIONS  BY 

CONTRACTOR 
 

  Delete the third sentence in Paragraph 3.2.4. 
 
3.3    SUPERVISION AND CONSTRUCTION PROCEDURES 
 

  Add the following Paragraphs: 
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3.3.2.1  The Contractor shall immediately remove from the Work, whenever requested 

to do so by the Owner, any person who is considered by the Owner or Architect 
to be  incompetent or disposed  to be disorderly, or who  for any  reason  is not 
satisfactory to the Owner, and that person shall not again be employed on the 
Work without the consent of the Owner or the Architect. 

 
3.3.4  The Contractor must provide suitable storage facilities at the Site for the proper 

protection  and  safe  storage  of  their materials.    Consult  the Owner  and  the 
Architect before storing any materials. 

 
3.3.5  When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during  the  construction of  the Work,  the Contractor making 
use of these areas will be held responsible for any repairs, patching or cleaning 
arising from such use. 

 
3.4    LABOR AND MATERIALS 
 

Add the Following Paragraphs: 
 

3.4.4 Before  starting  the  Work,  each  Contractor  shall  carefully  examine  all 
preparatory  Work  that  has  been  executed  to  receive  their  Work.    Check 
carefully, by whatever means are required, to insure that its Work and adjacent, 
related Work, will finish to proper contours, planes and levels.  Promptly notify 
the General Contractor/Construction Manager of any defects or  imperfections 
in preparatory Work which will in any way affect satisfactory completion of its 
Work.    Absence  of  such  notification will  be  construed  as  an  acceptance  of 
preparatory Work and later claims of defects will not be recognized. 

 
3.4.5 Under  no  circumstances  shall  the  Contractor’s  Work  proceed  prior  to 

preparatory Work proceed prior to preparatory Work having been completely 
cured,  dried  and/or  otherwise  made  satisfactory  to  receive  this  Work.  
Responsibility  for  timely  installation  of  all  materials  rests  solely  with  the 
Contractor  responsible  for  that Work, who  shall maintain  coordination  at  all 
times. 

 
3.5    WARRANTY 
 

  Add the following Paragraphs: 
   

3.5.1  The Contractor will warrant  all materials  and workmanship  against  original 
defects, except injury from proper and usual wear when used for the purpose 
intended,  for one year after Acceptance by  the Owner, and will maintain all 
items  in  condition  that  conforms with  the  Contract  Documents  during  the 
period of warranty. 
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3.5.2  Non‐conforming workduring  the period of warranty will be corrected by  the 

Contractor at its expense upon demand of the Owner, it being required that the 
Work  conforms  to  the Contract Documents at  the expiration of  the warranty 
period. 

 
3.5.3  In  addition  to  the General Warranty  there  are  other warranties  required  for 

certain items for different periods of time than the one year as above, and are 
particularly so stated  in  that part of  the specifications referring  to same.   The 
said warranties will commence at the same time as the General Warranty. 

 
3.5.4  If  the  Contractor  fails  to  remedy  any  failure,  defect  or  damage  within  a 

reasonable time after receipt of notice, the Owner will have the right to replace, 
repair, or otherwise  remedy  the  failure, defect or damage at  the Contractor’s 
expense. 

 
3.11    DOCUMENTS AND SAMPLES AT THE SITE 
 

  Add the following Paragraphs: 
 

3.11.1 During  the  course of  the Work,  the Contractor  shall maintain a  record  set of 
drawings on which the Contractor shall mark the actual physical location of all 
piping, valves, equipment,  conduit, outlets, access panels,  controls, actuators, 
including  all  appurtenances  that  will  be  concealed  once  construction  is 
complete, etc., including all invert elevations. 

 
3.11.2 At  the  completion  of  the  project,  the  Contractor  shall  obtain  a  set  of 

reproducible drawings  from  the Architect, and neatly  transfer all  information 
outlined in 3.11.1 to provide a complete record of the as‐built conditions. 

 
3.11.3  The Contractor  shall  provide  two  (2)  prints  of  the  as‐built  conditions,  along 

with the reproducible drawings themselves, to the Owner and one (1) set to the 
Architect.    In addition, attach one  complete  set  to each of  the Operating and 
Maintenance Instructions/Manuals. 

 
3.17    In  the  second  sentence  of  the  paragraph,  insert  “indemnify  and”  between  “shall”  and 
“hold”.  
 
ARTICLE 4:  ARCHITECT AND CONSTRUCTION MANAGER 
 
4.1    General 
    4.1.2  Insert “As required by law,” at the beginning of the first sentence. 
 
4.2    Administration of the Contract 
 

Delete the first sentence of Paragraph 4.2.10 and replace with the following:   
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The  Architect  will  review  and  approve  or  take  other  appropriate  action  upon  the 
Contractor’s submittals such as Shop Drawings, Product Data and Samples for the purpose 
of checking for conformance with the Contract Documents. 

 
Delete the second sentence of Paragraph 4.2.10 and replace with the following:   
 
The Architect’s action will be taken with such reasonable promptness as to cause no delay in 
the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review. 

 
  Add the following to Paragraph 4.2.16:                                                                                                                                 
   

There will be no full‐time project representative provided by the Owner or Architect on this 
project. 

 
Add  to  Paragraph  4.2.19  “and  in  compliance with  all  applicable  codes,  regulations  and 
ordinances.” to the end of the sentence. 

 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF  SUBCONTRACTS AND OTHER  CONTRACTS  FOR  PORTIONS OF  THE 

WORK 
 

Delete Paragraph 5.2.3 in its entirety and replace with the following:   
 
5.2.3  If the Owner, Architect or Construction Manager has reasonable objection to a 

person  or  entity  proposed  by  the  Contractor,  the  Contractor  shall  propose 
another  to  whom  the  Owner,  Architect    or  Construction Manager  has  no 
reasonable objection, subject to the statutory requirements of 29 Delaware Code 
§ 6962(d)(10)b.3 and 4. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1  OWNER’S  RIGHT  TO  PERFORM  CONSTRUCTION  AND  TO  AWARD  SEPARATE 

CONTRACTS 
 

  Delete Paragraph 6.1.3 in its entirety and replace with the following: 
 

“When  separate  contracts  are  awarded  for  different  portions  of  the  Project  or  other 
construction or operations on the site, the term “Contractor” in the Contract Documents in 
each  case  shall  mean  the  Constructor  who  executes  each  separate  Owner‐Contractor 
Agreement.” 

 
6.2    MUTUAL RESPONSIBILITY 
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    6.2.3  In the second sentence, strike the word “shall” and insert the word “may”.  
 
ARTICLE 7:  CHANGES IN THE WORK 
   
(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS) 
 
ARTICLE 8:  TIME 
   
8.2    PROGRESS AND COMPLETION 
 

Add the following Paragraphs: 
 

8.2.1.1 Refer  to  Specification  Section  SUMMARY  OF  WORK  for  Contract  time 
requirements. 

 
8.2.4  If the Work falls behind the Progress Schedule as submitted by the Contractor, 

the Contractor  shall  employ  additional  labor  and/or  equipment  necessary  to 
bring  the Work  into  compliance with  the Progress Schedule at no additional 
cost to the Owner. 

 
8.3 DELAYS AND EXTENSION OF TIME 

 
8.3.1  Strike “arbitration” and insert “remedies at law or in equity”.  

 
  Add the following Paragraph: 
 

8.3.2.1  The Contractor shall update the status of the suspension, delay, or interruption 
of the Work with each Application for Payment.   (The Contractor shall report 
the  termination  of  such  cause  immediately  upon  the  termination  thereof.)  
Failure to comply with this procedure shall constitute a waiver for any claim for 
adjustment of time or price based upon said cause. 

 
Delete Paragraph 8.3.3 in its entirety and replace with the following: 

 
8.3.3 Except  in  the  case  of  a  suspension  of  the Work  directed  by  the Owner,  an 

extension  of  time  under  the  provisions  of  Paragraph  8.3.1  shall  be  the 
Contractor’s  sole  remedy  in  the progress  of  the Work  and  there  shall  be  no 
payment  or  compensation  to  the  Contractor  for  any  expense  or  damage 
resulting from the delay. 

 
  Add the following Paragraph: 
 

8.3.4  By permitting the Contractor to work after the expired time for completion of 
the project, the Owner does not waive its rights under the Contract. 
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8.3.5  The  parties  agree  that  Paragraph  8.3.3  of  the  Supplementary  General 

Conditions does not apply to the Construction Manager in the event of a delay 
caused by a party other than the Construction Manager. 

 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
 

  Add the following Paragraphs: 
   

9.2.1  The  Schedule  of  Values  shall  be  submitted  using  AIA  Document  G702, 
Continuation Sheet to G703. 

 
9.3    APPLICATIONS FOR PAYMENT 
 

  Add the following Paragraph: 
   

9.3.1.3  Application  for  Payment  shall  be  submitted  on  AIA  Document  G702 
“Application and Certificate for Payment”, supported by AIA Document G703 
“Continuation Sheet”.  Said Applications shall be fully executed and notarized. 

 
  Add the following Paragraphs: 
 

9.3.4 Until  Closeout  Documents  have  been  received  and  outstanding  items 
completed the Owner will pay 95% (ninety‐five percent) of the amount due the 
Contractor on account of progress payments. 

 
9.3.5  The Contractor shall provide a current and updated Progress Schedule  to  the 

Architect with each Application for Payment.  Failure to provide Schedule will 
be just cause for rejection of Application for Payment. 

 
9.5    DECISIONS TO WITHHOLD CERTIFICATION 
 

  Add the following to 9.5.1: 
 

.8  failure to provide a current Progress Schedule; 

.9  a lien or attachment is filed; 

.10  failure  to  comply  with  mandatory  requirements  for  maintaining  Record 
Documents. 

 
9.6    PROGRESS PAYMENTS 
 

Delete Paragraph 9.6.1 in its entirety and replace with the following:   
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  9.6.1  After the Architect and the Construction Manager have approved and issued a 
Certificate for Payment, payment shall be made by the Owner within 30 days 
after Owner’s receipt of the Certificate for Payment. 

 
9.7    FAILURE OF PAYMENT 
 
    In first sentence, strike the first reference to “seven” and insert “thirty (30)”. Also strike  
    “binding dispute resolution” and insert “remedies at law or in equity”.  
 
9.8    SUBSTANTIAL COMPLETION 
 
    9.8.5  In the second sentence, strike “shall” and insert “may”.  
 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

Add the following Paragraphs: 
 

10.1.1 Each Contractor shall develop a safety program in accordance with the Occupational Safety 
and Health Act of 1970.  A copy of said plan shall be furnished to the Owner and Architect 
prior to the commencement of that Contractor’s Work. 

 
10.1.2 Each  Contractor  shall  appoint  a  Safety  Representative.    Safety  Representatives  shall  be 

someone who is on site on a full time basis.  If deemed necessary by the Owner or Architect, 
Contractor Safety meetings will be scheduled.  The attendance of all Safety Representatives 
will be required.  Minutes will be recorded of said meetings by the Contractor and will be 
distributed to all parties as well as posted in all job offices/trailers etc. 

 
10.2    SAFETY OF PERSONS AND PROPERTY 
 

Add the following Paragraph: 
 
10.2.4.1  As required in the Hazardous Chemical Act of June 1984, all vendors supplying 

any material  that may be defined as hazardous must provide Material Safety 
Data Sheets  for  those products.   Any chemical product should be considered 
hazardous  if  it  has  a  caution  warning  on  the  label  relating  to  a  potential 
physical or health hazard, if it is known to be present in the work place, and if 
employees  may  be  exposed  under  normal  conditions  or  in  foreseeable 
emergency situations.  Material Safety Data Sheets shall be provided directly to 
the Owner, along with the shipping slips that include those products. 

 
10.3    HAZARDOUS MATERIALS 
 

  Delete Paragraph 10.3.3 in its entirety. 
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      Delete Paragraphs 10.3.6 in its entirety. 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1    CONTRACTOR’S LIABILITY INSURANCE 
 

11.1.4  Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner 
as  an  additional  insured  for  claims  caused  in  whole  or  in  part  by  the 
Contractor’s  negligent  acts  or  omissions  during  the  Contractor’s  completed 
operations.” 

 
11.2 OWNER’S LIABILITY INSURANCE 
 

  Delete Paragraph 11.2 in its entirety. 
 
11.3    PROPERTY INSURANCE 
   

Delete  Paragraph  11.3  and  its  subparagraphs  in  their  entirety  and  replace  with  the 
following:   

 
11.3  The Owner will not provide Builder’s All Risk Insurance for  the Project.   The 

Contractor  and  all  Subcontractors  shall  provide  property  coverage  for  their 
tools and equipment, as necessary.  Any mandatory deductible required by the 
Contractor’s Insurance shall be the responsibility of the Contractor. 

 
11.4    PERFORMANCE BOND AND PAYMENT BOND 

 
  11.4.1   Add the following sentence:  “The bonds will conform to those forms approved by  
    the Office of Management and Budget.”  

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2    AFTER SUBSTANTIAL COMPLETION 
 

Add the following Paragraph: 
 
12.2.2.1.1  At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at 
its option, will have the right to deduct such sum, or sums, of money from the 
amount of the Contract as it considers justified to adjust the difference in value 
between  the  defective work  and  that  required  under  contract  including  any 
damage to the structure. 

 
12.2.2.2  Strike “one” and insert “two”. 
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12.2.2.3  Strike “one” and insert “two”. 
 
12.2.5  In second sentence, strike “one” and insert “two”. 

   
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1    GOVERNING LAW 
 
    Strike “except that, if the parties have selected arbitration as the method of binding dispute  
    resolution, the Federal Arbitration Act shall govern Section 15.4.”  
 
  Insert  “except  that,  if  the  parties  have  selected  arbitration  as  the  method  of  dispute 

resolution, the Delaware Arbitration Act, 10 Del. C. §5701, shall govern Section 15.4.” 
 
13.6    INTEREST 
 
    Strike “the date payment is due at such rate as the parties may agree upon in writing or, in  
    the absence thereof, at the legal rate prevailing from time to time at the place where the  
    Project is located.”  Insert “30 days of presentment of the authorized Certificate of Payment  
    at the annual rate of 12% or 1% per month. 
 
13.7    TIME LIMITS ON CLAIMS 
 
    Strike the last sentence. 
   
Add the following Paragraph: 
 
13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
13.8.1  If  any  provision,  specifications  or  requirement  of  the Contract Documents  conflict  or  is 

inconsistent with any  statute,  law or  regulation of  the government of  the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery. 

 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.4 TERMINATION BY THE OWNER FOR  CONVENIENCE 
 

Delete Paragraph 14.4.3 in its entirety and replace with the following:   
 

14.4.3  In case of such termination for the Owner’s convenience, the Contractor shall be 
entitled to receive payment for Work executed, and cost incurred by reason of 
such termination along with reasonable overhead. 

 
ARTICLE 15: CLAIMS AND DISPUTES 
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15.1.6    CLAIMS FOR CONSEQUENTIAL DAMAGES 
 

  Delete Paragraph 15.1.6 and its subparagraphs in their entirety. 
 
15.2    INITIAL DECISION 
 

Delete Paragraph 15.2.5 in its entirety and replace with the following:   
 
15.2.5  The Architect will  approve or  reject Claims  by written decision, which  shall 

state  the  reasons  therefore  and  shall  notify  the  parties  of  any  change  in  the 
Contract Sum or Contract Time or both.  The approval or rejection of a Claim by 
the Architect  shall  be  subject  to mediation  and  other  remedies  at  law  or  in 
equity. 

 
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.  

 
15.3    MEDIATION 
 

15.3.1  Strike “binding dispute resolution” and insert “any or all remedies at law or in 
equity”.  

 
15.3.2  In  the  first  sentence,  delete  “administered  by  the  American  Arbitration 

Association in     accordance  with  its  Construction  Industry 
Mediation  Procedure  in  effect  on  the  date  of  the Agreement,”.   Also  strike 
“binding dispute resolution” and insert “remedies at law and in equity”.  

 
15.4    ARBITRATION 
 

  Delete Paragraph 15.4 and its subparagraphs in their entirety. 
 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
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SECTION 012900 ‐ PAYMENT PROCEDURES 
 
1.  GENERAL PROVISIONS 
 
  1.1  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other conditions, if any) and Division 1 as appropriate, 
apply to the Work specified in this Section. 

 
  1.2  Refer to provisions in AIA Document A232 ‐ 2009 Edition, GENERAL CONDITIONS 

OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION MANAGER  AS 
ADVISOR EDITION, for requirements in addition to those specified in Division 1. 

 
  1.3  For work being constructed under separate prime contracts, provisions of this Section 

apply to each contract being bid. 
 
2.  REQUIREMENTS INCLUDED 
 
  2.1  Submit Applications  for Payment  to Construction Manager  in  accordance with  the 

schedule and procedures established in the Contract Documents. 
 
3.  RELATED REQUIREMENTS 
 
  3.1  Owner‐Contractor Agreement. 
 
  3.2  Conditions of the Contract:  Article 9 PAYMENTS AND COMPLETION. 
 
  3.3  Section 01 31 13:  Project Coordination Meetings 
 
  3.4  Section 01 33 00:  Submittal Procedures 
 
  3.5  Section 01 77 00:  Closeout Procedures 
 
4.  FORMAT AND DATA REQUIRED 
 
  4.1  Submit  itemized applications  typed on AIA Document G702/CMa, Application and 

Certificate  for  Payment,  and  Continuation  Sheet G703,  examples  of which will  be 
furnished to the Contractor at the Pre‐Construction meeting. 

 
  4.2  Provide itemized data on Continuation Sheet: 
 
  1.  Format, schedules, line items and values:  Duplicates of those of the schedule of 

values previously accepted by the Construction Manager. 
 
5.  PREPARATION OF APPLICATIONS FOR PROGRESS PAYMENTS 
 
  5.1  Form:  AIA Document G702/CMa 
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  1.  Fill in required information, including that for Change Orders executed prior to 

date of submittal of application. 
 
  2.  Fill  in  summary  of  dollar  values  to  agree with  respective  totals  indicated  on 

Continuation Sheets. 
 
  5.2  Continuation Sheets: 
 
  1.  Line  items  of  components  of  Work  will  be  subject  to  Owner’s  review  and 

approval  under  the  Provisions  of  Section  013300  ‐  SUBMITTALS,  and  the 
General  Conditions.    Continuation  Sheets  shall  follow  Schedule  of  Values 
submitted at the start of the job. 

 
  2.  Fill  in  total  list  of  all  scheduled  components  of Work, with  item  number  and 

scheduled dollar value  for  each  item.   Fill  in values of work  completed  in  the 
period. 

 
  3.  Fill in dollar value in each column for each scheduled line item when work has 

been performed or products stored; round off values to nearest dollar. 
 
  4.  List each Change Order executed prior  to date of submission, at  the end of  the 

Continuation Sheets;  list by Change Order Number, and description, as  for an 
original component item of work. 

 
  5.  Contractor is to include a line item for “Closeout Documents” equaling 3.5% 
    of their contract value. 
 
6.  PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 
  6.1  Fill in Application form as specified in progress payments. 
 
7.  SUBMITTAL PROCEDURES 
 
  7.1  Complete Invoice: 
 
  1.  Submit  completed  Application  to  the  Construction  Manager  by  the  date 

stipulated in the Project Manual. 
 
  7.2  Number:  Submit 3 copies of each invoice. 
 
   

END OF SECTION 
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ID Task Name Duration Start Finish

1 Bid Opening 0 days Tue 5/5/15 Tue 5/5/15

2 Receive Notice to Proceed 0 days Tue 5/19/15 Tue 5/19/15

3 Submit/Review/Approve Contract
Documents

20 days Tue 5/19/15 Mon 6/15/15

4 Submit/Review/Approve/Deliver 
Long Lead Items

40 days Tue 5/19/15 Mon 7/13/15

5 DNREC Preconstruction Meeting 0 days Tue 5/26/15 Tue 5/26/15

6 Install Perimeter Controls and 
Temporary Fence

4 days Tue 5/26/15 Fri 5/29/15

7 Perimeter Controls Inspection 0 days Fri 5/29/15 Fri 5/29/15

8 Install Loop Road to Stone Base &
Prepare Building Pad

15 days Mon 6/1/15 Fri 6/19/15

9 Last Teacher Day of ʹ14‐15 School 
Year

0 days Tue 6/16/15 Tue 6/16/15

10 Del Dot Preconstruction Meeting 0 days Tue 6/16/15 Tue 6/16/15

11 Construction of Entrance 
Improvements

50 days Tue 6/16/15 Mon 8/24/15

12 Extend MEP Services to 
Classroom Addition

50 days Tue 6/16/15 Mon 8/24/15

5/5

5/19

5/26

5/29

6/16

6/16

5/3 5/10 5/17 5/24 5/31 6/7 6/14 6/21 6/28 7/5 7/12 7/19 7/26 8/2 8/9 8/16 8/23 8/30 9/6 9/13 9/20 9/27 10/410/1110/1810/2511/1 11/811/1511/2211

May June July August September October November

Task

Split

Milestone

Summary

Project Summary

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration-only

Manual Summary Rollup

Manual Summary

Start-only

Finish-only

External Tasks

External Milestone

Deadline

Progress

Manual Progress
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ID Task Name Duration Start Finish

13 First Teacher Day of ʹ15‐16 School 
Year

0 days Mon 8/24/15 Mon 8/24/15

14 Foundations & Slab on Grade 15 days Mon 6/22/15 Fri 7/10/15

15 Building Enclosure 45 days Mon 7/13/15 Fri 9/11/15

16 Finish Sitework 20 days Mon 9/14/15 Fri 10/9/15

17 Spray Foam Insulation 5 days Mon 9/14/15 Fri 9/18/15

18 MEP Rough‐in 20 days Mon 9/21/15 Fri 10/16/15

19 Finishes 20 days Mon 9/21/15 Fri 10/16/15

20 Mechanical Equipment Start‐up, 
Testing, & Balancing

10 days Mon 
10/19/15

Fri 10/30/15

21 Substantial Completion 0 days Fri 10/30/15 Fri 10/30/15

22 Complete Punchlist & Training, 
Deliver Attic Stock

20 days Mon 11/2/15 Fri 11/27/15

23 Submit/Review/Approve 
Closeout Documents

20 days Mon 11/2/15 Fri 11/27/15

24 Project Final Completion 0 days Fri 11/27/15 Fri 11/27/15

8/24

10/30

5/3 5/10 5/17 5/24 5/31 6/7 6/14 6/21 6/28 7/5 7/12 7/19 7/26 8/2 8/9 8/16 8/23 8/30 9/6 9/13 9/20 9/27 10/410/1110/1810/2511/1 11/811/1511/2211

May June July August September October November

Task

Split

Milestone

Summary

Project Summary

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration-only

Manual Summary Rollup

Manual Summary

Start-only

Finish-only

External Tasks

External Milestone

Deadline

Progress

Manual Progress
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RELEASE FOR USE OF DIGITAL MEDIA 

 

 

1 

 
 
Date: _______ 
 
Project Name: Phillip C. Showell Elementary Classroom Addition 
Project Location: Selbyville, Delaware 
Project Number: 2013157.03 
 

Release for use of Digital Media 
Revised to include Building Information Modeling 
 
Pursuant to your request, the Digital Media being provided is forwarded in accordance with the following 
terms. 
 
Definitions: 
 

a. The Work: the instrument of professional services of the Firm including but not limited to the 
design drawings, sketches, renderings, photographs, models, specifications.  

b. Digital Media: the electronic, electromagnetic and/or optical storage media, (i.e. physical media) 
on which the Work is stored. 

c. Digital Information: the information stored on Digital Media or sent via an electronic exchange 
method (email and FTP) known as the Work of the contracted design professional, Becker 
Morgan Group, Inc. and their consultants, herein after referred to as the Firm. 

d. Digital Documents: the collective Digital Information that constitutes equivalent physical 
documents or Work of the Firm. Digital Documents may include one or more electronic files 
produced by Computer Aided Design (CAD) software applications. 

 
Terms: 
 

1. In accepting and utilizing Digital Information on any form of Digital Media generated and provided 
by the Firm, the Recipient covenants and agrees that all such Digital Information are instruments 
of service of the Firm prepared solely for use in connection with the single project for which they 
were prepared, who shall be deemed the author of the Digital Information, and shall retain all 
common law, statutory law and other rights, including copyrights. 

2. The Digital Documents are provided as a convenience to the Recipient for informational purposes 
only in connection with the Recipient’s performance of its responsibilities and obligations relating 
to the Project. The Digital Documents do not replace or supplement the printed  copies of the 
Drawings and Specifications that are, and remain, the Contract Documents for the Project. 

3. The Digital Information is provided only as a design record prior to construction and for reference 
to the Recipient. The information in no way shall be used for “as-built” or record purposes. 

4. The Recipient agrees not to use this Digital Information, in whole or in part for any purpose or 
project other than the specific project for which the Recipient and the Firm have a prior 
Professional Services Agreement. It is further understood and agreed that only printed copies of 
the Instruments of Services shall be signed and sealed by Architect or its sub-consultants in 
accordance with the laws of the state in which the project is built. 

5. The Work cannot be distributed, altered, reused, sold, leased, printed, plotted, or duplicated 
without the expressed written consent of the Firm. 
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6. For Shop Drawings - Where the Recipient has received specific permission to use the Digital 
Documents in connection with Recipient’s obligation to prepare certain documents for the Project, 
Recipient shall, in addition to the other obligations set forth herein, be obligated to remove 
Architect’s or Architect’s Consultant’s title block from the copy of the Digital Documents used by 
Recipient. It is understood and agreed that the Digital Documents are not to be used by any 
contractor or any of its subcontractors of any tier or any material supplier or vendor as a shop 
drawing or any other type of submittal or as the basis for preparing such shop drawing or 
submittal. The sole exception to this prohibition shall be that the Recipient may use the Digital 
Documents as backgrounds upon which to prepare its shop drawing or other submittal when it is 
specifically permitted in technical section of project specification. When these digital documents 
are used as backgrounds in the preparation of shop drawings or other submittals, the Recipient 
agrees to confirm the accuracy of the digital documents before using then, Recipient agrees to 
accept all responsibility for any errors or inaccuracies and to release the Architect and its sub-
consultants from any liability or claims for recovery of damages or expenses arising as the result 
of such errors or inaccuracies. 

7. Under no circumstances shall transfer of the Digital Information for use by the Recipient  be 
deemed a sale by the Firm. The parties agree that the Digital Documents are not, nor shall they 
be construed to be, a product. The Firm makes no warranties, either express or implied, of the 
Digital Media or the Digital Information as to merchantability or fitness for any particular purpose 
the Recipient may need. 

8. The Digital Information submitted by the Firm to the Recipient is submitted for an acceptance 
period of sixty days. Any defects the Recipient discovers during this period shall be reported to 
the Firm and may be corrected as part of the Firm's Basic Scope of Services. Correction of 
defects detected and reported after the acceptance period will be compensated for as Additional 
Services. 

9. The Digital Information is not guaranteed as to accuracy and completeness of all dimensions and 
details. Information contained in the signed and sealed printed documents should be deemed to 
be correct and superior to digital information. 

10. The Digital Information is not guaranteed as to compatibility, in so far as incompatibilities may be 
present now or in the future with the Recipient's computers, storage devices, software, and output 
systems. 

11. The Digital Media on which the Digital Information is provided cannot be guaranteed as to its 
durability, completeness or usability, in so far as instabilities may be present in the Digital Media, 
and in the transferring, archiving, recording or translating systems now and in the future. The Firm 
is not liable in any way for the perpetuation of this Digital Information on released digital media or 
on digital media retained by the Firm for its archives. Recipient agrees to accept all responsibility 
for any errors or inaccuracies and to release Architect and its sub-consultants from any liability or 
claims for recovery of damages or expenses arising as the result of such errors or inaccuracies. 

12. Provision of the Information to the Recipient in no way limits the Firm to the further use of the 
Digital Information for the Firm's benefit. 

13. Recipient agrees to waive any and all claims and liability against Architect and its sub-consultants 
resulting in any way from any failure by Recipient to comply with the requirements of this 
Agreement for the Delivery of Documents in Digital Format. The Recipient agrees, to the fullest 
extent permitted by law, to indemnify and hold the Firm harmless from any damage, liability or 
cost, including reasonable attorney's fees and costs of defense, arising from any changes made 
by anyone other than the Firm or from any reuse of the Digital Information without the prior written 
consent of the Firm. Recipient further agrees to indemnify and save harmless the Owner, 
Architect and its sub-consultants and each of their partners, officers, shareholders, directors and 
employees from any and all claims, judgments, suits, liabilities, damages, costs or expenses 
(including reasonable defense and attorney’s fees) arising as the result of either: 1) Recipient’s 
failure to comply with any of the requirements of this Agreement for the Delivery of Documents in 
Digital Format; or 2) a defect, error or omission in the Digital Documents or the information 
contained therein, which defect, error or omission was not contained in the Contract Documents 
as defined in Paragraph 2 or where the use of such Contract Documents would have prevented 
the claim, judgment, suit, liability, damage, cost or expense. 
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The Recipient agrees to a $200 charge per each of the following drawing sheets listed below, created 
within a CAD digital file, payable to this office prior to release of any Digital Information. NOTE: All sheets 
are available for release. 

 
List Requested Drawing Sheets: 
                                                                __________________________________________________  
                                                                                                                                                       
                                                                __________________________________________________  

                                                                               
                                                                __________________________________________________  
      

 
The Recipient agrees to a $500 charge per each of the following groups of CAD and BIM digital files 
checked below, payable to this office prior to release of any Digital Information. NOTE: Only those file 
groups listed below are available for release. 

 
Check Requested Files:                                                                                            
                                                                ____ Structural Revit Model  
                                                                                                                                                      
                                                                ____ Architectural Revit Model                           
                                                                                                                                    
                                                                ____ P100, M100, M101 

                                                                      
                                      ____ E003, E100, E101 
      

 
Please sign and return one copy of any release forms required by Consultants. 
 
Please sign below and return one copy of this form with a check for the total payment made out to Becker 
Morgan Group. 

 
Recipient sign here>          

Accepted - signature   Date  
 
               

Name/Title – printed 
 

          
Company 

                                                               
                                                                ____         

BMG Principal - signature  Date 
      
                                                                          

BMG Principal – printed 
 

              
     Prepared by – printed 
 
201315703_release-elecmediaCAD.docx  
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SECTION 096813 - TILE CARPETING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes modular carpet tile. 

B. Related Requirements: 

1. Section 096513 "Resilient Base and Accessories" for resilient wall base and accessories installed 

with carpet tile. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

1. Include manufacturer's written data on physical characteristics, durability, and fade resistance. 

2. Include installation recommendations for each type of substrate. 

B. Samples:  For each of the following products and for each color and texture required.  Label each Sample 

with manufacturer's name, material description, color, pattern, and designation indicated on Drawings and 

in schedules. 

1.4 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For carpet tiles to include in maintenance manuals.  Include the following: 

1. Methods for maintaining carpet tile, including cleaning and stain-removal products and procedures 

and manufacturer's recommended maintenance schedule. 

2. Precautions for cleaning materials and methods that could be detrimental to carpet tile. 

1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials, from the same product run, that match products installed and that are packaged 

with protective covering for storage and identified with labels describing contents. 

1. Carpet Tile:  Full-size units equal to 100 percent of amount installed for each type indicated. 
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1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  An experienced installer who is certified by the International Certified 

Floorcovering Installers Association at the Commercial II or Master II certification level. 

B. Fire-Test-Response Ratings:  Where indicated, provide carpet tile identical to those of assemblies tested 

for fire response according to NFPA 253 by a qualified testing agency. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Comply with CRI 104. 

1.8 FIELD CONDITIONS 

A. Comply with CRI 104 for temperature, humidity, and ventilation limitations. 

B. Environmental Limitations:  Do not deliver or install carpet tiles until spaces are enclosed and 

weathertight, wet work in spaces is complete and dry, and ambient temperature and humidity conditions 

are maintained at occupancy levels during the remainder of the construction period. 

C. Do not install carpet tiles over concrete slabs until slabs have cured and are sufficiently dry to bond with 

adhesive and concrete slabs have pH range recommended by carpet tile manufacturer. 

D. Where demountable partitions or other items are indicated for installation on top of carpet tiles, install 

carpet tiles before installing these items. 

1.9 WARRANTY 

A. Special Warranty for Carpet Tiles:  Manufacturer agrees to repair or replace components of carpet tile 

installation that fail in materials or workmanship within specified warranty period. 

1. Warranty does not include deterioration or failure of carpet tile due to unusual traffic, failure of 

substrate, vandalism, or abuse. 

2. Failures include, but are not limited to, more than 10 percent edge raveling, snags, runs, 

dimensional stability, excess static discharge, loss of tuft bind strength, loss of face fiber, and 

delamination. 

3. Warranty Period:  10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 CARPET TILE (CPT-1) 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide Tandus; Abrasive Action II 

or comparable product by one of the following:  

1. Mannington 

2. Shaw. 

B. Characteristics: 
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1. Color:  As selected by Architect from manufacturer's full range. 

2. Dye Method:  100 percent solution dyed. 

3. Fiber Type:  TDX Nylon. 

4. Pile Characteristic:  Accuweave patterned loop. 

5. Tuft Density:  96 tufts per square inch. 

6. Pile Height (average):  .0187 inches. 

7. Stitches:  8.0 per inch. 

8. Gage:  1/12. 

9. Backing System:  Powerbond, or approved equivalent. 

10. Size:  24 by 24 inches (610 by 610 mm). 

11. Applied Soil-Resistance Treatment:  Ensure. 

2.2 INSTALLATION ACCESSORIES 

A. Trowelable Leveling and Patching Compounds:  Latex-modified, hydraulic-cement-based formulation 

provided or recommended by carpet tile manufacturer. 

B. Adhesives:  Water-resistant, mildew-resistant, nonstaining, pressure-sensitive type to suit products and 

subfloor conditions indicated, that complies with flammability requirements for installed carpet tile and is 

recommended by carpet tile manufacturer for releasable installation. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for 

maximum moisture content, alkalinity range, installation tolerances, and other conditions affecting carpet 

tile performance.  Examine carpet tile for type, color, pattern, and potential defects. 

B. Concrete Subfloors:  Verify that concrete slabs comply with ASTM F 710 and the following: 

1. Slab substrates are dry and free of curing compounds, sealers, hardeners, and other materials that 

may interfere with adhesive bond.  Determine adhesion and dryness characteristics by performing 

bond and moisture tests recommended by carpet tile manufacturer. 

2. Subfloor finishes comply with requirements specified in Section 033000 "Cast-in-Place Concrete" 

for slabs receiving carpet tile. 

3. Subfloors are free of cracks, ridges, depressions, scale, and foreign deposits. 

3.2 PREPARATION 

A. General:  Comply with CRI 104, Section 6.2, "Site Conditions; Floor Preparation," and with carpet tile 

manufacturer's written installation instructions for preparing substrates indicated to receive carpet tile 

installation. 

B. Use trowelable leveling and patching compounds, according to manufacturer's written instructions, to fill 

cracks, holes, depressions, and protrusions in substrates.  Fill or level cracks, holes and depressions 1/8 

inch (3 mm) wide or wider and protrusions more than 1/32 inch (0.8 mm) unless more stringent 

requirements are required by manufacturer's written instructions. 
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C. Remove coatings, including curing compounds, and other substances that are incompatible with 

adhesives and that contain soap, wax, oil, or silicone, without using solvents.  Use mechanical methods 

recommended in writing by carpet tile manufacturer. 

D. Broom and vacuum clean substrates to be covered immediately before installing carpet tile. 

3.3 INSTALLATION 

A. General:  Comply with CRI 104, Section 14, "Carpet Modules," and with carpet tile manufacturer's 

written installation instructions. 

B. Installation Method:  As recommended in writing by carpet tile manufacturer. 

C. Maintain dye lot integrity.  Do not mix dye lots in same area. 

D. Cut and fit carpet tile to butt tightly to vertical surfaces, permanent fixtures, and built-in furniture 

including cabinets, pipes, outlets, edgings, thresholds, and nosings.  Bind or seal cut edges as 

recommended by carpet tile manufacturer. 

E. Extend carpet tile into toe spaces, door reveals, closets, open-bottomed obstructions, removable flanges, 

alcoves, and similar openings. 

F. Maintain reference markers, holes, and openings that are in place or marked for future cutting by 

repeating on finish flooring as marked on subfloor.  Use nonpermanent, nonstaining marking device. 

G. Install pattern parallel to walls and borders. 

3.4 CLEANING AND PROTECTION 

A. Perform the following operations immediately after installing carpet tile: 

1. Remove excess adhesive, seam sealer, and other surface blemishes using cleaner recommended by 

carpet tile manufacturer. 

2. Remove yarns that protrude from carpet tile surface. 

3. Vacuum carpet tile using commercial machine with face-beater element. 

B. Protect installed carpet tile to comply with CRI 104, Section 16, "Protecting Indoor Installations." 

C. Protect carpet tile against damage from construction operations and placement of equipment and fixtures 

during the remainder of construction period.  Use protection methods indicated or recommended in 

writing by carpet tile manufacturer. 

END OF SECTION 096813 
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