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Project Study Report – Project Development Support 

Cost Estimate 
 

  

 District-County-Route    

 KP(PM)    

 EA    

 Program Code    
 

PROJECT DESCRIPTION: 

Limits             

             

Proposed Improvement (Scope)                             

             

Alternate            

 

 SUMMARY OF PROJECT COST ESTIMATE 

 

TOTAL ROADWAY ITEMS $     

TOTAL STRUCTURE ITEMS $     

TOTAL ENVIRONMENTAL MITIGATION ITEMS $     

 

 SUBTOTAL CONSTRUCTION COSTS $     

 

TOTAL RIGHT OF WAY ITEMS $     

 TOTAL PROJECT CAPITAL OUTLAY COSTS $     
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I. ROADWAY ITEMS 
           Total 
  Average Cost per Lane KM  Number of KMs   Cost 
 
Total Cost of Lane KMs ______________________             _____________        _________ 
 
 

Explanation:  Include a brief (no more than 1 paragraph) discussion of the items that are included 
in the Average Cost per Lane KM.  List any assumptions made for estimating the total cost of the 
Lane KMs.  List a contact should further explanations be desired.  
 

Remember that the capital costs provided in this document are not for programming 
purposes. Some examples of ranges that are:  “less than $5M”, “$5M-$25M”, “$25M-
$75M,” or“$50M-$60”.  The breadth of range is based on available information and 
reasonable assumptions.  The cost estimate provided in this report should then be 
escalated to the planned program year to establish the planning base cost for the 
project.   
 
 

  

II.  STRUCTURES ITEMS 
 

 Structure 
(1) 

Structure 
(2) 

Structure 
(3) 

Bridge Name _________ _________ _________ 

Total Cost for Structure _________ _________ _________ 

 

      TOTAL STRUCTURES ITEMS   $_________ 
      (Sum of Total Cost for Structures) 
 
 

Explanation:  Include a brief (no more than 1 paragraph) discussion of the items that are included 
in the Total Structures Items Cost.  List any assumptions made for estimating the Total 
Structures Items Cost.  List a contact should further explanations be desired. (Structures is 
developing an estimating tool for the Structures Items.) 
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III.  ENVIRONMENTAL MITIGATION 
 
         Unit   Item 
   Quantity   Unit   Price   Cost 
 

Environmental Mitigation           ______ 
 
 

Explanation:  Include a brief (no more than 1 paragraph) discussion of the items that are included 
in the Total Environmental Mitigation Cost.  List any assumptions made for estimating the Total 
Environmental Mitigation Cost.  List a contact should further explanations be desired. 
 
 
 

IV.  RIGHT OF WAY ITEMS ESCALATED VALUE 

 

A.  Acquisition, including excess lands, 
      damages to remainder(s) and Goodwill 

 
$_________ 
 
 

B.  Utility Relocation (State share) 
 
$_________ 

 
 

 
 

 
 

 

     TOTAL RIGHT OF WAY ITEMS $__________ 
      (Escalated Value) 
 
   Anticipated Date of Right of Way Certification     _________ 
    (Date to which values are escalated) 
 
 
 
 

Explanation:  Include a brief (no more than 1 paragraph) discussion of the items that are included 
in the Total Right of Way Items.  List any assumptions made for estimating the Total Right of 
Way Items or refer to the Right of Way Data Sheet.  List a contact should further explanations be 
desired. 
 
 
 


