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10.

11.

12.

LOCAL/NATIONAL COMPETITIVE BIDDING

(PARK DEVELOPMENT WORKS)

. Name of work : Construction of Nooranibagh Park (ward no. 53, Phase 2) at Patna

Period of construction : 6 (Six) Months
Date of issue 0f NOtICE: ...vviiiiiiii i
Inviting bid: BUIDCo/ .......ccovviiiiiiiiiiie Date ....ooovvviiiiiiii

Period and place of sale of bid document : Only from office of BUIDCo

Time, date & place of pre-bid meeting : .................... , Time:...... At BUIDCo
office

Period date and time for receipt of bids: .................... upto ....ovennnn. hours

Time and date of opening technical bids: ................. upto ............ hours

Time and date of opening financial bids: ............... working days or to be

confirmed by letter or email.

Place of opening of bids: # 303 3rd Floor, Maurya Tower, Mauryalok Complex,
Budh Marg, Patna-800 001

Last date of bid validity : ............. days

Officer inviting bids : Managing Director, BUIDCo., Patna
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Bihar Urban Infrastructure Development Corporation Ltd. (BUIDCo)

(A Govt. of Bihar Undertaking)
B ek #303, 3" Floor, Maurya Tower, Mauryalok Complex, Budh Marg, Patna — 800 001
SRS Phone No.-91-612-2210101/02, Fax No.-91-612-2210103 Email: mdbuidco@gmail.com

NIT FOR DEVELOPMENT OF NOORANIBAGH PARK, AT PATNA
No. BUIDCo/PRJ/ NOORANIBAG PARK - 2011 - 22 Date: 30.09.2011

1. Bihar Urban Infrastructure Development Corporation Ltd. (BUIDCo) invites tender from eligible
agencies/contractors/firms for construction of Nooranibagh Park at Patna. The details of work is as below;

Serial Estimated Amount of Earnest

No. Name of Work Cost Money Project Period
Development of Nooranibagh
1 Park 72.00 Lakh. 1.44 Lakh 06 Months

2 _Eligibility Criteria:-

(1)  The agencies should be registered in the prescribed authority.

(i) Total two years experience of successfully completion of work for construction of similar nature of park. Work
completion certificate should be attached.

(iii)  Average annual turnover of the agencies/contractors/firms /proprietorship/partnership in last three year should
be at least Rs. 72 lakh.

(iv)  Satisfactory completion of at least one similar work.

3. Submission
(i) Forwarding Letter along with the non refundable demand draft of Rs. 5,000 (Five Thousand only) payable

at Patna in favour of MD, Bihar Urban Infrastructure Development Corporation Ltd. Patna.

(ii) Interested agencies/contractors/firms are advised to study the Eligibility criteria carefully as mentioned in the
document before submitting their bids.

(iii) The NIT should be submitted in one envelop which shall contain two separate envelop one for the Technical
Bid and other for the Financial Bid. The Financial Bid will be opened only for those Bidders who will qualify
technical evaluation.

(iv)  List of personnel with qualification and CV of key personnel

(v) The document for the above work will also be available on website www.buidco.bih.nic.in it can be viewed and
downloaded from the website from 12.10.2011 onwards by interested agencies/contractors/firms through tender
section/ notice section.

4. Interested agencies/contractors/firms may submit their bids in hard bound form along with list of content and their
page nos. along with the requisite cost of the bid document. No bids will be accepted without cost of bid document.
No liability will be accepted for downloading the incomplete document.

5. The Earnest money deposited should be in the form of Bank Guarantee, issued from any Nationalised/ scheduled
bank valid up to bid validity period.

6. Sealed Completed bid documents along with the document fee in acceptable form will be received at the address

mentioned above on any working day up to 24.10.2011 hours on 03:00 PM and bids shall be opened on same day at

03:30 PM at the above address.

The registration with BUIDCo will be essential after issue of LOA.

8. Pre-Bid Meeting will take place 22.10.2011 at 3:00 pm at our office, Patna. All bidders are advised to go through the
documents, visit the site(s) and raise their queries in writing before the pre-bid meeting during working hours.
Bidders or their representative are requested to attend the pre-bid meeting and acquaint us with their views.

9. BUIDCo reserves the right to cancel all or any of the bids without assigning any reason thereof.

10. This document is not transferable.

X

Sd/-
Managing Director,
BUIDCo
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PART A :
INSTRUCTIONS TO BIDDERS
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SECTION 1

GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and in the drawings,
the work shall be carried out as per standard specifications and under the direction of
Engineer-in-charge BUIDCo.

1. Interpretation

In constructing these conditions, the specifications, the schedule of quantities, tender and
Agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires:

i. Corporation: The term Corporation shall denote with their Registered Office Bihar
Urban Development Corporation (BUIDCo), Govt. of Bihar Undertaking or any of
its employees as representative authorized on their behalf.

ii. Contractor: The term Contractor shall mean M/s and his/their heirs, legal
representative, assigns and successors.

1i1. Site : The site shall mean the site where the work are to be executed as shown in the
drawing including any building and erections allotted by the Corporation for the
Contractors’ use.

iv. Site Engineer: The Site Engineer shall be the person appointed by the Corporation
for administration of all Community Park development and construction works.

v. Drawing: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings or any other instructions, which
may be given by the Corporation, during the execution of the work.

All drawings relating to work given to the selected Firms together with a copy of schedule
of quantities are to be kept at site and the Corporation shall be given access to such
drawings or schedule of quantities whenever necessary. Detailed fabrication drawings where
required are to be prepared by the Contractor and have these approved by Corporation
before taking up execution. The Contractor shall ask in writing for all clarifications and
schedule of quantities or to additional instructions at least 15 days ahead from the time when
it is required for implementation so that the Corporation may be able to give decision
thereon.

vi. “The Work” shall mean the work to be executed or done under this contract.

vii. “Act of Insolvency” shall mean any act as defined by the Presidency Town
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Insolvency Act or in Provisional Insolvency Act or any amending statutes.

viii. “The Schedule of Quantities” shall mean the schedule of quantities as specified and
forming part of this contract.

ix. “Priced Schedule of Quantities” shall mean the schedules of quantities duly priced
with the accepted quoted rates of the contractor.

2. Scope of Bid

The park development work consists of civil works, Electrical Works and PHE works in
accordance with the drawings and “Schedule of quantities”. It includes furnishing all
materials, labour, tools and equipment and management necessary for and incidental to the
construction and completion of the work in conformity with designs, drawings,
specifications, bill of quantities, etc. Should any detail, essential for efficient completion of
the work be omitted from the drawings/specifications, it shall be the responsibility of the
contractor to inform the Corporation and to furnish and install such detail with
Corporation’s concurrence, so that upon completion of the proposed work the same
becomes acceptable.

Corporation may in their absolute discretion issue further drawings and/or written
instructions, details, directions and explanations, which are hereafter collectively referred to
as “The Corporation’s instructions” in regard to:

1. The variation or modification of the design quality or quantity of work or the
addition or omission or substitution of any work.

il. Any discrepancy in the drawing or between the schedule of quantities and/or
drawing and /or specifications.

iii. The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof.

iv. The demolition, removal and/or re-execution of any work executed by the
contractot/s.

v. The dismissal from the work of any person employed there upon.
vi. The opening up for inspection of any work covered up.

vii. The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the Defect Liability period.

The contractor shall forthwith comply with and duly execute any work comprised in such
Corporation’s instruction provided always that the verbal instructions, directions and
explanations given to contractor or his representative upon the work by the Corporation, if
involving a variation, be confirmed in writing to the contractors immediately. No work for
which rates are not specifically mentioned in the priced schedule of quantities, shall be
taken up without written permission of the Corporation. Rates of items not mentioned in the
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priced schedule of quantities shall be fixed by the Corporation as provided in Clause
“Variation”.

3. One Bid per Bidder

Each bidder shall submit only one bid for any work or one package or group. A bidder who
submits or participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with the
Bidder's participation to be disqualified.

4. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid,
and BUIDCo will in no case be responsible and liable for those costs.

5. Non transferable

Tender documents are not transferable.

6. Language of the Bid

All documents relating to the bid shall be in English.
7. Pre-bid meeting

The bidder or his official representative is invited to attend a pre-bid meeting which will
take place at the address, venue, time and date as indicated in appendix.

The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The bidder is requested to submit any questions in writing or by fax or through E-mail to
reach BUIDCo not later than one week before the meeting.

Minutes of the meeting, including the text of the questions raised (without identifying the
source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents. Any modification of the bidding documents listed in
Sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be
made by BUIDCo exclusively through the issue of an Addendum pursuant to Clause 10 and
not through the minutes of the pre-bid meeting. All bidders have to collect any addendum on
next working day of pre-bid meeting. The bidder shall receive the minutes of the meeting on
the next working day of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
8. Amendment of Bidding Documents
Before the deadline for submission of bids, BUIDCo may modify the bidding documents by

issuing addendum.
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Any addendum thus issued shall be part of the bidding documents and shall be collected by
all the purchasers of the bidding documents. Prospective bidders shall acknowledge receipt
of each addendum in writing or by Letter/Fax/Email to BUIDCo. BUIDCo will assume no
responsibility for postal delays.

9. Eligibility Criteria

a) The firm should have an average annual turnover not less than the amount equal to
the estimated cost i.e. 72.00 lakh of the similar projects during last three years and in
the support of this the firm should submit the audited report of last three years.

b) The firm should have Executed/Completed at least one similar park project.
c) Same as NIT of para 2 (ii).

10. Detailed Drawings and Instructions

The Corporation shall furnish with reasonable promptness additional instruction by means
of drawings or otherwise necessary for proper execution of the work. All such drawings and
instructions shall be consistent with contract documents.

The work shall be executed in conformity therewith and the contractor shall not work
without proper drawings and instructions.

Immediately after receipt of the work order of the contract, the contractor shall prepare a
progress schedule and submit the same to the Corporation for approval which shall indicate
the dates for the starting and completion of the various stages of constructions.

11. Copies Furnished

The selected Firms on the signing hereof of the contract shall be furnished by the
Corporation free of charge with a copy of the priced schedule of quantities/rates, two copies
of each of the said drawings and one copy of specification and two copies of all further
drawings issued during the progress of the work.

12. Ownership of Drawing

All drawings, specification and copies thereof furnished by the Corporation are the property
of the Corporation. They are not to be used for other works, and with the exception of the
signed contract set, are to be returned to the Corporation on request on completion of the
work.

13. Failure By applicant Firms to Comply with Corporation’s Instruction

If the selected Firms after receipt of written notice from the Corporation requiring
compliance of any instructions within fifteen days fails to comply with such instructions, the
Corporation, may employ other person, to carry out any such instructions whatsoever that
may be necessary to give effect thereto and pay all cost in connection therewith. The
contractor shall either pay the Corporation the cost incurred by the Corporation due or to
become due to the contractor.
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14. Selected Firms Shall Visit the Site

Intending selected Firms shall visit the site and make himself thoroughly acquainted with
the local site condition, nature and requirements of the work, facilities of transport
condition, availability of labour and materials, access and storage of materials and removal
of rubbish. The tenderer shall provide in the tender for cost of carriage, freight and other
charges as also for any special difficulties and including police restriction for transport etc.
for proper execution of work as indicated in the drawings. The successful tenderer will not
be entitled to any claim or compensation for difficulties faced or losses incurred on account
of any site condition which existed before the commencement of the work or which in the
opinion of the Corporation, might be deemed to have reasonably been inferred as so existing
before commencement of work.

15. Tenders

The entire tender paper issued to the tenderer/ selected Firms should be submitted fully
priced and also signed on the last page together with initials on every page. Initial/Signature
will indicate the acceptance of the tender papers by the tenderer.

The schedule of quantities shall be filled in as follows:

i. The “Rate” column to be legibly filled in ink in both English figures and English
words.

il. Amount column to be legibly filled in for each item and the amount for each
subhead as detailed in the “Schedule of Quantities”.

iii. All corrections / over writings are to be initialed with the seal of the Firm.
iv. The “Rate Column” for alternative items shall only be filled up.

v. The “Amount” column for alternative items of which the quantities are not
mentioned shall not be filled up.

vi. In case of any errors / omissions in the quoted rates between the “Original” &
“Duplicate” copies, the rates given in the tender marked.

No modifications, writing or corrections in schedule of work shall be made in the tender by
the tenderer.

The Corporation reserves the right to reject the lowest or any tender and also to discharge
any or all the tenders for each section or to split up and distribute any item of work to any
firm or firms, without assigning any reason.

The tenderer should note that the tender is strictly on the percentage basis and their attention
is drawn to the fact that the rates for each and every item should be correct, workable and
self-supporting. If called upon by the Corporation, detailed analysis of any or all the rates
shall be submitted.
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The Corporation shall not be bound to accept the contractor’s rate analysis.

The work will be paid for as ‘measured work’ on the basis of actual work done and not as
“lump sum” contract. All items of work described in the schedule of quantities are to be
deemed and paid as complete work in all respects and details including preparatory and
finishing work involved, directly related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed in this
connection.

The Corporation has power to add to omit from any work as shown in drawings or described
in specifications or included in schedule of quantities and intimate the same in writing but
no addition, omission or variation shall be made by the contractor without authorization
from the Corporation. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain valid for consideration for a period of 3
(three) months from the date of submission of tender.

16. Agreement

The successful tenderer shall sign the agreement as per draft agreement immediately after
issue of formal work order and he shall pay for all stamps and legal expenses, incidental
thereto. However, the written acceptance of the tender by the Corporation/ Architect/
Consultant will constitute a binding contract between the Corporation and the person so
tendering whether such formal agreement is or is not subsequently executed.

17. Permits and Licenses

Permits and licenses for release of materials which are under Government control shall be
arranged by the contractor on behalf of the Corporation. The Corporation will sign any form
or application that may be necessary for the purpose.

It may be clearly understood that no compensation or additional charges can be claimed by
the contractor for non receipt of any such controlled material in due time.

The contractor will, however be eligible to a proportionate extension of time on this account
which in the opinion of the Corporation is reasonable. The contractor shall at his own cost
arrange for storage shed adequate for taking delivery and storing of the materials including
any incidental costs for obtaining permits and licenses etc. The costs for storing,
transporting, handling etc. are to be included by the contractor in his quoted rate.

18. Government and Local Rules

The contractor shall conform to the provisions of all local By laws and Acts relating to the
work and to Regulations etc. of the Government and Local Authorities and of any
Corporation with whose system the premises is proposed to be connected. The contractor
shall give all notices required by the said Act, Rules, Regulations, and By laws etc and pay
all fees payable to such authority/authorities for execution of the work involved. The cost, if
any shall be deemed to have been included in his quoted rates, taking into account all
liabilities for licenses, fees for footpath encroachment and restorations etc, if any, and shall
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defend all actions from such claims or liabilities.

19. Taxes and Duties

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise,
sales tax, work contract taxes, or local charges as applicable. No extra claim on this account
will in any case be entertained.

20. Provisional Sums (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling/fixing to be done by the
contractor. Such costs of handling and fixing with profit (including transport charge if
required) shall be separately included in the contract price as described in the schedule of
quantities. The disposal of the amount covered under this head will be absolutely at the
discretion or order issued by the Corporation and realize the payment from the Corporation
thus made through his bills for work done.

21. Quantity of Work to be Executed

The quantities shown in the Schedule of quantities are intended to cover the entire new
structure indicated in the drawing but the Corporation reserves the right to execute only a
part or the whole or any excess thereof without assigning any reason therefore. If at any
time after the commencement of the work, the Corporation shall for any reason whatever
not require the whole work thereof as specified in the tender to be carried out the
Corporation shall give notice in writing of the fact to the contractor who shall have no claim
to any payment as compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out; neither shall he
have any claim for compensation by reason of any alterations have been made in the
original specification, drawing, designs and instructions which involve any curtailment of
the work as originally contemplated.

22. Other Persons Engaged by the Corporation

The Corporation reserves the right to execute any part of the work included in this contract
or any work which is not included in this contract by other Agency or persons and the
contractor shall allow all reasonable facilities, and use of any scaffolding etc. for the
execution of such work. All the agencies engaged by the Corporation on the work shall act
in close coordination extend mutual assistance to enable completion of the work
satisfactorily.

23. Earnest Money and Security Deposit / Retention Money

The tenderer will have to deposit an amount of (As Mentioned in NIT) in the form of Bank
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Guarantee of any Nationalized Bank/Scheduled Bank at the time of submission of tender as
an Earnest Money. The Earnest Money of the unsuccessful tenders will be refunded without
any interest, soon after the expiry of the validity period of the tender or an award of the
contract to the successful tenderer, whichever is earlier.

The successful tenderer to whom the contract is awarded will have to deposit as “Initial
Security Deposit” (ISD), amounting to 2% of the value of the accepted tender including the
Earnest Money, Initial Security Deposit may be submitted in the form of Bank Guarantees
of any Nationalised Bank/ Scheduled Bank in a format approved by the Corporation. The
Initial Security Deposit will have to be made immediately after acceptance of the tender
failing which the Corporation at its discretion revoke the Letter of Acceptance and forfeit
the Earnest Money Deposit, furnished along with the tender.

Apart from the Initial Security Deposit made as above, retention money shall be deducted
from progressive running bills to make the total security deposit as per terms of the tender
@ 8% of the gross value of each running bill.

The retention money will not be deducted if adequate Bank Guarantee on a Nationalised
Bank is submitted by the contractor.

50% of the total security deposit will be refunded to the contractor subject to issue of virtual
completion certificate by the Corporation and the contractor removing his materials,
equipments, labour force, temporary shed/stores etc. from the site.

The balance 50% will be refunded to the contractor 30 days after end of “Defect Liability
Period” provided he has satisfactorily carried out the entire work, submitted all documents
contractually called for and attended to all defects during defect liability period in
accordance with the conditions of contract. No interest is allowed on retention money and
earnest money deposit.

Further, if some dues to the Corporation from the contractor(s) have still to be recovered,
the Corporation reserves the right to withhold payment of so much of the retention money as
in his opinion, represents the cost of the same.

24. Contractor to Provide Everything Necessary

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawing, schedule of quantities and specifications
taken together whether the same may or may not be particularly shown or described therein
provided that the same can reasonably be inferred there from and if the contractor finds any
discrepancies therein he shall immediately and in writing refer the same to the Corporation
whose decision shall be final and binding. The contractor shall provide himself for ground
and fresh water for carrying out the work at his own cost. The Corporation shall on no
account be responsible for the expenses incurred by the contractor for hired ground or fresh
water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract, and beyond the
unit price no extra payment will be allowed for incidental or contingent work, labour and /
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or materials inclusive of all taxes and duties whatsoever for specific items, if any stipulated
in the tender documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any work,
all tools, tackles, machineries and equipments and all the necessary centering, watching and
lighting by night as well as by day required not only for the proper execution and protection
of the said work but also for the protection of the public and safety of any adjacent roads,
street, walls, houses, buildings, all other erections, matters and things and the contractor
shall take down and remove any or all such centering, scaffolding planking, timbering,
strutting, shoring etc. on occasions as required or when ordered so to do and shall fully
reinstate and make good all matters and things disturbed during the execution of work to the
satisfaction of the Corporation.

The contractor shall at all times give access to workers engaged by the Corporation or any
men engaged on the building and to provide such parties with proper, sufficient and if
required, special scaffolding, hoists and ladders and provide them with water and lighting
and leave or make any holes, grooves etc. in any work, where directed by the Corporation as
may be required to enable such workman to lay or fix pipes, electrical wiring, special
fittings etc. The quoted rate of the tenderer shall accordingly include all these above
mentioned contingent work.

25. Time and Extension for Delay

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended
time in accordance with these conditions shall be the essence of the Contract. The execution
of the works shall commence from such time period as mentioned in letter of acceptance or
from the date of handing over of the site whichever is later. If the Contractor commits
default in commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the security
deposit absolutely.

As soon as possible after the contract is concluded the Contractor shall submit a Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the work. It shall indicate the forecast of the dates of commencement and
completion of various trades or sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month complete the work.

If the work(s) be delayed by
1)  Force majeure, or
i1)  Serious loss or damage by fire, or

i)  Civil commotion, local.
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iv) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or

v)  Non-availability of stores, which are the responsibility of Government to supply
or

vii) Non-availability or break down of tools and Plant to be supplied or supplied by
Government or

then upon the happening of any such event causing delay, the Contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

Request for the rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of the
happening of the hindering event causing delay on the prescribed form. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.

In any such case the competent authority may give a fair and reasonable extension of time
and reschedule the milestones for completion of work. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of
the date of receipt of such request. Non application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and
this shall be binding on the contractor.

The basic centerlines, reference points and benchmarks will be fixed by the department. The
contractor shall established at his own cost at suitable points, additional reference lines and
bench marks as may be necessary and instructed by the engineer-in-charge. The contractor
shall remain responsible for the sufficiency and accuracy of all the bench marks and
reference lines.

26. Liquidated Damages

Should the work be not completed to the satisfaction of the Corporation within the stipulated
period, the contractor shall be bound to pay to the Corporation a sum calculated @0.5% of
the accepted contract sum per week of delay by way of liquidated damages and not as
penalty during the work remains uncommenced or unfinished after the expiry of the
completion date.

I. Action When Whole of Security Deposit is Forfeited

In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay liquidated damages amounting to the whole of his security
deposit (whether paid in one sum or deducted by installments) to Corporation shall have
power to adopt any of the following courses as they may deem best suited to the interest of
the Corporation:

a) To rescind the contract (of which rescission notice in writing to the Contractor under
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b)

d)

hand of the Corporation shall be conclusive evidence) and in which case the security
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the
Corporation.

To employ labour paid by the Corporation and supply materials to carry out the
work, or any part of the work, debiting the contractor with the cost of the labour and
price of material (of the amount of which cost and price of a certificate of the shall
be final and conclusive against the contractor) and crediting him with the value of
the work done, in all respects in the same manner and at the same rates as if had
been carried out by the contractor under the terms of this contract. The certificate of
the Corporation as to the value of the work done shall be final and conclusive against
the contractor.

To measure the work of the contractor and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor , if the whole work had been executed by
him (of the amount of which excess the certificates in writing of the Corporation
shall be final and conclusive) shall be binding and paid by the original contractor and
may be deducted from any money due to him by the Corporation under the contract
or otherwise or from his security deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of any of the above courses being adopted by the Corporation the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
execution of this work or the performance of the contract. And in any case the
contract shall be rescinded under the provision aforesaid, the contractor shall not be
entitled to recover or be paid any sum for any work thereto actually performed under
this contract, unless and until the Corporation will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only
be entitled to be paid the value so certified.

ii. Tools, Storage of Materials, Protective Works and Site Office Requirements

The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for contractor’s representative and staff, which offices shall be open at all
reasonable hours to receive instruction, notices or communications and clear away on
completion of the work and make good all work disturbed.

All drawing maintained on the site are to be carefully mounted on boards of appropriate
size. They are to be protected from ravages of termites, ants and other insects.

Protective Measures

The contractor from the time of being placed in possession of the site must make suitable
arrangements for watching, lighting and protecting the work, the site and surrounding
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properly by day, by night, on Sundays and other holidays.

The contractor shall indemnify the Corporation against any possible damage to the building,
roads or member of the public in course of execution of work.

The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the
protection of the work and materials and for altering and adopting the same as may be
required and removing on completion of the work and making good all work disturbed.

Storage of Materials

The contractor shall provide and maintain proper sheds for the proper storage and adequate
protection of the materials etc. and other work that may be executed on the site including the
tools and materials of subcontractors and remove the same on completion.

Tools

All tools, equipments and instruments as instructed by the Corporation and considered
necessary for the work shall be provided by the contractor for the due performance of this
contract.

iii. Notice And Patents of Appropriate Authority and Owner

The contractor shall confirm to the provisions of any Acts of the Legislature relating to the
work and to the Regulations and Bylaws of any authorities, and/or any water, lighting and
other companies, and/or authorities with whose system the structure were proposed to have
connection and shall before making any variations from the drawings or specification that
may be associated to so conform, give the Corporation written notices specifying the
variations proposed to be made and the reasons for making them and apply for instructions
thereon. The Corporation on receipt of such intimation shall give a decision within a
reasonable time.

The contractor shall arrange to give all notices required for by the said Acts, Regulations or
Bylaws to be given to any authority and to pay to such authority or to any public officer all
fees that may be properly chargeable in respect of the work and lodge the receipts with the
Corporation.

The contractor shall indemnify the Corporation against all claims in respect of patent right,
royalties, damages to buildings, roads or members of public in course of execution of work
and shall defend all action arising from such claims and shall keep the Corporation saved
harmless and indemnified in all respects from such actions, costs and expenses.

iv. Contractor Immediately to Remove all Offensive Matters

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain,
cesspool or other place shall not be deposited on the surface but shall at once be carted away
by the contractor to a safe place as per rules of the appropriate authorities.

v. Access
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Any authorized representative of the Corporation shall at all reasonable times have free
access to the work and/or to the workshops, factories or other places where materials are
being prepared or constructed for the work and also to any place where the materials are
lying or from where they are being obtained, and the contractor shall give every facility to
the Corporation or their representatives necessary for inspection and examination and test of
the material and workmanship. Except the representatives of the Corporation no person shall
be allowed at any time without the written permission of the Corporation.

vi. Materials, Workmanship, Samples, Testing of Materials

All the work specified and provided for in the specification or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and
most workman like manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and
as represented by the drawings or according to such other additional particulars and
instructions as may from time to time be given by the Corporation during the execution of
the work, and to his entire satisfaction.

If required by the Corporation, the Contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the Corporation
at his own cost to prove that the materials etc. under test conform to the relevant LS.
standards or as specified in the specification. No extra payment on this account should in
any case be entertained.

All the materials, stores & equipments required for full performance of the work under the
contract must be provided through normal channels and must include charge for sales tax,
import duties and other charges as applicable and must be best of their kind available and
the contractor must be entirely responsible for the proper and efficient carrying out of the
work. The work must be done in the best workmanship manner. Samples of all materials to
be used shall be submitted to the Corporation and written approval from the Corporation
shall be obtained prior to placement of order. A list of materials of approved make and
brand is annexed. Materials mentioned in the said list shall be used, In case materials in the
list are not available the contractor may use the equivalent product with prior permission
from the Corporation. As regards equivalent product/ material the opinion of the
Corporation shall be final and binding on the contractor.

During the inclement weather the contractor shall suspend concreting and plastering for
such time as the Corporation may direct and shall protect from injury all work during its
course of execution. Any damage (during construction) to any part of the work for any
reasons due to rain, storm or neglect of contractor, shall be rectified by the contractor in an
approved manner at no extra cost.

Should the work be suspended by reason of rain, strike. Lockouts or any other cause, the
contractor shall take all precaution necessary for the protection of work and at his own
expenses shall make good any damage from any of these causes.

The contractor shall cover up and protect from damage, ,from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
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execution of the work whether by himself or special tradesman or subcontractor and any
damage caused must be made good by the contractor at his own expenses.

vii. Removal of Improper Work

The Corporation shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time or times as may be
specified in the order of any materials which in the opinion of the Corporation are not
accordance with specification or instruction, the substitution or proper re-execution of any
work executed with materials or workmanship not in accordance with the drawings and
specifications or instruction. In case the contractor refuses to comply with the order the
Corporation shall have the power to employ and pay other agencies to carry out the work
and all expenses consequent thereon or incidental thereto as certified by the Corporation
shall be borne by the contractor or may be deducted from any money due to or that may
become due to the contractor. No certificate which may be given by the Corporation shall
relieve the Contractor from his liability in respect of unsound work or bad materials.

27. Site Engineer

The term “Site Engineer” shall mean the person, if any, appointed by the Corporation to
superintendent the work. The Contractor shall afford the Site Engineer every facility and
assistance for examining the work and materials and for checking and measuring work and
materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax any
requirements of the contract or to sanction any day work, addition, alterations, deviations or
omission or any extra work whatever, except in so far as such authority may be specially
conferred by a written order of the Corporation.

28. Labour Laws to be complied by the Contractor

The contractor shall obtain a valid license under the State Labour Act, and the Contract
Labour (Regulation and Abolition) Central rules 1971, before the commencement of the
work, and continue to have a valid license until the completion of the work. The contractor
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) ACt,
1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) ACt, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of the contract
arising out of the resultant non-execution of the work.

No labour below the prescribed age shall be employed on the work.

29. Payment of Wages

Payment of wages :
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iii)

The contractor shall pay to labour employed by him either directly or
through sub-contractors, wages not less than fair wages as defined in
P.W.D. Contractor's Labour Regulations or as per the provisions of the
Contract Labour (Regulation and Abolition) Act 1970 and the contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the
work including any labour engaged by his sub-contractors in connection
with the said work, as if the labour had been immediately employed by
him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor's part of this contract, the contractor shall
comply with or cause to be complied with the Public Works Department
contractor's Labour Regulations made by Government from time to time in
regard to payment of wages, wage period, deductions from wages recovery
of wages not paid and deductions unauthorisedly made, maintenance of
wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other
matters of the like nature or as per the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation
And Abolition) Central Rules, 1971, wherever applicable.

a) The Engineer-in-Charge concerned shall have the right to deduct
from the moneys due to the contractor any sum required or estimated
to be required for making good the loss suffered by a worker or
workers by reason of non fulfillment of the conditions of the contract
for the benefit of the workers, non-payment of wages or of deductions
made from his or their wages which are not justified by their terms of
the contract or non-observance of the Regulations.

b) Under the provision of Minimum Wages (Central) Rules 1950, the
contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work and
pay wages at same rate as for duty. In the event of default the
Engineer-in-Charge shall have the right to deduct the sum or sums not
paid on account of wages for weekly holidays to any labours and pay
the same to the persons entitled thereto from any money due to the
contractor by the Engineer-in-Charge concerned.

The contractor shall comply with the provisions of the Payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Act, 1970, or the modifications thereof or any other laws relating
thereto and the rules made hereunder from time to time.
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vi) The contractor shall indemnify and keep indemnified BUIDCo against
payments to be made under and for the observance of the laws aforesaid
and the P.W.D. Contractor's Labour Regulations without prejudice to his
right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable
higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar
shall not be entitled to deduct or recover any amount from the minimum
wage payable to the workmen as and by way of commission or otherwise.

ix) The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

In respect of all labour directly or indirectly employed in the work for the performance of
the contractor's part of this contract, the contractor shall at his own expense arrange for the
safety provisions as per P.W.D. Safety Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty
of Rs. 200/- for each default and in addition the Engineer-in-Charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs incurred in that
behalf from the contractor.

30. Minimum wages Act to be complied with.

The contractor shall at least pay and comply with all the provisions of the Minimum wages
Act s and rules framed there under other labour laws related to contract labour .

31. Work not to be sublet. Action in case of insolvency

The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any public officer or person in
the employment of BUIDCo in any way relating to his office or employment, or if any such
officer or person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the Governor of Bihar shall have power to adopt the
courses specified in Clause 3 hereof in the interest of BUIDCo and in the event of such
course being adopted the consequences specified in the said Clause 3 shall ensue.

32. Compensation
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All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of BUIDCo without reference to the
actual loss or damage sustained and whether or not any damage shall have been sustained.

33. Contractor’s Employees

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instruction of the Corporation. The Contractor shall engage at least one experienced
Technical representative as Site-in-Charge for execution of the work. The Contractor shall
employ in connection with the work persons having the appropriate skill or ability to
perform their job efficiently.

The Contractor shall employ local labours on the work as far as possible.

No labour below the age of sixteen years and who is not an Indian National shall be
employed on the work.

Any labour supplied by the Contractor to be engaged on the work on day work basis either
wholly or partly under the direct order or control of the Corporation or its representative
shall be deemed to be a person employed by the Contractor.

The selected firms shall comply with the provisions of all labour legislation including the
requirements of:

a. The Payment of Wages Act.

b. Employer’s Liability Act.

c.  Workman’s Compensation Act.

d. Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971.
e. Apprentices Act 1961

f.  Any other Act or enactment relating thereto and rules framed there under from time
to time.

The Contractor shall keep the Corporation saved harmless and indemnified against claims of
any of the workmen and all costs and expenses as may be incurred by the Corporation in
connection with any claim that may be made by any workman are recoverable from the
Contractor.

The Contractor shall comply at his cost with order of requirement of any Health Officer of
the State or any local authority or of the Corporation regarding the maintenance of proper
environmental sanitation of the areas where the Contractor’s labour are housed or
accommodated, for the prevention of smallpox, cholera, plague, typhoid, malaria and other
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contagious diseases. The contractor shall provide, maintain and keep in good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water at
all times for the use of men engaged on the work and shall remove and clear away the same
on completion of work. Adequate precaution shall be taken by the Contractor to prevent
nuisance of any kind on the work or on the land adjoining the same.

The Contractor shall arrange to provide first aid treatment to the labour engaged on the
work. He shall within 24 hours of any accident at or about the site or in connection with
execution of work, report such accident to the Corporation and also to the competent
authority where such report is required by law.

34. Dismissal of Workmen

The Contractor shall on the request of the Corporation immediately dismiss from work any
person employed thereon by him, who may in the opinion of the Corporation be unsuitable
or incompetent or who may misconduct himself. Such discharge shall not be basis of any
claim for compensation or damages against the Corporation or any of their
officer/employee.

35. Assignment

The whole of the work included in the contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or underlet any part, share or
interest therein nor, shall take a new partner, without written consent of the Corporation and
no subletting shall relieve the Contract from the full and entire responsibility of the contract
or from active superintendence of the work during their progress.

36. Nominated Subcontractor

All specialists, Merchants, Tradesmen and others executing any work or supplying and
fixing any goods for which prime cost prices or provisional sums are included in the
Schedule of Quantities/Rates and/or specification who may be nominated or selected by the
Corporation are hereby declared to be subcontractors employed by the contractor and are
herein referred to as nominated subcontractors.

37. Damage to Persons and Property, Insurance etc.

The contractor shall be responsible for all injury to the work or workmen, to persons, animal
or things and for all damages to the structural and/or decorative part of property which may
arise from the operations or neglect of himself or of any sub-contractor or any of his or a
subcontractors employees, whether such injury or damage arise from carelessness, accident
or any of his or subcontractor’s employees, or any other cause whatsoever in any way
connected with the carrying out of this contract. The clause shall be held to include interalia,
any damage to buildings whether immediately adjacent or otherwise and any damage to
roads, streets, footpaths or ways as well as damage caused to the buildings and the work
forming the subject of this contract by rain, wind or other inclemency of the weather. The
Contractor shall indemnify the Corporation and harmless in respect of all and any expenses
arising from any such injury or damages to persons or property as aforesaid and also in
respect of any claim made in respect of injury or damage under any acts of compensation or
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damage consequent upon such claim.

The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to
deliver the whole of the contract work complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damages to the property or third parties.

38. Responsibility of Technical Staff and employees

Technical officers / staff deployed by the Contractor at any construction site will also be
responsible for inferior quality / poor performance of any work and his name will be
circulated to all works Sites of BUIDCo to debar from any other site, if his name is being
proposed by other contractor.

39. Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the excepted
risks are the responsibility of the Contractor.

40. Levy/taxes payable by constructor

1)  Sales Tax or any other tax on materials in respect of this contract shall be
payable by the contractor according to law in effect.

11)  The contractor shall deposit royalty and obtain necessary permit for supply of
the red earth, moorum, sand chips bajri, stone, kankar, etc. from local
authorities.

iii) If pursuant to or under any law, notification or order any royalty, cess or the
hike becomes payable to the Government of India and does not at any time
become payable by the contractor to the State Government/ Local authorities
in respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the Government of India and it will have the right
and be entitled to recover the amount paid in the circumstances as aforesaid
from the dues of the contractor.

41. Insurance

Unless otherwise instructed the Contractor shall insure the work and keep them insured until
the virtual completion of the contract against loss or damage by fire and/or earthquake,
flood or damages from whatever cause by a Contractor’s All Risk Insurance policy for the
full value of the contract including Third Party Liability for a minimum value of 1% of the
accepted tender value per occurrence subject to a minimum of Four (4) occurrences per
year. The insurance must be placed with an approved Corporation, in the joint names of
BUIDCo and the contractor for such amount and for any further sum if called upon to do so
by the Corporation, the premium of such further sum being allowed to the Contractor as an
authorized extra.

The Contractor shall deposit the policy and receipt for premium paid with the Corporation
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within 30 days from the date of issue of work order unless otherwise instructed. In default of
the Contractor insuring as provided above, the Corporation on his behalf may so insure and
may deduct the premiums paid from any money due, or which may become due to the
Contractor. The Contractor shall as soon as the claim under the policy is settled or the work
reinstated by the Insurance Corporation should they select to do so proceed with due
diligence with the completion of the work in the same manner as though the fire has not
occurred and in all respects under the conditions of the contract. The Contractor in case of
rebuilding or reinstatement after fire shall be entitled to extension of time for completion as
the Corporation may deem fit.

The Contractor shall effect the Insurance necessary and indemnify the Corporation entirely
from all responsibility in this respect. The Insurance must be placed with an approved
Insurance Corporation and must be effected jointly in the name of the Contractor and
BUIDCo and the policy lodged with the latter. The scope of Insurance is to include damage
or loss to the contract itself till this is made over in complete state.

The Corporation shall be at liberty and hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or occurring from or in respect
of any such claim or damages from any sum due or to become due to the Contractor.

42. Account Receipts and Vouchers

The contractor shall upon the request of the Corporation furnish them with all the invoices,
accounts, receipts and other vouchers that they require in connection with the work under
this contract.

If the Contractor shall use materials less than what is required under the contract, the value
of the difference in the quantity of the materials he was required to use and that he actually
used shall be deducted from his dues. The decision of the Corporation shall be final and
binding on the Contractor as to the amount of materials the Contractor is required to use for
any work under this contract.

43, Measurement of Work

The Contractor will record and submit to the Corporation with the details of measurements
for their scrutiny and signature. The Contractor should submit the bill with such
endorsement of the Corporation.

On receipt of the bill, the Corporation shall intimate the Contractor that he requires the work
to be measured, and the Contractor shall forthwith attend or send a qualified agent to assist
the Corporation or the Corporation’s representative in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by them.

The Contractor or his Agents may at the time of measurements take such notes and
measurements as he may require. All authorized extra work, omissions and all variations
made without the Corporation’s knowledge, if subsequently sanctioned by him in writing
with the approval of the Corporation shall be included in such measurements. The final
measurement should be done within one month from the date of completion of work jointly
by the Corporation and/or his representative and if the Contractor fails to comply, the
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measurement taken by the Corporation shall be final and binding on the Contractor.

44. Action Where No Specification

In the case of any work for which there is no such specification in Technical Specification
such work shall be carried out in accordance with the 1.S. Specification and in the event of
there being no LS. Specification, then in such case the work shall be carried out in all
respect in accordance with the instructions and requirements of the Corporation.

45. Contractor not to Deposit Materials in Manner that May Cause Inconvenience to
the Public

The Contractor shall not deposit materials in locations, which will cause inconvenience to
the public. The Corporation may require the Contractor to remove any materials, which are
considered by him to be a danger or inconvenient to the public and cause them to be
removed at the Contractor’s cost.

46. Payments

All bills shall be prepared by the Contractor in the form prescribed by the Corporation,
(format enclosed). Normally one interim bill shall be prepared each month subject to
minimum value for interim for interim certificate as stated in these documents. The interim
bill in proper form must be duly accompanied by detailed measurements, duly endorsed in
support of quantities of work done and must show deduction for all previous payments,
retention money, etc. Advance/adhoc payments for work will not be normally made.
However, adhoc payments may be made at the discretion of the Corporation in case of
exigency.

The Corporation shall issue certificate after due scrutiny of the Contractor’s bill stating the
amount due to the contractor from the Corporation and the Contractor shall be entitled to
payment thereof, by the Corporation within the period of “honoring certificates” mentioned
in these documents.

The amount stated in an interim certificate shall be based on the total value of work properly
executed.

If the Corporation has supplied any materials or goods to the Contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to Contractor
in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed and shall not
preclude the requiring of bad unsound and imperfect or unskilled work to be removed and
taken away and reconstructed or re-erected or be considered as an admission of the due
performance of the contract or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude determine or affect in any way the powers of the Corporation under
these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any way vary or affect the contract. The final bill shall be submitted by the
Contractor to the Corporation within one month of the date of certificate of completion
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furnished by the Corporation and payment shall be made after the same is duly verified and
certified by the Corporation.

47. Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in
interim bills within three months of physical completion of the work or within one month
of the date of the final certificate of completion furnished by the Engineer-in-Charge
whichever is earlier. No further claims shall be made by the contractor after submission
of the final bill and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute and of items in
dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as
possible be made within the period specified herein under, the period being reckoned
from the date of receipt of the bill by the Engineer-in-Charge or his authorized Dy.
Project Director, complete with account of materials issued by the Department and
dismantled materials. The time period will be 2 months for the Tendered value of work is
up to Rs. 1 crores.

48. Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial
and workmanlike manner both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of the work signed by
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the
contract documents together with specification, designs, drawings and instruction .

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and other
things of temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

49. Approval of materials and supply equipments

The contractor shall, at his own expense, provide all materials, required for the works
other than those, which are stipulated, to be supplied by the BUIDCo.

The contractor shall, at his own expense and without delay, supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the Contractor shall be in conformity with
the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge shall within fifteen days of
supply of samples or within such further period as he may require intimate to the
Contractor in writing whether sample are approved by him or not. If samples are not
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approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for
his approval fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications, approval of
the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analysed and shall not make use of or incorporate in the work any materials represented
by the samples until the required tests or analysis have been made and materials finally
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the
required number of samples for such tests at such time and to such place or places as may
be directed by the Engineer-in-Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications. The
Engineer-in-Charge or his authorized representative shall at all time have access to the
works and to all workshops and places where work is being prepared or from where
materials, manufactured articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the right to such
access.

The Engineer-in-Charge shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications and in
case of default the Engineer-in-Charge shall be at liberty to employ at the expense of the
contractor, other persons to remove the same without being answerable or accountable
for any loss for damage that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper materials to be substituted
thereof and in case of default the Engineer-in-Charge may cause the same to be supplied
and all costs which may attend such removal and substitution shall borne by the
Contractor.

50. Variation / Deviation

The Contractor may when authorized and shall when directed in writing by the Corporation
add and or omit or vary the work shown in the drawings or described in the specification or
included in the priced schedule of quantities. The Contractor on his own accord shall make
no addition, omission or variation without such authorization from the Corporation.

The price of all such additions/non tendered items will be worked out on the basis of rates
quoted for similar items in the contract wherever existing or an engineering rate analysis
based on prevalent fair price of labour materials at site of work including wastage and other
components as required plus 15% for overhead and profit etc work contract sales Tax at
prevailing rate will be payable extra over the stipulated OH/project percentage. The tender
rates shall hold good for any increase or decrease in tender quantities.

No claim for an extra item/work shall be allowed unless it has been executed by the
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authorization of the Corporation.

51. Substitution

Should the Contractor desire to substitute any materials and workmanship he/they must
obtain the approval of the Corporation in writing for any such substitution well in advance.
For materials designated in this specification by such term as “Equal” or “other approved”
etc. specific approval of the Corporation shall be obtained in writing prior to execution.

52. Preparation of Building Work For Occupation & Use on Completion

The whole of the work will be thoroughly inspected by the Contractor and
deficiencies/defects put right, all windows and doors cleaned including cleaning and oiling,
if necessary of all hardware. All floors, staircases and every part of the building both inside
& outside shall be left neat and clean as to ensure immediate occupation to the satisfaction
of the Corporation.

On completion of above, the contractor shall inform the Corporation that he has completed
the work and it is ready for inspection.

53. Cleaning Site on Completion

On completion of the work the Contractor shall clear and remove from the site all
construction plant, surplus materials, rubbish and temporary work of every kind and leave
the whole of the site and the work clean and in workmanlike condition to the satisfaction of
the Corporation.

54. Contractor Liable for Damages, defects during maintenance period

If the contractor or his working people or servants shall break, deface, injure or destroy
any part of building in which they may be working, or any building, road, road curb,
fence, enclosure, water pipe, cables, drains, electric or telephone post or wired, trees,
grass or grassland, or cultivated ground contiguous to the premises on which the work or
any part is being executed, or if any damage shall happen to the work while in progress,
from any cause whatever or if any defect, shrinkage or other faults appear in the work
within defect liability period after a certificate final or otherwise of its completion shall
have been given by the Engineer-in-Charge as aforesaid arising out of defect or improper
materials or workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineer-in-Charge
cause the same to be made good by other workmen and deduct the expense from any
sums that may be due or at any time thereafter may become due to the contractor, or
from his security deposit except for the portion pertaining to asphaltic work or the
proceeds of sale thereof or of a sufficient option thereof. The security deposit of the
contractor shall not be refunded before the expiry of defected liability period after the
issue of the certificate final or otherwise, of completion of work, or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of Electrical & Mechanical services, the
security deposit deducted from contractors shall be refunded within one month from the
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date of final payment or within one month from the date of completion of the
maintenance contract which ever is earlier.

55. Concealed Work

The Contractor shall give due notice to the Corporation whenever any work is to be buried
in the earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in
order that the work may be inspected and correct dimensions taken before such burial. In
default whereof, the same shall, at the option of the Corporation, be either opened up for
measurements at the Contractor’s expenses or no payments may be made for such materials.
Should any differences or dispute arise after execution of any work as to measurements etc.
or other matters which cannot be conveniently tested or checked the records of the
Corporation shall be accepted as correct and binding on the Contractor.

56. Escalation

The rates quoted shall be firm throughout the tenure of the contract (including extension of
time, if any granted) and will not be subject to any fluctuation due to increase in cost of
materials, labour, taxes, etc. unless specifically provided for in this document.

57. 1dle Labour

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire
and labour charges of tools and plants would be entertained under any circumstances.

58. Suspension of Work

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge (whose
decision shall be final and binding on the contractor) suspend the progress of the works
or any part thereof for such time and in such manner as the Engineer-in-Charge may
consider necessary so as not to cause any damage or injury to the work already done or
endanger the safety thereof, for any of the following reasons :

a)  On account of any default on the part of the contractor or;

b) For proper execution of the works or part thereof for reasons other
than the default of the contractor; or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and
secure the works to the extent necessary and carry out the instructions
given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for reasons (b) and (c) of above, the contractor shall be
entitled to an extension of time equal to the period of every such suspension PLUS 25%,
for completion of the item or group of items of work for which a separate period of
completion is specified in the contract and of which the suspended work forms a part,
and;
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59. Safety, Security and Protection of the Environment

The Contractor shall, throughout the execution and completion of the Works and the
remedying of any defects therein:

(a) have full regard for the safety of all persons entitled to be upon the Site and keep
the Site (so far as the same is under his control) and the Works (so far as the same
are not completed or occupied by BUIDCo) in an orderly state appropriate to the
avoidance of danger to such persons,

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and
watchmen and where necessary or required by the Engineer or by any duly
constituted authority, for the protection of the Works or for the safety and
convenience of the public or others, and

(c) take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of
operation.

60. Performance Guarantee

The contractor shall submit an irrevocable Performance Guarantee of 2% (Two percent) of
the tendered amount including earnest money in the shape as mentioned in the Bihar
Financial Rules or Bank Guarantee or any other deposits mentioned for his proper
performance of the contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) from the date of issue of letter of acceptance. This period
can be further extended by the Engineer-in-Charge up to a maximum period on written
request of the contractor stating the reason for delays in procuring the Bank Guarantee, to
the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form Bank
Gurantee and D.D. of any Scheduled/Nationalized Bank.

(1)) The performance Guarantee shall be initially valid up to 28 days beyond the
defect liability.

(ii1) The Engineer-in-Charge shall not make a claim under the Performance guarantee
except for amounts to which the Governor of Bihar is entitled under the contract
(notwithstanding and/or without prejudice to any other provisions in the contract
agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-Charge
may claim the full amount of the Performance guarantee.

(b) Failure by the contractor to pay Governor of Bihar any amount due, either as
agreed by the contractor or determined under any of the Clauses/Conditions
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of the agreement, within 30 days of the service of notice to this effect by
Engineer-in-Charge.

(c) Failure by the contractor to rectify any defects as defined in the defect
liability clause of contract data to the satisfaction of the Engineer incharge.

(iv) In the event of the contract being determined or rescinded under provisions of
any of the clause/condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the Governor of
Bihar.

61. Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor)
shall permit Government at the time of making any payment to him for work done under the
contract to deduct a sum at 8 % (eight percent) from the gross amount of each running bill
till full amount of security deposit 10% (ten percent) of agreement value or value of work
(whichever is higher) is reached. If value of work exceeds the agreement value, security
deposit (10%) will be recovered for the exceeded work.

All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from any sums which may be due to or
may become due to the contractor by Government on any account whatsoever and in the
event of his Security Deposit being reduced by reason of any such deductions or sale as
aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt
tendered by the State Bank of India or by Nationalized Bank or by Scheduled Banks or
Government Securities (if deposited for more than 12 months) endorsed in favour of the
Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by
sale of his security deposit or any part thereof. The security deposit shall be collected from
the running bills of the contractor at the rates mentioned above and the earnest money at the
time of tenders will be treated a part of the Security Deposit.

62. Time and Extension for Delay

The time allowed for execution of the Works or the extended time in accordance with these
conditions shall be the essence of the Contract. The execution of the works shall commence
from such time period as mentioned in letter of acceptance or from the date of handing over
of the site whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the security deposit absolutely.

1 As soon as possible after the contract is concluded the Contractor shall submit a Time
& Progress Chart for each milestone and get it approved by the Department. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for

Page 38 of 85



DETAILED PROJECT REPORT OF NOORANIBAGH PARK (WARD NO.-
BILL OF QUANTITIES (BOQ)
53, PHASE-2) AT PATNA

completion of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades or sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge and Contractor
within the limitations of time imposed in the contract documents, and further to ensure
good progress during the execution of the work, the contractor shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for
which a separate Programme has been agreed upon) complete the work.

If the work(s) be delayed by.

1)  Force majeure, or

i1)  Serious loss or damage by fire, or
i)  Civil commotion, local.

iv) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or

v)  Non-availability of stores, which are the responsibility of Government to supply
or

vii) Non-availability or break down of tools and Plant to be supplied or supplied by
Government or

vii) any other cause which is beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works.

Request for the rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of the
happening of the hindering event causing delay on the prescribed form. The Contractor
may also, if practicable, indicate in such a request the period for which extension is
desired.

In any such case the competent authority may give a fair and reasonable extension of
time and reschedule the milestones for completion of work. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in-Charge and this shall be binding on the contractor.

The basic centerlines, reference points and benchmarks will be fixed by the
department. The contractor shall established at his own cost at suitable points,
additional reference lines and bench marks as may be necessary and instructed by the
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engineer-in-charge. The contractor shall remain responsible for the sufficiency and
accuracy of all the bench marks and reference lines.

63. Mobilization advance

Mobilization advance not exceeding 10% of the tendered value may be given, if
requested by the contractor in writing within one month of the order to commence the
work. In such a case the contractor shall execute a Bank Guarantee/ Bond from a
Scheduled Nationalised Bank as specified by the Engineer-in-Charge for the full amount
of such advance before it is released. Such advance shall be in two or more installments
to be determined by the Engineer-In-charge at his absolute discretion. The first
installment of such advance before shall be released by the Engineer-in-Charge to the
contractor on a request made by the contractor to the Engineer-in-Charge in this behalf.
The second and subsequent installment shall be released by the Engineer-in-Charge only
after the contractor furnishes a proof of the satisfactory utilisation of the earlier
installment to the entire satisfaction of the Engineer-In-Charge.

64. Approval of Engineer In charge

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to
direct at what point or points and in what manner they are to be commenced, and from time
to time carried on.

65. Cost of Samples

All samples shall be supplied by the Contractor at his own cost if the supply thereof is
clearly intended by or provided for in the Contract.

66. Cost of Tests
The cost of making any test shall be borne by the Contractor if such test is :
(a) clearly intended by or provided for in the Contract, or

(b) particularised in the Contract (in case only of a test under load or of a test to
ascertain whether the design of any finished or partially finished work is
appropriate for the purposes which it was intended to fulfill) in sufficient detail to
enable the Contractor to price or allow for the same in his Tender.

67. Recovery

Any amount found recoverable from the contractor shall be recovered as public demand
under the Bihar Public Demand Act. without prejudice to any other mode of recovery.

68. Action where no Specifications are specified

In the case of any class of work for which there is no such specifications, such work shall be
carried out in accordance with the Bureau of Indian Standards Specifications, Indian Road
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Congress for road works and Indian Building Congress for building works or any central
government agency. In case there are no such specifications in Bureau of Indian Standards,
the work shall be carried out as per manufacturers specifications. If not available then as per
Department Specifications. In case there are no such specifications as required above, the
work shall be carried out in all respects in accordance with the instructions and requirements
of the Engineer-in-Charge.

69. Commencement of Works

The contractor shall commence the Works as soon as is reasonably possible after the receipt
by him of a notice to this effect from the Engineer, which notice shall be issued within the
time stated in the Appendix to Tender after the date of the Letter of Acceptance. Thereafter,
the Contractor shall proceed with the Works with due expedition and without delay.

70. Substational completion of parts

If any part of the Permanent Works has been substantially completed and has satisfactorily
passed any Test on Completion prescribed by the Contract, the Engineer may issue a
Taking-Over Certificate in respect of that part of the Permanent Works before completion of
the Works and, upon the issue of such Certificate, the Contractor shall be deemed to have
undertaken to complete with due expedition any outstanding work in that part of the
Permanent Works during the Defects Liability Period.

71. Force Majeure

Neither party shall be liable to the other for any loss or damage occasioned by or arising out
of acts of GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other
convulsion of nature and other acts such as general/ partial strikes by a section of
government employees/ invasion, the act of foreign countries/ hostilities or war like
operations before or after declaration of war, rebellion/ military or usurped power which
prevent performance of the contract and which could not have been foreseen or avoided by a
prudent person.

72. Termination of Contract by the Corporation

If the Contractor being a Corporation go into liquidation whether voluntary or compulsory
or being a firm shall be dissolved or being an individual shall be adjudicated insolvent or
shall make an assignment or a compensation for the benefit of the greater part, in number of
amount of his creditors or shall enter into a Deed or arrangement with his creditors, the
Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall
repudiate the contract the contract or if a Receiver of the Contractor’s firm appointed by the
court shall be unable, within fourteen days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the Corporation that he is able to carry out and fulfill
the contract and if so required by the Corporation to give reasonable security there for, or if
the Contractor shall suffer execution to be issued, or shall suffer any payment under this
contract to be attached by or on behalf of and of the creditors of the contractor or shall
assign, charge or encumber this contract or any payments due or which may become due to
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the Contractor, there under, or shall neglect or fail to observe and perform all or any of the
acts matters of things by this contract, to be observed and performed by the Contractor
within three clear days after the notice shall have been given to the Contractor in manner
hereinafter mentioned requiring the Contractor to observe and perform the same or shall
improper materials or workmanship in carrying on the work, or shall in the opinion of the
Corporation not exercised such due diligence and made such due progress as would enable
the work to be completed within due time agreed upon and shall fail to fail to the
satisfaction of the Corporation after three clear days notice requiring the Contractor to do so
shall have been given to the Contractor as hereinafter mentioned, or shall abandon the
contract, then and in any of the said cases, the Corporation may notwithstanding any
previous waiver determine the contract by a notice in writing to the effect as hereinafter
mentioned, but without thereby affecting the powers of the Corporation of the obligations
and liabilities of the contract the whole of which shall continue in force as fully as if the
contract had not been so determined and as if the work subsequently executed had been
executed by or on behalf of the Contractor (without thereby creating any trust in favour of
the contractor).

Further the Corporation or its agent or servant may enter upon and take possession of the
work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensil and
materials being lying upon premises or the adjoining lands or road and sell the same as his
own property or may employ the same by means of his own servants and workmen in
carrying on and completing the work or by engaging any other contractors or other person to
complete, and the contractor shall not in any way interrupt or do any act , matter or thing to
prevent or hinder such other contractors or other persons or person engaged from
completing and finishing or using the materials and plants for the work. When the work
shall be completed or as soon as thereafter as conveniently may be, the Corporation shall
give notice in writing to the Contractor to remove his surplus materials and plants and
should the Contractor fails to do so within a period of 14 days after receipt by him of the
said notice, the Corporation may sell the same by Public Auction and shall give credit to the
contractor for the amount so realised. Any expenses or losses by the Corporation in getting
the work carried out by other contractors shall be adjusted against the amount payable to the
contractor by way of selling his tools and plants or due on account of work carried out by
the contractor prior to engaging other contractors or against the Security Deposit.

46. Arbitration

A. All disputes or differences of any kind whatsoever which shall at any time arise
between the parties hereto touching or concerning the work or the execution or
maintenance thereof of this contract or the rights touching or concerning the work or
execution or maintenance thereof of this contract or the construction remaining
operation or effect thereof or to the right or liabilities of the parties arising out of or
in relation thereto whether during or after determination, force closure or breach of
the contract (other than those in respect of which the decision of any person is by the
contract expressed to be final and binding) shall after written notice by either party
to the contract to the other of them and to the Appointing Authority who shall be
appointee for this purpose by the Corporation be referred for adjudication to a sole
Arbitrator to be appointed as hereinafter provided.
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B. It is also a term of the contract that if the Contractor does not make any demand for
arbitration in respect of any claim(s) within 90 days of receiving intimation from the
Corporation that the bill after due verification is passed for payment of lesser
amount, or he has accepted the payment as per clause 44 whichever is earlier or
otherwise, the Contractor’s rights under this agreement to refer to arbitration shall be
deemed to have been forfeited and the Corporation shall be relieved and discharged
of their liability under this Agreement in respect of such claims. Further, it is agreed
that for the purpose of this clause such notice is deemed to have been received by the
Contractor within 2 days of posting of the letter by the Corporation or when
delivered by hand immediately after receipt thereof by the Contractor whichever is
earlier. Further, a letter signed by the officials of the Corporation that the letter so
posted to the Contractor shall be conclusive.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing
Authority will send within thirty days of receipt by him of the Written notice aforesaid to
the Contractor a panel of three names of persons Who shall be presently unconnected with
the organization for which the work is executed from the following categories of
Arbitrators:

i. Retired High Court/ Supreme Court Judges, who have experience in handling
Arbitration cases.

ii. Members of the Council of Arbitration.
iii. Fellow of the Institute of Engineers, or Indian Institute of Architects.

iv. Eminent retired Chief/Senior Engineers from State/Central P.W.D/Public Sector
Undertakings of good reputation and integrity.

The contractor shall on receipt by him of the names as aforesaid select any one of the
persons named to be appointed as a sole Arbitrator and communicate his name to the
Appointing Authority within thirty days of receipt by him of the names. The Appointing
Authority shall thereupon without any delay appoint the said person as the sole Arbitrator. If
the Contractor fails to communicate such selection as provided above within the period
specified, the Appointing Authority shall make the selection and appoint the selected person
as the Sole Arbitrator.

C. If the Appointing Authority fails to send to the Contractor, the panel of three names
as aforesaid within the period specified, the Contractor shall send to the Appointing
Authority a panel of three names of persons out of the above mentioned four
categories of Arbitrators who shall all be unconnected with either party. The
Appointing Authority shall on receipt by him of the names as aforesaid select any
one of the persons named and appoint him as the sole Arbitrator within 30 days of
receipt by him of the panel and inform the Contractor accordingly. If the Appointing
Authority fails to communicate such selection within the period specified, the
Contractor shall be entitled to appoint one of the persons as the sole Arbitrator and
communicate his name to the Appointing Authority.
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D. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever, another sole Arbitrator shall be
appointed as aforesaid.

E. The work under the Contract shall however, continue during the arbitration
proceedings and no payment due or payable to the Contractor shall be withheld on
account of such proceedings.

F. The Arbitrator shall be deemed to have entered into the reference on the date he
issues notice to both the parties fixing the date of the first hearing.

G. The Arbitrator may form time, with the consent of the parties, enlarge the time for
making and publishing the award.

H. The Arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each dispute in accordance with the
terms of the contract and give a reasoned award. The venue of arbitration shall be
such place as may be fixed by the Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator, shall if required to be paid before the award is
made and published, be paid half and half by each of the parties. The cost of the
reference and of the award including the fees if any of the Arbitrator who may direct
to and by whom and in what manner, such costs or any part thereof shall be paid and
may fix or settle the amount of costs to be so paid.

The award of the Arbitrator shall be final and binding on both the parties.

K. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or
any statutory modifications or reenactment thereof and the rules made there under
and for the time being in force, shall apply to the Arbitration proceeding under this
clause.
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SECTION 2
SPECIAL CONDITION OF CONTRACT

(Condition of Particular Application)
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10.

1.

12.

13.

SPECIAL CONDITIONS

In the event of the tender being submitted by a firm it must be signed by each partner
thereof and in the event of the absence of any partner shall be signed on his behalf
by a person holding a power of attorney authorized by him to do so and which shall
have to be produced on demand.

The tender shall contain the name, residence and place of business of person or
persons filling the tender. All signatures shall be with date.

All page of tender documents, conditions and specification shall be initiated at the
lower left hand corner and signed where ever required in the tender papers by
tenderer or a person holding power of attorney authorizing him to sign on behalf of
the firm before submission of the tender, cutting and overwriting must be signed in
the above corner.

The tenderer shall be presumed to have carefully examined the condition of the
contract. E.O.C and specification of work. He shall also be deemed to have inspected
the site and to have satisfied himself independently as to the nature, extend and
practicability of all works and access to the site available accommodation as regard
to the land and building that may be required for temporary purposes in connection
with the construction of the work. The successful tenderer will have to use their own
machinery required for completion of the work.

No claim will be considered due to sudden fluctuation on rate of labour and
materials or carriage in the market at any stage of the work till the completion.

The rates quoted by the contractor should be for finished work inclusive of royalty,
Sales Tax, Income Tax and other Cess and State Taxes and carriage of all materials
to site and all other incidental charges.

All labours are to be paid wages as per minimum wages Act.

The tenderer should acquaint itself with the nature of work and of materials involved
in finished item of work and no claim will be entertained on these accounts.

No claim will be entertained for the extra item of work, if done by the contractor
unless ordered in writing by the Engineer-in-charge.

The tenderer should quote his rate both in figures and words and they should arrive
at total.

The contractor will provide labour huts, drinking water, Medical facilities etc. for
labors working at his own cost and keep site clean at his own cost.

No claim for change in plan will be entertained.

The contractor will make arrangement for watch men and guards etc, at his own cost.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

All materials to be supplied by the contractor for use in the work should be got
approved in writing by Engineer-in-Charge prior to use in work. All rejected
materials will have to be removed from the site after rejection otherwise it may be
disposed off in any way BUIDCo likes and also recover the cost of removal from
contractor.

All work should be got approved and passed by the Engineer In Charge in writing
before these are filled up and finished as the case may be.

After completion of the work the contractor will remove all debris at his own cost
and clean up and leave the site clean and tidy.

Contactor should maintain a site order book at his own cost at his site of work for
noting directions concerning the work which will be the property of BUIDCo and
will remain with BUIDCo Office.

Contractor will have to make his own arrangement to carry water at his own cost to
the work site.

All facilities for checking of works and bill will be provided by the contractor and
damages in process of checking will be made good by the contractor at his cost.

Contractor will be held responsible for any short of accident which may occur due to
mismanagement by contractor and he will be liable to pay all damages for such
accidents.

Prescribed unit in the B.O.Q. must not be altered in any case.

Standard P.W.D, P.H.E.D. and Electricity specification and relevant provision of
latest ISI, specification shall apply in execution of work. ISI, specification shall
apply in execution of work. The written approval from the BUIDCo shall be
obtained prior to execution of above materials.

No claim will be entertained for idle labour for any reason.

All expenses in laying out building or road or any structures will have to be borne by
the contractor. The layout will have to done in presence of Engineer in charge or his
authorized representative.

Qualified Engineer or overseer to the satisfaction of the Project Director BUIDCo
Patna will have to be employed by the contractor for supervision of the work and for
day-to-day report at his own cos

BUIDCo will not be responsible for loss to the contractor caused by any of the
followings:

(a) Natural calamities.

(b) Loss in transit.
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27.

28.

(c) Loss due to act of enemies.

(d) Transport difficulties.

(e) Circumstances beyond control of the Board.
(f) Declaration of emergency due to any reasons.

The department reserves the right to increase or decrease the quantity of work at any
stage of progress of work. No claim will be entertained on this score.

Tender should be accompanied with a statement giving the following particulars:
(a) Name of the tendering firm.
(b) Address.

(c) Status of the firm i.e. public limited or private limited corporation or registered
firm.

(d) Whether the firm is a registered contractor of state P.W.D. if, so authority under
which registered and class of registration.

(e) Value of important works done in recent years from a Govt. or organization or
local body.

(f) The tenders are to be furnished with the following particulars.

DETAILS OF FIRM:

29.

30.

31.

(a) Amount of paid up Capital.

(b) Date of registration of company.

(c) Name of Directors.

(d) Details of work of similar magnitude carried out.

Building under construction shall not be allowed to be owned or occupied by the
contractor for keeping their labours etc. The contractor shall construct at his own
cost, shed and hutments for staff and labours on their own.

The Defect Liability Period shall be of 12 months and shall be start from the actual
date of satisfactory completion of the work. Defects pointed out during defect
liability period shall be made good by the contractor at his own cost; failure to do the
same, the necessary cost for making the good shall be recovered from the amount of
security deposit.

Unless BUIDCo undertakes supply of building materials the constructor shall make
his own arrangement for supply materials including cement and steel. The contractor
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32.

33.

34.

shall be responsible for all transportation and storage of the materials at site and shall
bear all the related costs. The Engineer in charge shall be entitled at any time to
inspect or examine all such materials and also to get the same tested. The contractor
shall provide reasonable assistance for such inspection or examination and test as
may be required. The cement arranged by the contractor must be of the brand such as
L&T, Tata cement and A.C.C. confirming to 1.S.5691976 or 1.S. 4551976. Steel
supplied by the contractor shall confirm to .S. 17861979 and 1.S.4321982

The contractor shall keep an accurate record of use of materials like cement steel
used in the work in a manner prescribed by the Engineer-in-charge.

Department Bitumen will be issued to the contractor on proper H.R. at the prevailing
rate for bonafied use in work allotted to him as per availability.

Materials actually consumed in the work will be calculated on the basis of approved
design and specification and/ or field and laboratory test and materials received by
the contractor in excess of actual consumption as determined by above methods will
be charged at penal rates being twice the issue rates of the market rate plus 10%
whichever is higher.

Project Director,

BUIDCo. Patna
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SECTION 3
SECURITIES AND OTHER FORMS
(to be filled by Bidder)
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BID SECURITY (BANK GUARANTEE UNCONDITIONAL)

WHEREAS, [name of Bidder] (hereinafter called "the Bidder") has
submitted his Bid dated [date] for the construction of
[name of Contract hereinafter called "the Bid"].

KNOW ALL PEOPLE by these presents that We [name of

Bank] of [name of country] having our registered office at
(hereinafter called "the Bank") are bound unto

BUIDCo. Ltd. (hereinafter called "the Employer") in the sum of *for

which payment well and truly to be made to the said Employer by the Bank itself, his successors and assigns

by these presents.

SEALED with the Common Seal of the said Bankthis ~~ dayof 20

THE CONDITIONS of this obligation are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the
Form of Bid;

OR

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period of
Bid validity :

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to
Bidders; or
(c) does not accept the correction of the Bid Price pursuant to concerned clause.

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the Employer
will note that the amount claimed by him as due to him owing to the occurrence of one or any of the three
conditions, (specifying the occurred condition or conditions).
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This Guarantee will remain in force up to and including the date ** days after
the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect
of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

[Signature, name and address]

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian
Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders.

*x 45 days after the end of the validity period of the Bid. Date should be inserted by the employer before
the bidding documents are issued.
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PERFORMANCE BANK GUARANTEE

To
[name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor] (hereafter
called "the Contractor") has undertaken, in pursuance of Contract No. dated
to execute [name of Contract and brief description of

Works] (hereinafter called "the Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with
his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee :

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, up to a total of [amount of guarantee]*
(in words), such sum being payable in the types and proportions of

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written
demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to

show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed there under or of any of the Contract documents which may be made between your
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period.

Signature and Seal of the guarantor

Name of Bank

Address

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and denominated in Indian
Rupees.
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PART ‘B’

(To be filled up by the tenderer)

1. Rate quoted by the tenderer
........................................................................................ percent

above/below in both figures and word applicable for all items.
2. Time of completion
3. Earnest money deposited
4. Contractors Registration No. & date :
5. Signature and address of the tenderer :
6. N.B. : 1) Special condition shall form a part of the agreement.

i1) Rates are to be quoted for complete job inclusive of all cost including that

of bending and binding of rods as and when required.

ii1) Tenderer are not to write any thing in part A at S1 No.1 of Part B they are
required to quote their rates as single common percentage above or below the
estimated rates shown in the Bill of quantity. It is obligatory on them to
follow the above instructions failing which the tender shall stand disqualified

and rejected.

Project Director,
BUIDCo,
Patna

Sold to
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PART-'C’ (FOR OFFICIAL USE ONLY)

1. No. of cutting

2. No. of overwriting

3. Quoted rate

4. Earnest Money

5. Time of completion

6. No. of pages

7. Firm registration certificate

8. PAN/TIN certificate

9. Proof of previous similar experiences:
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SECTION 4
BILL OF QUANTITIES
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Note :

BILL OF QUANTITIES

Preamble

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of
Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a
common basis for bidding. The basis of payment will be the actual quantities of work ordered and
carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and
prices tendered in the priced Bill of Quantities, where applicable, and otherwise at such rates and
prices as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all constructional plant, labour supervision, materials, erection,
maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and
obligations set out or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed to
be distributed among the rates and prices entered for the related Items of Work.

The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed to
be distributed among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated or summarized
in the Bill of Quantities. References to the relevant sections of the contract documentation shall be
made before entering rates or prices against each item in the Bill of Quantities.

The method of measurement of completed work for payment shall be in accordance with the
specification issued by the department time to time.

Errors will be corrected by BUIDCo for any arithmetic errors pursuant to the Instructions to Bidders.

Item for which no rate or price has been entered in will not be paid for by BUIDCo when executed
and shall be deemed covered by the other rates and prices in the bill of quantities

Unit rates and prices shall be quoted by the bidder in Indian rupee
Where there is a discrepancy between the rate in figures and words, the rates in words will govern.

Where there is a discrepancy between the unit rate and the line item total resulting from multiplying
the unit rate by quantity, the unit rate quoted shall govern
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BILL OF QUANTITIES (BOQ) OF NOORANIBAGH COMMUNITY PARK, PATNA

Sl. No.

Description of Items

Quantity

Unit

Rate (Rs.)

In figure

In word

Surface dressing of the ground
including removing vegetation and
in-equalities not exceeding 15 cm
deep and disposal of rubbish, lead
upto 50 m and lift upto 1.5 m

64.54

100
SQ.M

478.00

Four hundred
seventy eight
rupees

Making 25 cm (10") dia bore up to
required depth below ground with
hand auger of approved quality in
ordinary soil (vide classification of
soil item - A) true to plumb and
without eccentricity in any stage of
operation and disposal of the
excavated earth up to 50 m lead
including all lifts, all complete as
per approved design and direction
of E/L

306

59.80

Fifty nine
rupees &
eighty paisa

Making 63 cm (25") dia under ream
at required depth with hand Rimmer
of approved quality in ordinary soil
(vide classification of soil item - A)
true to plumb and without
eccentricity in any stage of
operation and disposal of the
excavated earth up to 50 m lead
including all lifts, all complete as
per approved design and direction
of E/L

171

Each

63.80

Sixty three
rupees &
eighty paisa

Earth work in excavation over areas
(exceeding 30 cm in depth, 1.5 m in
width as well as 10 sqm on plan)
including dressing of sides and
ramming of bottom, lift upto 1.5m
including getting out the excavated
soil and disposal of surplus soil as
directed, within a lead of 50m.

130.61

Cu.M.

132.90

One hundred
thirty two
rupees &

ninety paisa

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations, etc. in layers
not exceeding 20 cm in depth,
consolidating each deposited layer
by ramming and watering upto 50m
and lift upto 1.5 m.

130.60

CuM

42.90

Forty two
rupees &
ninety paisa
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Supply and filling in plinth & One hundred
Foundation with local sand and thirty five
6 under floors including watering, | 137.16 CuM 135.34 rupees &
ramming, consolidating and thirty four
dressing and dressing complete. paisa
Providing designation 100 - A, brick
flat soling joints filled with local One hundred
sand including cost of watering, sixty four
7 taxes and royalty all complete as per 798.90 SqM 164.40 rupees & forty
building specification and direction paisa
of Engineer In-charge.
Providing and laying of in position
cement concrete of specified grade, Two thousand
excluding the cost of centering and one hundred
8 shuttering all work upto plinth level. | 107.99 CuM 2164.50 sixty four
: 1:3:6 (1 Cement : 3 Coarse sand : rupees & fifty
6 graded stone aggregate 40mm paisa
nominal size)
Providing and laying of in position,
of specified mix of reinforced
cement concrete, excluding the cost Three
of centering and  shuttering, thousand three
9 finishing and reinforcement - all | 27.14 CuM 3352.60 | hundred fifty
work upto plinth level: 1:1%:3 (1 two rupees &
Cement : 1% Coarse sand : 3 graded sixty paisa
stone aggregate 20 mm nominal
size) in foundation of col.
Reinforced cement concrete work in
wall (any thickness), including
attached pilasters, butteresses, plinth
and string courses, fillets, columns, Thr
pillars, piers, abutments, posts and ce
thousand three
jo | Struts, ete. upto floor v level, | o) o0 | oy nr | 3387.90 | hundred eighty
excluding costs of centering,

. . seven rupees
shuttering, finishing and & ninety paisa
reinforcement. : Col. In plinth & yPp
superstructure :1:1%4:3 (1 Cement :

1% Coarse sand : 3 graded stone

aggregate 20 mm nominal size).

Reinforced cement concrete work

in beams, upto five level excluding Three

cost of centring, shuttering and thousand five
11 finishing and reinforcement with | 107.58 CuM 3562.40 | hundred sixty

1:1%:3(1cement: 1% coarse sand :3
graded stone aggregate 20 mm
nominal size)

two rupees &
forty paisa
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Brick work with bricks of class of

Two thousand

class designation 100 A in nine hundred
12 foundation and plinth in : Cement | 177.47 CuM 2920.70 | twenty rupees

mortar 1: 6 (1 cement : 6 coarse & seventy

sand ) paisa

Brick work with bricks of class of Three

class designation 100 A in thousand two
13 superstructure upto floor V level in: | 117.03 CuM 3201.10 hundred one

Cement mortar 1: 6 (1 cement : 6 rupees & ten

coarse sand ) paisa

Half brick masony with bricks of

class designation 100 A in Four hundred

superstructure above plinth level twenty seven
14 upto floor V level in : Cement 87.91 SqM 427.50 rupees & fifty

mortar 1: 4 (1 cement : 4 coarse paisa

sand )

Cement Plaster in coarse sand with Seventy two
15 12 mm cement plaster 1:4 (1| 1203.23 Sq.M 72.70 rupees &

Cement : 4 Coarse Sand) seventy paisa

Forming grooves of uniform size

12X12 mm and upto 25X15 mm in

plastered surface as per approved

pattern using wooden battens, nailed Twenty three
16 to the under layer including removal | 1006.50 M 23.50 rupees & fifty

of wooden battens, repairs to the paisa

edges of plaster panel and finishing

the groove, complete as per

specification and direction of E/I.

Reinforcement for RCC work

including straightening, cutting
17 . . . .

bending, placing in position and

binding all complete.

Thermo Mechanically treated bars Sixty one
17a TMTC - 415- 8 mm dia. 5425 K.G. 61.60 rupees & sixty

paisa

Themo Mechanically Treated bars Sixty one
170 TMTC -415-10 mm dia. 2862.5 KG. 61.00 rupees

Themo Mechanically Treated bars Sixty rupees &
17 TMTC -415-12 mm dia. 28725 KG. 60.30 thirty paisa
17d Themo Mechanically Treated bars 610 KG. 60.30 Sixty rupees &

TMTC -415-16 mm dia.

thirty paisa
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Providing & ejecting Chemical
emulsion for pre-constructional anti
termite treatment and creating a
chemical barrier under a all-round
the column pits, wall trenches,
basement excavation, top surface of
plinth filling junction of wall and

18 floor along the external perimeter of 297339 SqM 115.00 One hundred
building expansion joints, ' ’ ’ fifteen rupees
surrounding of pipes and conducts
tic. complete(plinth area of the
building at ground floor only shall
be measured) with Chlorpyrifos
20% EC as per building
specification and direction of E/I. (4
stages treatment)

40 mm thick cement -concrete
flooring with concrete hardener
topping under layer 50 mm th.
Cement concrete 1:2:4 (1 cement : 2
coarse sand 4 graded stone
aggregate 20 mm nominal size) and
top layer 12 mm thick cement TW.O hundred

19 hardener consisting of mix 1:2 (1 53.65 Sq.M 265.80 SIXty ﬁ‘:;
Cement hardener mix : 2 graded ru }? ces
stone aggregate 6 mm nominal size) cighty paisa
by vol. Hardening compound is
mixed @ 2 Litre per 50 kg of
cement or as per manufacturers
specifications. This includes coat of
cement slurry.

Cement plaster skirting with cement One hundred
mortar 1:3 (1 Cement : 3 coarse fifty six rupees

20 sand) finished with a floating coat 107.30 SqM 156.70 & seventy
of neat cement. paisa
Providing and fixing M. S. Grills of
requirement pattern in frames of Seventy two

21 windows etc. with m.s. flats, square | 1140.21 KG. 72.20 rupees &
bars etc. all complete. : Fixed to twenty paisa
steel window by welding
Applying one coat of cement primer .

2 of approved brand and manufacturer 922 05 SaM 18.10 Elght;fltl
on wall surface : cement primer on ’ 4 ' fupees e teh
outer wall surface paisa

23 Painting with Synthetic enamel | 37 9 Sq.M 41.50 Forty one
paints of approved brand and rupees & fifty
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manufacture of required color to paisa
give an even shade : Two or more
coats on new work
Stone Soling Three hundred
24 119.45 Sq.M 325.00 twenty five
rupees
Chequerred precast cement concrete
tiles 22 mm thick in footpath &
courtyarq Jomt?d Wlth neat cement Five hundred
slurry mixed with pigment to match twenty five
25 the shade of tiles including rubbing | 308.43 Sq.M 525.90
and cleaning etc. complete on rupees &
20mm thick bed of cement mortar ninety paisa
1:4 (1 cement : 4 coarse sand) :
Dark shade using ordinary cement
Cement Plaster in coarse sand with Sixty one
26 12 mm cement plaster 1:6 (1| 309.05 Sq.M 61.90 rupees &
Cement : 6 Coarse Sand) ninety paisa
6 mm Cement Plaster to Ceiling of Fifty two
27 mix - 226.84 Sq.M 52.80 rupees &
eighty only
Making plinth protection 50 mm
thick of cement concrete 1:3:6 (1
cement : 3 coarse sand : 6 graded Two hundred
stone aggregate 20 mm nominal sixty four
28 size) over 75 mm dry brick ballast | 62.19 Sq.M 264.95 rupees &
40 mm nominal size well rammed ninety five
and consolidated and grouted with paisa
fine sand including finishing the top
smooth.
Brick edging - 7cm wide 11.4 cm Nineteen
deep to plinth protection with bricks rupees &
29 of class designation 75 including | 102.03 M 19.34 thift fo
grouting with cement mortar 1:4 (1 y tour
Cement : 4 fine sand) paisa
Kota stone slab flooring over 20
mm .(qverage)' thick base laid over Eight hundred
30 | andjointed with grey cement slurry | 59 25 g0 n | 80080 | rupees &
mixed with pigment to match the ohty Da
shade of the slab including rubbing clghty paisa
and polishing complete.
Kotah stone slabs 25 mm thick in Nine hundred
31 risers of steps, skirting dado and 21.87 Sq. M 972.70 seventy two
pillars laid on 12 mm (average) rupees &
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thick cement mortar 1:3 (1 Cement :
3 Coarse sand) and jointed with
grey cement slurry mixed with
pigment to match the shade of slab
including rubbing and polishing
complete.

seventy paisa

32

Finishing walls with water poofing
cement paint of approved brand and
manufacturer and of required shade
to give an even shade.

833.45

59.80

Fifty nine
rupees &
eighty paisa

33

Providing Cement Tile Design over
sloping roof with two coats of 12
mm th. Water proofing cement
plaster in cm. (1:4) including
making approved tile design, with
all leads, labours, materials, taxes,
curing with hessian cloth, all
complete as per direction of E/I.

213.13

165.00

One hundred
sixty five
rupees

34

Providing water proofing treatment
including preparation of surface as
required for treatment of SLOPING
ROOF consisting of following
operations. 1) Cement slurry with
sika latex power (1 LTR. Per bag)
and cement mortar (1:4) mixed with
plastocrete super (100 ml per bag of
cement) to get smooth surface. 2)
Two coats of Polymer coating with
Sika Raintite (minimum
consumption = 1Ltr. In 18 S.FT.) by
brush on all surface and sand
screeding on top. 3) Layer of
cement slurry with Sika Latex
Power (@ 1Ltr. Per bag of Cement.)
over polymer surface. 4) top surface
to be finished with tile design (as
per approved) with cement mortar
(1:4) and plastocrete super (100ml
per bag of cement))cement)Laying
average 2" th. P.C.C. (1:2:4) and 3"
th. Slope with Sika Plastocrete
Super (100 ml per bag of cement) 5)
Curing minimum 21 days with
hessian cloth/jute bag.

213.13

435.00

Four hundred
thirty five
rupees

35

Providing and laying damp-proof
Course 50 mm thick with cement
concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate

18.36

Sq.M

180.10

One hundred
eighty rupees
& ten paisa
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20mm nominal size )

Extra for providing and mixing

36 water proofing material in d.p.c. in 588 50 kg 30.10 Thirty rupees
the proportion recommended by the ’ cement ' & ten paisa
manufacturer.

Applying a coat of residual
petroleum bitumen of penetration
1 f appr alit in .
51307/1(20 p(;r s%ie?r?ﬁle(tlrue 03111 lileslmﬁ Sixty seven

37 : . 18.36 Sq.M 67.30 rupees &
roof course after clearing the thirty paisa
surface with brushes and finally yp
with apiece of cloth lightly
soaked in kerosene oil.

Providing and fixing M.S. Fan Ninety eight

38 clamp type 1 of 16 mm 2.00 Each 98.20 rupees &

twenty paisa
Providing 40x5 mm flat iron hold
fast 40 cm. long including fixing to
frame with 10mm diameter bolts . .
d wooden plugs and Fifty cight

39 | Duts and W plug 42 Each | 5850 | rupees & fifty
embeddings in cement concrete .
block 30x10x15 cm. 1:3:6 mix (1 paisa
cement : 3 coarse sand : 6 graded
stone aggregate 20 mm nominal size
doors, windowe, clerestory windows Forty thousand

40 ’ ’ 0.29 CuM | 40501.00 | five hundred
and other frames, wrought framed
and fixed in position ( sal wood ) one rupees
Providing and fixing flush door
shutters non decorative type, core
of block board construction with
frame of 1 st class hard wood One thousand

41 and well rpatchgd com.mercial' 3 11.55 Sq. M 1170.60 one hundred
ply veneering with vertical grains seventy rupees
or cross bands and face vencers & sixty paisa
on both faces of shutters : 35 mm
thick including  stainless butt
hinges with necessary screws-

Providing and fixing fully steel
glazed windows or ventilators of Two thousand

42 standard rolled 'Z' and mullion steel 993 Sq.M. 2475.00 four hundred
sections, joints mitered and welded seventy five
with 15x3mm lugs 10 cm long with rupees

steel lugs embeded in cement
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concrete  blocks 15x10x10cm of
1:3:6 (1 Cement : 3 Coarse Sand: 6
Graded stone aggregate 20mm
nominal size) or with wooden plugs
and screws or rawl plugs and screws
or with fixing clips or with bolts and
nuts as required, including
providing and fixing of 4mm thick
glass panes with glazing clips and
special metal-sash putty of approved
make complete including applying a
priming coat of approved steel
primer, excluding the cost of metal
beading and other fitting except
hinges or pivots as required.

43

Extra for providing and fixing steel
beading of approved shade and
section with screws instead of
glazing clips and met. Sash putty in
steel windows, ventilators &
composite units : Steel Windows

9.93

Two hundred
twenty nine
rupees & sixty
paisa

229.60

44

Painting with Synthetic enamel
paints of approved brand and
manufacture of required color to
give an even shade : Two or more
coats on new work over an under
coat of suitable shade with ordinary
paint of approved brand and
manufacture.

37.58

Sq.M

Sixty three
63.90 rupees &
ninety paisa

45

Providing septic tank for 100 users
masonary septic tank of size (18'-
0'x4'-0'x6'-0")effective size and 1.C.
of required size with 250 mm thick
brick wall in cement mortar (1:4)
including base of 4" thick PCC
(1:3:6) over brick soling and sand
filling with two coats of CICO
plaster(1:4) with punning and
providing and fixing CI cover with
frame including sealing coal tarring
of cover complete with all earth
work excavation back filling and
disposal of surplus earth as per
details drawing & carriage of
materials, complete job.

1.00

Each

Seventy two
72,400.00 | thousand four
hundred

46

Making Soak Pit 2.5 m diameter 3.0
meter deep with 45x45cm dry briick
honey comb shaft with bricks of

1.00

Each

Eleven
11,826.99 | thousand eight
hundred
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class designation 75 and S.W. drain
pipe 100 mm diameter, 1.8m long
complete as per standard design .

twenty six
rupees &
ninety paisa

47

Providing & laying Endura H.R.
johnson Acid & Alkali resistant
Tiles of approved shade and color
and size of 1' X1' laid on 20 mm th.
Cement mortar (1:4) in Flooring &
Skirting including pointing the
joints with white cement and
matching pigment and chemical etc.
complete job.

33.45

Sq.M

Eight hundred

810.00
ten rupees

48

Providing and fixing 1 st quality
ceramic galzed wall ties
conforming to IS : 15622
(Thickness to be specified by the
manufacture ) of approved make
in all colours , shades excupt
burgudy, bottle green black of any
size as approved by Engineer ing
charge in skiting riser of steps
and dados over 12 mm thick bed
of cement motar 1:3( 1 cement : 3
coarse sand ) and pointing with
grey cement slurry @ 3.3 kg per
sqm including pointing in while
with pigment of matching shade
complete.

77.66

Sq. M

Seven hundred
760.90 sixty rupees &
ninety paisa

49

Providing and fixing wooden
moulded beading to door frames
with iron screws, plugs and priming
coat on unexposed surface etc.
complete.

50X20 MM

26.72

R. M.

Ninety rupees

90.10 & ten paisa

50

Providing and fixing 1mm thick
PVC rigid foam sheet over w.c.'s
door shutter using synthetic rubber
based adhesive (Fevicol SR 998 or
equivalent).

4.88

Four hundred
ninety nine
rupees & three
paisa

499.03

51

Providing and placing on terrace ( at
all floor levels ) polyethylene water
storage tank ISI : 12701 marked
indicating the BIS License No. with
cover and suitable locking
arrangement and making necessary
holes for inlet, outlet and overflow
pipes but without fittings and the

6000.00

LT.

Four rupees &
4.92 ninety two
paisa
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base support for tank (sintex/
Electroplast/ Gangotri) Capacity-
2000 litre each

52

Earth work in excavation in
foundation Trenches in hard rock
(vide classification of soil item -E)
in non-blasting zone with initial
lead of 50M and lift of 1.5M
including cost of cutting, chiseling,
hammering, wedging beating with
approved types of tools and
equipments and removing the spoils
do-do-total volume paid.

15.50

CuM

Four hundred
thirty two
rupees & four
paisa

4324

53

Extra for each subsequent lift up to
IM beyond the initial lift of 1.5M in
all kind of rock as per specification
and direction of E/L.

15.50

CuM

Thirty one
rupees &
seventy six
paisa

31.76

54

Excavating trenches of required
width for pipes cables, etc,
including excavation for sockets,
and dressing of sides, ramming of
bottoms, depth upto 1.5 m including
getting out the excavated soil, and
then returning the soil as required,
in layers not exceeding 20 cm in
depth including consolidating each
deposited layer by ramming,
watering etc, and disposing of
surplus excavated soil as directed,
within a lead of 50m.

Pipes, cables etc, not exceeding
80m dia.

15.50

CuM

Eighty three
83.10 rupees & ten
paisa

55

Excavating trenches of required
width for pipes cables, etc,
including excavation for sockets,
depth upto 1.5 m including getting
out the excavated materials,
returning the soil as required in
layers not exceeding 20 c¢cm depth
including consolidating each
deposited layer by ramming,
watering, etc. stacking serviceable
material for  measurements and
disposed of unserviceable material
as directed, within a lead of 50 m;

10.33

CuM.

One hundred
twenty six
rupees & four
paisa

126.40

Page 67 of 85




DETAILED PROJECT REPORT OF NOORANIBAGH PARK (WARD NO.-
53, PHASE-2) AT PATNA

BILL OF QUANTITIES (BOQ)

Providing coarse clean local sand in
filling in foundation trenches or in
plinth including ramming and

watering in layer not exceeding 125 One hundred

mm thick with all leads and 1.5 M thirty five
56 lifts including cost of all materials, 1.95 Cu.M. 135.34 rupees &

labours, royalty and taxes all thirty four

complete as per building paisa

specification and direction of

Engineer In-charge (Mode of

measurement compacted volume)

Supplying and laying (properly as

per design and drawing) rip-rap

with good quality of boulders duly Five hundred

packed including the cost of seven rupees
37 materials, royalty all taxes etc. but 1.9 CuM 50746 & forty six

excluding the cost of carriage all paisa

complete as per specification and

direction of E/I

Providing P.C.C. M-10 with

nominal mix of (1:3:6) in Two thousand

Foundation with approved quality of one hundred
58 stone metal grade III (53 to 224 1.95 Sq.M 2164.50 sixty four

mm size) and clean coarse sand of rupees & fifty

FM. 2.5 to 3 , mixing cement paisa

concrete in mixture.

Providing P.C.C M-10 foundation

with approved quality of shuttering, One hundred

mixing cement concrete in mixture, twenty two
59 placing in position, vibration, 1.95 CuM 122.85 rupees &

striking, curing, taxes and royalty eighty five

all complete as per building paisa

specification & direction of E/L.

Close timbering in trenches

including shuttering shoring and

packing cavated wherever required Eighty three
60 depth not exceeding 1.5M complete 9.17 Sq.M. 83.40 rupees & forty

as per specification and direction of paisa

E/I. (Mode of measurement to taken

of area of timbared.)

Close timbering in trenches

including shuttering shoring and Eighty five

packing cavated wherever required hundred
61 depth exceeding 1.5M but up to 4.08 SqM. 85.50 rupees & fifty

complete as per specification and paisa

direction of E/I.

Page 68 of 85




DETAILED PROJECT REPORT OF NOORANIBAGH PARK (WARD NO.-
53, PHASE-2) AT PATNA

BILL OF QUANTITIES (BOQ)

Providing P.C.C./R.C.C. M-20 with
nominal mix(1:1.5:3) with approved
quality of stone chips 20mm to
6mm size and clean coarse sand of
2.5 to 3.5 F.M. in foundation and
plinth including mixing cement

Three
thousand three

62 L : 13.70 CuM 3352.60 | hundred fifty
concrete in mixer, screening royalty
and all taxes with hire charges of two rupees &
machinery all complete with cost all Sixty paisa
labour and materials as per most
specification and direction of E/I.
including cost of shuttering.
Providing P.C.C./R.C.C. M-20 with
nominal mix(1:1.5:3) with approved
quality of stone chips 20mm to
6mm size and clean coarse sand of
2.5 to 3.5 F.M. in bed plate, cap of Three
pier and abutment, wall, approach thousand three
63 slab, including mixing cement 3.86 CuM 3387.90 | hundred eighty
concrete in mixer, screening royalty seven rupees
and all taxes with hire charges of & ninety paisa
machinery all complete with cost all
labour and materials as per most
specification and direction of E/I.
including cost of shuttering.
Providing P.C.C./R.C.C. M-25 with
approved quality of stone chips
20mm to 6mm size and clean coarse
sand of 2.5 to 3.5 F.M. in deck slab Four thousand
including mixing cement concrete in eight hundred
64 mixer, screening royalty and all 1.00 CuM 4866.30 sixty six
taxes with hire charges of rupees &
machinery all complete with cost all thirty paisa
labour and materials as per most
specification and direction of E/I.
including cost of shuttering.
Supplying and drawing following
size of FR PVC insulated copper
65 conductor, cable in the existing
surface/recessed PVC conduit as
required:
65a 2 X1.5sq mm. 200.00 | Meter | 41.00 Forty one
rupees
65b 3 X2.55q mm. 40000 | Meter | 8500 | CFihtyfive
rupees
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Supplying and fixing of following
size of PVC conduit along with the

accessories in  surface/recessed Fiftv two
66 including cutting the wall / floor and | 600.00 Meter 52.00 Y
. . rupees
making good the same incase of
recessed conduit as required: 25
mm
Supplying and fixing integral post
top lantern with clear/opal acrylic
for single compact fluorescent lamp, One thousand

67 complete with all accessories but | 16.00 Each 1420.00 four hundred
without lamp including connection twenty rupees
and earthing the body etc. as
required.

Supplying and laying following
sizes and core PVC / XLPE
insulated PVC sheathed heavy duty
armoured electrical cable with Two hundred

68 alluminium conductor for working | 60.00 Meter 235.00 thirty five
voltage upto and including 1100 rupees
volts. & drawing of 4core x16qs
mm AL.AR cable : 16 sq mm x 4
core
Supplying and fixing of HCS 360 Five thousand
1* PL-C 18W fixture with lamp.( five hundred

69| PHILLIPS/HEVELLS/K-LITE) 30.00 1 Each 1 5,577.00 | oienty seven

rupees
Supplying and fixing of sonara Post Ten thousand
top lamp fitting with all asso. eight hundred

70 (HPS360/150W pHILLIPS/ | 1200 Each | 10.875.00 |~ Jenty five
HEVELLS /K-LITE ) rupees
Supplying and fixing following
sizes G.I pipes with making holes in
ground and grouting the pole with Seven hundred

71 cement ,sand ,chips ratio 1:2:4 12.00 Each 743.00 forty three
including painting the pole etc. as rupees
required. : 1.83 mtr (6feet)32mm
dia.

B g e O I PO e
(NHG-10 , PHILLIPS/ HEVELLS/ ’ T fifteen rupees
K-LITE) P

73 Supplying and fixing weatherproof | 15 (0 Sq.M 881.00 Eight hundred
iron sheet cubical panel board, eighty one
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fabricated with following guage iron
sheet, suitable for panel mounted
switch  disconnector, including
busbar chamber, insulator, not-bolt
and painting etc. as required. : with
14 SWG iron sheet.

rupees

Providing and fixing following
rating and capacity four pole MCB
in existing panel board, including

4 drilling holes in cubical panel
,making connection , etc. as
required.
100Amps 16KA Four thousand
74a 1.00 Each | 4,788.00 | Scven hundred
cighty eight
rupees
100Amps bus-bar Two thousand
74b 1.00 Each | 2,192.00 | On¢hundred
ninety two
only
100Amps 4 pole changeover switch Six thousand
74c | Onload. 1.00 Each | 6.465.00 | ourhundred
sixty five
rupees
6/32 Amps DP MCB Four hundred
74d 12.00 Each 479.00 seventy nine
rupees
Earthing with G.I pipe 4.5 mtr long
40 mm dia including accessories,
and providing massonary enclosure Two thousand
75 < b & Yy ) 2.00 Each | 2,803.00 | eight hundred
with cover plate having locking
. . three rupees
arrangement and watering pipe etc.
with charcoal and salt as required.
Wiring for light point / exhaust fan
point with 1.5 sq mm FR PVC
insulated copper conductor single Four hundred
76 core cable in surface/recessed PVC 10.00 Each 472.00 seventy two
conduit, with moduler type switch, rupees
moduler plate, suitable size GI box
etc. as required.
Supplying and fixing bulkhead
77 | fitting with 18w CFL lamp.| 8.00 Each | 460.00 | Fourhundred

(PHILLIPS/ HEVELLS/K-LITE )

sixty rupees
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Trench cutting of suitable size
(0457 & 0.762) in 0.228m

thickness PCC & soil with 8nos. One hundred
78 Brick for width wise covering the 300.00 Metre 156.00 fifty six rupees
cable and refilling it with sand etc.
as required
Supply and fitting of light fitting on
the gate including light, cutting the Three
79 grooves and fixing the 2" dia G.L 4.00 Each 3,000.00 thousand
Pipe required (for 2 nos. gate light) rupees
(Phillips/Havell's/K-lite)
Providing and fixing of 300mm
exhaust fan/ bracket fan including One thousand
80 making suitable arrangements as per 2.00 Each 1,700.00 | seven hundred
site conditions. (USHA/ ORIENT/ rupees
POLLAR)
Erection of Ceiling Fan as per One thousand
81 specifications (USHA/ ORIENT/ 1.00 Each 1,750.00 | seven hundred
POLLAR) fifty rupees
Drilling 400mm bore in alluvium
with reverse circulation rotary rig Seven hundred
82 from Ground Level. (G.L. to 40 m 2 RM 750.00 fifty rupees
deep) For Recharge Well
Providing and lowering uPVC
250mm CS nominal bore or 280
outer dia casing pipe (Conforming Two thousand
83 to IS:12818) for recharge well 10 RM 2600.00 Slxnlllu;lgsred
complete with centring guides etc. P
complete.
Providing and lowering uPVC
250mm CS nominal bore or 280
outer dia screen pipe (Conforming T.WO thousand
84 to IS:12818) for recharge well 15 RM 2800.00 elglglhlelgglred
complete with centring guides etc. P
complete.
Providing and laying Geotextile
85 layer in recharge well to be fixed as 6 Sq.m 450.00 Ff?ur hundred
. ifty rupees
per standard drawing.
Providing and laying rounded pea .
86 gravel washed and sieved 3 to 6mm 6 Cu.m 500.00 Five hundred
nominal bore. Fupees
87 Providing and constructing of 1 Each | 225000.0 Two lakh
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recharge well 3.0m dia and 1.7m
depth (internal) size with inlet &
outlet connection with I class brick
work in cement mortar 1:4 (1
cement:4 coarse sand) inside and
outside 12 mm thick plaster with
cement mortar 1:3 (1 cement
3coarse sand) with a floating coat of
neat cement on inside surface,
foundation concrete 1:4:8 (1cement:
4 coarse sand :8 graded stone
aggregate of 40 mm nominal size),
well shall be filled with 500mm
deep coarse sand of size 1.5 to
2.0mm, 500mm deep gravel 5 to
10cm and boulders 5 to 20cm size
over entire well area. Well shall be
provided with SFRC cover heavy
duty of 560 mm dia including
necessary  excavation  backing
filling, disposal of surplus earth,
providing and fixing of
polypropylene coated manhole steps
complete as per standard design

twenty five
thousand
rupees

88

Uprooting rank vegetation and
weeds and doing necessary soil
working where degraded by
digging the area to a depth of 60cm
removing all weeds and other
growth with roots by forking
repeatedly, breaking clods, rough
dressing, flooding with water,
uprooting fresh growths after 10 to
15 days and then fine dressing for
planting new grass, disposal of all
rubbish with all leads and lifts.

22.77

100
Sq.m

1,213.50

One thousand
two hundred
thirteen rupees
& fifty paisa

89

Supplying and stacking of good
earth at site including royalty and
carriage (2277(area)x 0.75 (height) -
803  (Pathway, gazeboo and
pumphouse area)

904.75

CuM

286.28

Two hundred
eighty six
rupees &

twenty eight

paisa

90

Supplying and stacking sludge /
manure at site including royalty and
carriage up to 1 km (earth measured
in stacks will be reduced by 8% for
payment)

44.22

CuM

176.85

One hundred
seventy six
rupees &
eighty five
paisa

91

Rough dressing the trenched ground
including breaking clods etc. all

22.77

100

30.00

Thirty rupees
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complete as per specifications
Area of park

Sq.m

92

Spreading of sludge, dump manure
or/and good earth in required
thickness (Cost of sludge, dump
manure or/and good earth to be paid
separately).

44.22

CuM

Ten rupees &

10.50 fifty paisa

93

Mixing earth and sludge or manure
in proportion specified .

44.22

CuM

Seven rupees

7.30 & thirty paisa

94

Grassing  with  'Doob'  glass
including watering and maintenance
of the lawn for 30 days or more till
the grass forms a thick lawn free
from weeds and fit for mowing
including supplying good earth if
needed : In rows 5 cm apart in either
direction all complete as per
specifications : Area  except
pathway and gazebos, pump house
etc

13.10

100
Sq.M

Three hundred
355.00 fifty five
rupees

95

Preparation of beds for hedging and
shrubbery by excavating 60cm deep
and trenching the excavated base to
a further depth of 30cm, refilling the
excavated earth after breaking clods
and mixing with sludge or manure
in the ratio of 8:1 (8 parts of stacked
volume of earth after reduction by
20% :one part of stacked volume of
sludge or manure after reduction by
8%, flooding with water, filling
with earth if necessary, watering
and finally fine dressing, leveling
etc. including stacking and disposal
of materials declared unserviceable
and surplus earth by spreading and
leveling as directed, within a lead of
50m lift up to 1.5m complete (cost
of sludge, manure or extra earth to
be paid for separately) : Both side of
pathway

40.66

CuM

Forty four
44.70 rupees &
seventy paisa

96

Digging holes in ordinary soil and
refilling the same with the
excavated earth mixed with manure
or sludge in the ratio of 2:1 by
volume (2 parts of stacked volume
of earth after reduction by 20%:1

210.00

Each

Twenty three
rupees &
twenty five
paisa

23.25
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part of stacked volume of manure
after reduction by 8%) flooding
with water, dressing including
removal of rubbish and surplus
earth, if any with all leads and lifts
(cost of manure, sludge or extra
good earth if needed to be paid for
separately): Holes 60cm dia, and
60cm deep all complete as per
specification

97

Plantation of tall shrubs including
digging hole, filling the hole with
sludge, manure and fertilizer as per
direction Poinsetia metalica,
Hibiscus diff. varieties, callendra
diff.  varieties, Croton  redi,
Thuberjia erecta, Nerium oleander,
Thevetia Peruviana, each items
(upto 3' ht ) at least 4 nos all
complete as per specification.

28.00

Each

500.00

Five hundred
rupees

98

Plantation of medium shrubs
including digging hole,filling the
hole with sludge, manure and
fertilizer as per direction Tecoma
capensia, Tutia fruticosa, Ixocaria
bicolour, Clerodendron thomson,
Beloperon gutata, Jesminum,
Pentas diff. colour, each items (upto
2' ht ) at least 4 nos all complete as
per specification.

28.00

Each

500.00

Five hundred
rupees

99

Plantation of dwarf shrubs including
digging hole, filling the hole with
sludge, manure and fertilizer as per
direction Cupia minata, Ruhalia
dwarf, Accalypha  bangalore,
Aspergus diff. varieties, Plambago
capensis, Gardania dwarf, Arelia
dwarf, each items (upto 1' ht ) at
least 4 nos all complete as per
specification.

28.00

Each

500.00

Five hundred
rupees

100

Plantation of bottle palm plants
including digging hole, filling the
hole with sludge, manure and
fertilizer as per direction each 6' to 8
" in height all complete as per
specification

4.00

Each

750.00

Seven hundred
fifty rupees
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101

Plantation of Misc. specimens/
ornamental plants including digging
hole, filling the hole with sludge,
manure and fertilizer as per
direction Foxtail Palm, Areca palm,
Kentia palm, Phonex rubalini,
Rexona palm, Cycus revoluta,
Nolina recarrata, Ficus starlight,
Rapis palm. Shampian palm, etc.
each items (upto 5' ht) at least 2 nos
each all complete as per
specification

20.00

Each

500.00

Five hundred
rupees

102

Plantation of Bamboo varieties
including digging hole, filling the
hole with sludge, manure and
fertilizer as per direction, Golden,
Budha, Black, Variegated, Chiness
each items (upto 5' ht) at least 4 nos.
all complete as per specifications.

20.00

Each

750.00

Seven hundred
fifty rupees

103

Plantation of hedge and ground
cover by preparing bed with double
line plantation on 50 cm wide bed,
plant to plant distance 20 cm,
supply of good hedge and ground
cover plants with appropriates
height, planting, watering etc.,
Golden doranta, Kamini, Malpigia
coesiera, Alternethera Mixed
variety, Cupia, Accalypha,Wedellia,
filling the hole with sluge, manure
and fertilizer all complete as per
specifications.  both  side  of
pathways

200.00

RM

350.00

Three hundred
fifty rupees

104

Preparation of annual bed, digging
of soil upto 30 cm depth breaking
clods, removal of weeds and their
undergrowth and other undesired
material sunning of the entire
volume of dugged up soil and the
exposed bed treatment of the soil
and the exposed bed with
fungicides, mixing manures and
fertilizer with dug up soil refilling
the bed with enriched soil leveling
of the bed and planting of the
season flower seddling according to
requirement of the site including
cost of labour, seedling manures,

35.00

1,000.00

One thousand
rupees
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fertilizers, pesticides, etc. including
filling the bed with sludge, manure,
plants and fertilizer as per
specifications.

105

Planting of creeper and climbers
including digging hole, filling the
hole with sludge, manure and
fertilizer as per direction, Al/lmanda
grandiflora, Passiflora, Bejnonia
vellausta, — Tecoma  grandiflora,
Comretum orange, etc. each items
(upto 2' ht) at least 4 nos. all
complete as per specifications.

20.00

Each

350.00

Three hundred
fifty rupees

106

Making of Rock garden including
making of heap with earth over area
and top height 2m supply and
setting of decorative rocks in
appropriate position and making of
planting pocket, filling up of
compost in pockets with soil and
organic manure as per
specifications.

75.00

CuM

1,000.00

One thousand
rupees

107

Planting of Rockery  Plants
including digging hole, filling the
hole with sludge, manure and
fertilizer as per direction, Ufornia
milli, Adenium, Asperagus falakata,
Juniperus prostata, Apluda, etc.
each items (upto 2' ht) at least 5 nos.
all complete as per specifications.

25.00

Each

350.00

Three hundred
fifty rupees

108

Planting of Topiaries including
digging hole, filling the hole with
sludge, manure and fertilizer as per
direction, Golden Doranta, Golden
Bottle Brush, Ficus Benjamina,
Ficus Panda, etc. each items (upto
5' ht) at least 4 nos. all complete as
per specifications.

16.00

Each

750.00

Seven hundred
fifty rupees

109

Supplying and stacking of earth at
site  for mount preparation at
different places of park including
royalty and carriage as per required.

100.00

Cum

156.00

One hundred
fifty six rupes

110

Terracotta Mural works and fiber
glass demonstrates with effects on
various dimensions on external wall
of pump house inclusive of cost of

586.00

Sq. ft.

1,150.00

One thousand
one hundred
fifty rupees
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raw  material, processing of

materials, cutting, artistic charges,

plaster of peris, paints, varnish,

transportation, labor, installation &

finishing all complete.

Ceramic Tiles Mural works with

effects on one side of pump house

or one front wall of toilet (no. 1,

size- 8ftX4ft) inclusive of cost of One thousand
111 raw  material, processing of | 32.00 Sq. ft. 1,200.00 two hundred

materials, cutting, artistic charges, rupees

plaster of peris, paints, varnish,

transportation, labor, installation &

finishing all complete.

Waterfall type fountain (size: 15ft

ﬁ%ll?etz‘tl);f ft)watleanIu;L\I,‘zp Olfightirig 3,50,000, | Lhree lakhs
112 L > ’ 1.00 Each 7| fifty thousand

electrical works, plumbing works, 00 Upees

Supply, fixing, fitting  and P

commissioning, all complete.

Garden benches for park all Twenty five
113 complete as per specifications 6.00 Each 25,000.00 thousand

rupees

114 Dust. blq all complete as per 5.00 Each 6.000.00 Six thousand

specifications rupees

Steel Letter for park inclusive of Twenty
115 cost of materials, installations, all 1.00 Lot 20,000.00 thousand

complete as per specification. rupees

Delux slide (Sliding) inclusive of Sixty five
116 cost of materials, installations, all 1.00 Each 65,000.00 thousand

complete as per specification. rupees

Single post swing (Jhula) inclusive Thirty tree
117 of cost of materials, installations, all 1.00 Each 33,000.00 thousand

complete as per specification. rupees

Balancing beam inclusive of cost of Twenty
118 materials, installations, all complete 1.00 Each 20,000.00 thousand

as per specification. rupees

Multiseater see-saw inclusive of Twenty six
119 cost of materials, installations, all 1.00 Each | 26,000.00 thousand

complete as per specification. rupees
120 Sky rocker scrambler inclusive of | | oo Each | 25,000.00 | Twenty five

cost of materials, installations, all thousand
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complete as per specification.

rupees

Horizontal bar inclusive of cost of

Twenty four

121 materials, installations, all complete 1.00 Each | 24,000.00 thousand
as per specification. rupees
Platform Merry-Go-Round inclusive Fifty eight

122 of cost of materials, installations, all 1.00 Each 58,000.00 thousand
complete as per specification. rupees
Earth work in excavation over areas
(exceeding 30cm in depth,1.5cm in
width as well as 10 Sqm on plan)

123 | including disposal of excavated | 81 CuM. | 130.00 %?ft h‘rlflldézg
earth, lead up to 50 m and lift up to yrup
1.5m, disposed earth can be levelled
neatly dressed : For all type of soil.

Providing and fixing brass bibcock One hundred
of approved quality: 15mm nominal twenty five

124 bore 14 Each 125.21 rupees &

twenty one
paisa
Providing and fixing C.I fitting of

125 approved make all complete as per
specification and Direction of F/I
Elbow
15 mm dia. Thirty five

125a 30 Each 35.90 rupees &

ninety paisa
20 mm dia Thirty five
125b 30 Each 35.90 rupees &
ninety paisa
25 mmdia Thirty five
125¢ 12 Each 35.90 rupees &
ninety paisa
Reducing Socket
1254 | 2> mmdia 20 Each | 4800 | rortyeight
rupees
125¢ |32 mmdia 15 Each | 4800 | Portyeight
rupees
TEE(Plain)
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15 mm dia Thirty three
125f 12 Each 33.70 rupees &
seventy paisa
25 mm dia Forty four
rupees &
125¢ 5 Each 44.85 cighty five
paisa
Niple
1o5p | 13 mmdia 20 Each | 3040 | Lhirtyrupees
& four paisa
Plug
125 | 2> mmdia 8 Fach | 5020 | Fiftyrupees&
twenty paisa
Reducing TEE (plain)
125j | 2> mmdia 15 Fach | 5020 | Fiftyrupees&
twenty paisa
Providing and fixing G.I. Union in
G.I pipe including cutting and Eighty one
126 threading the pipe and making long 10 Each 81.12 rupees &
screws etc. complete 25 mm twelve paisa
nominal bore
Providing and fixing G.I pipes
127 complete with G.I fittings including
trenching and refilling etc.
1274 15 mm dia. Nominal bore 50 Metre 69.00 Sixty nine
rupees
127b 20 mm dia nominal bore 20 Metre 85.00 Eighty five
rupee s
25mm dia nominal bore One hundred
127¢ 140 Metre 114.00 fourteen
rupees
Micro irrigation system for watering
landscape, plants, etc. all inclusive Three
128 of sprinklers, pipes, valves, valves 8.00 Point 3,000.00 thousand
box, controllers, fitting and fixing rupees
all inclusive as per specifications.
129 Providing and fixing water closet 3 Each 2,266.65 | Two thousand
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squatting pan (Indian type W.C pan)
with 100mm sand cast Iron P or S
trap, 10 litre low level white P.V.C
flushing cistern with manually
controlled device (handle lever)
conforming to IS:7231, with all
fittings and fixtures complete
including cutting and making good
the walls and floors wherever
required: (HINDWARE/
PERIWARE/ CERA) : White
Vitreous china Orissa pattern W.C
pan of size 580x440mm with
integral type foot rests.

two hundred
sixty six
rupees & sixty
five paisa

Providing and fixing white vitreous
china flat back or wall corner type
lipped front wurinal basin of
430x260x350mm and 340x410x265
mm  sizes respectively  with
automatic flushing cistern with
standard flush pipe and C.P brass

One thousand
nine hundred

130 spreaders with brass unions and G.I Each 1,994.20 ninety four
clamps complete, including painting rupees &
of fittings and brackets, cutting and twenty paisa
making good the walls and floors
wherever required. (HINDWARE/

PERIWARE/CERA) : Urinal basin
with 5 litre white P.V.C automatic
flushing cistern.
Providing and fixing wash basin
with C.I brackets, 15mm C.P brass
pillar taps, 32mm C.P brgss waste of One thousand
standard pattern, including painting
. . three hundred

131 of ﬁ.ttlngs and brackets, cutting and Each 1381.70 cighty one
making good the walls wherever
require: White Vitreous China Wash rupees &
basin size 630x450mm with a pair seventy paisa
of 15mm C.P brass pillar taps.

(HINDWARE/PERIWARE/CERA)
Providing and fixing 600x450mm
beveled edge mirror of superior
glass (of approved quality) complete Five hundred

132 with 6mm thick hard board ground Each 504.00 four rupees
fixed to wooden cleats with C.P
brass screws and washers complete.

Providing and fixing liquid soap One hundred

133 container of standard shape with Each 195.50 ninety five
bracket of the same materials with rupees & fifty
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snap fittings of approved quality paisa

and colour weighing not less than

105 gms.

Providing and fixing soil waste and Three hundred
vent pipes (100mm dia) : Sand cast fifty four

134 iron S&S pipe as per 1S:1729. 12 Metre 354.75 rupees &

seventy five
paisa
Providing and fixing M.S holder-bat
clamps of approved design to Sand
Cast iron/cast iron (Spun) pipe
embedded in and including cement Sixty one
concrete blocks 10x10x10cm of rupees &

135 1:2:4 mix (1 cement: 2 coarse sand: 10 Each 61.85 eighty five
4 graded stone aggregate 20mm paisa
nominal size) including cost of
cutting holes and making good the
walls etc. : For 100mm dia pipe
Providing and fixing bend of
required degree with access door,
insertion rubber washer 3mm thick, Two hundred

136 bolts and nuts complete. (100 mm) : 7 Each 216.00 sixteen rupees
Sand cast iron S&S pipe as per
IS:1729.

Providing and fixing single equal
plain junction of required degree Two hundred
with access door, insertion rubber ninety seven

137 washer 3mm thick, bolts and nuts 2 Each 297.35 rupees &
complete. (100X100X100 mm) : thirty five
Sand cast iron S&S pipe as per paisa
IS:1729.

Providing and fixing terminal guard One hundred

138 (100mm) : Sand cast iron S&S pipe 2 Each 145.00 forty five
as per IS:1729. rupees
Providing and fixing trap of self
cleansing design with screwed down
or hinged grating with or without .

139 vent arm complete, including cost of 3 Each 520.00 tlj:, Zfl thuridfi
cutting and making good the walls yrup
and floors: Sand cast iron S&S as
per 1S:3989
Providing and fixing collar 100mm Thirteen

140 sand cast Iron S & S for gully trap. 4 Each 13.55 rupees & fifty

five paisa
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Providing and fixing C.P brass Two hundred
angle valve for basin points of thirty two
141 approved quality conforming to IS 4 Each 232.25 rupees &
8931. (EAGLE/ COSCoO/ twenty five
JUGWARE) : 15 mm nominal bore. paisa
Providing and fixing C.P brass long
nose bib cokc of approved quality Two hundred
conforming to IS standards and ninety two
142 weighing not less then 690 grams.. 4 Each 292.19 rupees &
(EAGLE/COSCO/JUGWARE) : 15 nineteen paisa
mm nominal bore.
Providing and fixing C.P brass s‘Fop Two hundred
cock(concealed) of standards design four rupees &
143 and of approved make conforming 10 Each 204.71 seven‘f) one
to IS : 8931 (EAGLE/ COSCO/ aiza
JUGWARE) : 15 mm nominal bore. P
pryidne nd G el
144 v pipe wi 10 Each 52.90 rupees &
union. (30 cm length) : 15mm . .
. ninety paisa
nominal bore.
Drining sty nludng
145 outlets (no. 6) for drinking, all 1 Each 45000.00 thousand
. . . . rupees
inclusive as per specifications
146 Carriage of Materials
Bricks Lead- 8 km (1K + 7 P) from Six hundred
Local per ninety eight
146a 107 thousan 698.80
d.& no rupees &
' eighty paisa
Coarse sand Lead- (1K + 54 P) One thousand
K.M. from Koilwar one hundred
146b 119 CuM 1163.68 sixty three
rupees & sixty
eight paisa
Local sand Lead- 3 km (1K + 2 P) One hundred
146¢ from Local 264 CuM 190.24 ninety rupees
' ' & twenty four
paisa
Stone chips Lead- (1K + 114 P) Two thousand
146d K.M. from Gaya 77 CuM 2286.88 two hundred
eighty six
rupees &
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eighty eight
paisa

146¢

Cement Lead- 5 K.M.P. from Local

120

Meter

235.30

Two hundred
thirty five
rupees &

thirty paisa

146f

Steel Lead- 5 K.M.P. from Local

17.7

Meter

235.30

Two hundred
thirty five
rupees &

thirty paisa
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