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DETAILS OF WORK 
 
 

Name of work  : Construction of Ganesh Visarjan Ghat at Versai, Tal. Pen Dist. 

Raigad  

 

Estimated Cost put to tender Rupees  3,97,994/- 

Earnest Money Rupees  Exemption (uploaded to UEE, Registration Certificate) 
 

Term Deposit Valid E.M.D. Exemption Certificate (Un Employed Engineer 

Registration Certificate) duly Original Scan copy should be uploaded to the Tender at the 
time of submission.  2 (Two) % total Security Deposit Rupees  8,000/- (1% Initial S.D. at the 
time of Agreement and 1% through R.A.bills) Time Stipulated for completion is  06  (Six) 

Calender Months which will include the monsoon period. 

 

TENDER SCHEDULE 

 
1. Tender Download 27/ 11/ 2015 10.00 4/ 12/ 2015 23.00 

2. Bid preparation & Hash 
submission 

27/ 11/ 2015 10.00 4/ 12/ 2015 23.00 

3. Superhash Generation 
& Bid lock. 

4/ 12/ 2015 23.01 5/ 12/ 2015 17.30 

4. Control Transfer of Bid 5/ 12/ 2015 17.31 9/ 12/ 2015 15.00 

5. Envelop 1 Opening 
(If possible) 

9/ 12/ 2015 15.01 9/ 12/ 2015 17.30 

6. Envelop 2 Opening 
(If possible) 

9/ 12/ 2015 15.01 9/ 12/ 2015 17.30 

 

Cost of Tender Form   :   Rs.  500/-   (via online mode) 

Registration Class of Contractor  : Unemployed Engineer,  

of P.W.D. Registerd  

 

TO BE FILLED BY THE CONTRACTOR 

 

I/We have quoted my/our offer in percentage rate in words as well as in figures.  I/We 
further undertake to enter into contract in regular “B-1” form in Public Works Department. 

Name and signature of Contractor/ 
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EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆiÉÉ ªÉÉÆSÉä EòÉªÉÉÇ±ÉªÉ 

+ Ê±É¤ÉÉMÉ º ÉÉ.¤ÉÉÆ. ẾÉ¦ ÉÉMÉ, + Ê±É¤ÉÉMÉ 
Ê{ÉxÉ EòÉäb - 402 201 

nÚù®úv́ ÉxÉÒ Gò̈ÉÉÆEò -  ( 02 14 1) 2 22 08 4  <Ç- ¨Éä±É - eeabg1@gmail.com ¡ ìòCº É xÉÆ¤É®ú ( 02 14 1) 2 25 096  

VÉÉ. Gò.  + ẾÉ/ ±Éä¶ÉÉ/ ÊxÉẾÉnùÉ/ 10 6 3 8  / 2 0 15  ÊnùxÉÉÆEò :  2 0 . 11.2 0 15 12 . 0 5 .2 0 15   

 

|ÉÊiÉ,  

ÊVÉ±½þÉ ¨ÉÉÊ½þi ÉÒ + ÊvÉEòÉ®úÒ, 

+ Ê±É¤ÉÉMÉ- ®úÉªÉMÉb ÷ 

 

ẾÉ¹ÉªÉ :  <Ç - ÊxÉẾÉnùÉ º ÉÚSÉxÉÉ |ÉÊº Évnù Eò®úhªÉÉ¤ÉÉ¤ÉiÉ.  ( <Ç ÊxÉẾÉnùÉ Gò.4 3 )  

  ¡ òHò ®úÉªÉMÉb ÷ ÊVÉ±½þªÉÉiÉÒ±É xÉÉånùhÉÒEÞòiÉ º ÉÖÊ¶ÉI ÉÒiÉ ¤Éä®úÉäVÉMÉÉ®ú + Ê¦ ÉªÉÆiÉÉÆº ÉÉ̀ öÒ 

 

¨É½þÉänùªÉ, 

º ÉÉä¤Éi É VÉÉäb ÷±Éä±ÉÒ ÊxÉẾÉnùÉ º ÉÚSÉxÉÉ ´ÉÞkÉ{Éj ÉÉi É |ÉÊº Évnù Eò®úhªÉÉº ÉÉ̀ öÒ + É{ÉhÉÉÆº É ẾÉxÉÆi ÉÒ Eò®úhªÉÉÆi É ªÉäi É 

+ É½äþ.  VÉÉÊ½þ®úÉi ÉÒº ÉÉ̀ öÒ  Eò̈ ÉÒ J ÉSÉÇ ªÉähªÉÉEò®úÒi ÉÉ ÊxÉẾÉnùÉ º ÉÖSÉxÉÉ i ÉÒxÉ º i ÉÆ¦ ÉÉi É |ÉÊº Évnù Eò®úhªÉÉº ÉÆ¤ÉvÉÒ º ÉÆ{ÉÉnùEòÒªÉ + ÊvÉEòÉ-

ªÉÉÆxÉÉ º ÉÖSÉxÉÉ t É́ªÉÉi É.  i Éº ÉäSÉ |ÉÊº ÉvnùÒº É Ênù±Éä±ªÉÉ º ÉÖSÉxÉäSÉÒ + É®ú.+ Éä. º ÉÒ.  ´É VÉÊ½þ®úÉiÉÒ |ÉÊº ÉvnùÒ ZÉÉ±Éä±ÉÒ ´ÉÞkÉ{Éj Éä ªÉÉ 

ẾÉ¦ ÉÉMÉÉº É ±É́ÉEò®úÉi É ±É́ÉEò®ú |ÉÉ{i É ½þÉäi ÉÒ±É ªÉÉSÉÒ ´ ªÉ́Éº l ÉÉ ´½þÉ́ÉÒ + ¶ÉÒ ẾÉxÉÆi ÉÒ + É½äþ.   

1 VÉÉÊ½þ®úÉiÉ näùhÉÉ­ªÉÉ +ÊvÉEòÉ­ªÉÉSÉä xÉÉǼ É, {ÉnùxÉÉ¨É, {ÉkÉÉ ´É nÚù®úv´ÉxÉÒ 
Gò̈ ÉÉÆEò 

:  ´½þÒ.  B±É.  EòÉÆ¤É³ äý÷,  EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆiÉÉ,  

+ Ê±É¤ÉÉMÉ º ÉÉ. ¤ÉÉÆ.  ẾÉ¦ ÉÉMÉ,  + Ê±É¤ÉÉMÉ 

nÚù®úv́ ÉxÉÒ Gò̈ÉÉÆEò 2 2 2 0 8 4  

    

2  EòÉähÉi ªÉÉ i ÉÉ®úJ Éäº É |ÉÊº Évnù Eò®úÉ́ÉªÉÉSÉÒ + É½äþ. :  Ênù.  2 7 .11.2 015  ®úÉäVÉÒ ËEò́ ÉÉ i Éi {ÉÖ́ÉÔ 
    

3 |ÉÊº ÉvnùÒSÉä º ´ É̄û{É :  ÊVÉ±½þÉ {ÉÉi É³ ýÒ́É®úú  
    

4  VÉÉÊ½þ®úÉi É ÊEòi ÉÒ ´ÉÞkÉ{ÉjÉÉÆi ÉÚxÉ ´É ÊEòi ÉÒ ´Éä³ ýÉ |ÉÊº Évnù Eò®úÉ́ÉªÉÉSÉÒ 

+ É½äþ.   

:  ÊVÉ±½þÉ {ÉÉi É³ ýÒ́É®ú BEòÉ ‘Eò’ ´ÉMÉÇ nèùÊxÉEòÉ̈ÉvªÉä |Éi ªÉäEòÒ BEòÉ 

¨É®úÉ̀ öÒ º ÉÉ{i ÉÉÊ½þEòÉ̈ÉvªÉä |Éi ªÉäEòÒ BEò ´Éä³ ýÉ. 
    

5  VÉÉÊ½þ®úÉi É näùªÉEò EòÉähÉÉSªÉÉ xÉÉǼÉä Eò®úÉ́ÉªÉÉSÉÒ + É½äþ.  i ªÉÉ 

EòÉªÉÉÇ±ÉªÉÉSÉä xÉÉǼÉ ´É º ÉÆ{ÉÚhÉÇ {ÉkÉÉ 

:  EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆi ÉÉ,  

+ Ê±É¤ÉÉMÉ º ÉÉ.  ¤ÉÉÆ. ẾÉ¦ ÉÉMÉ, + Ê±É¤ÉÉMÉ.   
 

º ÉÉä¤Éi É :  5  |Éi ÉÒ.  + É{É±ÉÉ ẾÉ· ÉÉº ÉÚ,  

   

   

  EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆiÉÉ,  

  + Ê±É¤ÉÉMÉ ºÉÉ.  ¤ÉÉÆ.  ẾÉ¦ ÉÉMÉ,  + Ê±É¤ÉÉMÉ.  
   

|Éi É :  + vÉÒI ÉEò + Ê¦ ÉªÉÆi ÉÉ, ®úÉªÉMÉb ÷ º ÉÉ.  ¤ÉÉÆ. ¨ÉÆb ÷³ ý, EòÉäEòhÉ ¦ É́ÉxÉ, xÉ́ÉÒ ¨ÉÖÆ¤É<Ç ªÉÉÆSÉä ¨ÉÉÊ½þi ÉÒº ÉÉ̀ öÒ º ÉẾÉxÉªÉ º ÉÉnù®ú.  

|Éi É :  ÊVÉ±½þÉÊvÉEòÉ®úÒ, ®úÉªÉMÉb ÷ + Ê±É¤ÉÉMÉ ªÉÉÆxÉÉ ¨ÉÉÊ½þi ÉÒº ÉÉ̀ öÒ º ÉẾÉxÉªÉ º ÉÉnù®ú.  

|Éi É :  EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆi ÉÉ, º ÉÉ.¤ÉÉÆ. ẾÉ¦ ÉÉMÉ, ` öÉhÉä /  ¨É½þÉb ÷ /  nùÊI ÉhÉ ®úi xÉÉÊMÉ®úÒ /  =kÉ®ú ®úi xÉÉÊMÉ®úÒ / ÊSÉ{É³ ÚýxÉ º ÉÉ́ÉÆi É́ÉÉb ÷Ò /  <±ÉÉJ ÉÉ 

ẾÉ¦ ÉÉMÉ, ¨ÉÖÆ¤É<Ç /  =kÉ®ú ẾÉ¦ ÉÉMÉ, ¨ÉÖÆ¤É<Ç + ÆvÉä®úÒ ®úÉ¹] ÅõÒªÉ ¨É½þÉ̈ÉÉMÉÇ ẾÉ¦ ÉÉMÉ {ÉähÉ, ªÉÉÆxÉÉ º Éº xÉä½þ + OÉäÊ¹Éi É.  

|Éi É :  ={É ẾÉ¦ ÉÉMÉÒªÉ + Ê¦ ÉªÉÆi ÉÉ, º ÉÉ.¤ÉÉÆ. ={É ẾÉ¦ ÉÉMÉ + Ê±É¤ÉÉMÉ/ {ÉähÉ/ {ÉxÉ́Éä±É Gò.  1/ =®úhÉ/ EòVÉÇi É Gò.1/   

EòVÉÇi É Gò.  2  ªÉÉÆxÉÉ ¨ÉÉÊ½þi ÉÒº ÉÉ̀ öÒ ®ú́ÉÉxÉÉ.   

|Éi É :  ´É®úÒ±É EòÉ̈ÉÉÆSÉÒ <Ç- ÊxÉẾÉnùÉ º ÉÖSÉxÉÉ º ÉÉ́ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ̈É ẾÉ¦ ÉÉMÉÉSªÉÉ http://pwd.maharashtra.etenders.in & 

www.mahapwd.com ªÉÉ <Æ] õ®úxÉä] ṍÉ®úÒ±É ´Éä¤Éº ÉÉ<Ç] ṍÉ®ú ={É±É¤vÉ + É½äþ.  
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¨ É½þÉ®úÉ¹] Åõ ¶ÉÉº ÉxÉ 
º ÉÉ́ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ̈É ẾÉ¦ ÉÉMÉ, + Ê±É¤ÉÉMÉ 

web – pwd.maharashtra.etenders.in & email-www.eeabg1@gmail.com 

<Ç-ÊxÉẾÉnùÉ º ÉÚSÉxÉÉ Gò̈ ÉÉÆEò 43 º ÉxÉ 2015-2016 ( <Ç ÊxÉẾÉnùÉ º ÉÚSÉxÉÉ) .  
¡ òHò ®úÉªÉMÉb÷ ÊVÉ±½þªÉÉiÉÒ±É xÉÉånùhÉÒEÞòiÉ º ÉÖÊ¶ÉI ÉÒiÉ ¤Éä®úÉäVÉMÉÉ®ú + Ê¦ ÉªÉÆiÉÉÆº ÉÉ̀ öÒ 

 

 

  EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆi ÉÉ º ÉÉ.¤ÉÉÆ.ẾÉ¦ ÉÉMÉ, + Ê±É¤ÉÉMÉ÷ ( nÚù®úv´ÉxÉÒ Gò̈ ÉÉÆEò 0 2 14 1- 2 2 2 08 4 )  ¨É½þÉ®úÉ¹] Åõ ¶ÉÉº ÉxÉÉSªÉÉ 

º ÉÉ́ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ̈É J ÉÉi ªÉÉEòb ä÷ ªÉÉäMªÉ i ªÉÉ ´ÉMÉÉÇi ÉÒ±É ®úÉªÉMÉb ÷ ÊVÉ±½þªÉÉiÉÒ±É ¡ òHò xÉÉånùhÉÒEÞòiÉ º ÉÖÊ¶ÉÊI ÉiÉ ¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆiÉÉÆEòb Ú÷xÉ J ÉÉ±ÉÒ±É EòÉ̈ÉÉÆEòÊ®úi ÉÉ ¤É- 1 xÉ̈ÉÖxªÉÉi ÉÒ±É ÊxÉẾÉnùÉ <Ç ÊxÉẾÉnùÉ |ÉhÉÉ±ÉÒ́nùÉ®äú ( + ÉìxÉ±ÉÉ<ÇxÉ)  ¨ÉÉMÉẾÉi É + É½äþi É.  
 

 

<Ç ÊxÉẾÉnùÉ 

EòÉ̈É 

Gò̈ ÉÉÆEò 

EòÉ̈ÉÉSÉä xÉÉǼÉ EòÉ̈ÉÉSÉÒ 

+ ÆnùÉÊVÉi É ËEò̈ Éi É 

<º ÉÉ®úÉ /  

¤ÉªÉÉhÉÉ ®úCEò̈ É 

EòÉ̈É {ÉÚhÉÇ 

Eò®úhªÉÉSÉÉ 

EòÉ±ÉÉ́ÉvÉÒ 

<Ç- ÊxÉẾÉnùÉ 

º ÉÆSÉÉSÉÒ ËEò̈ Éi É 

xÉÉånùhÉÒ ´ÉMÉÇ 

1 Eòº É±ÉJ ÉÉÆb ÷ ªÉäl ÉÒ±É Ê¶É́ÉÉVÉÒ SÉÉèEò SÉÒ 

º ÉÖ¶ÉÉäÊ¦ ÉEò®úhÉ Eò®úhÉä i ÉÉ.  {ÉxÉ́Éä±É ÊVÉ.  

®úÉªÉMÉb ÷ 

4 ,97 ,5 8 4 / -  º ÉÖ] õ näùhªÉÉÆi É 

+ É±ÉÒ 

+ º É±ªÉÉº É 

+ É́É¶ªÉEò xÉÉ½þÒ 

6  ¨ÉÊ½þxÉä ¯û{ÉªÉä 5 ,00 / -  

( xÉÉ {É®úi ÉÉ́ÉÉ 

+ ÉìxÉ±ÉÉ<ÇxÉ)  

º ÉÖÊ¶ÉÊI Éi É 

¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆi ÉÉ 

2  SÉÉ́ÉhÉä ªÉäl Éä OÉÉ̈É{ÉÆSÉÉªÉi É º ÉÉ́ÉhÉä ®úº i ÉÉ i Éä 

MÉÉªÉSÉ®úxÉ́ÉÉb ÷Ò ®úº i ÉÉ ®úº i ªÉÉSÉÒ º ÉÖvÉÉ®úhÉÉ 

Eò®úhÉä i ÉÉ.  {ÉxÉ́Éä±É ÊVÉ.  ®úÉªÉMÉb ÷ 

4 ,97 ,6 6 2 / -  º ÉÖ] õ näùhªÉÉÆi É 

+ É±ÉÒ 

+ º É±ªÉÉº É 

+ É́É¶ªÉEò xÉÉ½þÒ 

6  ¨ÉÊ½þxÉä ¯û{ÉªÉä 5 ,00 / -  

( xÉÉ {É®úi ÉÉ́ÉÉ 

+ ÉìxÉ±ÉÉ<ÇxÉ)  

º ÉÖÊ¶ÉÊI Éi É 

¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆi ÉÉ 

3  ÊxÉMÉbä÷ {ÉÉ¤É³ ý EòÉåb ÷́ÉÒ ®úº i ÉÉ |ÉÊVÉ̈ÉÉ- 2 4  

ÊEò. ¨ÉÒ.  1/ 900  {ÉÚ±ÉÉ±ÉÉ ®äú±ÉÓMÉ Eò®úhÉä 

i ÉÉ.  {ÉähÉ ÊVÉ.  ®úÉªÉMÉb ÷ 

4 ,93 ,2 5 6 / -  º ÉÖ] õ näùhªÉÉÆi É 

+ É±ÉÒ 

+ º É±ªÉÉº É 

+ É́É¶ªÉEò xÉÉ½þÒ 

6  ¨ÉÊ½þxÉä ¯û{ÉªÉä 5 ,00 / -  

( xÉÉ {É®úi ÉÉ́ÉÉ 

+ ÉìxÉ±ÉÉ<ÇxÉ)  

º ÉÖÊ¶ÉÊI Éi É 

¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆi ÉÉ 

4  ´É®úº É<Ç ªÉäl Éä MÉhÉä¶É ẾÉº ÉÇVÉxÉ PÉÉ] õ ¤ÉÉÆvÉhÉä 

i ÉÉ.  {ÉähÉ ÊVÉ.  ®úÉªÉMÉb ÷ 

3 ,97 ,994 / -  º ÉÖ] õ näùhªÉÉÆi É 

+ É±ÉÒ 

+ º É±ªÉÉº É 

+ É́É¶ªÉEò xÉÉ½þÒ 

6  ¨ÉÊ½þxÉä ¯û{ÉªÉä 5 ,00 / -  

( xÉÉ {É®úi ÉÉ́ÉÉ 

+ ÉìxÉ±ÉÉ<ÇxÉ)  

º ÉÖÊ¶ÉÊI Éi É 

¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆi ÉÉ 

5  º ÉÉ.¤ÉÉÆ. <±ÉäC] ÅõÒEò±É = {ÉẾÉ¦ ÉÉMÉ {ÉähÉ 

EòÉªÉÉÇ±ÉªÉÉSÉÒ ẾÉ¶Éä¹É nÖù̄ûº i ÉÒ Eò®úhÉä i ÉÉ.  

{ÉähÉ 

4 ,94 ,5 18 / -  º ÉÖ] õ näùhªÉÉÆi É 

+ É±ÉÒ 

+ º É±ªÉÉº É 

+ É́É¶ªÉEò xÉÉ½þÒ 

6  ¨ÉÊ½þxÉä ¯û{ÉªÉä 5 ,00 / -  

( xÉÉ {É®úi ÉÉ́ÉÉ 

+ ÉìxÉ±ÉÉ<ÇxÉ)  

º ÉÖÊ¶ÉÊI Éi É 

¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆi ÉÉ 

6  ´ÉÉb ÷É ¶É½þÉ{ÉÚ®ú ¨ÉÖ®ú¤ÉÉb ÷ EòVÉÇi É ±ÉÉä½þ{É ¨ÉÉMÉÇ 

®úÉ.¨ÉÉ.  7 9  ÊEò. ¨ÉÒ.  114 / 37 0  

º ÉÉªÉ¡ òÉìxÉSÉä ¤ÉÉÆvÉEòÉ̈É Eò®úhÉä i ÉÉ.  EòVÉÇi É 

ÊVÉ.  ®úÉªÉMÉb ÷ 

4 ,97 ,091/ -  º ÉÖ] õ näùhªÉÉÆi É 

+ É±ÉÒ 

+ º É±ªÉÉº É 

+ É́É¶ªÉEò xÉÉ½þÒ 

6  ¨ÉÊ½þxÉä ¯û{ÉªÉä 5 ,00 / -  

( xÉÉ {É®úi ÉÉ́ÉÉ 

+ ÉìxÉ±ÉÉ<ÇxÉ)  

º ÉÖÊ¶ÉÊI Éi É 

¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆi ÉÉ 

7  b ÷ÉåMÉ®úªÉÉxÉ{ÉÉb ÷É OÉÉ.{ÉÆ. ¨ÉÉä¤Éæ ªÉäl Éä {Éä́½þ®ú 

¤±ÉÉìEò ¤Éº ÉẾÉhÉä i ÉÉ.  {ÉxÉ́Éä±É ÊVÉ.  ®úÉªÉMÉb ÷ 

4 ,97 ,5 04 / -  º ÉÖ] õ näùhªÉÉÆi É 

+ É±ÉÒ 

+ º É±ªÉÉº É 

+ É́É¶ªÉEò xÉÉ½þÒ 

6  ¨ÉÊ½þxÉä ¯û{ÉªÉä 5 ,00 / -  

( xÉÉ {É®úi ÉÉ́ÉÉ 

+ ÉìxÉ±ÉÉ<ÇxÉ)  

º ÉÖÊ¶ÉÊI Éi É 

¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆi ÉÉ 

8  ¨ÉÉä®ú¤Éä OÉÉ.{ÉÆ. ¨ÉÉä®ú¤Éä ªÉäl Éä + )  ¨ÉÖJ ªÉ ®úº i ÉÉ 

i Éä ¤ÉÉ±ÉÉ®úÉ̈É >ðº Éi ÉEò®ú ªÉÉÆSÉä PÉ®ú, ¤É)  

¨ÉÖJ ªÉ ®úº i ÉÉ i Éä ªÉ¶É́ÉÆi É xÉÉ́Éb ÷Eò®ú ªÉÉÆSÉä 

PÉ®ú, Eò)  ¨É®úÉ̀ öÒ ¶ÉÉ³ ýÉ i Éä ÊnùxÉEò®ú 

xÉÉ́Éb ÷Eò®ú ªÉÉÆSÉä PÉ®ú ªÉäl ÉÒ±É ®úº i ªÉÉ±ÉÉ 

Êº É̈Éå] õ EòÉÄÊGò] õÒEò®úhÉ Eò®úhÉä i ÉÉ.  {ÉxÉ́Éä±É 

ÊVÉ.  ®úÉªÉMÉb ÷ 

3 ,97 ,7 36 / -  º ÉÖ] õ näùhªÉÉÆi É 

+ É±ÉÒ 

+ º É±ªÉÉº É 

+ É́É¶ªÉEò xÉÉ½þÒ 

6  ¨ÉÊ½þxÉä ¯û{ÉªÉä 5 ,00 / -  

( xÉÉ {É®úi ÉÉ́ÉÉ 

+ ÉìxÉ±ÉÉ<ÇxÉ)  

º ÉÖÊ¶ÉÊI Éi É 

¤Éä®úÉäVÉMÉÉ®ú 

+ Ê¦ ÉªÉÆi ÉÉ 
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<Ç ÊxÉẾÉnäùSÉä ´Éä³ ýÉ{ÉjÉEò 
 

1)  ÊxÉẾÉnùÉ b ÷É>ðxÉ±ÉÉäb ÷ Eò®úhªÉÉSÉÉ EòÉ±ÉÉ́ÉvÉÒ Ênù.  2 7 .11.2 015  i Éä 4 .12 .2 015  

( º ÉEòÉ³ ýÒ 10:00  i Éä 2 3 :00)  ´ÉÉVÉä{ÉªÉÈi É 

2 )  Ê¤Éb ÷ Ê|É{É®äú¶ÉxÉ + ÉÊhÉ ½ìþ¶É º É¤ÉÊ̈É¶ÉxÉ Ênù.  2 7 .11.2 015  i Éä 4 .12 .2 015  

 ( º ÉEòÉ³ ýÒ 10:00  i Éä 2 3 :00)  ´ÉÉVÉä{ÉªÉÈi É 

3 )  º ÉÖ{É®ú½ìþ¶É VÉxÉ®äú¶ÉxÉ + ÉÊhÉ Ê¤Éb ÷ ±ÉÉìEò Ênù.  4 .12 .2 015  ®úÉäVÉÒ ( ´Éä³ ý 2 3 .01)  

{ÉÉº ÉÚxÉ 5 .12 .2 015  {ÉªÉÈi É ( ´Éä³ ý 17 :30)  

4 )  EÆò] ÅõÉä±É ] ÅõÉxº É¡ ò®ú + Éì¡ ò Ê¤Éb ÷ Ênù.  5 .12 .2 015  ®úÉäVÉÒ ( ´Éä³ ý 17 :31)   

{ÉÉº ÉÚxÉ Ênù.  9 .12 .2 015  {ÉªÉÈi É ( ´Éä³ ý 15 :00)  

5 )  i ÉÉÆÊj ÉEò ÊxÉẾÉnùÉ =PÉb ÷hªÉÉSÉä Ề öEòÉhÉ, ÊnùxÉÉÆEò ´É 

´Éä³ ý 

EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆi ÉÉ, º ÉÉ.¤ÉÉÆ.ẾÉ¦ ÉÉMÉ, + Ê±É¤ÉÉMÉ ªÉÉÆSÉä 

EòÉªÉÉÇ±ÉªÉÉi É Ênù.  9 .12 .2 015  ´Éä³ ý 15 :01 ´ÉÉVÉi ÉÉ.  

6 )  + ÉÌl ÉEò ÊxÉẾÉnùÉ =PÉb ÷hªÉÉSÉä Ề öEòÉhÉ, ÊnùxÉÉÆEò ´É 

´Éä³ ý 

EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆi ÉÉ, º ÉÉ.¤ÉÉÆ.ẾÉ¦ ÉÉMÉ, + Ê±É¤ÉÉMÉ÷ ªÉÉÆSÉä 

EòÉªÉÉÇ±ÉªÉÉi É Ênù.  9 .12 .2 015  ´Éä³ ý 15 .01 i Éä 17 .30  

´ÉÉVÉä{ÉªÉÈi É 

 

Ê] õ{É :  
 

1.  º É́ÉÇ º ÉÖÊ¶ÉÊI ÉiÉ ¤Éä®úÉäVÉMÉÉ®ú + Ê¦ ÉªÉÆiÉÉÆxÉÒ ÊxÉẾÉnùÉ{Éj ÉEò b ÷É>ðxÉ±ÉÉäb ÷ Eò®úhªÉÉº ÉÉ̀ öÒ ´É ÊxÉẾÉnùÉ |ÉÊGòªÉäi É ¦ ÉÉMÉ PÉähªÉÉº ÉÉ̀ öÒ <Ç 

ÊxÉẾÉnùÉ |ÉhÉÉ±ÉÒSªÉÉ  https//maharashtra.etenders.in  ªÉÉ Portal  ´É®ú   enrolled  Eò®úhÉä + É́É¶ªÉEò + É½äþ.  

 
2 .  º ÉÖÊ¶ÉÊI ÉiÉ ¤Éä®úÉäVÉMÉÉ®ú + Ê¦ ÉªÉÆiÉÉÆxÉÉ ´É®ú xÉ̈ÉÚnù Eäò±Éä±ªÉÉ º ÉÆEäòi Éº l É³ ýÉ́É®ú + ÉìxÉ±ÉÉ<ÇxÉ Eò®úhÉä º ÉÆnù¦ ÉÉÇi É ´É Êb ÷ÊVÉ] õ±É | É̈ÉÉhÉ{Éj É 

ẾÉi É®úÒi É Eò®úhªÉÉº ÉÆnù¦ ÉÉÇi É EòÉ½þÒ ¶ÉÆEòÉ /  + b ÷SÉhÉÒ + º É±ªÉÉº É i ªÉÉÆxÉÒ J ÉÉ±ÉÒ±É nÖù®úv´ÉxÉÒ Gò̈ ÉÉÆEòÉ́É®ú º ÉÆ{ÉEÇò º ÉÉvÉÉ́ÉÉ.  

Sify Technoligies Ltd. Nextender (India) Pvt. Ltd. On 020-25315555/25315556 (Pune) or 022 
26611117/26611287 (Extn. 25/26) 

 
3.  º ÉÖÊ¶ÉÊI ÉiÉ ¤Éä®úÉäVÉMÉÉ®ú + Ê¦ ÉªÉÆiÉÉÆxÉÒ ÊxÉẾÉnùÉ º ÉÆnù¦ ÉÉÇi É º É́ÉÇ nùº i ÉBä́ÉVÉ + ÉìxÉ±ÉÉ<ÇxÉ º ÉÉnù®ú Eò®úhÉä + ÊxÉ́ÉÉªÉÇ ®úÉ½þÒ±É.  i Éº ÉäSÉ <º ÉÉ®úÉ 

/  ¤ÉªÉÉhÉÉ ®úCEò̈ É, <Ç- ÊxÉẾÉnùÉ º ÉÆSÉÉSÉÒ ËEò̈ Éi É ´É ¨ÉÚ³ ý |ÉÊi ÉYÉÉ{Éj É ªÉÉ¤ÉÉ¤Éi ÉSÉä nùº i ÉBä́ÉVÉÉSªÉÉ ¨ÉÖ³ ý |Éi ÉÒ ( + ÉìxÉ±ÉÉ<ÇxÉ)  º ÉÆEäòi É 

º l É³ ýÉ́É®ú + {É±ÉÉäb ÷ Eò®úhÉä + É́É¶ªÉEò + É½äþ.  + xªÉl ÉÉ <Ç- ÊxÉẾÉnùÉ |ÉGòÒªÉäi É º É½þ¦ ÉÉMÉÒ ½þÉäi ÉÉ ªÉähÉÉ®ú xÉÉ½þÒ.   

 

4 .   <i É®ú + ] õÒ ´É ¶Éi ÉÔ <Ç- ÊxÉẾÉnùÉ xÉ̈ÉÖxªÉÉ ¨ÉvªÉä {É½þÉ́ÉªÉÉº É Ê̈É³ ýi ÉÒ±É.  º Énù®ú EòÉ̈ÉÉÆSÉÒ <Ç- ÊxÉẾÉnùÉ EòÉähÉi Éä½þÒ EòÉ®úhÉ xÉ näùi ÉÉ ®únùnù 

Eò®úhªÉÉSÉä + ÊvÉEòÉ®ú º ÉI É̈É + ÊvÉEòÉ®úÒ ªÉÉÆxÉÒ ®úÉJ ÉÚxÉ ` äö́É±Éä±Éä + É½äþi É.  

 

5 .  The Electronic Tendering System for Public Works Department Govt. of Maharashtra will be available on 
separate sub Portal with URL http://pwd. maharashtra.etenders.in  as part of the Electronic Tendering 
system of Govt. of Maharashtra which is available on the Portal  maharashtra.etenders.in 
 

6  ´É®úÒ±É EòÉ̈ÉÉÆSÉÒ <Ç- ÊxÉẾÉnùÉ º ÉÖSÉxÉÉ º ÉÉ́ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ̈É ẾÉ¦ ÉÉMÉÉSªÉÉ http://pwd.maharashtra.etenders.in  ªÉÉ 

<Æ] õ®úxÉä] ṍÉ®úÒ±É ´Éä¤Éº ÉÉ<Ç] ṍÉ®ú ={É±É¤vÉ + É½äþ.  

 

 
 
 

VÉÉ.Gò.+ ẾÉ/ ±Éä¶ÉÉ/ ÊxÉẾÉnùÉ/ 106 38 3928   

EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆi ÉÉ, + Ê±É¤ÉÉMÉ÷ ( º ÉÉ.¤ÉÉÆ.)  

ẾÉ¦ ÉÉMÉ, ªÉÉÆSÉä EòÉªÉÉÇ±ÉªÉ, + Ê±É¤ÉÉMÉ÷ -  ®úÉªÉMÉb ÷ 

Ê{ÉxÉEòÉäb ÷ 4 02  201 ¡ òÉäxÉ xÉÆ. 02 14 1- 22 208 4  

ÊnùxÉÉÆEò :  2 0.11.2015  

 

EòÉªÉÇEòÉ®úÒ + Ê¦ ÉªÉÆiÉÉ 

+ Ê±É¤ÉÉMÉ ( ºÉÉ. ¤ÉÉÆ. )  ẾÉ¦ ÉÉMÉ,  + Ê±É¤ÉÉMÉ  

EòÊ®úiÉÉ.   
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GOVERNMENT OF MAHARASHTRA 

PUBLIC WORKS DEPARTMENT 

INVITATION FOR TENDERS 

DETAILED TENDER NOTICE 
 
 
 

Name of work  : Construction of Ganesh Visarjan Ghat at Versai, Tal. Pen Dist. 

Raigad 

 

 

Online  percentage rate tenders in 'B-1' Form are invited by the Executive Engineer, Public 

Works Division, Alibag, District Raigad for the following work from Only Un Employed 

Engineers registered within Raigad District. The name of work, estimated cost, security 
deposit, time limit for completion etc. are as under. 

 

 

Sr. 

No. 

Name of work Estimated 

Cost 

(Rupees) 

Earnest 

Money 

(Rupees) 

Security 

Deposit 

(Rupees) 

Class of 

Contractor 

 

Time limit in 

Tender 

(Calendar 

Months) 

       
1. Construction of 

Ganesh Visarjan 

Ghat at Versai, 

Tal. Pen Dist. 

Raigad 

3,97,994/- Not 
Applicable 

8,000/- Un 
Employed 
Engineer, 
Registered 
in Raigad 
District 
Only.   

 

06  (Six)  

Calendar 

Months 

(including 

monsoon) 

   
 

Tender form, conditions of contract, specifications and contract drawings can be downloaded from the 
eTendering portal of Public Works Department, Government of Maharashtra i.e. 
http://pwd.maharashtra.etenders.in after entering the details payment of Rs. 500/- (Rupees Five Hundred 

only) via online mode in favour of Executive Engineer, (P.W.) Division, Alibag, District Raigad 402201 as 
per the Tender Schedule. Further information regarding the work can be obtained from the above office. 

(Phone No. 02141-222084) 

 

TENDERING PROCEDURE. 

1.1 A. Blank Tender Forms. Tender form, conditions of contract, specifications and contract 
drawings can be downloaded from the eTendering portal of Public Works Department, 
Government of Maharashtra i.e. http://pwd.maharashtra.etenders.in 

1.2.1 The tender submitted by the tenderer shall be based on the clarification, additional facility offered (if 
any) by the Department, and this tender shall be unconditional. Conditional tenders will be 
summarily REJECTED. 

1.2.2 All tenderers are cautioned that tenders containing any deviation from the contractual terms and 
conditions, specifications or other requirements and conditional tenders will be treated as non 
responsive. The contractor should clearly mention in forwarding letter that his offer (in envelope 
No.1& 2) does not contain any condition, deviations from terms and conditions stipulated in the 
tender. 
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1.2.3 The tender submitted by the tenderer shall be based on the clarification, additional facility offered (if any) by the 

Department, and this tender shall be unconditional. Conditional tenders shall be summarily REJECTED 
1.2.4 All tenderers are cautioned that tenders containing any deviation from the contractual terms and conditions, 

specifications or other requirements and conditional tenders will be treated as non responsive. The contractor 
should clearly mention in forwarding letter that his offer (in envelope No. 1 & 2) does not contain any conditions, 
deviations from terms and conditions stipulated in the tender. 

1.2.5 Tenderers should have valid Class II / III Digital Signature Certificate (DSC) obtained from any 
Certifying Authorities. In case of requirement of DSC, interested Bidders should go to 
http://maharashtra.etenders.in/mah/DigitalCerti.asp and follow the procedure mentioned in the 
document ‘Procedure for application of Digital Certificate’. 

1.2.6 The Tenderers have to make a payment of Rs 1054/- online as service charges for the use of Electronic 
Tendering during Online Bid Data Decryption and Re-encryption stage of the Tender. 

1.2.7 For any assistance on the use of Electronic Tendering System, the Users may call the below numbers: 
Landline No. - 020 - 2531 5555 / 56 Landline No. - 022 - 2661 1117 (Ext 25 / 26)     
Mobile No. - 91679 69601 / 04 / 14 

1.2.8 Tenderers should install the Mandatory Components available on the Home Page of 
http://maharashtra.etenders.in under the section ‘Mandatory Components’ and make the necessary 
Browser Settings provided under section ‘Internet Explorer Settings’ 

 

1.3 Guidelines to Bidders on the operations of Electronic Tendering System of Public Works Department.:    
http://pwd.maharashtra.etenders.in 
 

 A. Pre-requisites to participate in the Tenders processed by PWD: 

1. Enrolment and Empanelment of Contractors on Electronic Tendering System: 
The Contractors interested in participating in the Tenders of Public Works Department – National Highways processed 
using the Electronic Tendering System shall be required to enrol on the Electronic Tendering System to obtain User 
ID.  
After submission of application for enrolment on the System, the application information shall be verified by the 
Authorized Representative of the Service Provider. If the information is found to be complete, the enrolment submitted 
by the Vendor shall be approved. 
For participating in Limited and Restricted tenders the registered vendors have to apply for empanelment on the sub-
portal of PWD in an appropriate class of registration. The empanelment will have to be approved by the respective 
officer from the PWD. Only empanelled vendors will be allowed to participate in such tenders.  
The Contractors may obtain the necessary information on the process of enrolment and empanelment either from 
Helpdesk Support Team or may visit the information published under the link Enrol under the section E-Tendering 
Toolkit for Bidders on the Home Page of the Electronic Tendering System.  

 2. Obtaining a Digital Certificate:  
 The Bid Data that is prepared online is required to be encrypted and the hash value of the Bid Data is required to be 
signed electronically using a Digital Certificate (Class – II or Class – III). This is required to maintain the security of 
the Bid Data and also to establish the identity of the Contractor transacting on the System. 
The Digital Certificates are issued by an approved Certifying Authority authorized by the Controller of Certifying 
Authorities of Government of India through their Authorized Representatives upon receipt of documents required to 
obtain a Digital Certificate.  
 Bid data / information for a particular Tender may be submitted only using the Digital Certificate which is used to 
encrypt the data / information and sign the hash value during the Bid Preparation and Hash Submission stage. In case 
during the process of preparing and submitting a Bid for a particular Tender, the Contractor loses his/her Digital 
Signature Certificate (i.e. due to virus attack, hardware problem, operating system problem); he / she may not be able 
to submit the Bid online. Hence, the Users are advised to store his / her Digital Certificate securely and if possible, 
keep a backup at safe place under adequate security to be used in case of need.  
 In case of online tendering, if the Digital Certificate issued to an Authorised User of a Partnership Firm is used for 
signing and submitting a bid, it will be considered equivalent to a no objection certificate/power of attorney to that 
User to submit the bid on behalf of the Partnership Firm. The Partnership Firm has to authorize a specific individual 
via an authorization certificate signed by a partner of the firm (and in case the applicant is a partner, another partner in 
the same form is required to authorise) to use the digital certificate as per Indian Information Technology Act, 2000 

 Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of the Authority 
User to bid on behalf of the Firm for the Tenders processed on the Electronic Tender Management System of 
Government of Maharashtra as per Indian Information Technology Act, 2000. The Digital Signature of this Authorized 
User will be binding on the Firm. It shall be the responsibility of Partners of the Firm to inform the Certifying 
Authority or Sub Certifying Authority, if the Authorized User changes, and apply for a fresh Digital Signature 
Certificate. The procedure for application of a Digital Signature Certificate will remain the same for the new 
Authorised User.   
 The same procedure holds true for the Authorized Users in a Private / Public Limited Company. In this case, the 
Authorisation Certificate will have to be signed by the Director of the Company or the Reporting Authority of the 
Applicant.  For information on the process of application for obtaining Digital Certificate, the Contractors may visit the 
section Digital Certificate on the Home Page of the Electronic Tendering System. 
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 3. Recommended Hardware and Internet Connectivity: 
To operate on the Electronic Tendering System, the Contractors are recommended to use Computer System with at 
least 1 GB of RAM and broadband connectivity with minimum 512 kbps bandwidth. 

 4. Set up of Computer System for executing the operations on the Electronic Tendering System:  
 To operate on the Electronic Tendering System of Government of Maharashtra, the Computer System of 

the Contractors is required be set up. The Contractors are required to install Utilities available under the section 
Mandatory Installation Components on the Home Page of the System.  

The Utilities are available for download freely from the above mentioned section. The Contractors are 
requested to refer to the E-Tendering Toolkit for Bidders available online on the Home Page to understand the 
process of setting up the System, or alternatively, contact the Helpdesk Support Team on information / guidance on 
the process of setting up the System. 

5. Payment for Service Provider Fees: 
In addition to the Tender Document Fees payable to PWD, the Contractors will have to pay Service Providers Fees of 
Rs. 1054/- through online payments gateway service available on Electronic Tendering System. For the list of options 
for making online payments, the Contractors are advised to visit the link E-Payment Options under the section E-
Tendering Toolkit for Bidders on the Home Page of the Electronic Tendering System   

 B. Steps to be followed by Contractors to participate in the  e-Tenders processed by PWD 

1. Preparation of online Briefcase: 
All Contractors enrolled on the Electronic Tendering System of Government of Maharashtra are provided with 
dedicated briefcase facility to store documents / files in digital format. The Contractors can use the online briefcase to 
store their scanned copies of frequently used documents / files to be submitted as a part of their bid response. The 
Contractors are advised to store the relevant documents in the briefcase before starting the Bid Preparation and Hash 
Submission stage. 
In case, the Contractors have multiple documents under the same type (e.g. multiple Work Completion Certificates) 
as mentioned above, the Contractors advised to either create a single .pdf file of all the documents of same type or 
compress the documents in a single compressed file in .zip or .rar formats and upload the same. 
It is mandatory to upload the documents using the briefcase facility. Therefore, the Contractors are advised to keep 
the documents ready in the briefcase to ensure timely bid preparation. 
Note: Uploading of documents in the briefcase does not mean that the documents are available to PWD at the time of 
Tender Opening stage unless the documents are specifically attached to the bid during the online Bid Preparation and 
Hash Submission stage as well as during Decryption and Re-encryption stage. 

 2. Online viewing of Detailed Notice Inviting Tenders:  
 The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key Dates) for all the Live 
Tenders released by PWD on the home page of PWD e-Tendering Portal on http://pwd.maharashtra.etenders.in under 
the section Recent Online Tender. 
3. Download of Tender Documents: 
The Pre-qualification / Main Bidding Documents are available for free downloading. However to participate in the 
online tender, the bidder must purchase the bidding documents via online mode by filling the cost of Tender Form 
Fee.  
4. Online Bid Preparation and Submission of Bid Hash (Seal) of Bids: 
Bid preparation will start with the stage of EMD Payment which  bidder has to pay onling using any one online pay 
mode as RTGS , NEFT or payment getway . For EMD payment, If bidder use NEFT or RTGS then system will 
generate a challan (in two copies). with unique challan No specific to the tender. Bidder will use this challan in his 
bank to make NEFT/RTGS Payment via net banking  facility provided by bidder’s bank.  Bidder will have to validate 
the EMD payment as a last stage of bid prepration. If the payment is not realised with bank, in that case system will 
not be able to validate the payment and will not allow the bidder to complete his Bid Preperation stage resulting in 
nonparticipation in the aforesaid eTender. 
Note:  * Realisation of NEFT/RTGS payment normally takes 2 to 24 hours, so it is advised to make sure that  

             NEFT/RTGS payment activity should be completed well before time.     

            * NEFT/RTGS option will be depend on the amount of EMD. 

 * Help File regarding use of ePayment Gateway can be downloaded from eTendering portal. 
Submission of Bids will be preceded by online bid preparation and submission of the digitally signed Bid 

Hashes (Seals) within the Tender Time Schedule (Key Dates) published in the Detailed Notice Inviting Tender. The 
Bid Data is to be prepared in the templates provided by the Tendering Authority of PWD. The templates may be 
either form based, extensible tables and / or uploadable documents. In the form based type of templates and 
extensible table type of templates, the Contractors are required to enter the data and encrypt the data using the Digital 
Certificate. In the uploadable document type of templates, the Contractors are required to select the relevant 
document / compressed file (containing multiple documents) already uploaded in the briefcase.   

Notes: 

a. The Contractors upload a single document or a compressed file containing multiple documents against each unloadable option. 

b. The Hashes are the thumbprint of electronic data and are based on one way algorithm. The Hashes establish the unique identity of Bid Data. 
c. The bid hash values are digitally signed using valid Class – II or Class – III Digital Certificate issued any Certifying Authority. The 
Contractors are required to obtain Digital Certificate in advance. 

d. After the hash value of bid data is generated, the Contractors cannot make any change / addition in its bid data. The bidder may modified  
bids before  the  deadline  for  Bid Preperation and Hash Submission as per  Time Schedule  mentioned in the  Tender documents. 
e. This stage will be applicable during both, Pre-bid / Pre-qualification and Financial Bidding Processes. 

 



12 Dy.Engr. 

Contractor    No. of  Correction       AS E-TENDER PHYSICAL     Executive Engineer  
                                                  SUBMISSION IS NOT NECESSARY 

 

 
 

5. Close for Bidding (Generation of Super Hash Values): 
 After the expiry of the cut – off time of Bid Preparation and Hash Submission stage to be completed by the Contractors has 
lapsed, the Tender will be closed by the Tender Authority.   
The Tender Authority from PWD shall generate and digitally sign the Super Hash values (Seals). 
6. Decryption and Re-encryption of Bids (submitting the Bids online):  
After the time for generation of Super Hash values by the Tender Authority from PWD has lapsed, the Contractors have to 
make the online payment of Rs. 1054/- towards the fees of the Service Provider. After making online payment towards Fees 
of Service Provider, the Contractors are required to decrypt their bid data using their Digital Certificate and immediately     
re-encrypt their bid data using the Public Key of the Tendering Authority. The Public Key of the Tendering Authority is 
attached to the Tender during the Close for Bidding stage. 
Note: The details of the Processing Fees shall be verified and matched during the Technical Opening stage. 

At this time, the Contractors are also required to upload the files for which they generated the Hash values during 
the Bid Preparation and Hash Submission stage. The Bid Data and Documents of only those Contractors who have submitted 
their Bid Hashes (Seals) within the stipulated time (as per the Tender Time Schedule), will be available for decryption and 
re-encryption and to upload the relevant documents from Briefcase. A Contractor who has not submitted his Bid Preparation 
and Hash Submission stage within the stipulated time will not be allowed to decrypt / re-encrypt the Bid data / submit 
documents during the stage of Decryption and Re-encryption of Bids (submitting the Bids online). 
7. Shortlisting of Contractors for Financial Bidding Process: 
The Tendering Authority will first open the Technical Bid documents of all Contractors and after scrutinizing these 
documents will shortlist the Contractors who are eligible for Financial Bidding Process. The shortlisted Contractors will be 
intimated by email. 
8. Opening of the Financial Bids: 
The Contractors may remain present in the Office of the Tender Opening Authority at the time of opening of Financial Bids. 
However, the results of the Financial Bids of all Contractors shall be available on the PWD e-Tendering Portal immediately 
after the completion of opening process 
9. Tender Schedule (Key Dates):  
 The Contractors are strictly advised to follow the Dates and Times allocated to each stage under the column “Contractor 
Stage” as indicated in the Time Schedule in the Detailed Tender Notice for the Tender. All the online activities are time 
tracked and the Electronic Tendering System enforces time-locks that ensure that no activity or transaction can take place 
outside the Start and End Dates and Time of the stage as defined in the Tender Schedule 
 At the sole discretion of the Tender Authority, the time schedule of the Tender stages may be extended 

 

Terms and Conditions For Online-Payments 

The Terms and Conditions contained herein shall apply to any person (“User”) using the services of PWD 
Maharashtra, hereinafter referred to as “Merchant”, for making Tender fee and Earnest Money Deposit(EMD) payments 
through an online Payment Gateway Service (“Service”) offered by ICICI Bank Ltd. in association with E Tendering Service 
provider and Payment Gateway Service provider through PWD Maharashtra website i.e. http://pwd.maharashtra.etenders.in.  
Each User is therefore deemed to have read and accepted these Terms and Conditions.  

Privacy Policy : 
The Merchant respects and protects the privacy of the individuals that access the information and use the services 

provided through them. Individually identifiable information about the User is not willfully disclosed to any third party 
without first receiving the User's permission, as covered in this Privacy Policy.  

This Privacy Policy describes Merchant’s treatment of personally identifiable information that Merchant collects 
when the User is on the Merchant’s website. The Merchant does not collect any unique information about the User (such as 
User's name, email address, age, gender etc.) except when you specifically and knowingly provide such information on the 
Website. Like any business interested in offering the highest quality of service to clients, Merchant may, from time to time, 
send  email to the User and other communication to tell the User about the various services, features, functionality and 
content offered by Merchant's website or seek voluntary information fromThe User. Please be aware, however, that Merchant 
will release specific personal information about the User if required to do so in the following cirumstances:  

a) in order to comply with any valid legal process such as a search warrant, statute, or court order, or  available at time 
of opening the tender  

b) if any of User’s actions on our website violate the Terms of Service or any of our guidelines for specific services, or 

c) to protect or defend Merchant’s legal rights or property, the Merchant’s site, or  the Users of the site or; 

d) to investigate, prevent, or take action regarding illegal activities, suspected fraud, situations involving potential 
threats to the security, integrity of Merchant’s website/offerings. 

 

General Terms and Conditions For E-Payment : 

1. Once a User has accepted these Terms and Conditions, he/ she may register on Merchant’s website and avail the 
Services.  

2. Merchant's rights, obligations, undertakings shall be subject to the laws in force in India, as well as any directives/ procedures of Government of 

India, and nothing contained in these Terms and Conditions shall be in derogation of Merchant's right to comply with any law 
enforcement agencies request or requirements relating to any User’s use of the website or information provided to or gathered by 

Merchant with respect to such use. Each User accepts and agrees that the provision of details of his/ her use of the Website to 
regulators or police or to any other third party in order to resolve disputes or complaints which relate to the Website shall be at the 
absolute discretion of Merchant. 



13 Dy.Engr. 

Contractor    No. of  Correction       AS E-TENDER PHYSICAL     Executive Engineer  
                                                  SUBMISSION IS NOT NECESSARY 

 

3. If any part of these Terms and Conditions are determined to be invalid or unenforceable pursuant to applicable law 
including, but not limited to, the warranty disclaimers and liability limitations set forth herein, then the invalid or 
unenforceable provision will be deemed superseded by a valid, enforceable provision that most closely matches the 
intent of the original provision and the remainder of these Terms and Conditions shall continue in effect.   

4. These Terms and Conditions constitute the entire agreement between the User and Merchant. These Terms and 
Conditions supersede all prior or contemporaneous communications and proposals, whether electronic, oral, or 
written, between the User and Merchant. A printed version of these Terms and Conditions and of any notice given 
in electronic form shall be admissible in judicial or administrative proceedings based upon or relating to these 
Terms and Conditions to the same extent and subject to the same conditions as other business documents and 
records originally generated and maintained in printed form. 

5. The entries in the books of Merchant and/or the Payment Gateway Service Providers kept in the ordinary course of 
business of Merchant and/or the Payment Gateway Service Providers with regard to transactions covered under 
these Terms and Conditions and matters therein appearing shall be binding on the User and shall be conclusive 
proof of the genuineness and accuracy of the transaction. 

6. Refund For Charge Back Transaction: In the event there is any claim for/ of charge back  by the User for any reason 

whatsoever, such User shall immediately approach Merchant with his/ her claim details and claim refund from Merchant alone. 
Such refund (if any) shall be effected only by Merchant via payment gateway or by means of a demand draft or such other means 

as Merchant deems appropriate. No claims for refund/ charge back shall be made by any User to the Payment Gateway Service 
Provider(s) and in the event such claim is made it shall not be entertained.  

7. In these Terms and Conditions, the term “Charge Back” shall mean, approved and settled credit card or net banking purchase 

transaction(s) which are at any time refused, debited or charged back to merchant account (and shall also include similar debits to 

Payment Gateway Service Provider's accounts, if any) by the acquiring bank or credit card company for any reason whatsoever, 
together with the bank fees, penalties and other charges incidental thereto. 

8. Refund for fraudulent/duplicate transaction(s):  The User shall directly contact Merchant for any fraudulent 
transaction(s) on account of misuse of Card/ Bank details by a fraudulent individual/party and such issues shall be 
suitably addressed by Merchant alone in line with their policies and rules.  

9. Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service Provider’s webpage, that is 
linked to the Website, is experiencing any server related issues like ‘slow down’ or ‘failure’ or ‘session timeout’, 
the User shall, before initiating the second payment,, check whether his/her Bank Account has been debited or not 
and accordingly resort to one of the following options: 

i. In case the Bank Account appears to be debited, ensure that he/ she does not make the payment twice and 
immediately thereafter contact Merchant via e-mail or any other mode of contact as provided by Merchant to 
confirm payment. 

ii.     In case the Bank Account is not debited, the User may initiate a fresh transaction to make payment. 
 
However, the User agrees that under no circumstances the Payment Gateway Service Provider shall be held 
responsible for such fraudulent/duplicate transactions and hence no claims should be raised to Payment Gateway 
Service Provider  No communication received by the Payment Gateway Service Provider(s) in this regard shall be 
entertained by the Payment Gateway Service Provider.  

 

Limitation of Liability : 

1. Merchant has made this Service available to the User as a matter of convenience. Merchant expressly disclaims any 
claim or liability arising out of the provision of this Service. The User agrees and acknowledges that he/ she shall 
be solely responsible for his/ her conduct and that Merchant reserves the right to terminate the rights to use of the 
Service immediately without giving any prior notice thereof. 

2. Merchant and/or the Payment Gateway Service Providers shall not be liable for any inaccuracy, error or delay in, or 
omission of (a) any data, information or message, or (b) the transmission or delivery of any such data, information 
or message; or (c) any loss or damage arising from or occasioned by any such inaccuracy, error, delay or omission, 
non-performance or interruption in any such data, information or message. Under no circumstances shall the  
Merchant and/or the Payment Gateway Service Providers, its employees, directors, and its third party agents  
involved in processing, delivering or managing the Services, be liable for any direct, indirect, incidental, special or 
consequential damages, or any damages whatsoever, including punitive or exemplary  arising out of or in any way 
connected with the provision of or any inadequacy or deficiency in the provision of the Services or resulting from 
unauthorized access or alteration of transmissions of data or arising from suspension or termination of the Services.  

3. The Merchant and the Payment Gateway Service Provider(s) assume no liability whatsoever for any monetary or 
other damage suffered by the User on account of: 

(I) the delay, failure, interruption, or corruption of any data or other information transmitted in connection with 
use of the Payment Gateway or Services in connection thereto; and/ or  

(ii) any interruption or errors in the operation of the Payment Gateway. 

4. The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) and Merchant and their 
respective officers, directors, agents, and employees, from any claim or demand, or actions arising out of or in 
connection with the utilization of the Services. 

 
The User agrees that Merchant or any of its employees will not be held liable by the User for any loss or damages 

arising from your use of, or reliance upon the information contained on the Website, or any failure to comply with these 
Terms and Conditions where such failure is due to circumstance beyond Merchant’s reasonable control. 
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Miscellaneous Conditions : 

  

1. Any waiver of any rights available to Merchant under these Terms and Conditions shall not mean that those rights 
are automatically waived. 

2. The User agrees, understands and confirms that his/ her personal data including without limitation details relating 
to debit card/ credit card transmitted over the Internet may be susceptible to misuse, hacking, theft and/ or fraud 
and that Merchant or the Payment Gateway Service Provider(s) have no control over such matters.  

3. Although all reasonable care has been taken towards guarding against unauthorized use of any information 
transmitted by the User, Merchant does not represent or guarantee that the use of the Services provided by/ through 
it will not result in theft and/or unauthorized use of data over the Internet. 

4. The Merchant, the Payment Gateway Service Provider(s) and its affiliates and associates shall not be liable, at any 
time, for any failure of performance, error, omission, interruption, deletion, defect, delay in operation or 
transmission, computer virus, communications line failure, theft or destruction or unauthorized access to, alteration 
of, or use of information contained on the Website. 

5. The User may be required to create his/ her own User ID and Password in order to register and/ or use the Services 
provided by Merchant on the Website. By accepting these Terms and Conditions the User agrees that his/ her User 
ID and Password are very important pieces of information and it shall be the User’s own responsibility to keep 
them secure and confidential. In furtherance hereof, the User agrees to; 

i. Choose a new password, whenever required for security reasons. 

ii. Keep his/ her User ID & Password strictly confidential. 

iii. Be responsible for any transactions made by User under such User ID and Password. 
The User is hereby informed that Merchant will never ask the User for the User’s password in an unsolicited phone 

call or in an unsolicited email. The User is hereby required to sign out of his/ her Merchant account on the Website and close 
the web browser window when the transaction(s) have been completed. This is to ensure that others cannot access the User’s 
personal information and correspondence when the User happens to share a computer with someone else or is using a 
computer in a public place like a library or Internet café. 
 

Debit/Credit Card, Bank Account Details : 

1. The User agrees that the debit/credit card details provided by him/ her for use of the aforesaid Service(s) must be 
correct and accurate and that the User shall not use a debit/ credit card, that is not lawfully owned by him/ her or 
the use of which is not authorized by the lawful owner thereof. The User further agrees and undertakes to provide 
correct and valid debit/credit card details. 

2. The User may make his/ her payment(Tender Fee/Earnest Money deposit) to Merchant by using a debit/credit card 
or through online banking account. The User warrants, agrees and confirms that when he/ she initiates a payment 
transaction and/or issues an online payment instruction and provides his/ her card / bank details: 
 

i. The User is fully and lawfully entitled to use such credit / debit card, bank account for such transactions; 

ii. The User is responsible to ensure that the card/ bank account details provided by him/ her are accurate; 

iii. The User is authorizing debit of the nominated card/ bank account for the payment of Tender Fee and 
Earnest Money Deposit 

iv. The User is responsible to ensure sufficient credit is available on the nominated card/ bank account at the 
time of making the payment to permit the payment of the dues payable or the bill(s) selected by the User 
inclusive of the applicable Fee. 

 
Personal Information : 

3. The User agrees that, to the extent required or permitted by law, Merchant and/ or the Payment Gateway Service 
Provider(s) may also collect, use and disclose personal information in connection with security related or law 
enforcement investigations or in the course of cooperating with authorities or complying with legal requirements. 

4. The User agrees that any communication sent by the User vide e-mail, shall imply release of information therein/ 
therewith to Merchant. The User agrees to be contacted via e-mail on such mails initiated by him/ her.  

5. In addition to the information already in the possession of Merchant and/ or the Payment Gateway Service 
Provider(s), Merchant may have collected similar information from the User in the past. By entering the Website 
the User consents to the terms of Merchant’s information privacy policy and to our continued use of previously 
collected information. By submitting the User’s personal information to us, the User will be treated as having given 
his/her permission for the processing of the User’s personal data as set out herein. 

6. The User acknowledges and agrees that his/ her information will be managed in accordance with the laws for the 
time in force. 
Payment Gateway Disclaimer 

The Service is provided in order to facilitate payment of Tender Fees/Earnest Money Deposit online. The Merchant or the 
Payment Gateway Service Provider(s) do not make any representation of any kind, express or implied, as to the operation of 
the Payment Gateway other than what is specified in the Website for this purpose. By accepting/ agreeing to these Terms and 
Conditions, the User expressly agrees that his/ her use of the aforesaid online payment service is entirely at own risk and 
responsibility of the User. 
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A) CIVIL WORKS 

 

1.4 ENVELOPE  NO.1 : (Documents) 
 The bidder must purchase the bidding documents via online mode by filling the 

cost of Tender. 

The first envelope clearly marked as “Envelope No.1” shall contain the following 
documents : 
 

1.4.1 The EMD exemption certificate or valid registration certificate for Unemployed 
Engineers should be  Scanned from original copy and uploaded. 
 

1.4.2 Original Scanned Copy of Valid certificate as a Registration Certificates with the 
PWD’s Executive Engineer’s Authorised of Government of Maharashtra in 
appropriate class as may be applicable in original . 
 

1.4.3 Original Scanned Copy of PAN CARD 
 

1.4.4 Original Scanned Copy of valid VAT registration (Maharashtra Value Added Tax 
Act 2005)  
 

1.4.5 Original Scanned Copy of list of Machinery immediately available with the tenderer 
for use on this work and list of machinery proposed to be utilized on this work, but 
not immediately available and the manner in which it is proposed to be procured. 
(information to be given in Statement 2 A on page No. 21) 
 

1.4.6   Scanned Copy of Proof of valid Professional Tax Registration certificate in form 
PTE (Professional Tax Enrolment) from the Professional Tax Officer of the 
concerned District in Maharashtra.  
 
 

1.4.7 Scanned Copy of Details of work done during last three years with the value of 
work unfinished (Information to be given in Statement No.1 on Page No. 20) 
 

1.4.8 Scanned Copy of Details of work of similar type and magnitude carried out by the 
Contractor.  (Information to be given in proforma of Statement 2 on page 20) The 
Certificates should be signed by the Authority with whom the contractor has 
executed the work. 
 

1.4.9 Details of list of works in hand and works tendered for (information to be given in 
proforma of Statement 3 on Page  22) 
 

1.4.10 The Contractor shall submit an affidavit (as per format given on page No. 23)  
regarding completness, correctness and turthfulness of documents submitted in 
Envelope No. 1 

 

1.4.11 Declaration of Contractor on as format given on page No. 94. 
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1.4.12 List of work allotted from the Superintending Engineer, P. W. Circle during the 
Period from the date of registration given should be submitted in the following 
proforma 

 

Sr. No. Name of Work Amount P.W. Circle 
Letter No. 

Agreement No. Remarks 

1 2 3 4 5 6 

 
Note : 1) This list should be submitted only signed by the Unemployed Engineer, Which at the time of 

verification from the concern authority if found incorrect or misleading the necessary action will be 
taken. 

 2) If total amount of work allotted including this work exceeds annual limit of as applicable i.e. 75 
Lakhs, the offer in envelope two will not be opened. 

 3) The UE has to updated the passbook and will be submitted as per demand. 
 
 

 Even though  the bidders meet the above qualifying criteria, they are subject  to be disqualified if they 
have made. 

 Misleading or false representations in the statements  attachments submitted in proof  of the qualification 
requirements; 

 and / or 

 Record of poor performance such as abandoning the works, not properly  completing the contract, 
inordinate delays in completion  of work, litigation  history or financial failures etc. 

  

1.5 ENVELOPE No. 2 TENDER (FINANCIAL BID) 

The second envelope “Envelope No.2” shall contain only the main tender. 

1.6 SUBMISSION OF TENDER :- 

Refer to Section ‘Guidelines to Bidders on the operations of Electronic Tendering System of Public 

Works Department’ for details.   

The Tender Fee in the form of via online mode only/ EMD Exemption certificate, Affidavit should be 
uploaded by online on Webside. 

1.7 OPENING OF TENDERS :  

oon the date, specified in the Tender Schedule, following procedure will be aadopted for opening of the 
Tender. 

A)  ENVELOPE NO. 1 :- (Documents) 

First of all Envelope No.1 of the tender will be opened online to verify its contents as per requirements.  
If the various documents contained in this envelope do not meet the requirements of the Department, a 
note will be recorded accordingly by the tender opening authority and the said tenderer’s Envelope No.2 
will not be considered for futher action and the same will be recorded. 

The decision of the tender opening authority in this regard will be final and binding on the contractors. 

B)  ENVELOPE NO. 2 :- (Financial Bid) 

This envelope shall be opened immediately after opened online of Envelope No.1, only if contents of 
Envelope No.1 are found to be acceptable to the Department, the tendered rates in percentage 
above/below the Estimated rates shall then be read out. (Online ) in the presence of bidders who remain 
present at the time of opening of Envelope No. 2. 

1.8 EARNEST MONEY :  

(i) Scanned copy of earnest money exemption certificate will be accepted in lieu Earnest Money Deposit 
from the Registed of PWDs, Un Employed Engineer, in Raigad Districts only. 
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1.9 SECURITY DEPOSIT : 

The successful tenderer shall have to pay half the security deposit in approved 
security form (preferably in the form of National Saving Certificate) or in cash or in 
the form of Bank Guarantee (in the form as prescribed by Government) from any 
Schedule Bank and balance Security Deposit will be recoverable through the bills at 
the percentage as shown in item(s) of the Memorandum in printed B-1 form or as 
may be decided by the Executive Engineer during course of execution of the work 
looking to the position and circumstances that may prevail, whose orders will be 
final and binding on the contractor. 

 The security deposit for the due performance of the contract shall be as detailed in 
the Tender Documents elsewhere.  Fifty percent of the security deposit will have to 
be deposited within ten days (including Governement holidays) of the acceptance of 
the tender and the remaining fifty percent will be recovered from the Running Bills 
at the rate as specified in the tender form, on the cost of work as per C.S.R. 
prevailing at the time of  acceptance of tender.   Amount of total security deposit to 
be paid shall be 2% of the cost of work, worked out as per D.S.R. 2014-2015 for the 
respective District.  Initial Security Deposit may be in Bank Guarantee form in 
format on Page 87 to 88 of tender document for full  period of completion of work  
+ defective libility period of work it should be extendable upto expiry of valid 
extension if any, as directed by Engineer in charge. 
 

1.9 A Conditions for payment of additional security deposit, if offer quoted by the 

tenderer is lesser than 15% below the cost put to tender. 
 

 The Contractor shall deposit an additional security deposit along with the security 
deposit as per clause 1.9 within 10 days of acceptance of tender in the form of Bank 
Guarantee, when the below percentage quoting is more than 15% of cost put to 
tender. 

The amount of security deposit shall be worked out as per following formula. 

  

Additional Security Deposit .... 

Rs.  [ % rate quoted by the contractor – 15 ]  x  50  x   cost put tender 

                                     100                                100 

                      (i.e.  3,97,994/-  ) 

 If the contractor does not deposit this additioanl security deposit (if applicable) 
within stipulated time then his earnest money deposit will be forfeited and his tender 
will not be considered for acceptance. 

 This additioanl security deposit shall be extendable upto expiry of valid extensions 
if any and it shall be refunded along with the final bill, after satisfactory completion 
of work. 

1.10 ISSUE OF FORMS :  

Information regarding contract as well as blank tender forms can be downloaded 
from the eTendering website upon providing the details of the payment of cost as 
detailed in the N.I.T.  
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1.11 TIME LIMIT :  

The work is to be completed within time limit as specified in the NIT which shall be 
reckoned  from the date of written order of commencing the work and shall be 
inclusive of monsoon period.   

1.12 TENDER RATE :  

No alteration in the form of tender and the schedule of tender and no additions in the 
scope of special stipulation will be permitted.  Rates quoted for the tender shall be 
taken as applicable to all leads and lifts. 

 

1.13 TENDER UNITS : 

The tenderers  should particulary note the unit mentioned in the Schedule “B” on 
which the rates are based.  No change in the units shall be allowed.  In the case of 
difference between the rates written in figures and in words, the correct rate will be 
the one, which is lower of the two. 

 

1.14 CORRECTION :  

No corrections shall be made in the tender documents.  Any corrections that are to 
be made, shall be made by crossing the incorrect portion and writing the correct 
portions above with the initials of tenderer. 

 

1.15 TENDER’S ACCEPTANCE :   
 

Acceptance of tender will rest with the Executive Engineer, (P.W.) Division, 

Alibag, District Raigad 402201 (Phone: 02141–222084)   who resevers the right to 
reject any or all tenders without assigning any reason therefor.  The tenderer whose 
tender is accepted will have to enter in to a regular B-1 agreement within 10 days of 
being notified to do so.  In case of failure on the part of Tenderer to sign the 
agreement within the stipulated time,  

 

1.16 CONDITIONAL TENDER :  

The tenders which do not fulfill the condition of the notification and the general 
rules and directions for the guidance to contractor in the agreement form or are 
incomplete in any respect are likely to be rejected without assigning any reason 
therefor. 

1.17 (a)      The Tenderers shall be presumed to have carefully examined the drawings, 
conditions and specifications of the work and have fully acquianted themselves with 
all details of the site, the conditions of rock and its joints, pattern, river, weather 
characteristics, labour conditions and in general with all the necessary information 
and data pertaining to the work,  prior to tendering for the work. 

1.17 (b)    The data whatsoever supplied by the Department alongwith the tender 
document are meant to serve only as guide to the tenderes while tendering and the 
Department accepts no responsibility whatsoever either for the accuracy of data for 
their comprehensiveness.  
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1.17 (c)      The quarries for extraction of metal, murum etc. provided in the sanctioned 
estimates are as per survey conducted by the Department.  The contractor should 
however examine these quarries and see whether full quantity of materials required 
for execution of the work strictly as per specification are available in these sources 
before quoting the rates.  In case the materials are not available due to reasons 
whatsoever, the contractor will have to bring the materials from any other sources 
with no extra cost to Government.  The rates quoted, should therefore be for all 
leads and lifts from wherever the materials are brought at site of work and inclusive  
of royalty to be paid to the revenue Department by the Contractor. 

1.18 POWER OF ATTORNEY :   

If the tenderers are a firm or company, they should in their forwarding letter mention 
the names of all the partners together with the name of the person who holds the 
power of Attorney authorizing him to conduct all transactions on behalf of the body, 
alongwith the tender. 

1.19 The tenderer  may, in the forwarding letter, mention any points he may wish to make 
clear but right is reserved to reject the same or the whole of the tenders if the same 
become conditional tender thereby.  

1.20 The contractor or the firms tendering for the work shall inform the Department if 
they appoint their authorised Agent on the work.  

1.21 No foreign exchange will be released by the Department for the purchase of 
Machinery for the work by the Contractor.  

1.22 Any dues arising out of contract will be recovered from the contractor as arrears of 
Land Revenue if not paid amicably. Moreover, recovery of Government dues from 
the Contractors will be effected from the payment due to the Contractor from any 
other Government works under execution with them.  

1.23 All pages of tender documents, conditions, specifications, corrections slips etc.  shall 
be initialled by the tenderer.  The tender should bear full signature of the tenderer, or 
his authorised power of Attorney holder in case of firm.  

1.24 The Income Tax prevailing rate including surcharges or percentage in force from 
time to time or at the rate as intimated by the competent Income Tax authority shall 
be deducted from bill amount whether measured bill, advance payment or secured 
advance.  

1.25 The successful tenderer will be required to produce to the satisfaction of the 
specified concerned authority a valid concurrent licence issued in his favour under 
the provisions of the Contract Labour (Regulation and Abolition) Act 1970 for 
starting the work.  One failure to do so the acceptance of the tender shall be liable to 
be withdrwan and also liable for forfeiture of the earnest money. 

1.26 List of apprentices engaged by the Contractor under Apprentice Act. 
 

1.27 VALIDITY PERIOD :  

The offer shall remain open for acceptance for minimum period of 90 days from the 
Date of opening of Envelope No.2 (Financial Bid) and thereafter until it is 
withdrawn by the contractor by notice in writing duly addressed to the authority 
opening the tender and sent by Registered Post Acknowledgment due (ref. to 
MEMORANDUM on Pages 28 of B-1 Form Chapter). 
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Reference Page No. 15  , Clause No. 1.4.7 
STATEMENT NO. – 1 

 
STATEMENT SHOWING WORK DONE IN ALL  

CLASSES OF CIVIL ENGINEERING  

CONSTRUCTION WORK DURING LAST THREE YEARS. 

 
NAME OF CONTRACTOR :- 
 

Amount of work done 

during each of last three 

years  

(Rs. in Lakhs) 
 

Sr. 

No. 

Name of 

the Work 

Amount 

Put to 

Tender / 

Tendered 

Cost. 

(Rupees In 

Lakhs) 

 

Agreement 
No. 

Date of 

Comme- 

ncement 

2012-

13 

2013-

14 

2014-

15 

Amount of 

work still 

remaining to 

be executed 

2015-2016 

Remarks 

1 2 3 4 5 6 7 8 9 10 

          

 

 

 

 

         

 
Outward No. and Date of Certificate issuing authority.        Ex. Engineer/Dy. EX. Engr./D.A.O. 
------------------------------------------------------------------------------------------------ 

 
Reference Page No. 15 , Clause No. 1.4.8 

STATEMENT NO. – 2 
DETAILS OF WORKS OF SIMILAR TYPE AND  

MAGNITUDE CARRIED OUT BY CONTRACTOR 
 

NAME OF CONTRACTOR :- 
 

Sr. No. Name of 

the 

work 

Name and 

Address of 

the 

organizatio

n for whom 

the work 

was done. 

Place 

and 

country 

Agreement  
No. 

Date of 

Comme- 

ncement 

Tendered 
Cost. 

(Rupees 

In Laksh) 

Total 

Cost of 

Work 

done 

(Rupees 

In 

Laksh) 

Date of 
Completion 

Principle 

Features 

in brief. 

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

 

 

 

 

        

 
 

Note   : This is only a standard from Details are to be furnished in this format in the 

form of typewritten statements which shall be enclosed in evenelope-1. 
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STATEMENT   NO.  2  ‘A’  
(TO BE INCLUDED IN ENVELOPE NO.1) 

 
(Applicable for works for which use of modern machineries for  

concreting is specified) 

 

Proforma for information regarding availability of machinery required for this work.  

(Ref 1.4.5 Page  15  ) is given below : 

 
I) Documentary evidence regarding ownership/hire of following machineries required. 
II) Contractor should produce documentary proof regarding ownership/hire of following 

machinery. 

 

List of Mahcinery   

 
 

Equipment Name of 
Manuf- 
acture 

Model 
& 

Power 
& 

Rating 

Capacity Year of  
Manufacture 
& details of 

current 
commission 

Current 
Location 

Source of 
equipment 

own/leased/ 
pacifically 

manufacture 

       

1) Water Tanker 
Or Water Tank 

 

 
 

   
 
 

  

2) Truck 

     Tipper 
 

 
 
 

     

3) Centering 

Material 
 

 
 
 

     

4) Concrete 

Mixer 
 

 
 
 

     

 

 

The complete information in above proforma shall be submitted by Contractor in 

Envelope No.1. This information is a “MUST” 
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Reference Page No. 15, Clause No. 1.4.9 

 

STATEMENT NO. – 3 
 

DETAILS OF LIST OF WORKS IN HAND AND WORKS TENDERED 

FOR AS ON  _____________________ 
 
NAME OF THE CONTRACTOR : 
 

 

(I) WORKS IN HAND 
 

 
Sr. 

No. 

Name of 

the Work 

Agreement 
No. 

Tendered 

Amount 

(Rs. In 

Lakhs) 

Date of 

Comme-

ncement 

Stipulated 
Date of 

Complet

ion 

Value 

of work 

already 

done  

(Rs. in 

Lakhs) 

Value 

of 
balance 
work 

Probable 
Date of 

Complet

ion 

Rema-

rks 

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

 

 

 

 

         

 
 

(II) WORKS TENDERED FOR 
 
 

Sr. 

No. 

Name of 

Work 

Name and 

Address of 

Client 

Tendered 

Amount 

(Rs. in 

Lakhs) 

Time 

Limit 

Probable Date 

when decision is 

expected 

Other 

relevant 

details if 

any. 

1 2 3 4 5 6 7 

  

 
 
 
 
 
 
 
 

     

 
 

 

Note   : This is only a standard from Details are to be furnished in this format in the 

form of typewritten statements which shall be enclosed in evenelope-1. 
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Reference Page No. 15, Clause No. 1.4.10 

 

100 Rupees Bond 

 

xÉ̈ÉÖxÉÉ º Éi ªÉ|ÉÊiÉYÉÉ ±ÉäJ É 

º Éi ªÉ|ÉÊiÉYÉÉ±ÉäJ É  (  Affidavit)  

         

 

 

¨ÉÒ  - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  - - - - - - - - - - - - -

    

´ÉªÉ ´É¹Éæ  - - - - - - - - -       ®úÉ½þhÉÉ® - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - ªÉÉ º Éi ªÉ|ÉÊi ÉYÉÉ 

±ÉäJ ÉÉ́nùÉ®äú Ê±É½ÚþxÉ näùiÉÉä EòÒ,  ¨ÉÒ - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  

º ´ÉiÉ:  ®úÉªÉMÉb ÷ ÊVÉ±½þªÉÉiÉÒ±ÉSÉ º ÉÉ́ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ̈É ẾÉ¦ ÉÉMÉÉi ÉÒ±É xÉÉånùhÉÒEÞòiÉ º ÉÖÊ¶ÉI ÉÒi É 

¤Éä®úÉäVÉMÉÉ®ú + Ê¦ ÉªÉÆi ÉÉ + º ÉÚxÉ “Construction of Ganesh Visarjan Ghat at 

Versai, Tal. Pen Dist. Raigad.” ªÉÉ EòÉ̈ÉÉº ÉÉ̀ öÒ ÊxÉẾÉnùÉ º ÉÉnù®ú Eäò±ÉÒ + É½äþ.  i ªÉÉ 

ÊxÉẾÉnäùSªÉÉ Envelope No. 1 ¨ÉvªÉä VÉÒ EòÉMÉnù{Éj Éä º ÉÉnù®ú Eäò±ÉÒ + É½äþi É iÉÒ J É®úÒ, ¤É®úÉä¤É®ú ´É {ÉÚhÉÇ 

+ É½äþiÉ, i ªÉÉ̈ÉvªÉä EòÉähÉiªÉÉ½þÒ j ÉÖ] õÒ, SÉÖEòÉ xÉÉ½þÒi É,  + º Éä ¶É{Él É{ÉÚ́ÉÇEò ¨ÉÉxªÉ Eò®úiÉ + É½äþ.   ªÉÉ 

EòÉMÉnù{Éj ÉÉÆ̈ÉvªÉä EòÉÆ½þÒ SÉÖEòÒSÉÒ, Ênù¶ÉÉ¦ ÉÚ±É Eò®úhÉÉ®úÒ, J ÉÉä] õÒ ´É iÉº ÉäSÉ + {ÉÚhÉÇ ¨ÉÉÊ½þiÉÒ 

+ Éf ø³ ý±ªÉÉº É ¨ÉÒ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈÉÉ½þÒº É {ÉÉjÉ + É½äþ ´É ®úÉ½þÒxÉ. 

 

 

º É½þÒ.  

( {ÉÚhÉÇ xÉÉǼÉ ´É {ÉkÉÉ)  
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FORM B-1 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 
 

DEPARTMENT  :  PUBLIC WORKS DEPARTMENT 

REGION  :  PUBLIC WORKS REGION, MUMBAI. 

CIRCLE  : RAIGAD (P.W.)  CIRCLE, KONKAN BHAVAN 

DIVISION  : PUBLIC WORKS DIVISION, ALIBAG. 

 

Name of work  : Construction of Ganesh Visarjan Ghat at Versai, Tal. Pen Dist. 

Raigad 

 

General Rules and Directions for the Guidance of Contractors 

 

1. All works proposed to be executed by contract shall be notified in a form of 

invitation to tender pasted on a board hung up in the office of the Executive Engineer and signed 

by the Executive Engineer, (P.W.) Division, Alibag, District Raigad 402201 (Phone: 02141–

222084)   This form will state the work to be carried out as well as the date for submitting and 

opening tenders, and the time allowed for carrying out the work also the amount of earnest money  

to be deposited with the tender, and the amount of the security deposit to be deposited by the 

successful tenderer and the percentage,  If any, to be deducted from bills. Copies of the 

specification, designs, drawings and estimated rates, scheduled rates and any other documents 

required in connection with the work shall be signed by the Executive Engineer for the purpose of 

identification and shall also be open for inspection by contractors at the office of Executive 

Engineer during office hours. 

 
Where the works are proposed to be executed according to the specifications 

recommended to a contractor and approved by a competent authority on behalf of the Governor of 

Maharashtra, such specifications with designs and drawings shall form part of the accepted 

tender. 

 
 
2. In the event of the tender being submitted by a firm, it must be signed separately 

by each partner thereof, or in the event of the absence of any partner, it shall be signed on his 

behalf by a person holding a power of attorney authorising him to do so. 
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I)  In the event of his tender being accepted, subject to the provisions of sub-
clause      (iii) below, the said amount of earnest money shall be appropriated towards the 
amount of security deposit payable by him under conditions of General Conditions of 
contract. 

 
II)  If, after submitting the tender, the contractor withdraws his offer or modifies 

the same, or if, after the acceptance of his tender the contractor fails or neglects to furnish the 
balance security deposit, within 10 days from receipt of acceptance  letter without prejudice to 
any other rights and powers of the Government, hereunder, or in law, Government shall be 
entitled to forfeit the full amount of the earnest money deposited by him. 

 
III)  In the event of this tender not being accepted, the amount of earnest money 

deposited by the contractor shall, unless it is prior thereto forfeited under provisions of  sub-
clause (iii) above, be refunded to him on passing receipt therefor.   (B.&C. Deptt. Resolution 
No.CAT-1272/44277-Q DT-3-3-73.) 

 

3. Receipts for payments made on account of any work, when executed by 
a firm, should also be signed by all the partners except where the contractors are 
described in their tender as a firm, in which case the receipt shall be signed in the 

name of the firms by one of the partners, or by some other person having authority to 
give effectual receipts for the firm. 

 
4. Any person who submits a tender shall fill up the usual printed form stating at 

what percentage above or below the rates specified in Schedule B (Memorandum showing 
items of work to be carried out) he is willing to undertake the work.  Only one rate or such 
percentage on all the Estimated rates/Schedule rates shall be named.  Tenders, which propose 
any alteration in the works specified in the said form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other conditions will be liable for 
rejection.  No printed form of tender shall include a tender for more than one work but if 
contractor wishes to tender for two or more works, shall submit a separate tender for each.  
Tender shall have the name and numbers of the work to which they refer written outside the 
envelope. 

 

5. The Executive Engineer or his duly authorised Assistant shall open tenders in the 
presence of contractors who have submitted tenders or their representatives who may be 
present at the time, and he will enter the amounts of the several tenders in a comparative 
statement in a suitable form.  In the event of a tender being accepted, the contractor shall for 
the purpose of identifications, sign copies of the specifications and other documents 
mentioned in Rule 1.  In the event of a tender being rejected, the Divisional Officer shall 
refund the amount of earnest money deposited by the contractor online. 
. 

6. The officer competent to dispose of the tenders shall have the right of rejecting 
all or any of the tenders. 

 
7. No receipt for any payment, alleged to have been made by a contractor in 

regard to any matter relating to this tender or the contract, shall be valid and binding on 
Government unless it is signed by the Executive Engineer. 
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8. The memorandum of work to be tendered for and the schedule of materials to 

be supplied by the Public Works Department and their rates shall be filled in and complete by 
the office of the Executive Engineer before the tender form is issued. If a form issued to an 
intending tenderer has not been so filled in and completed, he shall request the said office to 
have this done before he completes and delivers his tender. 
 

 
9. All work shall be measured net by standard measure and according to the 

Rules and customs of the Public works Department and their rates shall be without reference 
to any local custom. 

 
10. Under no circumstances shall any contractor be entitled to claim enhanced 

rates for any item in contract. 
 

11. All corrections and additions or pasted slips should be initialed. 
 
12. The measurements of work will be taken according to the usual methods in use 

in the Public Works Department and no proposals to adopt alternative methods will be 
accepted.  The Executive Engineer’s decision as to what is “the usual method in use in the 
Public Works Department” will be final. 

 

13. The tendering Contractor shall furnish a declaration alongwith the tender 
showing all works for which he has already entered into contract and the value of the work 
that remain to be executed in each case on the date of submitting the tender. 

 

14. In view of the difficult position regarding the availability of foreign exchange, 
no foreign exchange would be released by the Department for the purchase of machinery 
required for the execution of the work contracted for. (GCD/PWD/CFM/1058/62517 OF 
26.5.1959) 

 

15. The contractor will have to construct shed for storing controlled and valuable 
materials brought by Contractor at work site having double locking arrangement at 
Contractors cost.  The materials will then be taken for use in the presence of the Departmental 
person.  No materials will be allowed to be removed from the site of works. 

 

16. The contractors shall also give a list of machinery in their possession and 
which  they propose  to use on the work. 

 

17. Successful tenderer shall have to produce to the satisfaction of the accepting 
authority a valid and current license issued in his favour under the provisions of Contract 
Labour (Regulation and Abolition) Act, 1973 before starting the work. Failing which, 
acceptance of the tender shall be liable for withdrawal and earnest money shall be forfeited to 
the Government (refere Government of Maharashtra, Irrigation and Power Department’s letter 
No. Lab 1076h181/ (666E-17), Dated 8/9/1976. 

 

18. The Contractor shall comply which the provisions of Apprentices Act, 1961 
and the rules and orders issued thereunder from item to time. If he fails to do so, his failure 
shall be breach of the contract and the Executive Engineer, may in his discretion cancel the 
contract.  The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 
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TENDER FOR WORKS 

 I/We hereby tender for the execution, for the Governor of 
Maharashtra (here-in-before and here-in after referred to as 
“Government”) of the work specified in the under written 
memorandum within the time specified in such memorandum at 
*________________________ per cent below/above the estimated 
rates entered in Schedule B                   (Memorandum showing 
items of work to be carried out) and in accordance in all respects 
with the specifications, designs, drawing and instructions in writing 
referred to in Rule I thereof and in Clause 12 of the annexed 
conditions of contract and agree that when materials for the work are 
provided by the Government, such materials and the rates to be paid 
for them shall be as provided in Schedule A hereto. 

 

 

 

-IN FIGURES 

AS WELL AS IN 

WORDS 

 

  

 

 

1. NAME OF WORK : Construction of Ganesh Visarjan Ghat at 

Versai, Tal. Pen Dist. Raigad 

 

(A) If several sub-works 
are  included they 
should be detailed in a 
separate list. 

 

(B) Estimated cost :    Rs. 3,97,994/- 

(C) Earnest Money :    Rs.   0.00 

C) The amount of earnest 

money to be deposited 

shall be in accordance 

with the provisions of 

paras 206 & 207 of the 

M.P.W. Mannual 
(D) Security Deposit 

(I) Inital S.D.                            (1.00%) 
 
(II)  To be deducted from Current Bills.       

                                                  (1.00%) 

 

 :    Rs.    4,000/- 

 

 :    Rs.   4,000/- 

 

 
 
(D) This deposit shall 
be in accordance with 
paras 213 and 214 of 

the M.P.W. Manual. 

  

 
 

  

(E) Percentage, if any, to be deducted from 
bills and by cash so as to make up the 
total amount required as security deposit 
by the time, half the work, as measured 
by the costs, is done. 

 

2% (TWO PERCENT) 

 

(E) This percentage where 

necessary deposit is taken, 

will vary from 5 percent to 

10 percent according to 

the requirement of the case 

where security deposit is 

taken, see note 1 to clause 

1 of conditions of contract. 

 
(F) Time allowed for the work from date of 

written order to commence. 
06  (Six) Calander 

Months 
 (Including Mansoon Period) 

F) Give Schedule where 

necessary showing dates 

by which the various items 

are to be completed. 

 

MEMORANDUM 

 Total  Rs.   8,000/- 
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2. I/We agree that this offer shall remain open for acceptance for a minimum period of  90 
days from the date fixed for opening the same means envelope No. 2 and thereafter until 
it is withdrawn by me/us by notice in writing duly addressed to the authority opening the 
tenders and sent by registered post A.D. or otherwise delivered at the office of such 
authority.  The amount of earnest money shall not bear interest and shall be liable to be 
forfeited to the Government should I/We fail to (I) abide by the stipulation to keep the 
offer open for the period mentioned above or (2) sign and complete the contract 
documents as required by the Engineer and furnish the security deposit as specified in 
item (d) of the memorandum contained in paragraph (1) above within the time limit laid 
down  in clause (I) of the annexed General Conditions of contract.   

 
3. I/We have secured exemption from payment of earnest money after executing the 

necessary bond in favour of the Government a true copy of which is enclosed herewith.  
Should any occasion for forfeiture of earnest money for this work arise due to failure on 
my/our part to (I) abide by the stipulations to keep the offer open for the period 
mentioned above or (2) sign and complete the contract documents and furnish the 
security deposit as specified in item (d) of the Memorandum contained in paragraph 1 
above within the time limit laid down in clause (I) of the annexed General Conditions of 
contract, the amount payable by me/us may, at the option of the Engineer be recovered 
out of the amount deposited in lump sum for securing exemption in so far as the same 
may extend in terms of the said bond and in the event of the deficiency out of any other 
moneys which are due or payable to me/us by the Government under any other contract 
or transaction of any nature whatsoever or otherwise. 

 
4. Should this tender be accepted I/We hereby agree to abide by and fulfill all the 

terms, and provisions of the conditions of contract annexed hereto so far as 
applicable, and in default thereof to forfeit and pay to Government the sums of 
money mentioned in the said conditions. 
 

 Contractor  :-  Signature of 

Contractor before 

submission of the 

tender. 
 Address :-   

 Dated           The  Day of                    20___  

 (Witness)  :- $ $ Signature of witness 

to contractor’s 

signature. 

 

 Address :-   

 (Occupation) :-   

The above tender is hereby accepted by me for and on  
Behalf of the Governor of  Maharshtra. 
 
 
Date       day of       20_____ * Executive Engineer * Signature of the officer  

   by whom accepted. 
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CONDITIONS OF CONTRACT  
 
 

Security 

deposit 

 

 

 

 

 

 

PWD  

Resolution 

No. CAT-

1087/  

CR-94/ 

Bldg.-2  

Dt.14-6-89 

Clause 1 :-  The person/persons whose tender may be accepted (hereinafter called the 

contractor, which expression shall unless excluded by or repugnant to the context include 

his heirs, executors, administrators, and assigns) shall (A) within 10 days (which may be 

extended by the Engineer concerned upto 15 days if the Executive Engineer thinks fit to 

do so)  of the receipt by him of the notification of the acceptance of his tender deposit 

with the Executive Engineer in cash or Government securities endorsed to the Executive 

Engineer (if deposited for more than 24 months) of sum sufficient which will made up the 

full security deposit specified in the tender or (B) (Permit Government at the time of 

making any payment to him for work done under the contract to deduct such as will 

amount to * Two percent of all moneys so payable such deductions to be held by 

Government by way of security deposit) provided always that in the event of contractor 

depositing a lump sum by way of security deposit as contemplated at above, then and in 

such case, if the sum so deposited shall not amount to  Two percent of the total estimated 

cost of the work, it shall be lawful for Government at the time of making any payment to 

the contractor for work done under the contract to make up the full amount of  Two 

percent by deducting a sufficient sum from every such payment as last aforesaid until the 

full amount of the security deposit is made up.  All compensation or other sums of money 

payable by the contractor to Government under the terms of his contract may be deducted 

from or paid by the sale of sufficient part of his security deposit or from the interest 

arising therefrom, or from any sums which may be due or may become due by 

Government to the contractor under any other contract or transaction of any nature on any 

account whatsoever and in the event of his security deposit being reduced by reason of 

any such deduction or sale as aforesaid, the contractor shall, within ten days thereafter, 

make good in cash or Government securities endorsed as aforesaid any sum or sums 

which may have been deducted from, or raised by sale of his security deposit or any part 

thereof. The security deposit referred to when paid in cash may, at the cost of the 

depositor, be converted into interest bearing securities provided that the depositor has 

expressly desired this in writing. 

 

The security deposit will not be accepted in forms of insurance company bonds as per 

Government orders contained in No.CCM/PWD/4250 DATED 27-12-1956. 

 

 

Note  : - *  This will be the same percentage as that in the tender at (e) on Page No. 28 
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If the amount of the security deposit to be paid in a lump sum within the period 

specified at (A) above is not paid, the tender/contract already accepted shall be 

considered as cancelled and legal steps taken against the contractor for 

recovery of the amounts.  The amount of the security deposit lodged by a 

contractor shall be refunded alongwith the payment of the final bill, if the date 

upto which the contractor has agreed to maintain the work in good order is 

over.  If such date is not over, only 50% amount of security deposit shall be 

refunded alongwith the payment of the final bill.  The amount of security 

deposit retained by the Government shall be released after expiry of period 

upto which the contractor has agreed to maintain the work in good order is 

over.  In the event of the contractor failing or neglecting to complete 

rectification work within the period upto which the contractor has agreed to 

maintain the work in good order, the subject to provision of clause 17 and 20 

hereof the amount of Security Deposit retained by Government shall be 

adjusted towards the excess cost incurred by the department on rectification 

work. 

Compensation 

for delay. 

Clause 2  :- The time allowed for carrying out the work as entered in the 

tender shall be strictly observed by the contractor and shall be reckoned from 

the date on which the order to commence work is given to the contractor.  The 

work shall through the stipulated period of the contract be proceeded with, 

with all due diligence (time being deemed to be the essence of the contract on 

the part of the contractor) and the contractor shall pay as compensation an 

amount equal to one percent or such smaller amount as the Executive Engineer 

(whose decision in writing shall be final) may decide of the amount of the 

estimated cost of the whole work as shown by tenderer for every day that the 

work remains uncommenced or unfinished after proper dates. And further to 

ensure good progress during execution of the work, the contractor shall be 

bound, in all cases in which the time allowed for any work exceeds one month 

to complete.  

  
25 % of the work in   = ¼ th of the time 

 50 % of the work in  = ½ of the time. 
 100 % of the work in  = 06 Months 
 
   Full work to be completed in  06  (Six) Months including Mansoon. 
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In the event of contractor failing to comply with this condition he shall 

be liable to pay as compensation and amount equal to 1% or such smaller amount as 

Executive Engineer (whose decision in writing shall be final) may  decide of the said 

estimated cost of the whole work for every day that due quantity, of work remains 

incomplete.  Provided always that the total amount of compensation to be paid under 

the provisions of this clause shall not exceed 10% of the estimated cost of the work as 

shown in the Tender. Executive Engineer should be the final authority in this respect, 

respective of the fact that the tender is accepted by the Executive Engineer. 

 

In event when 

whole of 

security 

deposit is 

forfeited. 

Clause 3 :- In any case in which under any clause of this contract the 

contractor shall have rendered himself liable to pay compensation 

amounting to the whole of his security deposit (whether paid in one 

sum or deducted by installments) or in the case of abandonment of the 

work owing to serious illness or death of the contractor  or any other 

cause, the Engineer, on behalf of the Governor of Maharashtra, shall 

have power to adopt any of the following courses, as he may deem 

best suited to the interest of Government:- 

 
 

 (A) To rescind the contract (for which rescission notice in writing to 

the contractor under the hand of Executive Engineer shall be 

conclusive evidence) and in that case the Security Deposit of the 

contractor shall stand forfeited and he absolutely at the disposal of 

Government. 

 

 (B) To carry out the work or any part of the work departmentally 
debiting the contractor with the cost of the work expenditure incurred 
on tools and charges on additional supervisory staff including the cost 
of work-charged establishment employed for getting unexecuted part 
of the work completed and crediting him with the value of the work 
done departmentally in all respects in the same manner and at the 
same rates as if it had been carried out by the contractor under the 
terms of his contract.  The certificate of the Executive Engineers to the 
costs and other allied expenses so incurred and as to the value of the 
work so done departmentally shall be final and conclusive against the 
contractor. 
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 (C) To order that the work of the contractor be measured up and to take 
such part thereof as shall be unexecuted, out of his hands and to give 
it to another contractor to complete, in which case all expenses 
incurred on advertisement for fixing a new contracting agency, 
additional supervisory staff including the cost of work-charged 
establishment and the cost of the work executed by the new contract 
agency will be debited to the contractor and at the value of the work 
done or executed through the new contractor shall be credited to the 
contractor in all respects and in the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of 
his contract. The certificate of the Executive Engineer as to all the 
cost of the work and other expenses incurred as aforesaid for or in 
getting the unexecuted work done by the new contractor and as to the 
value of the work so done shall be final and conclusive against the 
contractor. 

 
 
 

        In case the contract shall be rescinded under clause(a) above the 
contractor shall not be entitled to recover or be paid, any sum for any 
work therefor actually performed by him under this contract unless and 
until the Executive Engineer shall have certified in writing the 
performance of such work and the amount payable to him in respect 
thereof and he shall only be entitled to be paid the amount so certified.  
In the event of either of the courses referred to in clause (b) or (c) being 
adopted and the cost of the work executed departmentally or through a 
new contractor and other allied expenses exceeding the value of such 
work credited to the contractors, the amount of excess shall be deducted 
from any money due to the contractor by Government under the contract 
or otherwise howsoever or from his security deposit or the sale proceeds 
thereof provided, however that the contractor shall have no claim against 
Government even if the certified value of the work done departmentally 
or through a new contractor exceeds the certified cost of such work and 
allied expenses, provided always that whichever of the three course 
mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, 
the contractor shall have no claim to compensation for any loss sustained 
by him by reason of his having purchased, or procured any materials, or 
entered into any engagements, or made any advance on account of, or 
with a view of the execution of the work or the performance of the 
contract. 
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Action when the 

progress of any 

particular 

portion of the 

work is 

unsatisfactory. 

Clause 4 :- If the progress of any particular portion of the work is 
unsatisfactory, the Executive Engineer shall not-with-standing that the 
general progress of the work is in accordance with the conditions mentioned 
in clause 2 , be entitled to take action under clause 3(b) after giving the 
contractor 10 day’s notice in writing.  The contractor will have no claim for 
compensation, for any loss sustained by him owing to such action.  
 

Contractor 

remains liable 

to pay 

compensation if 

action not taken 

under clause  

3 & 4. 

 

 

Clause 5 :-  In any case in which any of the powers conferred upon the 
Executive Engineer by clauses 3 and 4 hereof shall have become 
exercisable and the same shall not have been exercised, the non-exercised 
there of shall not constitute a waiving of any of the conditions hereof and 
such powers shall not-with-standing be exercisable in the event of any 
future case of default by the contractor for which under any clauses hereof 
he is declared liable to pay compensation amounting to the whole of his 
security deposit and the liability of the contractor for past and future 
compensation shall remain unaffected. In the event of the Executive 
Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he 
so desires, take possession of all or any tools and stores, in or upon the 
works or the site thereof or belonging to the contractor, or procured by him 
and intended to be used for the execution of the work  or  any   part  thereof,   
paying  or  allowing   for   the  same  in  account  at  the 

Power to take 

possession of or 

require removal 

of or sell 

contractors 

plant. 

contract rates, or in the case of contract rates not being applicable at current 
market rates, to be certified by the Executive Engineer whose certificate 
thereof shall be final.  In the alternative, the Executive Engineer may, after 
giving notice in writing to the contractor or his clerk of the work, foreman 
or other authorised agent require him to remove such tools,  materials, or 
stores from the premises within a time to be specified in such notice; and in 
the event of the contractor failing to comply with any such requisition, the 
Executive Engineer may remove them at the contractor’s expenses or sell 
them by auction or private sale on account of the contractor and at his risk 
in all respects ;and the certificate of the Executive Engineer as to the 
expenses of any such removal and the amount of the proceeds and expense 
of any such sale shall be final and conclusive against the contractor. 
 
 

Extension of 

time  
Clause 6 :-   If the contractor shall  desire an extension of the time for 
completion of work on the ground of his having been unavoidably hindered 
in its execution or on any other ground, he shall apply in writing to the 
Executive Engineer, before the expiry of the period stipulated in the tender 
or before the expiration of 30 days from the date on which he was hindered 
as aforesaid or on which the cause for asking for extension occurred, 
whichever is earlier and the Executive Engineer, may if in his opinion, there 
were reasonable grounds for granting an extension, grant such extension as 
he thinks necessary or proper.  The decision of the Executive Engineer in 
this matter shall be final.  
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Final 

certificate 
Clause 7 :- On the completion of the work the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter 
called the Engineer-in-charge) of such completion, but no such 
certificate shall be given nor shall the work be considered to be 
completed until the contractor shall have removed from the premises on 
which the work shall have been executed, all scaffolding, surplus 
materials and rubbish and shall have cleaned off the dirt from all 
woodwork, doors, windows, walls, floors or other parts of any building 
in or upon which the work has been executed, or of which he may have 
had possession for the purpose of executing the work, nor until the work 
shall have been measured by the Engineer-in-charge or where the 
measurements have been taken by his subordinates until they have 
received approval of the Engineer-in-charge, the said measurements 
being binding and conclusive against the contractor.  If the contractor 
shall fail to comply with the requirements of this clause as to the 
removal of scaffolding , surplus materials and rubbish and cleaning of 
dirt on or before the date fixed for the completion of the work, the 
Engineer-in-charge may at the expense of the contractor, remove such 
scaffolding, surplus materials and rubbish and dispose off the same as 
he thinks fit and clean off such dirt as aforesaid and the contractor shall 
forthwith pay the amount of all expenses so incurred, but shall forthwith 
pay the amount of all expenses so incurred, but shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid except 
for any sum actually realised by the sale thereof. 
 

Payment on 

intermediate 

certificate to 

be regarded 

as advances. 

Clause 8 :-  No payment shall be made for any work, estimated to cost 
less than rupees one thousand till after the whole of work shall have 
been completed and a certificate of completion given.  But in the case of 
works estimated to cost more than rupees one thousand, the contractor 
shall on submitting a monthly bill therefore, be entitled to receive 
payment proportionate to the part of the work then approved and passed 
by the Engineer-in-charge, whose certificate of such approval and 
passing of the sum so payable shall be final and conclusive  against the 
contractor. All such intermediate payments shall be regarded as 
payment by way of advance against the final payments only and not as 
payments for work actually done and competed, and shall not preclude 
the Engineer-in-charge from requiring any bad, unsound, imperfect or 
unskillful work to be removed or taken away and reconstructed, or re-
erected nor shall any such payment be considered as an admission of the 
due performance of the contract or any part thereof in any respect or the 
accruing of any claim, nor shall it conclude, determine, or affect in any 
other way the powers of the Engineer-in-charge as to the final 
settlement and adjustment of the accounts or otherwise, or in any other 
way vary or affect the contract. The final bill shall be submitted by the 
contractor within one month of the date fixed for the completion of the 
work, otherwise the Engineer-in-charge’s certificate of the 
measurements and of the total amount payable for the work shall be 
final and binding on all parties. 
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Payment at 

reduced rate 

on account of 

Items of work 

not accepted 

as completed, 

to be at the 

discretion  of 

the Engineer-

in-charge. 

 

Clause 9 :- The rates for several items of works estimated to cost more than 
Rs.1,000/- agreed to within, shall be valid only when the item concerned is 
accepted as having been competed fully in accordance with the sanctioned 
specifications.  In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such 
items at such reduced rates as he may consider reasonable in the preparation of 
final or on running  account bills. 
 

Bill to be 

submitted 

monthly. 

Clause 10:-  A bill shall be submitted by the contractor each month on or 
before the date fixed by the Engineer-in-charge for all work executed in the 
previous month, and the Engineer-in-charge shall take or cause to be taken the 
requisite measurements for the purpose of having the same verified; and the 
claim, so far as it is admissible, shall be adjusted, if possible, within ten days 
from the presentation of the bill.  If the contractor does not submit the bill 
within the time fixed as aforesaid, the Engineer-in-charge may depute a 
subordinate to measure up the said work in the presence of the contractor or his 
duly authorised agent whose countersignature to the measurement  list shall be 
sufficient warrant, and the Engineer-in-charge may prepare a bill from such list 
which shall be binding on the contractor in all respects. 
 

Bill to be on 

printed 

form. 

Clause 11 :- The contractor shall submit all bills on the printed forms to be had 
on application at the office of Engineer-in-charge.  The charges to be made in 
the bills shall always be entered at the rates specified in the tender or in the case 
of any extra work ordered in pursuance of these conditions and not mentioned 
or provided for in the tender, at the rates hereinafter provided for such work. 
 

Stores  

supplied by 

Government 

Clause 12 :- If the specification or estimate of the work provides for the use of any 
special description of materials to be supplied from the store of (P.W.) Deptt. Store or 
if it required that the contractor shall use certain stores to be provided by the Engineer-
in-charge(such material and stores and the prices to be charged therefor as hereinafter 
mentioned being so far as practicable for the convenience of the contractor but not so 
as in any way to control the meaning or effect of this contract specified in the schedule 
or memorandum hereto annexed) the contractor shall be supplied with such materials 
and stores as may be required from time to time to be used by him for the purpose of 
the contract only and the value of the full quantity of the materials and stores so 
supplied shall be set off or deducted from any sums then due, or thereafter to become 
due to contractor under the contract, or otherwise from the security deposit, or the 
proceeds of the sale thereof, if the security deposit is held in Government securities, 
the same or a sufficient portion thereof shall in that case be sold for the purpose.  All 
materials supplied to the contractor shall remain the absolute property of Government 
and shall on no account be removed from the site of the work, and shall at all times be 
open to inspection by the Engineer-in-charge.  Any such materials unused and in 
perfectly good condition at the time of completion or determination of the contract 
shall be returned to the Public Works Departmental store, if the Engineer-in-charge so 
requires by a notice in writing given under his hand , but the contractor shall not 
entitled to return any such  materials except with consent of the Engineer-in-charge and 
he shall have no claim for compensation on account of any such materials supplied to 
him as aforesaid but remaining unused by him or for any wastage or damage to any 
such materials. 
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 Clause 12 (A) :- All stores of controlled materials such as cement, steel 

etc, supplied to the contractor by Government should be kept by the 
contractor under lock and key and will be accessible for inspection by the 
Executive Engineer or his agent at all times. 
 
 

Works to be 

executed in 

accordance 

with 

specifications 

drawings 

orders etc. 

Clause 13 :- The contractor, shall execute the whole and every part of the 
work in the most substantial and workman like manner, and both as 
regards materials and every other respect in strict accordance with 
specifications.  The contractor shall also conform exactly, fully and 
faithfully to the designs, drawings and instructions in writing relating to 
the work signed by the Engineer-in-charge and lodged in his office and to 
which the contractor shall be entitled to have access for the purpose of 
inspection at such office, or on the site of the work during office hours.  
The contractor will be entitled to receive three sets of contract drawing 
and working drawings as well as one certified copy of the accepted tender 
along with the work order free of cost.  Further copies of the contract 
drawings and working drawing if required by him, shall be supplied at the 
rate of Rs.300/- per set of contract drawings and Rs.150/- per working 
drawing except where otherwise specified.  
 
 

Alternations 

in 

specifications 

and designs 

not to 

invalidate 

contracts. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Rates for 

works not 

entered in 

estimate, or 

schedule  of 

rates of the 

contract. 

Clause 14 :- The Engineer-in-charge shall have power to make any alternations 
in, or additions to the original specifications, drawing, designs and instructions 
that may appear to him to be necessary or advisable during the progress of the 
work, and the contractor shall be bound to carry out the work in accordance with 
any instructions in this connections which may be given to him in writing signed 
by the Engineer-in-charge and such alteration shall not invalidate the contract, 
and any additional work which the contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by the contractor 
on the same conditions in all respect on which he agreed to do the main work 
and at the same rates as are specified in the tender for the main work.  And if the 
additional and altered work includes any class of work for which no rates is 
specified in this contract, then such class of work shall be carried out at the rates 
entered in the Schedule of Rates of the Division prevailing at the time when the 
extra items crop up or at the rates mutually agreed upon between the Engineer-
in-charge and the contractor, whichever are lower.  If the additional or altered 
work, for which no rate is entered in the Schedule of Rates of the Division, is 
ordered to be carried out before the rates are agreed upon then the contractor 
shall, within seven days of the date of receipt by him of the order to carry out the 
work, inform the Engineer-in-charge of the rate which it is his intention to 
charge for such class of work, and if the Engineer-in-charge does not agree to 
this rate he shall by notice in writing be at liberty to cancel his order to carry out 
such class of work and arrange to carry out in such manner as he may consider 
advisable, provided always that the contractor shall commence work or incur any 
expenditure  in regard thereto before the rates shall have been determined as 
lastly here in before mentioned, then in such case he shall only be entitled to be 
paid in respect of the work carried out or expenditure incurred by him prior to 
the date of the determination of the rates as aforesaid according to such rate or 
rates as shall be fixed by the Engineer-in-charge.  In the event of a dispute, the 

decision of the Executive Engineer of the Circle will be final.  
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Extension  of 

time in 

consequence 

of additions 

or alterations. 

Where, however, the work is to be executed according to the designs, 
drawing and specifications recommended by the contractor and accepted 
by the competent authority the alterations above referred to shall be within 
the scope of such designs drawings and specifications appended to the 
tender.  
 
The time limit for the completion of the work shall be extended in the 
proportion that the increase in its cost occasioned by alterations or 
additions bears to the cost of the original contract work, and the certificate 
of the Engineer-in-charge as to such proportion shall be conclusive. 

 

 
No claim to 

any payment 

compensation 

for alteration 

in or 

restriction of 

work. 

 

 

 

 

 

CAT-1268/ 

59382 -Q   

Dt. 14-3-74 

Clause 15 :- (1) If at any time after the execution of the contract 
documents, the Engineer shall for any reason what-so-ever (other than 
default on the part of contractor for which the Government is entitled to 
rescind the contract) desires that the whole or any part of the work 
specified in the tender should be suspended for any period or that the 
whole or part of the work should not be carried out at all, he shall give to 
the contractor a notice in writing of such desire and upon the receipt of 
such notice the contractor shall forthwith suspend or stop the work wholly 
or in part as required, after having due regard to the appropriate stage at 
which the work should be stopped or suspended so as not to cause any 
damage or injury to the work already done or endanger the safety thereof 
provided that the decision of the Engineer as to the stage at which the work 
or any part of it could be or could have been safely stopped or suspended 
shall be final and conclusive against the contractor. The contractor shall 
have no claim to any payment or compensation whatsoever by reason of or 
in pursuance of any notice as aforesaid, on account of any suspension, 
stoppage or curtailment except to the extent specified hereinafter. 
 
 

 (2)   Where the total suspension of work ordered as aforesaid continued for 
a continuous period exceeding 90 days, the contractor shall be at liberty to 
withdraw from the contractual obligations under the contract so far as it 
pertains to the unexecuted part of the work by giving a 10 days prior notice 
in writing to the Engineer, within 30 days of the expiry of the said period 
of 90 days, of such intention and requiring the Engineer to record the final 
measurements of the work already done and to pay final bill.  Upon giving 
such notice, the contract shall be deemed to have been discharge from his 
obligation to complete the remaining unexecuted work under this contract.  
On receipt of such notice the Engineer shall proceed to complete the 
measurement and make such payment as may be finally due to the 
contractor within a period of 90 days from the receipt of such notice in 
respect of the work already done by the contractor.  Such payment shall not 
in any manner prejudice the right of the contractor to any further 
compensation under the remaining provisions of this clause. 



39 Dy.Engr. 

Contractor    No. of  Correction       AS E-TENDER PHYSICAL     Executive Engineer  
                                                  SUBMISSION IS NOT NECESSARY 

 
 

 (3)    Where the  Engineer requires the contractor to suspend the work for a 
period in excess of 30 days at any time or 60 days in the aggregate, the 
contractor shall be entitled to apply to the Engineer within 30 days of the 
resumption of work after such suspension for payment of compensation to 
the extent of pecuniary loss suffered by him in respect of working 
machinery rendered idle on the site or on account of his having had to pay 
the salary or wages of labour engaged by him during the said period of 
suspension, provided always that the contractor shall not be entitled to any 
claim in respect of any such working machinery, salary or wages for the 
first 30days whether consecutive or in the aggregate of such suspension or 
in respect of any suspension whatsoever occasioned by unsatisfactory work 
or any other default on his part .  The decision of the Engineer in this 
regard shall be final and conclusive against the contractor  
 

CAT-1268/ 

59382 DSK-II  

Dt.  22-2-78 

(4) In the event of – 
(I) Any total stoppage of work on notice from the Engineer under 

clause (I) in that behalf. 
 
(II) Withdrawal by the Contractor from the contractual obligations to 

complete the remaining unexecuted work under sub-clause (2) on 
account of continued suspension of work for a period exceeding 90 
days. 

 

 -OR- 

 (III) Curtailment in the quantity of item or items originally tendered on 
account of any alteration, omission or substitutions in the 
specifications, drawings, designs, or instructions under clause 14(I) 
where such curtailment exceeds 25% in quantity and the value of 
the quantity curtailed beyond 25%  at the rates for the item 
specified in the tender is more than Rs.5000/-.   

 

 

 It shall be open to the contractor, within 90 days from the service of    (I) 
the notice of stoppage of work or (II) the notice of withdrawal from the 
contractual obligations under the contract on account of the continued 
suspension or work or (III) notice under clause 15 (I) resulting in such 
curtailment, to produce to the Engineer, satisfactory documentary evidence 
that he had purchased for agreed to purchase material for use in the 
contract work before receipt by him of the notice of stoppage, suspension 
or curtailment and require the Government to take over on payment such 
material at the rates determined by the Engineer, provided , however such 
rates shall in no case exceeds the rates at which the same were acquired by 
the contractor.  The Government shall thereafter take over the material so 
offered, provided the quantities offered are not in excess of the 
requirements of the unexecuted work as specified in the accepted tender 
and are of quality and specifications approved by the Engineer. 
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No claim to 

any payment 

or 

compensation 

for 

alternation or 

restriction of 

work 

Clause 15 A :- The contractor shall not be entitled to claim any 
compensation from Government for the loss suffered by him on account of 
delay by Government in the supply of materials entered in Schedule A where 
such delay is caused by- 
(I) Difficulties relating to the supply or railway wagons. 
(II) Force majeure.  
(III) Act of God. 
(IV) Act of enemies of the State or any other reasonable cause beyond the 

control of Government. 
 

In the case of such delay in the supply of materials, Government shall grant 
such extension of time for the completion of the work as shall appear to the 
Executive Engineer to be reasonable in accordance with the circumstances of 
the case.  The decision of the Executive Engineer as to the extension of time 
shall be accepted as final by the contractor. 
 

Time limit for 

unforeseen 

claims. 

Clause 16 :- Under no circumstances whatever shall the contractor be 
entitled in any compensation from Government on any account unless the 
contractor shall have submitted a claim in writing to the Engineer-in-charge 
within one month of the cause of such claim occurring. 
 

Action and 

compensation 

payable in 

case of bad 

work. 

 

 

 

 

 

 

P.W.D.  

Resolution 

No. CAT-

1087/  

CR-94/ Bldg.2  

Dt. 14-6-89 

Clause 17 :-  If any time before the security deposit or any part thereof is 
refunded to the contractor it shall appear to the Engineer-in-charge or his 
subordinate in charge of the work, that any work has been executed with 
unsound, imperfect or unskillful workmanship or with materials of inferior 
quality, or that any materials or articles provided by him for the execution of 
the work are unsound, or of quality inferior to that contracted for, or are 
otherwise not in accordance with the contract, it shall be lawful for the 
Engineer-in-charge to intimate this fact in writing to the contractor and then 
not-with-standing the fact that the work, materials or articles complained of 
may have been inadvertently passed, certified and paid for, the contractor 
shall be bound forthwith to rectify or remove and reconstruct the work so 
specified in whole or in part, as the case may require, or if so required, shall 
remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charge and cost, and in the event of 
his failing to do so within a period to be specified by the Engineer-in-charge 
in the written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one per cent on the amount of the estimate for 
every day not exceeding ten days during which the failure so continuous and 
in the case of any such failure the Engineer-in-charge may rectify or remove 
and re-execute the work or remove and replace the materials or articles 
complained of, as the case may be, at the risk and expense in all respects of 
the contractor.  Should the Engineer-in-charge consider that any such inferior 
work or materials as described above may be accepted or made use of it shall 
be within his discretion to accept the same at such reduce rates as he may fix 
therefor. 
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Work’s to be 

open to 

inspection. 

 

 

 

Contractor or 

responsible 

agent to be 

present. 

Clause 18 :- All works under or in course of execution or executed in 
pursuance of the contract shall at all times be open to the inspection and 
supervision of the Engineer-in-charge and his subordinates, and the 
contractor shall at all times during the usual working hours, and at all other 
times at which reasonable notice of the intention of the Engineer-in-charge 
and his subordinates to visit the work shall have been given to the 
contractor, either himself be present to receive orders and instructions or 
have a responsible agent duly accredited in writing present for that purpose.  
Orders given to the contractor’s duly authorised agent shall be considered to 
have the same force and effect as if they had been given to the contractor 
himself.  
 
 

Notice to be 

given before 

work is 

covered up. 

Clause 19 :-  The contractor shall give not less than five days notice in 
writing to the Engineer-in-charge or his subordinates in charge of the work 
before covering up or otherwise placing beyond the reach of measurement 
any work in order that the same may be measured and correct dimension 
therefore taken before the same is so covered up or placed beyond the reach 
of measurement and shall not cover up or place beyond the reach of 
measurement any work without the consent in writing of the Engineer-in-
charge or his subordinates in charge of the work, and if any work shall be 
covered up or placed beyond the reach of measurement, without such notice 
having been given or consent obtained the same shall be uncovered at the 
contractor’s expense, and in default thereof no payment or allowance shall 
be made such work or for the materials with which the same was executed.  
 

 
Contractor 

liable for 

damage done, 

and for 

imperfections 

 

 

 

 

 

P.W.D. 

Resolution 

No.CAT-1087 

/CR-94/ 

Bldg.2 

 dt.14-6-89 

 

Clause 20 :- If during the period of 24 (Twenty Four) Months from the date of 
completion as certified by the Engineer-in-charge pursuant to clause 7 of the 
contract in the opinion of the Executive Engineer, the said work is defective in any 
manner whatsoever, the contractor shall forthwith on receipt of notice in that 
behalf from the Executive Engineer duly commence execution and completely, 
carry out at his cost in every respect all the work that may be necessary for 
rectifying & setting right the defects specified therein including dismantling and 
reconstruction of unsafe portions strictly in accordance with and in the manner 
prescribed and under the supervision of the Executive Engineer.  In the event of 
the contractor failing or neglecting to commence execution of said rectification 
work within the period prescribed therefore in the said notice and / or to complete 
the same as aforesaid as required by the said notice, the Executive Engineer get the 
same executed and carried out departmentally or by any other agency at the risk on 
account and the cost of the contractor.  The contractor shall forthwith on demand 
pay to the Government the amount of such cost charges and expenses sustained or 
incurred by the Government of which the certificate of the Executive Engineer 
shall be final and binding on the contractor.  Such costs, charges and expenses 
shall be deemed to be arrears of land revenue and in the event of the contractor 
failing or neglecting to pay the same on demand as aforesaid without prejudice to 
any other rights and remedies of the Government, the same may be recovered from 
the contractor as arrears of land revenue.  The Government shall also be entitled to 
deduct the same from any amount which may then be payable or which may 
thereafter become payable by the Government to the Contractor either in respect of 
the said work or any other work whatsoever or from the amount of the security 
deposit retained by Government. 
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Contractor to 

supply plant, 

ladders, 

scaffolding 

etc. 

 

And is liable  

for damages 

arising  

from non 

provisions  of 

lights, fencing 

etc. 

Clause 21 :- The contractor shall supply at his own cost all material (except 
such special materials, if any, as may, in accordance with the contract, be 
supply from the (P.W.) Departmental stores), tool, appliances, implements, 
ladders, cordage, tackle scaffolding and temporary works requisite or proper 
for the proper execution of the work, whether, in the original, altered or 
substituted from, and whether included in the specification or other 
documents forming part of the contract or referred to in these conditions or 
not and which may be necessary for the purpose of satisfying or complying 
with requirements of the Engineer-in-charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with the carriage therefore to and from the work.  The 
contractor shall also supply without charge the requisite number of persons 
with the means and materials necessary for the purpose of setting out works 
and counting weighing and assisting in the measurement or examination at 
any time and from time to time of the work or the materials, failing which the 
same may be provided by the Engineer-in-charge at the expenses of the 
contractor and expenses may be deducted from any money due to the 
contractor under the contract or from his security deposit or the proceeds of 
sale thereof, or of sufficient portion thereof.  The contractor shall provide all 
necessary fencing and lights required to protect the public from accident, and 
shall also be bound to bear the expenses of defence of every suit, action or 
other legal proceeding, that may be brought by any person for injury 
sustained owing to neglect of the above precaution, and to pay any damages 
and cost which may be awarded in any such suit, action or proceeding to any 
such person, or which may with the consent of the contractor be paid for 
compromising any claim by any such person. Proceedings to any such person, 
or which may with consent of the contractor be paid for compromising any 
claim by any such person. 
 
 

 Clause 21 A :- The contractor shall provide suitable scaffolds and working 
platforms gangways and stairways and shall comply with the following 
regulations in connection therewith- 
 
(a) Suitable scaffolds shall be provided for workmen for all works that cannot 

be safely done from a ladder or by other means. 
(b) A scaffold shall not be constructed, taken down or substantially altered 

except- 
(i) Under the supervision of a competent and responsible person; and  
(ii) As for as possible by competent workers possessing adequate 

experience in this kind of work. 
(c) All scaffolds and appliances connected therewith and all ladders shall:- 

(i) be of sound material 
(ii) be of adequate strength having regard to the loads and strains to 

which they will be subjected, and  
(iii) be maintained in proper condition. 

 



43 Dy.Engr. 

Contractor    No. of  Correction       AS E-TENDER PHYSICAL     Executive Engineer  
                                                  SUBMISSION IS NOT NECESSARY 

 
 (d) Scaffolds shall be so constructed that no part thereof can be displaced in 

consequence of normal use. 
(e) Scaffolds shall not be over-loaded and so far as practicable the load shall 

be evenly distributed. 
(f) Before installing lifting gear on scaffolds special precautions shall be 

taken to ensure the strength and stability of the scaffolds. 
(g) Scaffolds shall be periodically inspected by a competent person. 
(h) Before allowing a scaffold to be used by his workmen the contractor 

shall, whether the scaffold has been erected by his workmen or not, take 
steps to ensure that it complies fully with regulations herein specified. 

 
(i) Working platform, gangway, stairways shall- 

i) be so constructed that no part thereof can sag unduly on 
unequally. 

ii) Be so constructed and maintained, having regard to the prevailing 
conditions as to reduce as for as practicable risks of persons 
tripping or slipping and, 

iii) Be kept free from any unnecessary obstruction. 
 

(j) In the case of working platform , gangways, working places and stair 
ways at a height exceeding 3.0 metres (to be specified) 
i) every working platform, gangway shall be closely boarded unless 

other adequate measures are taken to ensure safety. 
ii) Every working platform and gangway shall have adequate width, 

and  
iii) Every working platform, gangway, working place and stairway 

shall be suitable fenced. 
 

(k) Every opening in the floor of a building or in a working platform shall 
except for the time and to the extent required to allow the excess of 
persons or the transport or shifting of material be provided with suitable 
means to prevent the fall of persons or material. 

 

 (l) When person are employed on a roof where there is a danger of falling 
from a height exceeding 3.0 metres (to be specified) suitable precautions 
shall be taken to prevent the fall of persons or materials. 

 

 (m) Suitable precautions shall be taken to prevent persons being struck by 
articles which might fall from scaffolds or other working places. 

 
(n) Safe means of access shall be provided to all working platform and other 

working places. 
 
 
(o) The Contractor/(s) will have to make payments to labourers as per 

Minimum Wages Act 1948. 
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 Clause 21 B :- The contractor shall comply with the following regulations as 

regards the Hoisting Appliances to be used by him :- 

 
(a) Hoisting machines and tackle including their attachments anchorage’s and 

supports shall- 
i) be of good mechanical construction, sound material and adequate 

strength and free from patent defect; 
                                       and 

ii) be kept in good repair and in good working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be suitable quality and adequate strength and free from 
patent defect. 

(c) Hoisting machines and tackle shall be examined and adequately tested after 
erection on the site and before use and be re-examined in position at 
intervals to be prescribed by the Government. 

(d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting 
or lowering materials or as a means of suspension shall be periodically 
examined. 

(e) Every crane driver or hoisting appliance operator shall be properly 
qualified. 

(f) No person who is below the age of 18 years shall be in control of any 
hoisting machine, including any scaffold, which, or give signals to the 
operator. 

(g) In the case of every hoisting machine and of every chain, ring, hook, 
shackle, swivel and pulley block used in hoisting or lowering or as a means 
of suspension the safe working load shall be ascertained by adequate 
means. 

(h) Every hoisting machine and all gear referred to in preceding regulation 
shall be plainly marked with the safe working load. 

(i) In the case of a hoisting machine having a variable safe working load, each 
safe working load and the conditions under which it is applicable, shall be 
clearly indicated. 

(j) No part of any hoisting machine or of any gear referred to in regulation (g) 
above shall be loaded beyond the safe working load except for the purpose 
to testing. 

(k) Motors, gearing transmissions, electric wiring and other dangerous parts of 
hoisting appliance shall be provided with efficient safeguards. 

(l) Hoisting appliances shall be provided with such means as will reduce to a 
minimum the risk of the accidental descent of the load. 

(m) Adequate precaution shall be taken to reduce to a minimum the risk of any 
part of a suspended load becoming accidentally displaced. 
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Measures for 

prevention of 

fire. 

Clause 22 :- The contractor shall not set fire to any standing jungle, trees, 
brushwood or grasses without a written permit from the Executive 
Engineer.  When such permit is given, and also in all cases when 
destroying cut or dug up trees, brushwood, grass etc. by fire, the contractor 
shall take necessary measures to prevent such fire spreading to or 
otherwise damaging surrounding property.  The contractor shall make his 
own arrangements for drinking water for the labour employed by him and 
provide sanitary and other arrangements. 
 

Liability of 

contractor for 

any damage 

done in or 

outside work 

areas. 

Clause 23 :- Compensation for all damages done intentionally or 
unintentionally by contractor’s labour whether in or beyond the limits of 
Government property including any damage caused by the spreading of 
fire mentioned clause 22 shall be estimated by the Engineer-in-charge 
subject to the decision of the Executive Engineer on appeal shall be final 
and the contractor shall be bound to pay the amount of the assessed 
compensation on demand, failing which, the same will be recovered from 
the contractor as damages in the manner prescribed in clause 1 or deducted 
by the Engineer-in-charge from any sums that may be due or become due 
from Government to contractor under this contract or otherwise.  The 
contractor shall bear expenses of defending any action or other legal 
proceeding that may be brought by any person of injury the spread 
sustained by him owing to neglect of precautions to prevent  the spread of 
fire and he shall pay any damages and cost that may be awarded by the 
court in consequence. 
 

Employment of 

female labour  
Clause 24 :- The employment of female labours on works in neighborhood 
of soldier’s barracks should be avoided as far as possible. 
The Contractor shall employ the labours from the nearest Employment 
Exchange. 
 

Work on 

Sunday. 
Clause 25 :- No work shall be done on a Sunday without the sanction in 
writing of the Engineer-in-charge. 
 

Work not to be 

sublet.  

 

Contract may 

be rescinded 

and security 

deposit 

forfeited for 

subletting it 

without 

approval or for 

bribing a 

public officer 

or if contractor 

become 

insolvent. 

Clause 26 :- The contractor shall not be assigned or sublet without the 
written approval of the Engineer-in-charge.  And if the contractor shall 
assign or sublet his contract, or attempt so to do, or become insolvent or 
commence any proceedings to get him self adjudicated and insolvent or 
make any composition with his creditors, or attempt so to do or if bribe 
gratuity, gift loan, perquisite, reward or advantage pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the 
contractor or any of his servants or agent to any public officer or person in 
the employ of Government in any way relating to his office or 
employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in-charge may 
thereupon by notice in writing rescind the contract, and the security deposit 
of the contractor shall thereupon stand forfeited and be absolutely at the 
disposal of Government, and the same consequences shall ensue as if; the 
contract had been rescinded under Clause 3 hereof and in addition the 
contractor shall not be entitled to recover or be paid for any work therefor 
actually performed under the contractor. 
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Clause 27 :- All sums payable by a contractor by way of compensation 
under any of these conditions shall be considered as a reasonable 
compensation to be applied to the use of Government without reference to 
the actual loss or damages sustained, and whether any damage has or has not 
been sustained. 
 

Sum payable by 

way of 

compensation to 

be considered as 

reasonable 

compensation 

without 

reference to 

actual loss 

Changes in the 

construction of 

firm to be  

notified. 

 

Clause 28 :-  In the case of tender by partners , any change in the 
constitution of a firm shall be forthwith notified by the contractor to the 
Engineer-in-charge for his information. 
 

Direction & 

control of 

Executive 

Engineer. 

Clause 29 :- All works to be executed under the contractor shall be executed 
under the direction and subject to the approval in all respect of the Executive 
Engineer of the Division, for the time being, who shall be entitled to direct at 
what point or points and in what manner they are to be commenced, and 
from time to time carried on. 
 

Direction & 

control of 

Executive 

Engineer. 

Clause 30 (1) :- Except where otherwise specified in the contract and subject 
to the powers delegated to him by Government under the Code-Rules then in 
force, the decision of the Executive Engineer of Division for the time being 
shall be final, conclusive and binding on all parties of the contract upon all 
questions relating to the meaning of the specifications, designs, drawings and 
instructions herein before mentioned and as to the quality of workmanship, 
or materials used, on the work , or as to any other question, claim right, 
matter or things whatsoever in any way arising out of or relating to the 
contract designs, drawings, specifications, estimates instructions, order or 
other conditions or otherwise concerning the works or the execution or 
failure to execute the same, whether arising during the progress of the work, 
or after the completion or abandonment thereof. 
 

 Clause 30 (2) :- The Contractor may, within thirty days of receipt by him of 
any order passed by the Executive Engineer of the Circle as aforesaid, appeal 
against it to the Executive Engineer concerned with the contract work or 
project provided that : 
(A) The accepted value of the contract exceeds Rs.10.00 Lakhs  (Rupees Ten 

Lakhs). 
(B) Amount of claim is not less than Rs.1.00 Lakh (Rupees One Lakh). 
 

 Clause 30 (3) :- If the contractor is not satisfied with the order passed by the 
Executive Engineer as aforesaid, the Contractor may, within thirty days of 
receipt by him of any such order, appeal against it to the concerned 
Secretary, Public Works Department, who if convinced that prima-facie the 
contractor’s claim rejected by Executive Engineer is not frivolous and that 
there is some substance in the claim of the contractor as would merit a 
detailed examination and decision by the Standing Committee, shall put up 
to the Standing Committee at Government level for suitable decision. 
 

(vide P.W. Circular No.CAT-1086-CR-110/Bldg.-2 DATED 7.5.1986.) 
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Store of 

European as 

American 

manufacture 

to be 

obtained 

from 

Government. 

Clause 31 :- The contractor shall obtain from the (P. W.) Department store 
or stores and articles of European or American manufacture which may be 
required for the work, or any part thereof or in making up any articles 
required thereof in connection therewith unless he has obtained permission 
in writing from the Engineer-in-charge to obtain such stores and articles 
elsewhere.  The value of such stores and articles as may be supplied to the 
contractor by the Engineer-in-charge will be debited to the contractor in his 
account at the rates shown in the schedule, in form A attached to the 
contractor and if they are not entered in the said schedule, they shall be 
debited to him a cost price which for the purpose of this contract shall 
include the cost of carriage and all other expenses whatsoever, which shall 
have been of carriage and all other expenses whatsoever which shall have 
been incurred in obtaining delivery of the same at the stores aforesaid. 
 

Lump sums 

in estimates. 
Clause 32 :- When the estimate on which a tender is made includes lump 
sums in respect of parts of the work, the contractor shall be entitled to 
payment in respect of the items of work involved or the part of the work in 
question at the same rates as payable under this contract for each items, or if 
the parts of the work in question is not in the opinion of the Engineer-in-
charge capable of measurement, the Engineer-in-charge may at his 
discretion pay the lump sum amount entered in the estimate, and the 
certificate in writing of the Engineer-in-charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under 
the provisions of this clause. 

  
Action where 

no 

specifications 

Clause 33 :-  In the case of any class of work for which there is no such 
specification as is mentioned in Rule I such work shall be carried out in 
accordance with the Divisional  specifications, and the event of there being 
no Divisional specifications, then in such case the work shall be carried out 
in all respects in accordance with all instructions and requirements of the 
Engineer-in-charge. 
 

Definition of 

work. 
Clause 34 :- The expression “work” or “works” where used in these 
condition, shall unless there be something in the subject or context 
repugnant to such construction, be constructed to mean the work or works 
contracted to be executed under or in virtue of the contract, whether 
temporary or permanent and whether original, altered, substituted or 
additional. 
 

Contractor’s 

percentage 

whether 

applied to net 

or gross 

amount of bill. 

 

Clause 35 :- The percentage referred to in the tender shall be deducted 
from/added to the gross amount of the bill before deducting the value of any 
stock issued. 

Quarry fees 

and royalties. 
Clause 36 :- All quarry fees, royalties, Octroi dues and ground rent for 
stacking materials, if any, shall be paid by the contractor.  
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Compensation 

under 

workmen’s 

compensation 

Act. 

Clause 37 :- The contractor shall be responsible for and shall pay any 
compensation to his workmen payable under the Workmen’s Compensation 
Act, 1923 (VIII of 1923), (hereinafter called the said Act) for injuries 
caused to the workmen. If such compensation is payable/paid by 
Government as principal under sub-section (1) of section 12 of the said Act 
on behalf of the contractor, it shall be recoverable by Government from the 
contractor under sub-section (2) of the said section.  Such compensation 
shall be recovered in the manner laid down in clause 1 above. 
 

 Clause 37 A :- The contractor shall be responsible for and shall pay the 
expenses of providing medical aid to any workman who may  suffer a 
bodily injury as a result of an accident.  If such expenses are incurred by 
Government the same shall be recoverable from the contractor forthwith 
and be deducted without prejudice to any other remedy of Government from 
any amount due or that may become due to the contractor. 
 

 Clause 37 B :- The contractor shall provide all necessary personal safety 
equipment’s and first aid apparatus available for the use of the persons 
employed on the site and shall maintain the same in condition suitable for 
immediate use at any time and shall comply with the following regulations 
in connection therewith  

 (A) The workers shall be required to use the equipment so provided by the 
contractor and the contractor shall take adequate steps to ensure proper 
use of equipment by those concerned. 

 
(B) When work is carried on in proximity to any place where there is a risk 

of drawing all necessary equipment shall be provided and kept ready for 
use and all necessary steps shall be taken for the prompt rescue of any 
person in danger. 

 
(C) Adequate provision shall be made for prompt first-aid treatment of all 

injuries likely to be sustained during the course of the work. 
 

 Clause 37 C :- The contractor shall duly comply with the provisions of the 
Apprentice Act 1961 (III of 1961) the rules made thereunder and the orders 
that may be issued from time to time under the said Act and the said Rules 
and on his failure or neglect to do so he shall be subject to all the liabilities 
and penalties provided by the said Act and said Rules. 
(Govt. circular No.CAT-6076/3336/(400)/Bldg.2 dt.16-8-1985.) 

 

Claims for 

quantities 

entered in the 

tender or 

estimates. 

Clause 38 :- (1)  Quantities shown in the tender are approximate and no 
claim shall be entertained for quantities of work executed being either more 
or less than those entered in the tender or estimate. 
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 (2)   Quantities in respect of the several items shown in the tender are 
approximate and no revision in the tendered rate shall be permitted in 
respect of any of the items so long as, subject to any special provision 
contained in the specifications prescribing a different percentage of 
permissible variation in the quantity of the items does not exceed the 
tender quantity by more than 25 percent and so long as the value of the 
excess quantity beyond this limit at the rate of the items specified in the 
tender, is not more than Rs.5,000/-. 
 
(3)    “The contractor shall, if ordered in writing by the Engineer so to do, 
also carry out any quantities in excess of the limit mentioned in sub-
clause (1) hereof on the same conditions as and in accordance with the 
specifications in the tender and at the rates (I) derived from the rates 
entered in the current schedule of rates and in absence of such rates, (II) 
at the rate prevailing in the market, the said rates increased or decreased 
as the case may be by the percentage which the total tendered amount 
bears to the estimated cost of the work as put to tender based upon the 
schedule of rates applicable to the year in which the tenders were invited. 
For the purpose of operation of this clause, this cost shall be worked 

out from the D.S.R. prevailing at the time of acceptance of tender.  

 
(4)   Claim arising out of reduction in the tendered quantity of any item 
beyond 25 percent will be governed by the provision of clause 15 only 
when the amount of such reduction beyond 25 per cent at the rate of 
items specified in the tender is more than Rs. 5,000/-. 
 
 

Employment of 

famine labour 

etc. 

Clause 39 :-The contractor shall employ any famine, convict or other 
labour of a particular kind or class if ordered in writing to do so by the 
Engineer-in-charge. 
 

Claim for 

compensation for 

delay in execution 

of work. 

Clause 40 :- No compensation shall be allowed for any delay caused in 
the starting of the work on account of acquisition of land or, in the case 
of clearance works, on account of any delay in according sanction to 
estimates. 
 

Claim 

compensation 

delay in 

execution of 

work. 

Clause 41 :- No compensation shall be allowed for any delay in 
execution of the work on account of water, standing in borrow pits or 
compartments.  The rates are inclusive for hard or cracked soil, 
excavation in mud, sub-soil water or water standing in borrow pits and 
no claim for an extra rate shall be entertained unless otherwise expressly 
specified. 
 

Entering upon 

or commencing 

any portion of 

work. 

Clause 42 :- The contractor shall not enter upon or commence any 
portion of work except with the written authority and instructions of the 
Engineer-in-charge or his subordinate in charge of the work.  Failing 
such authority the contractor shall have no claim to ask for measurements 
of the payment for work. 
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Minimum age 

of persons 

employed, the 

employment of 

donkeys and / 

or other 

animals and 

the payment of 

fair wages. 

Clause 43 (i) :- No contractor shall employ any person who is under the age 
or 18 years. 

(ii) No contractor shall employ donkeys or other animals with 
breaching of string or thin ropes. The breaching must be at least 
three inches wide and should be of tape (Nawar). 

(iii) No animal suffering from sores, lameness or emaciation or 
which is immature shall be employed on the work. 

(iv) The Engineer-in-charge or his Agent is authorised to remove 
from the work, any person or animal found working which does 
not satisfy these conditions and no responsibility shall be 
accepted by Government for any delay caused in the completion 
of the work by such removal. 

(v) The contractor shall pay fair and reasonable wages to the 
workmen employed by him, in the contract under taken by him.  
In event of any dispute arising between contractor and his 
workmen on the grounds that the wages paid are not fair and 
reasonable, the dispute shall be referred without delay to the 
Executive Engineer who shall decide the same.  The decision of 
the Executive Engineer shall be conclusive and binding on the 
contractor but such decision shall not in any way affect the 
conditions in the contract regarding the payment to be made by  
Government at the sanctioned tender rates. 

(vi) Contractor shall provide drinking water facilities to the workers.  
Similar amenities shall be provided to the workers engaged on 
large work in urban areas. 

(vii) All facilities provided in the contractor labour (Regulation & 
Abolition Act 1971), The Maharashtra Contract Labour 
regulation & Abolition rule 1971 should be provided. 

 
 

Method of 

payment. 
Clause 44 :- Payment to contractors shall be made by cheque drawn on any 
treasury within the Division convenient to them, provided the amount 
exceed Rs.10.  Amounts not exceeding Rs.10 will be paid in cash. 
 
 

Acceptance of 

conditions 

compulsory 

before tendering 

for work. 

 

Clause 45 :-Any contractor who does not accept these conditions shall not 
be allowed to tender for works. 
 

 

Employment of 

scarcity 

labour. 

Clause 46 :- If Government declares a state of scarcity or famine to exist in 
any village situated within 10miles of the work, the contractor shall employ 
upon such parts of the work, as are suitable for unskilled labour, any person 
certified to him by the Executive Engineer, or be any person to whom the 
Executive Engineer may have delegated this duty in writing to be in need of 
relief and shall be bound to pay to such person wages not below the 
minimum which Government may have fixed in this behalf.  Any dispute 
which may arise in connection with the implementation of this clause shall 
be decided by the Executive Engineer whose decision shall be final and 
binding on the Contractor.  
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 Clause 47 :- The price quoted by the contractor shall not in any case 
exceed the control price, if any, fixed by Government or reasonable price 
which it is permissible for him to charge a private purchase for the same 
class and description of goods under the provision of Hoarding or 
Profiteering prevention Ordinance, 1948 as amended from time to time. 
If the price quoted exceeds the controlled price or the price permissible 
under Hoarding and Profiteering Prevention Ordinance, the contractor 
will specifically mention this fact in his tender along with the reasons for 
quoting such higher prices.  The purchaser at his discretion will in such 
case exercise the right of revising the price at any stage so as to confirm 
with the controlled price on the permissible under the Hoarding and 
Profiteering Prevention Ordinance.  This discretion will be exercised 
without prejudice to any other action that may be taken against the 
contractor. 
 
 

 Clause 47 (A) :- The tender rates are inclusive of all taxes, rates cesses 
and are also inclusive of the leviable tax in respect of sale by transfer  of 
property in goods involved in the execution of a work contract under the 
provision of Rules-58 of Maharashtra Value Added Tax Act-2005, for 
the purpase of levy of Tax.  
 

 

 Clause 48 :- The rates to be quoted by the contractor must be inclusive 
of VAT sale tax no extra payment on this account will be made to the 
contractor. 
 
 

 Clause 49 :- In case of materials that may remain surplus with the 
contractor from those issued for the work contracted for, the date of 
ascertainment of the materials being surplus will be taken as the date of 
sale for the purpose of sales tax will be recovered on such sale. 
 

 

 Clause 50 :- The Contractor shall employ the unskilled labour to be 
employed by him on the said work only from locally available labours 
and shall give preference to those persons enrolled under Maharashtra 
Government Employment and Self Employment Department’s Scheme. 
 
Provided, however, that if the required unskilled labours are not available 
locally, the contractor shall in the first instance employ such number of 
persons as is available and thereafter may with previous permission, in 
writing of the Executive Engineer-in-charge of the said work, obtain the 
rest of requirement of unskilled labour from outside the above scheme. 
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 Clause 51 :- The contractor shall comply with the provision of the 
apprentices Act 1961  & the rules and orders issued there under from time 
to time, if  he fails to do so this failure will be a breach of the contract and 
the Superintending Engineer, may in his discretion may cancel the contract.  
The contractor shall also be liable for precautionary liability arising on 
account of any violation by him of the provision of Act.  
 
The contractor shall pay laborers, skilled and unskilled according to 
prescribed wages by Minimum Wages Act, 1948 applicable to the area in 
which work lies.   
 
The Contractor to take precautions against accidents which take place on 
account of labour using loose garments while working on machinery. 
 
 

 Clause 52 :- All amounts whatsoever which the contractor is liable to pay 
to the government in connection with the execution of the work including 
the amount payable in respect of (I) materials and / or stores  supplied/ 
issued hereunder by the Government to the Contractor.  (II) hire charges in 
respect of heavy machinery and equipment given on hire, by the 
Government to the contractor for execution by him of the work and / or on 
which advances have been given by the Government to the contractor shall 
be deemed to be arrears of Land Revenue and the Government may without 
prejudice to any other rights and remedies of the Government recover the 
same from the contractor as arrears of land revenue. 
(CAT-1274/40364/Desk-2 dt.7-12-76) 

  
 

Government 

Circular No. 

CAT-1284/ 

(120) /Bldg-2 

Dt. 14-8-85. 

Clause 53 :- The contractor shall duly comply with all the provisions of the 
Contract Labour (Regulation and Abolition) Act. 1970 and the Maharashtra 
Contract Labour (Regulation and Abolition) Rules, 1971 as amended from 
time to time and all other relevant statutes and statutory provisions 
concerning payment of wages particularly to workmen employed by the 
contractor and working on site of work.  In particular the contractor shall 
pay wages to each worker employed by him  on the site of the work at the 
rates prescribed under the Maharashtra Contractor Labour (Regulation and 
Abolition) Rules, 1971. If the contractor fails or neglects to pay wages at 
the said rates or makes short payment and the Government makes such 
payment of wages in full or part thereof less paid by the Contractor, as the 
case may be, the amount so paid by the Government to such worker shall be 
deemed to be an arrears of land revenue and the Government shall be 
entitled to recover the same as such from the contractor or deduct the same 
from the amount payable by the Government to the contractor hereunder or 
from any other amount payable to him by the Government. 
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 Clause 54 :- The contractor shall engage apprentice such as brick layer, 

carpenter, wiremen, plumber, as well as blacksmith recommended by the 
State Apprenticeship Advisor Director of Technical Education, Dhobi 
Talaw, Mumbai 400 001.  In the construction work (as per circular of 
Government of Maharashtra, Education Department No.TSA/5170/T5689, 
DATED 7-7-1972). 
 

 

 Clause 55 :-   

(Govt. of Maharashtra P.W.D. resolution No.CAT/1086/CR-243/K/Bldg-2 
dt.11/8/87) 
 
A. The anti malaria and other health measures shall be as directed by the 

Joint Director(Malaria and Filaria) of Health Service, Pune. 
 
B. Contractor shall see that mosquitogenic conditions are not created so as 

to keep vector population to minimum level. 

 

 C. Contractor shall carry out anti malaria measures in the area as per 
guidelines prescribed under National Malaria Eradication Programme 
and as directed by the Joint Director (M&F) of Health Services, Pune. 

 
D. In case of default in, carrying out prescribed anti malaria measures 

resulting in increase in malaria incidence, contractor shall be liable to 
pay to Corporation the amount spent by Government on anti malaria 
measures to control the situation in addition to fine. 

 

E. RELATIONS WITH PUBLIC AUTHORITIES. 

The Contractor shall make sufficient arrangements for draining away 
the sewage water as well as water coming from the bathing and washing 
places and shall dispose off this water in such a way as not to cause any 
nuisance.  He shall also keep the premises clean by employing sufficient 
number of sweepers.   
 
The contractor shall comply with all rules, regulations, bye-laws and 
directions given from time to time by any local or public authority in 
connection with this work and shall pay fees or charges which are 
livable on him without any extra cost to Government. 
 
(Government of Maharshtra P.W.D. Resolution No.CAT-1086/     
CR-243/D-Bldg.2 dt. 11-9-1987) 
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ADDITIONAL CONDITIONS /INSTRUCTIONS TO 

TENDERERS WHILE TENDERING FOR THE WORKS 
 
Person tendering for the work covered by the Schedule will be required to complete 
the work within the periods specified below : 

 

Name of work To start from the date of 

issue of work order 

To complete 

   

Construction of Ganesh Visarjan Ghat at 

Versai, Tal. Pen Dist. Raigad  
 

--------- 

 

 

Within  06  (Six)  

Calendar Months 
including monsoon. 

 

 
 

1. COMPETENCY OF TENDER :  

 
The work will be awarded only to those contractors who are considered to be 
substantially responsive bidders, capable of performing the class of work to be 
completed. Before passing the final award any or all bidders may have to show that he 
has the necessary experience, facilities, ability and financial resources to execute the 
work in satisfactory manner and also within the stipulated time. 

 
2. 

 

 

 

 

 

 

 

 

 

 

 

 

PAYMENTS : 

 
The tenderers must understand clearly that the rates quoted are for completed work 
and include all costs due to labour, all leads and lifts involved and it further 
necessitated, scaffolding plant, supervision, service works, power etc. and to include 
all to cover the cost of night and round the clock work as and when required and no 
claim for additional payment beyond the prices or rates quoted will be entertained and 
the tenderers will not entitled subsequently to make any claim on the ground of any 
representation or on any promise by any person (whether member in the employment 
of any Public Works Department or not) or on the ground of any failure on his part to 
obtain all necessary information for the purpose of making his tender and fixing the 
several prices and rates therein relieve him from any risks or liabilities arising out of 
the tender. 
 

3. ERASER :   

 

Persons tendering are informed that no erasers or any alterations by them in the text of 
the document set herewith will be allowed and any such eraser or an alteration will be 
disregarded. If there is any error in writing, no overwriting should be done but the 
wrong words or figures should be struck out and the correct one written above or near 
it in an unambiguous way. Such correction should be initialed and dated. 
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4. ACCEPTANCE : 

Intimation of acceptance of tender will be given by a telegram or a letter sent by 
Registered Post to the address given below the signature of the tenderer in the 
tenders. The tenders which do not fulfill any of the above conditions or those in the 
form and which are incomplete in any respect shall be liable for rejection. 
 

 

5. PRECAUTIONS TO BE TAKEN BY THE  CONTRACTOR TO PREVENT 

ACCIDENT : 

 

i) No live electric lines should be allowed to run along the ground in the blasting zone 
and they should be at least about 10. Ft. above ground if not more. 

 

ii) The wiring cable should not be taken near the live electric line and it should be 
preferably shot firing cable as supplied by the supplier of explosives. If such a cable 
is not available, a substitute cable recommended by the explosive suppliers should 
only be used. Under no circumstances should cable made up of several pieces 
jointed and tapped be used. 
 

iii) The blasting shed from where the exploder is to finally  operated should be at least 
150 Meters away from the area to be blasted. It should have a strong root which can 
with stand the impact of flying stones at this range. 
 

iv) Only trained hands should be allowed to handle explosives, cable detonators etc. 

  

6.1 CONTRACTOR TO INFORM HIMSELF FULLY : 

 

The contractors shall be deemed to have carefully examined the work and site 
conditions including labour , the general and special conditions, the specifications, 
schedules and drawing  shall be deemed to have visited the site of the work and to 
have fully informed himself regarding the local conditions and carried out his own 
investigations to arrive at the rates quoted in the tender. In this regard, he will be 
given necessary information to the best of the knowledge of Department but without 
any guarantee about it. 
If he shall have any doubt as to the meaning of any portion of these general 
conditions or the special condition, to the scope of working of the specifications and 
drawings or any other matter concerning the contract, he shall in good time, before 
submitting his tender, set forth the particulars thereof and submit them to the 
Engineer in writing in order that such doubts may be clarified authoritatively before 
tendering. Once a tender is submitted, the matter will be decided in accordance with 
tender conditions in the absence of such authentic pre-clarification. 
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6.2 ERROR, OMISSIONS AND DISCREPANCIES : 

 

(A)  In case of errors, omissions and / or disagreement between written and scaled 
dimensions in the drawing or between the drawings and specifications etc. The 
following order of preference shall apply. 

 
 

 

 

 

 

 

 (I) Between actual scaled and written dimensions or descriptions on a 
drawing, the later shall be adopted.  

(II) Between the written or shown description of dimensions in the 
drawings and corresponding one in the specifications, the latter 
shall apply. 

(III) Between the quantities shown in  schedule of quantities and those 
arrived at from the drawings, the latter shall be preferred. 

 

 (B)  In all cases   of omission and / or doubts of discrepancies in the dimensions or 
description of any item or specifications, a reference shall be made to the 
Engineer, whose elucidation, elaboration or decision shall be considered as 
authentic.  The contractor shall be held responsible for any errors that may 
occur in the work through lack of such reference and precaution. 

  

6.3 

 
(a)        

WORKING METHODS AND PROGRESS SCHEDULES : 

The Contractor shall submit within the time stipulated by the Engineer- in- charge 
in writing the details of actual methods that would be adopted by the contractor for 
the execution of any item as required by Engineer at each of the location, supported 
by necessary detailed drawings and sketches including those of the plant and 
machinery that would be used their locations arrangement for conveying and 
handling materials etc. and obtain prior approval of the Engineer-in charge well in 
advance of starting of such item of work. The Engineer-in-charge reserves the right 
to suggest modifications of make correction in the method proposed by the 
contractor whether accepted previously or not at any stage of the work to obtain the 
desired accuracy, quality and progress which shall be binding on the contractor. No 
claim on account of such change in method of execution will be entertained by 
Government so long as specification of the item remain unaltered.   

 

 
(b) 

PROGRESS SCHEDULE : 

The Contractor shall furnish within the period stipulated in writing by the 
Engineer-in-charge of the order to start the work, progress schedule in 
quadruplicate indicating the date of actual start, the monthly progress expected to 
be achieved and anticipated completion date of each major item of work to be done 
by him, also indicating and setting up materials. 
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(c) The contractor shall employ sufficient plant, equipment and labour as may be 
necessary to maintain the progress schedule. The working and shift hours 
restricted to one shift a day for operations to be done under the Government 
supervision shall be such as may be approved of the Engineer-in-charge. They 
shall not be varied without the prior approval of the Engineer. Night work 
requiring supervision shall not be permitted except when specifically allowed by 
Engineer on each item, if requested by contractor. The contractor shall provide 
necessary lighting arrangements etc. for night work as directed by Engineer 
without extra cost to Government. 

  

(d) CONSTRUCTION EQUIPMENT AND LOCATION : 

The contractor shall be required to give a trial run of the equipment’s for 
establishing, their capability to achieve the laid down specifications and 
tolerance to the satisfaction of the Engineer before commencement of the work. 
All equipment provided shall be of proven efficiency and shall be operated and 
maintained at all times, in a manner acceptable to the Engineer and no 
equipment or personal will be removed from site without permission of the 
Engineer. 

 

6.4 TREASURE TROVE : 

In the event of discovery by the contractor or his employees, during the 
progress of the works of any treasure, fossils, minerals or any other articles or 
value of interest, the contractor shall give immediate intimation thereof to the 
Engineer such treasure or things which shall be the property of the 
Government. 

 

6.5 

6.5.1 
QUARRIES ;- 

The contractor (s) shall have to arrange himself / themselves to procure the 
quarry. However necessary assistance without any extra cost to Government 
will be rendered by the Department for procuring the quarries if required by the 
contractor. 

 

6.5.2 The quarrying operation shall be carried out by the Contractor with proper 
equipment such as compressor, jack-hammers, drill bits, explosives etc. and 
sufficient numbers of workman shall be employed so as to get the required out-
turn. 
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6.5.3  The Contractor shall carry out of the works in the quarries in conformity with all 

the rules and regulation already laid down or that may be laid down form time to 

time by the Government. Any cost incurred by the Government due to 

noncompliance of any rules or regulations or due to damages by the Contractor 

shall be the responsibility of the contractor the Engineer-in-charge or his 

representative shall be given full facility by the Contractor for inspection at all 

times of the working of the quarry, records maintained, the stocks of the 

explosives and detonators etc. So as to enable him to check that the working 

records and storage are all in accordance with the relevant rules. The Engineer-

in-charge or his representative shall at any times be allowed to inspect the work, 

building and equipment at the quarters.  

 

6.5. 4 The Contractor shall maintain at his own cost the books, registers etc. Required 

to be maintained under the relevant rules and regulations and as directed by the 

Engineer-in-charge. These books shall be open for inspection at all times by the 

Engineer-in-charge or his representative and the contractor shall furnish the 

copies or extract of books or registers as and when required. 

 

6.5. 5 All quarrying operations shall be carried out by the Contractor in organized and 

expeditious manner, systematically and with proper planning . The Contractor 

shall engage licensed blasters and adopt electric blasting and / or any other 

approved method which would ensure complete safety to all the men engaged in 

the quarry and its surroundings. The Contractor shall himself provide suitable 

magazines and arrange to procure and store explosives etc. as required under the 

rules at his own cost. The designs  and the location of the magazine shall be got 

approved in advance from the Executive inspector of Explosives and the Rules 

and Regulation in this connection as laid down by the Executive inspector of 

Explosives form time to time shall be strictly adhered to by the contractor. It is 

generally experienced that it take time to obtain the necessary license for 

blasting and license for storage of materials from the concerned authorities. The 

Contractor must therefore, take timely advance action for procuring all such 

licenses so that the work progress may not be hampered. 
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6.5.6 The approaches to the quarrying place form the exciting public roads shall have 
to be arranged by the Contractor at his own cost and the approaches shall be 
maintained by the Contractor at his own cost till the work is over. 
 

6.5.7 The quarrying operations shall be carried out by the Contractor to the entire 
satisfaction of the Engineer-in-charge and the development of the quarry shall be 
made efficiently so as to avoid wastage of stones. Only such stones as are of the 
required quality shall be used on the work. Any stone which is in the opinion of 
the Engineer-in-charge, not in accordance with the specifications or of required 
quality will be rejected at any time, at the quarry or at the site of work. The 
rejected stones shall not be used on the work and such rejected materials shall be 
removed to the place shown at the Contractor’s cost. 

 

6.5.8 Since all stones quarried form Government quarry (if made available) by the 
Contractor including the excavated over burden are the property of the 
Government, no stones or earth shall be supplied by Contractor to any other 
agencies and are not works or allowed to be taken away for any other works. All 
such surplus quarried materials not required for work under this contract shall be 
the property of the Government and shall be handed over by the Contractor to the 
Government free of cost at the quarry site duly heaped at the spots indicated by 
the Engineer-in-charge.  

 

6.5.9 Quarrying permission will have to be directly obtained by the Contractor from the 
Collector of the District concerned for which purpose the Department will render 
necessary assistance. All quarry fees, royalty charges, octroi duties, ground rent 
for stacking material etc. if any to be paid, shall be paid directly by the contractor 
as per prevalling rules in force.  

 

6.5.10 

 

 

 

 

The Contractor will be permitted to erect structure such as stores, office, huts for 
the labours  at his own risk and cost at the quarry site, if suitable vacant space in 
Government area is available for the purpose, his own structures for stores, 
offices etc. at places approved by the Engineer-in-charge. On completion of the 
work the contractor shall remove all the structures erected by him and restore the 
site to its  original condition. 

 

6.5.11 The Contractor shall not use any land in the quarry for cultivation or for any other 
purpose except that required for breaking or stacking transporting stones. 
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6.6 COLLECTION OF MATERIALS:- 

 

(I) Where suitable and approved P. W. Department’s quarries exist the contractor or 
piece worker will be allowed if otherwise there is no objection to obtain the 
materials to the extent required for the work from the quarry. He will be, however 
liable to pay compensation, if any damage caused to the quarry either deliberately 
or through negligence or for wastage of materials by himself or his staff or labour. 
The  contractor shall pay necessary royalty in advance and shall submit detailed   
accounts of materials quarried as directed.          

                                         

(II) Where no suitable P.W. Department’s  quarries exist or when the quantity of the 
material required cannot be obtained from a P.W. Department’s quarry , the 
contractor or piece worker shall make his own arrangements to obtain the material 
from existing or a new quarry in Government waste land, private land or land 
belonging to other states or Talukas etc. After opening the quarry but before 
starting collection , the quarry shall be got approved from the Engineer-in-charge 
or his representatives. The contractor or piece worker shall pay all royalty 
charges, compensation etc. No claims or responsibility on account of any of 
obstructions caused to execution of the work by difficulties arising out of private 
owners of the land will be entertained.    

 

(III) The rates in the tender, include all incidental charges such as opening of a new 
quarry opening out a new portion in an existing quarry, removing top soil and the 
unsuitable material,  dewatering,  quarry , cost of blasting power and fuse, lift and 
lead , repairs to existing cart tracks, making new cart tracks, control charges, 
Central/State Government or Municipal Taxes, etc.  

  

(IV) The rates in the tender are for the delivery of the approved material on road side, 
properly stacked at the places specified by the Engineer-in-charge and are 
inclusive of conveyance charges in respect of the leads and lifts. No claims on 
account of changes in lead will be entertained. 

 

(V) No material shall be removed from the land within the road boundary or from the 
land touching it without the written permission of the Engineer-in-charge or his 
authorised agent. If any material is unauthorisely obtained from such places, the 
contractor or piece worker shall have to make good the damages and pay such 
compensation, in addition as may be decided by the Executive  Engineer and will 
have to stop further collection.  
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(VI) Any material that falls on any P.W.D. Road from the cart etc. during conveyance 
shall be immediately picked up and removed by the contractor or piece worker , 
failing which it will be got removed departmentally at his cost. No heap shall be 
left prior to stacking even temporarily on the road surface or in any way so as to 
cause any obstruction or danger to the traffic. The  contractor or the piece worker 
shall be liable to pay for any claims of compensation etc arising out of any 
accident, etc. any such materials causing obstruction or danger etc will be got 
removed departmentally at his cost and no claim for any loss or damage to the 
material, thus removed will be entertained. The contractor shall also be 
responsible for the damage or accident etc. arising out of any material that falls on 
the road or track, not in charge of the department and shall attend to any 
complaints which  may be received.    

 

(VII) The materials shall not be stacked in place where it is liable to be damaged or lost 
due to traffic passing over it, to be washed away by rain or floods, to be buried 
under the land slides etc. or the slip down an embankment or hill side etc. No 
claims for any loss due to these and  similar causes will be entertained. 

 

(VIII) Before stacking, the materials shall be free from all earth, rubbish , vegetable 
matter and other extraneous substance and in the  case of metal, screened to gauge 
if so directed when ready. It shall be stacked entirely clear of the road way on 
ground which has been cleaned of vegetation and levelled. On high banks, ghat 
roads etc. where it may not be practicable to stock entirely clear of the road way it 
may be stacked with the permission of the  Engineer-in-charge on terms in such a 
way as to cause minimum danger and obstruction to the traffic or as may be 
directed by him.  

 

(IX) The size of the stack of the materials other than rubble shall be 3 x 1.5 x 0.60 
metre or such other size as may be directed by the Engineer-in-charge and all but 
one stack in 200meters shall be of the same uniform size and shall be uniformly 
distributed over whole lengths. One stack (at the end) in each 200 meters may be 
of length different from the rest in order to adjust total quantity to be required but 
its width and height will be the same as those of the rest.  

 

 

(X) The Sub Divisional Officer shall supply the contractor with statement showing 
200 meters wise quantities that will be required and the order in which the 
collection is to be done. No materials in excess of requirements in that 200 meters 
shall be stacked. Any excess quantity shall be removed at the expense of the 
contractor or piece worker to where it is required before the material in that 200 
metres is finally measured.   
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(XI) In  stacking materials the deposition shall commence at the end of the kilometers 
farthest from the quarry and be carried continuously to the other end (unless 
otherwise directed by the Executive Engineer ).  Stacking in one200 meters shall 
be completed before it is started in another unless directed otherwise in writing by 
the Executive Engineer. Measurements of the materials stacked in a 200 meters 
will not be recorded until the full quantity required has been stacked unless 
otherwise authorised by Engineer in writing. Collection and spreading shall not be 
carried out at the same time in one and the same kilometer or in two adjoining 
kilometer except with the written permission of the Executive Engineer. 

 

 (XII) Unless otherwise directed, the materials shall be collected in the following order 
according to availability of space.  (1) Rubble (if included in tender) (2) Metal,     
(3) Soft murum and (4) Hard murum. Hard murum shall be stacked on the side 
opposite to that on which soft murum has been stacked. Similarly, metal collected 
for petty repairs shall be stacked on the side opposite to metal for new layer. 
Where metal for two layers has to be stacked, as in the case of new roads, the 
metal for each layer shall be stacked on the opposite sides of the road.    

 

XIII) All road material shall be examined and measured before it is spread.  The labour 
for measurements (and check measurements wherever carried out) shall be 
supplied by the contractor or piece worker.  Immediately after the measurements 
are recorded, the stacks shall be marked by the contractor or piece worker by 
white wash or otherwise as may be directed by the Executive Engineer to prevent 
from any possibility of the same material being measured and recorded over again 
and to prevent any unauthorised tampering with the stacks. If the contractor or the 
piece worker fails to attend the measurements of materials after receiving the 
notice from the Sub Divisional officer or his subordinate stating date and time of 
the intention to measure the work , the same shall be measured nevertheless and 
no complaint in this respect will be entertained later-on. If the contractor or piece 
worker fails to supply sufficient labour or the materials required at the time of 
measurements or check measurements, after due notice has been given to him, the 
expenses incurred on account of employing departmental labour or material etc 
shall be charged against his account. 

 

(XIV) No deduction will be made for voids. 
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6.7 AGENT AND WORK ORDER BOOKS :- 

 

The contractor shall himself engage an authorised all time agent on the work 
capable of managing and guiding the work and understand the specifications and 
contract condition. A qualified and experienced , Engineer shall be provided by 
the contractor as his agent for technical matter in case the Engineer-in-charge 
considers essential for the work and so directs contractors. He will take orders as 
will be given by the Executive Engineer or his representative and shall be 
responsible for carrying them out. 
 

This agent shall not be changed without prior intimation to the Executive 
Engineer and his representative on the work site. The Engineer-in-charge have the 
unquestionable right to ask for change in the quality and strength of contractor’s 
supervisory staff and to order removal from work of any of such staff.  The 
contractor shall comply with such orders and effect replacements to the 
satisfaction of the Engineer –in-charge.  

  

 A work order book shall be maintained on site and it shall be the property of the 
Government and the contractor shall promptly sign orders given therein by the 
Executive Engineer or his superior officers and comply with them  

 

The compliance shall be reported by the contractor to the Engineer in good time 
so that it can be checked. The blank work order with machine numbered pages 
will be provided by the Department free of charge for this purpose. The contractor 
will be allowed to copy out instructions there in from time to time. 

 

6.8               INITIAL MEASUREMENTS FOR RECORD  :- 

 

Where for proper measurement of the work, it is necessary to have an initial set of 
levels or other measurements taken, the same as recorded in the authorised field 
book or measurement  book of Government by the Engineer or his authorised 
representative will be signed by the contractor who will be entitled to have a true 
copy of the same made at his cost. Any failure on the part of the contractor to get 
such levels etc recorded before starting the work will render him liable to accept 
the decision of the Engineer as to the basis of taking measurements. Like-wise the 
contractor will not cover any work which will render its subsequent  measurement 
difficult or impossible without first getting the same jointly  measured by himself 
and the authorised representative of the Executive Engineer. The record of such 
measurements on the Government side will be signed by the contractor and he 
will be entitled to have a true copy of the same made at his cost. 
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6.9 HANDING OVER OF WORK  :- 

All the works and materials before finally taken over by Government, it will be 
the entire liability of the contractor to guard, maintain and make good any 
damages of any magnitude. Interim payments made for such work will not alter 
this position. The handing over by the contractor and taking over by the 
Executive Engineer or his authorised representative will be always in writing 
copies of which will go to the Executive Engineer or his authorised 
representative and the contractor. It is, however, understood that before taking 
over such work ,Government will not put it into regular use as distinct from 
casual or incidental one, except as specifically mentioned elsewhere in this 
contract, or as mutually agreed to.    

 
6.10 ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC. : 

The Engineer on a written request by Contractor will, if in his opinion the request 
is reasonable and in the interest of work and its progress, assist the Contractor in 
securing, the priorities for deliveries, transport, permits for controlled materials 
etc. where such are needed.  The Department will not however be responsible for 
the non-availability of such facilities or delays on this behalf and no claims on 
account of such failure of delays shall be allowed by the Department. 
 
The Contractor shall have to make his own arrangement for machinery required 
for the work.  However if the same is conveniently available with the Department 
it may be spared as per the rules in force on recovery of necessary Security 
Deposit and rent at the rate approved from time to time by the independent 
agreement to this contract and the supply or non supply of machinery shall not 
form a ground for any claim or extension of time for this work.  

 

7. SAMPLES AND TESTING OF MATERIALS : 

i) All materials to be used on work shall be got approved in advance from the 
Engineer- in- charge and shall pass the test and / or analysis required by him 
which will be : 

 a) as specified in the specifications of the items concerned and / or 

 b) Red book 

 c) as specified by the Indian Road Congress Standard Specification and code of 
practice for Road and Bridges or 

 d) I.S.I. Specifications (whichever and wherever applicable ) or  

 e) As per M.O.R.T. & H specifications for Roads and Bridges III edition 
Section 900 quality control for road work. 

 f) Such recognized specifications acceptable to the Engineer-in-charge as 
equivalent there to or in the absence of such authorised specifications 

 g) Such requirements test and/or analysis as may be specified by the Engineer-
in-charge in the order of procedure given above. 
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ii) The Contractor shall at his risk and cost make all arrangement and/or shall 
provide for all such facilities as the Engineer-in-charge may require for 
collecting, preparing required number of samples for test or analysis at such time 
and to such places as may be directed by Engineer and bear all such charges, such 
samples shall also be deposited with Engineer-in-charge . 
 

iii) The Contractor shall as and when required submit at his cost the samples of 
materials to be tested or analyzed and if, so directed, shall not make use of or 
incorporate in the work any material represented by the samples until the required 
test or analysis have been made and after the test of the materials, finally accepted 
by the Engineer-in-charge 
 

iv) The Contractor shall not be eligible for any claim or compensation either arising 
out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of the materials. 

 

v) The Contractor or his authorised representative will be allowed to remain present  
in the departmental laboratory while testing samples furnished by him. However, 
the results of all the tests carried out in the departmental laboratory in the 
presence or absence of the Contractor or his authorised representative will be 
binding on the Contractor. 

vi) Quality Control Tests : The Contractor shall at his own cost set up laboratory at 
site of work to carry out the routine tests on materials which are to be used for the 
work. This laboratory shall be approved by the Engineer-in-Charge. The testing 
shall be done as per frequencies mentioned in the specification / additional 
specification of each item of Schedule B. The 30% of the test included in 
Annexutre “A”  (on page No.  89 ) shall be carried out in Vigilance and Quality 
Control Laboratory at the cost of contractor and balance 70% in the site 
laboratory. The test which are not included in Annexutre “A” 50% test shall be 
carried out each in Vigilance and Quality Control Laboratory and site Laboratory. 
The frequency of testing of construction materials to mentioned in Annexure “B” 
on page no. 91 

 

vii) In case of materials procured by the Contractor, testing as required by the Codes 
and Specifications shall be arranged by him at his own cost. Testing shall be done 
in the presence of authorised representative of the Engineer-in-Charge at the 
nearest approved laboratory. If additional testing other than as required by 
specification is ordered, the testing charges shall be borne by the Department if 
the test results are satisfactory and by the Contractor if the same are not 
satisfactory. 

 

viii) In case of materials specified by the Government if the contractor demands 
certain testing the charges thereof shall be paid by the contractor if the same are 
not satisfactory.  
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7.1 CO-ORDINATION:- 

When several agencies for different sub-works of the project are to work 

simultaneously on the project site, there must be full coordination between the 

contractors to ensure timely completion of the whole project smoothly. The 

scheduled dates for completion specified in each contract shall therefore , be 

strictly adhered to. Each contractor may make his independent arrangements for 

water power housing etc if they so desire. On the other hand the contractors are at 

liberty to come to mutual agreement in this behalf and make joint arrangements 

with the approval of the Engineer. No contractor shall take or cause to be taken 

any steps or action that may cause, disruption, discontent, or disturbance of work, 

labour or arrangement etc. Of the contractor in the project localities. Any action 

by any contractor which the Engineer in his unquestioned discretion may 

consider as infringement of the above code, would be considered as a breach of 

the contract conditions and shall be dealt-with accordingly. 

 In case of any dispute or disagreement between the contractors, the Engineer’s 

decision regarding the coordination, co-operation and facilities to be provided by 

any of the contractor shall be final and binding on the contractors concerned and 

such a decision shall not vitiate any contract nor absolve the contractor of his 

obligations under the contract nor consider from the grounds for any claim or 

compensation.     

 

7.2 TEMPORARY QUARTER : 

The contractor shall at his own expense maintain sufficient experienced 

supervisory staff etc . required for the work and shall make his own arrangements 

for housing such staff with all necessary amenities. General layout plan for such 

structures shall be got approved from the Engineer-in-charge. It will be the 

responsibility of the contractor to get his lay out plan of temporary structure 

approved from the local competent authority.  
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7.3 PAYMENTS : 

The contractor must understand clearly that the rates quoted are for completed 
work and include all costs due to labour, scaffolding, plant, machinery, power, 
royalties, octroi, taxes etc .  and should also include all expenses to cover the 
cost of lighting , night work if and when required and no claim for additional 
payment beyond the rates quoted will be entertained.   

  

7.4 PATENTED DEVICES, MATERIALS AND PROCESSES 

When the contractor desires to use any designed device , materials or process 
covered by letter of patent or copy right, the right for such use should be secured 
by suitable legal arrangement and agreement with patent owner and copy of their 
agreement shall be filed with the Engineer-in –charge if so desired by the latter.  

  

7.5 WATER SUPPLY : 

Availability of adequate water for works and sources there of shall be confirmed 
by the contractor before submitting the tender. 

The contractor shall make his own arrangements at his own cost for entering into 
contract with concerned authorities for obtaining the connection and carry the 
water upto the work site as required by him. The location of the pipe line with 
respect to the road shall be decided by Engineer-in-charge and shall be binding 
on the contractor. 

The contractor is advised to provide water storage tank of adequate capacity to 
take care of possible shutdown of water supply system.   

The contractor shall have to supply water required by the Department for its 
establishment at work site. The water consumed by the Department will be 
metered. For providing the meter permission, if necessary will be arranged by 
the Department. Charges for the water consumed by the Department will be paid 
to the contractor at the rates of 125% of the recurring costs or actually charged to 
him by concerned authorities and no other charges would be payable by the 
Department  

 

 

7.6 ELECTRICITY : 

The contractor will have to make his own arrangement  at his own cost for 
obtaining or providing electric supply at work site. 

Electrical supply for the Department’s use at work site shall be provided by the 
contractor. No charges would be payable by the Department.  
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8 SAFETY MEASURES AND AMENITIES : 

8.1 SAFETY MEASURES : 

The contractor  shall take all necessary precautions for the safety of the workers and 
preserving their health while working on such job as require special protection and 
precautions wherever required. The following are some of the requirements listed, 
through not exhaustive. The contractor shall also comply with the directions issued by 
the engineer in this behalf from time to time and at all times. 

 (1) providing protective foot-wear to workers,  in situations like mixing and placing of 
mortar or concrete, in quarries and place where the work is to be done under too 
much wet conditions as also for movements over surfaces infected with oyster 
growth etc. 

(2) Providing protective head wear to workers, working in quarries etc. To protect 
them against accidental fall of materials from above. 

(3) Taking such normal precautions like providing hand rails to the edges of the 
floating platform or barges, not allowing nails or metal parts or useless timber to 
spread around etc.  

 

8.2 AMENITIES : 

(1) Supporting workmen with proper belts, ropes etc. When working on any masts, 
cranes, grabs, hoist, dredger etc. 

(2) Taking necessary steps towards training the workers concerned of the use of 
machinery before they are allowed to handle it independently and taking all 
necessary precautions in and around the areas where machines, hoists and similar 
units are working . 

(3) Providing adequate number of boats (if at all required for plying in the water) to 
prevent overloading and over-crowding. 

(4)   Providing life belts to all men working at such situations from where they may 
accidentally fall in water.  Equipping the boats with adequate number of life boats 
etc.  

(5) Avoiding bare live-wires etc . as would electrocute workers. 

(6) Making all platforms, stagings and temporary structures sufficiently strong and not 
causing the workmen and supervisory staff to take undue risks. 

(7) Providing sufficient first aid trained staff and equipment to be available quickly at 
the work site to render immediate first aid treatment in case of accidents due to 
suffocation, drowning and other injuries. 

(8) Take all necessary precautions with regard to use of divers. 

(9) Providing full length gum boots, leather hand gloves ,leather jackets with fireproof 
aprons to cover the chest and back reaching upto knees plain goggles for the eyes 
to the labour  working with hot asphalt , handling vibrators in cement concrete and 
also where use of any or all these items is, essential in the interest of health and 
well being of the labourers in the opinion of the Engineer. 
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8.3 EXPLOSIVE :- 

The contractor shall at his own expense construct and maintain proper 
magazines , if such are required for the storage of explosive for use in 
connection with the work and such magazines, being situated constructed and 
maintained in accordance with the Government Rules applicable  in that behalf. 
The contractor shall at his own expenses obtain such license or licenses as may 
be necessary for storing and using explosive. Notwithstanding that  the location 
etc. or storage of explosives are approved by the Engineer, the Government , 
shall not bear any responsibility whatsoever in connection with the storage and 
use of explosives on the site or any accident or occurrence what –so-ever in 
connection, therewith, all operations of the contractor in or for which explosives 
employed being at the risk of contractor and upon his sole responsibility and the 
contractor hereby gives to Government an absolute indemnity in respect thereof. 

  

8.4 DAMAGE BY FLOODS OR ACCIDENTS  :- 

The contractor shall  take all precautions against damage by floods or from 
accident etc. No compensation will be allowed to the contractor on this account  
or for correcting and repairing any such damage to the work during construction. 
The contractor  shall  be liable to make good  at his cost any plant or materials 
belonging to the Government  lost or damaged by floods  or from any other 
cause while is in his charge. 

 

8.5 RELATION WITH PUBLIC AUTHORITIES : 

The contractor shall comply with all rules, regulations, bye-laws and directions 
given from time to time by any local or public authority in connection with this 
work and shall himself pay all charges which are leviable on him without any 
extra cost to the Government. 

 

 POLICE PROTECTION:- 

For the Special Protection of camp of the contractor’s  works, the  Department  
will help the contractor as far as possible to arrange for such protection with the 
concerned authorities. The cost shall be borne by the contractor.  

 

8.6 INDEMNITY : 

The contractor shall indemnify the Government  against all actions, suits, claims 
and demands brought or made against it in respect of anything done or 
committed to be done by the contractor in execution of or in connection with the 
work of this contract and against any loss or damage to the Government in 
consequence to any action or suit being brought against the contractor for 
anything done or committed to be done during the execution of this contract. 

 The Government may at its discretion and entirely at the cost of the contractor 
defend such suit, either jointly with the contractor or single in case the latter 
chooses not to defend the case.  
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8.7 MEDICAL & SANITARY ARRANGEMENTS TO BE PROVIDED FOR 

LABOUR EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR :- 

 

(a) The contractor shall provide an adequate supply of pure and wholesome 
water for the use of labourers  on work and in camps.  

(b) The contractor shall construct trench or semi permanent  latrines for the use 
of the Labours. Separate latrines shall be provided for men and women . 

 

 (c) The contractor shall build sufficient number of huts on a suitable plot of land 
for use of the labourers according to the following specifications :- 

1) Huts with Bamboos and Grass may be constructed. 

2) A good site not liable to submergence shall be selected on high ground 
remote from jungle but well provided with trees shall be choosen wherever it 
is available.  The neighborhood  of tank, jungle, trees or wood should be 
particularly avoided. Camps should not be established close to large cutting 
of earth work.  

3) The lines of huts shall have open space of atleast ten meters between rows. 
When a good  natural site cannot be procured, particular attention should be 
given to the drainage.  

4) There should be no over crowding. Floor space at the rate of 3 Sq. Metre per 
head shall be provided. Care should be taken to see that the huts are kept 
clean and in good order.  

 

5) The contractor must find his own land and if he wants Government land , he 
should apply for it . Assessment  for it, if  demanded will be payable by 
contractor.  However the department dose not bind itself for making 
available the required land.  

(a) The contractor shall construct a sufficient number of bathing places, washing 
places should also be provided for the purpose of washing cloths. 

 

(b) The contractor shall engage a Medical Officer with a travelling dispensary 
for a Camp containing 500 or more persons if there is no Government or 
other private dispensary situated within 8kms.  from the camp”. In case of 
emergency the contractor shall arrange at his cost of transport for quick 
medical help to his sick worker. 

(c) The contractor shall provide the necessary staff for effecting satisfactory 
conservancy and cleanliness of the camp to the satisfaction of the Engineer-
in-charge. At least one sweeper per 200 persons should be engaged. 
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 (d) The assistant Director of public Health shall be consulted before opening a 
labour camp and his instruction on matters such as water supply, sanitary 
conveniences the camp site accommodation and food supply shall be 
followed by the contractor. 

 

(e) The contractor shall make arrangements for all antimalarial  measures to be 
provided for the labours employed on the work. The antimalarial measures 
shall be provided as directed by the Assistant Director of Public Health. 

 

(f) The antimalaria and other health measures shall be as directed by the joint-
Director(Malaria and Filaria) Health Services, Pune. 

 

(g) Contractor shall see that  mosquitogenic condition are not created so as to 
keep vector populations to minimum level . 

 

(h) Contractor shall carry out antimalaria measures in the area as per 
guidelines prescribed under National Malaria Eradication Programme and 
as directed by the joint Director , (M. & F. ), of Health Services Pune. 

 

(i) In case of default in carrying out prescribed antimalaria measures resulting 
in increase in Malaria incidence, contractor shall be liable to pay to 
Government, the amount spent by Government on antimalaria measure to 
control the situation in addition to fine. 

 

(j) The contractor shall make sufficient arrangement for draining away the 
surface and sullage water as well as water coming from the bathing and 
washing places and  shall dispose off this waste water in such way as not to 
cause any nuisance. He shall also keep the premise clean by employing 
sufficient number of sweepers. 

 

 (k) The contractor shall comply with all rules, regulation bye-law and 
directions given from time to time by any local or public authority in 
connection with this work and shall pay fees or charges which are leviable 
on him without any extra cost to Government. 

 

(l) In addition to above all provisions of the relevant labour  act pertaining to 
basic amenities to be provided  to the labourer shall be applicable which 
will be arranged by the contractor. 
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9.  MISCELLANEOUS : 

 
9.1 For providing electric wiring or water lines etc. recesses shall be provided if 

necessary through walls, slabs, beams etc. and later on refilled it with bricks or 
stones, chipping cement mortar without any extra cost. 

 
 
9.2 In case it becomes necessary for the due fulfillment of contract for the 

contractor to occupy land  outside the Department limits, the contractor will 
have to make his own arrangements with the land owners and pay such rents, if 
any, are payable as mutually agreed between them. 

 
 
9.3 The contractor shall duly comply with the provision of the Apprentices Act 

1961 (iii of 1961) and the rules and orders made thereunder from time to time 
under the said Rules and on his failure or neglect to do so he shall be subject to 
all the liabilities and penalties provided by the said Act and Rules. 

 
9.4 It is presumed that the contractor has gone carefully through the standard 

specification (Vol. I & II 1981 edition) M.O.R.T. & H specifications for Road 
and Bridges  work (Fourth Revision 2001), and Schedule of Rate of the 
division, and studied the site conditions before arriving at rates quoted by him. 
The special provisions and detailed specification of wording of any item shall 
gain precedence over the corresponding contrary provision (if any) in the 
standard specification given without reproducing the details in contract. 
Decision of Engineer-in-charge shall be final in case of interpretation of 
specification. 

 
 
9.5 If the standard specifications fall short for the items quoted in the schedule of 

this contract reference shall be made to the latest Indian Standard 
specifications, I.R.C. codes. If any of items of this contract do not fall in 
reference quoted above, the decision and specifications as directed by the 
Engineer-in-charge shall be final. 

 
 
9.6 The stacking and storage of building materials at site shall be in such a manner 

as to prevent deterioration or inclusion of foreign materials and to ensure the 
preservation of the quantity, properties and fitness of the work.  Suitable 
precautions shall be taken by Contractor to protect the materials against 
atmospheric action fire and other hazards.  The materials likely to be carried 
away by wind shall be stored in suitable stores or with suitable barricades and 
where there is likelihood of subsidence of soil, heavy materials shall be stored 
on paved platforms.  Suitable separating barricades and enclosure as directed 
shall be provided to separate materials brought by contractor and from 
different sources of supply. 
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10. INSTRUCTION REGARDING EXECUTION OF WORKS HAVING VERY 

HIGH RATES AND VERY LOW RATES  :  
 

In case of high rates quoted by the contractor for a particular item, the payment for 
that item shall be made at part rate based on C.S.R. rate initially. Full rate shall be 
released only after entire work is satisfactorily completed. 

 
 

11. DEFINITIONS  : 

 

a)  Unless excluded by or repugnant to the context :- 

 
a)   The expression “Government” as used in the tender documents shall means the Public 

Works Department of the Government of Maharashtra.  
 
b)   The expression “The Chief Engineer” as used anywhere in the tender papers shall 

mean officer for the time being of the Government of Maharashtra who is designated 
as such for Mumbai (P.W.) Region. 

 
c)   The expression “Superintending Engineer” as used in the tender papers shall mean the 

officer of Superintending Engineer’s rank (by whatever designation he may be known) 
under whose control the work lies for the time being. 

 
d)   The expression “Engineer” or  “Engineer-in-Charge” as used in the tender papers shall 

mean the Executive Engineer-in-Charge of the work. 
 
e)   The expression “Contractor” as used in the tender papers shall mean the successful 

tenderer that is the tenderer whose tender has been accepted, and who has been 
authorised to proceed with the work. 

 
f)   The expression “Contract” used in the tender papers shall mean the deed of contract 

together with or its original accompaniment and those later incorporated in it by 
mutual consent. 

 
g)   The expression “Plant” as used in the tender papers shall mean very temporary and 

necessary means necessary or considered necessary by the Engineer to execute, 
construct, complete and maintain the works and used in altered, modified, substituted 
and additional works ordered in the time and in the manner herein provided and all 
temporary materials and special and other articles of appliances of every sort, kind and 
description whatsoever intended or used therefor.  

 
h)   The expression “Department” as used in the tender papers shall means Public Works 

Department of Government of Maharashtra. 
 
i)   The “Accepting authority” shall mean the officer competent to accept the tender. 
 
j)   The “Site” shall mean the land and/or other places where the work is to be executed 

under the contract including any other land or places which may be allotted by the 
Government or use for the purpose of contract. 
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12 TESTING ETC  : 

The Contractor shall be responsible for the quality of the work in the entire 
construction work within the contract. He shall, therefore, have his own independent 
and adequate setup for ensuring the same. This shall include establishing field 
laboratory for testing required for cement concrete, earthwork, WBM and B.T. works. 
 

13.      AUTHORITIES OF THE ENGINEER IN CHARGE : 

Save in so far as it is legally or physically impossible the contractor shall executive, 
complete and maintain the works in strict accordance with the contract under the 
directions and to the entire satisfaction of the Engineer in Charge and shall comply 
with and adhere strictly to the Engineer in Charge’s instructions and directions on any 
matte (Whether mentioned in the contract or not) pertaining to this work.  
 
The Engineer in charge shall decide all question which may arise as to quality and 
acceptability of materials furnished and work executed, manner of execution, rate of 
progress or the works, interpretation of the plans and specifications and acceptability 
of fulfillment of  the contract on the part of the contractor. He shall determine the 
amount and quantity of work performed and materials furnished and his decision shall 
be final. In all such matters and in any technical questions which may arise touching 
the contract, his decision shall be binding on the contractor.  
 
The Engineer in charge shall have the power to enforce such decisions and orders if 
the contractor fails to carry them out promptly. If the contractor fails to execute the 
work ordered by the Engineer in charge, the Engineer in charge may give notice to 
contractor specifying a reasonable period therein and on the expiry of that period 
proceed to execute such work as may be deemed necessary and recover the cost there 
of from the contractor. 

 
13.1 AUTHORITIES OF THE ENGINEER-IN-CHARGE’S REPRESENTATIVE : 

The duties of the representative of the Engineer-in-Charge are to watch and supervise 
the work and to test and examine any material to be used for workmanship employed 
in connection with the works. 
 

13.2  The Engineer-in-Charge may from time to time, in writing delegate to his 
representative any of  the powers and authorities vested in the Engineer-in-Charge and 
shall furnish to the contractor a copy of all such delegations of powers and authorities. 
Any written instruction or approval given by the representative of the Engineer-in-
charge to the contractor within the terms of such delegations (but not otherwise) shall 
bind the contractor and the Department as though it had been given by the Engineer-
in-charge, provided always as follows. 
 

A) Failure of the representative of the Engineer-in-charge to disapprove any work or 
material shall not prejudice the power of the Engineer –in-charge there after to 
disapprove such work or materials and to order to pulling down, removal or breaking 
up thereof. 

 
B)  If the contractor is dissatisfied with any decision of the Representative of the 

Engineer-in-charge, he shall be entitled to refer the matter to the Engineer-in-charge, 
who shall there upon confirm / reverse or vary such decision. 
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14. LAY OUT OF WORK :-  

 
14.1 Layout of the work will be done by the contractor in consultation with the Executive 

Engineer of the Department or his representative, some permanent marks should 
however be established to indicate the demarcation of the structure or any component 
there of made to this permanent marks in measurement books and drawing singed by 
the contractor and the departmental officer, Responsibility regarding layout will be 
joint. 
 
 

14.2  SETTING OUT : 

 
 i)  ROAD WORKS  (If Applicable) 

 

1 The contractor shall established working bench marks in the area soon aftertaking 
possession of the site. The reference Bench mark for the area shall be as indicated in 
the contractor Documents. The working bench marks/shall be at the rate of four per 
KM and also at or near all drainage structures, over bridge and under passes. The 
working bench marks/levels should be got approved form the Engineer. Checks must 
be made on these bench marks once every month and adjustments if any got approved 
form the Engineer checks must be made on these bench marks once every month and 
adjustments if any got agreed with the Engineer and recorded. An upto date record of 
all bench marks including approved adjustment, if nay shall be maintained by the 
contractor and also a copy supplied to the Engineer for his record. 
 

2 The lines and levels of formation, side slopes, drainage, carriage ways and shoulders 
shall be carefully set out and frequently checked, care being taken to ensure that correct 
gradients and Cross sections are every where obtained. 
 

3 In order to facilitate the setting out of the works, the centre line of the carriage way or 
highway must be accurately established by the contractor and approved by the 
Engineer. It must then be accurately referenced in a manner satisfactory to the 
Engineer, every 50 m intervals in plain and rolling terrain and 20 m intervals in hilly 
terrain and in all curve points as directed by Engineer, with marker pegs and changed 
boards set in or near the fence line, and a schedule of reference dimensions shall be 
prepared and supplied by the contractor to the Engineer. These markers shall be 
maintained until the works reach finished formation level and are accepted by the 
Engineer. 
 

4 On construction reaching the formation level stage the centre line shall again be set out 
by the contractor and when approved by the Engineer shall be accurately referenced in 
a manner satisfactory to the Engineer by marker pegs set at the outer limits of the 
formation. 
 
 

5 No reference peg or marker shall be moved or withdrawn without the approval of the 
Engineer and no earth work or structural work shall be commenced until the centre line 
has been referenced.  
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6 The Contractor will be the sole responsible party for safeguarding all survey 
monuments bench marks, beacons etc. The Engineer will provide the contractor with 
the data necessary for the setting out of the centre line. All dimensions and levels 
shown on the drawings or mentioned in documents forming part of or issued under the 
contract shall be verified by the contractor on the site and he shall immediately inform 
the Engineer of any apparent errors of discrepancies in such dimensions or levels. The 
contractor shall after or in connection with the setting out of the centre line, survey the 
terrain along the road and shall submit to the Engineer for his approval, a profile along 
the road centre line and cross sections at intervals as required by the Engineer. 
 

7 After obtaining approval of the Engineer, work on earth work can commence and the 
profile and cross sections shall form the basis for measurements and payment. The 
contractor is responsible for checking that all the basic traverse points are in place at 
the commencement of the contract and if any are missing, or appear to have been 
disturbed, the contractor shall make arrangements in re-establish these points. A 
“Survey File” containing the necessary data will be made available for this purpose. If 
in the opinion of the Engineer, design modifications of the centre line or grade are 
advisable, the Engineer will issue detailed instruction to the contractor and the 
contractor shall perform the modifications in the field, as required and modify the 
ground levels on the cross sections accordingly as many times as required. There will 
be no separate payment for nay survey work performed by the contractor. The cost of 
these services shall be considered as being included in the cost of the items of work in 
the Bill of Quantities. 
 

8 The work of setting out shall be deemed to be a part of general works preparatory to 
the execution of the work and no separate payment shall be made for the same. 

  
 ii)   SETTING OUT FOR (FRIDGE WORKS) (If Applicable) 

 

 Immediately on receipt of the work order, the Contractor shall at his own expense clean 
the site and take up a provisional and final setting out and lining out of the work under 
the supervision of his responsible representative and shall provide necessary material, 
labour, tools, instruments etc. required for the same. 
 

 One tentative abutment location will be indicated by Engineer-in-charge and the centre 
line of the bridge shall be defined by him. The Contractor will then have to fix up the 
location of the other abutments. The abutment location will then be verified by the 
Department and may be adjusted once the final location of abutment is so finalised, it 
will be the Contractor’s responsibility to line out and locate remaining foundations. The 
Contractor shall be responsible for true and proper setting out of the works and for the 
correctness of the positions, level dimensions and arrangements of all parts of works, 
and for providing all necessary instruments appliances and labours in connection 
therewith at his own cost. Officers may assist the Contractor in proper setting out. 
Government instruments may be allowed to be used for setting out of work for which 
no cost shall be recovered from the Contractor. If at any time during the progress of 
work, any errors arise in regard to levels or dimensions or alignment of any part of the 
work, rectification thereof, on being require to do so, will be carried out by the 
Contractor at his own cost, unless such errors are based on incorrect data, supplied in 
writing, by the Engineer or his authorised representative in which case the expenses of 
the rectification shall be refunded by Government. 
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 The checking of any setting out or checking of levels by the Engineer or his 
authorised representative shall not in any way relieve the Contractor of his 
responsibility for the correctness thereof. The Contractor shall carefully protect 

and preserve all bench marks site rails, pegs and other things used in setting out 
of works. 
 

 
 (iii)   SETTING OUT FOR (BUILDING WORKS) (If Applicable) 

 

 The Engineer-in-charge shall furnish the contractor with only the foru corners of 
the works site and a level bench marks and the contractor shall set out the works 

and shall provide and efficient staff for the purpose and shall be solely 
responsible for the accuracy of such setting out. 
 

 The Contractor shall provide, fix and be responsible for the maintainable of all 
stacks, templates, level marks, profiles and other similar things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be 
responsible for the consequence of such removal or disturbance should the same 

take place and for the maintenance of all existing survey marks, boundary 
marks, distance marks and centre line marks, either existing or supplied and 
fixed by the Contractor. The work shall be set out to the satisfaction of the 

Engineer-in-charge. The approval thereof or joining with the Contractor by the 
Engineer-in-charge in setting out the work, shall not relieve the Contractor of 
any of his responsibilities. 
 

 Before beginning the work, the Contractor shall at his own cost provide all 
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings, 
and other materials for proper layout of the work in accordance with the scheme 

for bearing marks acceptable to the Engineer-in-charge. The centre, longitudinal 
or face lines and cross lines shall be marked by means of small masonary pillars. 
Each pilllars shall have distinct mark at the centre to enable the theodolite to be 
set over it. No work shall be started until all these points are checked and 

approved by the Engineer-in-charge in writing but such approval shall not 
relieve the contractor of any of his responsibilities. The Contractor shall also 
provide all labour, material and other facilities, as necessary for the proper 

checking of layout and inspection of the points during construction. 
 

 Pillars bearing geodetic marks located at the sites of units of works under 
construction should be protected and fenced by the Contractor. 

 
 On completion of works, the Contractor must submit the geodetic documents 

according to which the work was carried out. 
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15. STACKING AND STORAGE AND GUARDING OF MATERIALS :- 

 
15.1 The stacking and storage of material at site shall be in such a manner as to prevent 

deterioration or intrusion of foreign matter and to ensure the preservation of their quality, 
properties and fitness for the work.  Suitable precautions shall be taken by the contractor 
to protect the materials against atmospheric action, fire and other hazards.  The materials 
likely to be carried away by wind shall be stored in suitable stores or with suitable 
barricades and where there is likely hood of subsidence of soil, heavy materials shall be 
stored on paved platforms.  
Suitable separating barricades and enclosures as directed shall be provided to separate 
materials brought by contractor and materials issued by Government to contractor under 
Schedule “A” Same applies for the material obtained from different sources of supply. 
 

15.2 The contractor shall at his own expense engage watchman for guarding the materials and 
plant and machinery and the work during day and night against any pilferage or damage 
and also for prohibiting trespassers. 
 

15.3 No materials brought to the site shall be removed from the site without the prior approval 
of the Engineer-in-charge. 
 
 
 

16 INSPECTION 

 
16.1 The contractor shall inform the Engineer-in-charge in writing when any portion of the 

work is ready for inspection giving him sufficient notice to enable him to inspect the 
same without affecting the further progress of the work. 
 

16.2 The contractor shall provide at his cost necessary ladders and such arrangements as are 
considered safe by the Engineer-in-charge for proper inspection of all parts of the work. 
 

16.3 Contractor shall extend his full co-operation and make all necessary arrangement when 
needed for carrying out inspection of the work or any part of the work by the local 
representatives, M.L.As, M.Ps and officers and dignitaries/delegates of various 
Government departments, local bodies, private sectors etc.  No compensation shall be 
paid to the contractor on this account. 
 

16.4 The work shall be carried out by the Contractor without causing damage to the existing 
Government property and / or private property.  If any such damages are caused, the 
contractor shall pay for restoration of the property to the original conditions, and any 
other consequent damages. 
 

16.5 In the event of an occurrence of an accident involving serious injuries or death of any 
person, at site of the work or quarry or at any place in connection with the work the same 
shall be reported in writing within twenty four hours of the occurrence to the Engineer-
in-charge and Commissioner of Workmen’s compensation. 
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16.6 The contractor after completion of work shall clean the site of all debris and remove 
all unused materials other than those supplied by the department and all plant and 
machinery, equipment, tools etc. belonging to him within one month from the date of 
completion of the work, or otherwise the same will be removed by the department at 
his cost or disposed off as per department  procedure.  In case the material is disposed  
off by department, the sale proceeds will be credited to the contractor’s account after 
deducting the cost of sale incurred.  However, no claim of contractor regarding the 
price or amount credited will entertained afterwards. 
 

16.7 All constructional plant, provided by the contractor shall when brought on to the site 
be deemed to be exclusively intended for the construction and the contractor shall not 
remove the same or any part thereof (save for the purpose of moving it from one part 
of the site to another) without the consent in writing of the Engineer-in-charge who 
shall record the reasons for withholding the consent. 
 
 

17 RESTRICTIONS BECAUSE OF LOCAL TRAFFIC : 

 
As there is local traffic by the side of construction during construction for the bridge, 
the contractor will have to take proper precautions such as proper barricading, fencing, 
lighting, information and cautionary boards for safe and smooth flow of traffic, and 
keeping the concerned authorities informed about the work in progress. 
 
 

18 COMPLETION CERTIFICATE : 

 

18.1 The work shall not be considered to have been completed in accordance with the 
terms of the contract untill the Engineer-in-charge shall have certified in writing to 
that effect.  No approval of material or workmanship or approval of part of work 
during the progress of execution shall bind the Engineer-in-charge or in any way 
prevent him from even rejecting the work which is claimed to be completed and to 
suspend the issue of his certificate of completion until such alteration and 
modifications or reconstruction have been effected at the cost of the contractor as shall  
enable him to certify that the work has been completed to his satisfaction. 
 

18.2 After the work is completed the contractor shall give notice of such completion to the 
Engineer-in-charge and within 30 days of receipt of such a notice the Engineer-in-
charge shall inspect the work and if there is no defect in the work shall furnish the 
contractor with a certificate indicating the date of completion.  However, if there are 
any defects which in the opinion of the Engineer-in-charge are rectifiable he shall 
inform the contractor the defects noticed.  The contractor after rectification  of such 
defects shall then inform the Engineer-in-charge and Engineer-in-charge on his part 
shall inspect the work and issue the necessary completion certificate within 30 days if, 
the defects are rectified to his satisfaction, and if not, he shall inform the contractor 
indicating defects yet to be rectified.  The time cycle as above, shall continue. 
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18.3 In case defects noticed by the Engineer-in-charge which in his opinion are not 
rectifiable but otherwise work is acceptable at reduced payment, work shall be 
treated as completed.  In such cases completion certificate shall be issued by the 
Engineer-in-charge within 30 days indicating the un-rectifiable defects for which 
reduction in payment is being made by him. 
 

18.4 The issue of completion certificate shall not be linked up with the site clearance 
on completion of the work. 
 
 

19. ANCILLARY WORK : 

 

 The contractor shall submit to Engineer-in-charge in writing the details of all 
ancillary works including layout and specifications to be followed for its 
construction Ancillary work shall not be taken up in hand unless approved by 
Engineer-in-charge.  The Engineer-in-charge reserves the right to suggest 
modifications or make complete changes in the layout and specifications 
proposed by the contractor at any stage to ensure the safety on the work site.  The 
contractor shall carry out all such modifications to the ancillary works at his own 
expenses as ordered by Engineer-in-charge. 
 
 
 

20. SPECIAL CONDITIONS : 

 

20.1 The contractor should ensure that all safety precautions are observed by their 
labourers. Working closed to the State Highway and while closing the state 
Highway precautions are taken  including insurance etc. for their labour at the 
cost of the contractor and the contractor will bear all the expenses, compensation 
etc. if any accident occurs to the labour etc.  No claim in this regard on 
whatsoever account shall be entertained and this decision of the Department will 
be final and conclusive. 
 

20.2 The contractor shall observe the rules and regulation imposed by traffic police for 
smooth flow of traffic on the diversion road and shall not be entitled for claims 
any compensation arising thereof. 
 

20.3 In the case of delay in handing over the land required for the work, due to 
unforeseen cause, the contractor shall not be entitled for any compensation what-
so-ever from the Government on the ground that the machinery or the labour was 
idle for certain period.  Contractor may, however apply for extension of time 
limit which may be granted on the merit of the case. 
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21. THE MODIFICATIONS/AMENDMENTS/ADDITIONS TO THE 

SPECIFICATION FOR ROAD WORKS : 

 

1) Cement to be used for works, shall be any of the following with prior approval of 
engineer. 
 

a) Ordinary Portland cement 33 grade cement confirming to IS : 269. 
 

 Independent testing of cement used shall be done by the contractor at site and in the 
laboratory approved by the Engineer before use.  Any cement with lower quality 
than those shown in manufacturer's certificate shall be debarred from use. 
 
In case of finely ground cement or imported cement, the Engineer may direct  the 
contractor  to satisfy him as to the acceptability of such cement, especially with 
regard to creep and shrinkage effect. 
 
Any consignment or part of a consignment of cement  which  has deteriorated in 
any way, or specification  shall not be used in the works  and shall be removed 
from the site by the contractor without  charge to the Employer. 
 
Cement shall be transported, handled and stored on the site in such a manner as to 
avoid deterioration contamination.  Each consignment shall be stored separately so 
that it may be readily identified and inspected and cement shall be  used in the 
sequence in which it is delivered at site 
 
The contractor shall prepare and maintain proper records on site in respect of the 
delivery, handling, storage and use of cement and these records shall be available 
for inspection by the Engineer at all times. 
 
 
 

22. REJECTION OF MATERIALS NOT CONFORMING TO SPECIFICATIONS : 

 

 Any stock or batch of materials (s) of which sample (s) does not conform to the 

prescribed test and quality, shall be rejected by the Engineer or his representative 

and such material shall be removed from site by the contractor at his own cost.  

Such rejected materials shall not be made acceptable by any modifications.   

 
Materials not corresponding in character and Quality with approved samples will 

be rejected by the Engineer or his representative and shall be removed from site at 

the contractor’s own cost. 
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24 INSPECTION OF OPERATIONS: 

 
 The engineer and any person authorized by him shall at all times have access to 

the works and to all workshops and places (including required documents ) where 

work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every 

facility for & every assistance in or in obtaining the right to such access. 

 
 

25. SUPPLY OF COLOURED RECORD PHOTOGRAPHS AND ALBUMS. 

 

 The Contractor shall arrange to take dated post card size coloured photographs at 

the rate of 10 photographs per kilometer at various stages/facts of the work 

including interesting and novel features of the work as desired by the Engineer-in-

charge and supply them in five copies each in separate albums of appropriate size. 

He shall also arrange for the Video Filming of important activities of the work 

during the currency of the contract and edit it to a video film of 60 to 180 minutes 

playing time.  

 
It shall contain narration of the various activities in English/Marathi by a 

competent narrator. The cassette shall be of acceptable quality and the film shall 

be capable of producing colour pictures. This shall be considered as incidental to 

the work and no additional payment whatsoever will be made for the same. 

 
 

26. SUPPLY OF SAFETY JACKETS TO LABOURERS/ SUPERVISORS/ 

ENGINEER. 

 
 As a safety measure during the execution of work all labours, construction and 

supervisory staff shall be provided with an orange colour jacket in fluorescent blue 

so as to make them starkly visible from a distance even during evening hours. 
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27. APPROVAL OF CONSTRUCTION MATERIALS AND CONSTRUCTION ACTIVITIES 

 Approval of all materials for the work shall be obtained in writing form Engineer-in-
charge or his representative before its use in the Project. 
Before taking up of any construction activity the construction work done earlier 
shall be got approved in writing. Any failure on this account may result in rejection 
of the work for which the contractor will be solely responsible. 
Materials and job mix if required, etc. shall be got approved in writing at least 15 
days in advance of the commencement of corresponding activity. The testing 
charges shall be borne by the contractor. 
Besides the Prescribed tests and frequencies any other test or tests over the 
prescribed frequency shall also be carried out by the contractor at his own cost if so 
directed by Engineer-in-charge or his authorized representative. 

 
28. Contractor shall conduct roughness index test as specified and without any cost to 

Government before starting of bituminous work and after completion of Bituminous 
work as a measure to check the improvement in riding quality of the road. 

 
29. The Contractor at his own cost shall provide and fix informatory Boards (Total 2 

Nos.) at either end of project each on the left side of the traffic direction and facing 
the traffic without causing any hindrance to traffic. Details of the board shall be as 
directed by the Engineer in charge. The board shall be of size 1.80 metre vertical x 
1.6 metre horizontal. The back ground of the board will be in traffic yellow colour 
with lettering in Black colour. The information should be displayed in Marathi, 
Hindi and English languages. The lettering should be proportionate. The Board shall 
be maintained properly at the cost of contractor till expiry of defect liability period 
of the work. 

 
30. The contractor shall carryout independently necessary tests as per clause 903, Table 

900-4 of M.O.R.T.&H specifications for road and bridge works fourth revision 2001 
to ensure that modified bitumen used meets requirements laid down in I.R.C. SP. 
53-2002 at his own cost. 

 

31. QUALITY CONTROL TEST 
The contractor shall be at his own cost set up laboratory at site of work to carryout 
the routinetest of materials which are to be used on the work.  The site laboratory 
shall be approved and certified by the Engineer-in-charge. The quality control tests 
of material to be carried out are mentioned in Annexute-A. The frequency of testing 
of construction materials is mentioned in Annexture-B  out of the test materials 
Annexure-A 70% tests shall be carried out in the site laboratory and 30% tests shall 
be carried out in Vigilance and Quality Control Laboratory of Department.  At least 
50% test materials shall be carried out in Vigilance and Quality Control Laboratory 
of department which are not including in Annexture “A” at the cost of contractor. 
 

32. R.C.C. Pipe:-The contractor shall purchase the R.C.C. Pipes of required categories 
from MSSIDC/small industries and necessary documentary evidence for purchase of 
pipes shall be produced to the Engineer-in-charge during the execution of work. 
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33. CONDITION RELATING TO INSURANCE OF CONTRACT WORK 

 

 

 Contractor shall take out necessary Policy / Policies so as to provide adequate 
Insurance cover for execution of the awarded contract work for total contract value 
and complete contract period from the “Directorate of Insurance, Maharashtra 
State, Mumbai only its postal address for Correspondence is “264, MHADA, First 

Floor, Opp. Kalanagar, Bandra (East), Mumbai 400051” (Telephone Nos.  
6590690 / 6590746 and Fax No. 6592461) Similarly, all workmen’s appointed to 
complete the contract work are required to insure under workmen’s compensation 
insurance police. Insurance Policy / Policies taken out from any other company will 
not be accepted. If any contractor have effected Insurance with any insurance 
Company the same will not be accepted and the amount of premium calculated by 
the Directorate of Insurance will be recovered directly from the amount payable to 
the Contractor for the executed contract work. 
 

34. DIARY 

 

 Contractor shall maintain, through the construction period, a diary in the from of a 
register regarding the following ... 
 

 i) daily presence of all categories of labours,   
ii) daily availability and use of machinery and equipment’s on work,   
iii) daily procurement, Consumption and balance of materials on site,  
iv) daily record of various visiting authorities alongwith name of the officers  
      visited and timing and  
iv) Details of work executed per day. The register shall be closed on daily basis 
and signature of Engineers in Charges or his representative should be taken over it. 
 

35. ¶ÉÉº ÉxÉ = t ÉäMÉ, =VÉÉÇ ´É EòÉ̈ÉMÉÉ®ú ẾÉ¦ ÉÉMÉ {ÉjÉ Gò.  ¤ÉÒº ÉÒB/ <¨ÉÉ®úi É/  2 002 /  |É.Gò.108 /  

Eò̈ ÉMÉÉ®ú- 7 - + / ¨ÉÆjÉÉ±ÉªÉ, ¨ÉÖÆ¤É<Ç Ênù.03 .07 .2 010 ´É ¶ÉÉº ÉxÉ º ÉÉ́ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ̈É ẾÉ¦ ÉÉMÉ 

¨ÉÆjÉÉ±ÉªÉ, ¨ ÉÖÆ¤É<Ç VÉÉ.Gò.  º ÉÆÊEòhÉÇ/ 10/ 09 / |É.Gò.2 7 7 / <¨ÉÉ®úi ÉÒ- 2 , Ênù.17 . .08 .2 010 + x́ ÉªÉä 

<¨ÉÉ®úi É ´É <i É®ú ¤ÉÉÆvÉEòÉ̈É EòÉ̈ÉMÉÉ®ú Eò±ªÉÉhÉ ={ÉEò®ú + ÊvÉÊxÉªÉ̈É 1996  ¨ÉvÉÒ±É i É®úi ÉÚnùÒSªÉÉ 

+ xÉÖ¹ÉMÉÉxÉä 1 ] õCEòÉ ={ÉEò®ú J ÉÉVÉMÉÒ ´É ¶ÉÉº ÉEòÒªÉ ¤ÉÉÆvÉEòÉ̈ÉÉSªÉÉ BEÚòhÉ ¨ÉÖ±ªÉÉxÉÖº ÉÉ®ú ( VÉÊ̈ÉxÉÒSÉä 

¨ÉÖ±ªÉ ´ÉMÉ³ ÚýxÉ)  i Éº ÉäSÉ º ÉÆ¤ÉÆvÉÒi É + Éº l ÉÉ{ÉxÉäxÉä EòÉ̈ÉMÉÉ®úÉÆxÉÉ ËEò́ ÉÉ i ªÉÉÆSªÉÉ xÉÉi É±ÉMÉÉÆxÉÉ 

EòÉ̈ÉMÉÉ®úÉÆº ÉÉ̀ öÒ xÉÖEòº ÉÉxÉ ¦ É®ú{ÉÉ<Ç + ÊvÉÊxÉªÉ̈É 192 3  ¨ÉvÉÒ±É i É®úi ÉÖnùÒxÉÖº ÉÉ®ú EòÉähÉi ªÉÉ½þÒ |ÉEòÉ®úSÉÒ 

¦ É®ú{ÉÉ<Ç Ênù±Éä±ÉÒ + º Éä±É i ÉÒ ®úCEò̈ É ´ÉMÉ³ ÚýxÉ =´ÉÇÊ®úi É ¤ÉÉÆvÉEòÉ̈É ¨ÉÖ±ªÉÉ́É®ú 1 ] õCEòÉ ={ÉEò®ú ´Éº ÉÚ±É 

Eò®úhªÉÉi É ªÉä<Ç±É.   

 

 



85 Dy.Engr. 

Contractor    No. of  Correction       AS E-TENDER PHYSICAL     Executive Engineer  
                                                  SUBMISSION IS NOT NECESSARY 

 

 
 

QUALITY ASSURANCE AND MAINTENANCE 

 

 
 
To ensure the specified quality of work which will also include necessary 

survey, temporary works etc. the contractor shall prepare a quality assurance plan and get the 

same approved from the Engineer-in-charge within one month form the date of work order. 

For this, the contractor shall submit an organization chart of his technical personnel to be 

deployed on the work alongwith their qualification, job descriptions defining the functions of 

reporting supervising inspecting and approving. The contractor shall also submit a list of 

tools, equipment, and the machinery and instrumentation which he proposes to use for the 

construction and for testing in the field and/or in the laboratory and monitoring. The 

contractor shall modify / supplement the organization chart and the list of machinery, 

equipment etc. as per the directions of the Superintending Engineer and shall deploy the 

personnel and equipment on the field as per the approved chart and list respectively. The 

contractor shall submit written method statements detailing his exact proposals of execution 

of the work in accordance with the specification. He will have to get these approved from the 

Engineer-in Charge. The quality of the work shall be properly documented through certificate, 

records, checklists and log books of results etc., such records shall be complied form the 

beginning of the work and be the responsibility of the contractor. The forms should be got 

approved from the Executive Engineer-in-charge. 

 

The contractor shall prepare detailed completion drawing after completion of 

the work. He shall also prepare and submit a maintenance manual giving procedure for 

maintenance, with the period of a maintenance works including inspections, tools and 

equipment to be used, means of accessibility for all parts of the structure. He shall also 

include in the manual, the specifications for maintenance work that would be appropriate for 

his design and technique of construction. This manual shall be submitted within the contract 

period. 
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SCHEDULE A 
 

 

Schedule showing (approximately) the materials to be supplied from the P.W. Department 
Stores for Work contracted to be executed and preliminary and ancillary works and the rates at which 
they are to be charged for. 
 
 

Rates at which the 
materials will be charged 

to the Contractor Sr. 
No. 

Particulars Quantity Unit 

Figures Words 

Place of 
Delivery 

       

 

NOTE:- 

1. The rates mentioned in Schedule ‘A’ are inclusive of all taxes and storage charges. 
2. The person or firm submitting the tender should see that the rates in the above schedule are 

filled by the Executive Engineer-in-charge on the issue of the form prior to the submission of the 
tender. 

3. The contract should furnish the account of all materials before placing demand for further 
materials and furnish full account of all materials to the department. If any material remained 
unused with the contractor, he should return the same to the department. In the event of non 
return of such material recovery at panel rate of twice the issued rate with S.T. and G.T. will 
have to be effected from the contractor. 

4. No claim for extra payment on account of delay in supply of these materials will be entertained. 
5. The quantities indicated in the above schedule are approximate and may vary as per actual 

requirement as ascertained by the Engineer-in-charge. 
6. The charges for loading, unloading, conveyance etc. for the material shown above from the 

place of delivery to the site of work will be borne by the contractor and deemed to be included 
quoting for the tender. All the materials shall be made available for delivery on working days 
during the office hours. 

7. All the materials mentioned in Schedule ‘A’ required for the work shall taken from the 
department only. The materials from the other sources in lieu of materials in schedule ‘A’ shall 
not be allowed except under written permission from the Engineer in charge. The samples of 
such materials removed by the Contractor at once from the site of work at his own cost. 

8. The contractor shall have to construct a shed with double locking arrangements at his own cost. 
9. If the Electrical material lies unused with the contractor after completion of the work and if they 

are not returned the contractor shall pay for such materials at doubt rate at which the material 
were issued to him. Recovery of Sales Tax and General Tax on the cost of surplus materials 
which are not returned by the Contractor will be levied 

10. Proper account of day to day consumption of the materials as per Schedule ‘A’ be maintained by 
the Contractor or his authorized representative on site and it shall be checked by the 
Department officer every day in token of its correctness. 

 

 

 
 

 

--- NIL --- 
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MODEL FORM OF BANK GUARANTEE BOND FOR SECURITY DEPOSIT. 
 

(On Stamp Paper Worth Rupees 50/-) 
 
 

     In consideration of the Governor of Maharashtra (hereinafter referred to as “the 

Government”) having agreed to exempt ________________ (hereinafter referred to as “the 

Contractor” ) form depositing with the Government in cash the Sum Rs.___________  

(Rupees __________________________________ Only.) being the amount of Security 

Deposit payable by the Contractor to the Government under the terms and conditions of the 

Agreement dated the ___________ day of _________  and made between the Government of 

the one part and the contractor of the other part (Hereinafter referred to as “the said 

Agreement” ) for __________  as security for the observance and performance by the 

contractor of the terms and conditions of the said agreement on the contractor furnishing to 

the Government a guarantee in the prescribed form of a Scheduled Bank in India being in fact 

these presents in the like sum of Rs. ____________ (Rupees 

____________________________ Only .) , we ________________ BANK /LIMITED 

registered in India under ____________ Act and having one of our Local Head Office at 

______________ do hereby. 

 
 

1)          GUARANTEE TO THE GOVERNMENT :- 

 
a)          Due performance and observance  by the contractor of the terms convenants and 

condition on the part of the contractor contained in the said Agreement and  
 

b)          Due and punctual payment by the Contractor to the Government of all sums of 
money, losses, damages, costs, charges, penalties and expenses payable to the 
Government by the contractor under or in respect of the said Agreement. 

 

2) Undertake to pay to the Government on demand and without demur and notwithstanding 

any dispute or disputes raised by the Contractor (s) in any suit or proceeding filed in any 

Court or Tribunal relating thereto the said Sum of Rs._________ (Rupees 

__________________ Only) or such less sum as may be demanded by the Government 

from us our liability hereunder being absolute and unequivocal and agree that.  
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3) a)      The guarantee herein contained shall remain in full force and effect during the 

subsistence of the said Agreement and that the same will continue to be enforceable 
till all the dues of the Government under or by virtues of the said Agreement have 
been duly paid and its claims satisfied or discharged and till the Government certified 
that the terms and conditions of the said Agreement have been fully properly carried 
out by the Contractor. 

 

           b)      We shall not be discharged or released form the liability under this Guarantee by 

reasons of. 

i) any change in the constitution of the Bank or the Contractor of 
ii) any arrangement entered into between the Government and the Contractor with 

or without our consent. 
iii) any forbearance or indulgence shown to the Contractor. 
iv) any variation in the terms, covenants or conditions contained in the said 

Agreement. 
v) any time given to the Contractor or 
vi) any other conditions or circumstances under which in law, a surety would be 

discharged. 
 
           c)     Our liability hereunder shall be joint and several with that of the Contractor as if 

we were the principal debtors in respect of the said Sum of Rs. ____________  
(Rs._______________________________ only.) AND 

 
            d)    We shall not revoke this guarantee during its currency except with the previous 

consent in writing of the Government. 
 

           IN WITNESS WHEREOF the Common Seal of _______________  has been 

hereunto affixed this _______________ day of 200___. 

 

   The Common seal of ______________  was pursuant to the resolution of the 

Board of Directors of the Company dated the ___________  day of ____________ 

herein affixed in the presence of who in token thereof , have hereto set their respective 

hands in the presence of  

 
1) _______________________________________ 
 
2) _______________________________________ 

 
 
 
Note : Bank Guarantee shall be valid upto Three Years. 
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ANNEXURE - A 

QUALITY CONTROL TESTS (Only For Applicable) 
(Reference Conditions No. 31  on page No. 83 ) 

Sr.No. Material Test 

1 Masonry Stone i) Compressive Strength 

  ii) Crushing Value 

2 Metal i) Crushing Value 

  ii) Impact Value. 
  iii) Abrasion Value. 

  iv) Water Absorption. 

  v) Gradation 

  vi) Flakiness & Elongation index. 

3 Bricks i) Crushing Value 

  ii) Water Absorption. 

4 Manglore Tiles i) Breaking Load. 

  ii) Water Absorption. 

5 Flooring Tiles i) Flexural strength. 

  ii) Water Absorption. 

6 Glazed Tiles i) Water Absorption. 

7 Cement i) Compressive Strength. 

  ii) Initial setting time. 

  iii) Final setting time. 

  iv) Specific Gravity. 
  v) Soundness 

  vi) Fineness 

  vii) Std. consistency 

8 Steel i) Weight per meter 
  ii) Ultimate Tensile Stress. 

  iii) Yield stress. 

  iv) Elongation 
  v) Bend - rebend test 

9 Granular i) Density of compacted layer. 

  ii) C. B. R. 

10 i) Quality of Lime / Cement. 
 

Lime / Cement stabilised soil 

sub base ii) Degree of pulverization. 

  iii) Lime / Cement content. 

  iv) CBR or unconfined Compressive Strength 
test on a set of 3 specimens. 

  v) Density of compacted layer 

11 Water Bound Macadam i) Aggregate impact value 

  ii) Flakiness index & Elongation index. 

12 Wet Mix Macadam i) Impact Value 

  ii) Flakiness index & Elongation index. 

  iii) Density of compacted layer 

13 Primer coat / tack coat / Fog 

spray. 

i) Quality of Binder 

14 Seal Coat / Surface Dressing i) Quality of Binder 

  ii) Impact value / Log Angle’s Abrasion value. 

  iii) Flakiness index & Elongation index. 
  iv) Water Absorption. 

15 i) Quality of binder 

 

Open graded premix surfacing / 

Close graded premix surfacing ii) Impact / Abrasion Value 
  iii) Flakiness index & Elongation index. 

  iv) Water Absorption. 
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16 Bituminous Macadam i) Quality of binder. 

  ii) Impact / Abrasion Value 
  iii) Flakiness index & Elongation index. 

  iv) Water Absorption. 

  v) Density of compacted layer. 

17 i) Quality of binder. 

 

Bituminous Penetration 

Macadam, Built up spray Grout. ii) Impact / Abrasion Value 

  iii) Flakiness index & Elongation index. 

  iv) Water Absorption. 

18 i) Quality of binder 

 ii) Impact / Abrasion Value 

 

Dense Bituminous Macadam / 

Semindense Bituminous concrete 

/ Bituminous Concrete iii) Flakiness index & Elongation index. 

  iv) Water Absorption. 
  v) Stability of mix. 

  vi) Density of compacted layer. 

  vii) Job mix design. 

19 Mastic Asphalt i) Quality of binder 

  ii) Impact / Abrasion Value 

  iii) Flakiness index & Elongation index. 

  iv) Water Absorption. 

20 Slurry Seal i) Quality of binder 

21 Modified Binder i) Softening point. 

  ii) Penetration at 250c & 40c. 

  iii) Elastic Recovery 
  iv) Ductility. 

  v) Flash point 

  vi) Viscosity. 
  vii) Thin film oven test, penetration, softening 

point, Elastic Recovery of residue, loss on 
heating.  

22 Thermoplastic paint i) Glass bedd contents and grading Analysis  

  ii) Reflectance & Yellowness index. 

  iii) Flowability. 

  iv) Drying Time. 

23 i) Compressive strength. 

 

Interlocking concreting paving 

block. ii) Flexural Test. 

  iii) Resistance to wear. 

24 Wood work (shutter) i) End Immersion tests. 
  ii) Knife test. 

  iii) Glue adhesion  test. 

25 Cement Concrete i) Mix design. 

26 Asphalt Concrete i) Job mix design with all tests on basic 
Material. 

27 Reinforcement steel bars i) Tensile strength. 

  ii) % Elongation. 

28 Sand i) Water Absorption. 

  ii) Specific Gravity. 

  iii) Fineness Modulus 

  iv) Site content 
  v) Bulkage 

29 Water i) P.H. Value 

  ii) Chloride & sulphete content 
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ANNEXURE - B 

Construction Material Testing & its frequency (Only For Applicable) 
(Reference Conditions No. 31  on page No. 83 ) 

  

Sr. Material Rate Frequency 

    
(1) CEMENT 

 

  

 1. Consistency  
 2. Initial & Final Setting time  
 3. Fineness   
 4. Specific Gravity  
 5. Soundness  
 6. Compressive Strength  

1 Test per 50 MT above Six 
tests shall be carried. 

     

(2) METAL 

 

  

a. 1. Sieve Analysis (Gradation) 
(Concrete work) 

 1 Test for every day work. 

 2. Sieve Analysis Red Book Specification  1 Test per 100 m3 
 3. Sieve Analysis  1 Test per 200 m3 

     
b. Water Absorption  1 Test per 200 m3 

c. Impact (Concrete WBM/BT)  1 Test per 200 m3 
d. Crushing  1 Test per for Each Source 

e. Abrasion  1 Test per for Each Source 
i. Flakiness & Elongation Index  1 Test per 200 m3 

g. Plasticity Index for blindage used for WBM  1 Test per 25 m3 
    

(3) SAND 

 

  

 1. Water Absorption & Specific Gravity    1 Test per for Each Source 
 2. Fineness Modulus   1 Test per for Each day 

 3. Slit Content  1 Test for Each day work 
 4. Bulkage  1 Test for Each day work 

     
(4) BRICKS 

 

  

 1. Water Absorption  

 2. Comp Strength  
 3. Effloresce  

For each 50000 Nos. bricks 
above three test are to be 
carried out. 

     
(5) FLOORING TILES 

 

  

 1. Flexural Strength   

 2. Water Absorption  
 3. Abrasion  

For 2000 Nos. of Tiles above 
three tests are to be carried 
out. 
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(6) MANGLORE TILES 

 

  

 1. Water tiles.  1 Test 6 Tiles per 50000 Nos. 
 2. Breaking load  2 Test 6 Tiles per 50000 Nos 

(7) GLAZED TILES 

 

  

 1. Water Absorption  1 Test 6 Tiles per 2000 Tiles. 
     

(8) Concrete Mix Design  1 Concrete Mix Design for each 

 Compressive Strength C.C. Cubes for Qty.  grade of concrete per every per hour 

 Quantity upto 5m3  1 Set (3 Nos.) 
 6 – 15 m3  2 Set (3 Nos.) 

 16 – 30 m3  3 Set (3 Nos.) 
 31 – 50 m3  4 Set (3 Nos.) 

 Quantity above 51 m3  4 + 1 additional set per 50m3 
    

(9) MURUM/SOIL for earth work / Fly ash  

 

  

 1. Optimum Dry Density  2 Test per 3000 m3 
 2. C.B.R.  1 Test per 3000 m3 

 3. Liquid & Plastic Limit/Plasticity Index  1 Test per 3000 m3 
 4. Field Density 100% P.D. / 95% P.D.  1 Test per 3000 m3 

 5. Field Moisture Content  1 Test per 3000 m3 
     

(10) WOOD 

 

  

 1. Moisture Content  1 Test per Source 
 2. Density  1 Test per Source 

     
(11) WATER 

 

  

 1. P.H. Value/For Water and Sand  1 Test per Source 

 2. Chloride & Sulphate Content  1 Test per Source 
     

(12) BITUMINOUS MIX  

 

  

 1. Extraction Test  2 Test per day per plant. 
 2. Gradation 

 
 2 Test per day per plant. 

 Below test shall be taken before mixing   

 3. Gradation   
 4. Aggregate impact value   

 5. Flakiness Index & Elongation Index   
 6. Water absorption  One set of 3 sample for each 

source subsequently when 
source changes 

 7. Marshall stability of Mix.  One set of 3 mould for each 400 
MT of mix per plan of Minimum 
2 sets per day per plant. 

 8. Density of compacted layer   1 Test for 250 m2 
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(13) BITUMEN 

 

  

 For every lot (10 to 12MT) below 5 test 
shall be taken. 

  

 1. Penetration  2 Test per lot or 10 to 12 MT 
 2. Ductility   

 
 1 Test per lot or 10 to 12 MT 

 3. Softening  1 Test per lot or 10 to 12 MT 

 4. Viscosity  1 Test per lot or 10 to 12 MT 
 5. Specific Gravity  1 Test per lot or 10 to 12 MT 

   
 

  

(14) JOB MIX DESIGN 

 

  

 DBM / SDBC/ BC  1 Job Mix Design per mix per 
work per plant for single source 
of supply. 
 

    
(15) STEEL 

 

  

 1. Wt. per metre  

 2. Ultimate Tensile Stress  
 3. Yield Stress  

 4. Elongation  

One test for every 5.00 MT or 
partner of for each diameter. 
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DECLARATION OF CONTRACTOR 

 
 
 

 I hereby declare that I have made myself  thoroughly conversant with the 

local conditions regarding all materials  and labour of which I have based my 

rates for this tender. The specifications, and lead of materials on the work of 

“Construction of Ganesh Visarjan Ghat at Versai, Tal. Pen Dist. Raigad 

”have been carefully studied and understood by me/us before submitting this 

tender. I undertake to use only the best materials approved by the Executive 

Engineer, Alibag Public Works Division, Alibag or his duly authorised 

representative before starting the work and to abide by his decision. 

 

 
 I hereby undertake to pay the labourers engaged on the work as per 

minimum wages Act 1948 applicable to the Zone concerned. 

 

 

 

 

Signature of Unemployed Engineer 
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Contractor    No. of  Correction       AS E-TENDER PHYSICAL     Executive Engineer  
                                                  SUBMISSION IS NOT NECESSARY 

Name of Work    :   Construction of Ganesh Visarjan Ghat at Versai, Tal. Pen Dist. Raigad 

 

SCHEDULE “B”  AND SPECIFICATIONS 
 

Quantity Item of work Estimate Rate Unit Amount 
Standard 

Specification Additional  

Esimated          book 1981 edition Specification 

   
in 

Figure in Words    Ref. No 
Page. 

No  if any 

1 2 3 4 5 6 7 8 9 

47.13 Item No.1 :- Excavation for roadways in soft strata 126.25 Rupees One hundred Per one 5950.16 Rd-2,3 180,183   

Cubic such as earth soil of all sorts sand, gravel or soft   Twenty Six and Paise Cubic  4 184   

Meter murum, hard murum and boulders including dressing   Twenty Five only Meter       

  section to the required grade, camber and side slopes             

  and conveying the excavated materials with all lifts             

  upto a lead of 50 m and spreading for embankment or             

  stacking, disposing as directed etc. complete.             

72.50 Item No.2 :- Providing dry trap/rubble stone soling 915.15 Rupeess Nine hundred Per one 66348.38 Bd-A-12 264   

Cubic 15 cm to 20 cm thick including hand packing and   Fifteen and Paise Fifteen Cubic       

Meter compacting etc. complete.   only Meter         

59.27 Item No.3 :- Providing and laying in situ cement 5339.45 Rupees Five thousand Per one 316469.20 Bd-E-1 287   

Cubic concrete of M.15 proportion  with trap metal in   
Three hundred Thirty 

Nine Cubic       

Meter 
foundations including necesary compacting and 
curing   

and Paise Fourty Five 
only Meter       

  etc. complete. ( including formwork )               

0.26 Item No.4 :- Providing and fixing 25 mm thick marble 7407.30 Rupees Seven thousand Per one 1925.90 BR-56 150   

Square tablet of size and descriotion as per detailed drawings   Four hundred Seven and Square       

Meter including engraving the description, filling the lead   Paise Thirty only Meter       

  moulded marble 1:2 cement mortar border etc.             

  complete.               

1.00 Item No.5 :- Standard Consistancy Fineness, 2800.00 Rupees Two thousand Per one 2800.00    As directed 

Test Standard Consistancy Fineness, Specific Gravity,   Eight hundred and Paise Test      by Engineer 

  Setting Time (Initial & Final), Compressive Strenght,   Nil only        in Charge 

  Soundness.               
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Contractor    No. of  Correction       AS E-TENDER PHYSICAL     Executive Engineer  
                                                  SUBMISSION IS NOT NECESSARY 

 

Quantity Item of work Estimate Rate Unit Amount 
Standard 

Specification Additional  

Esimated          book 1981 edition Specification 

   
in 

Figure in Words    Ref. No 
Page. 

No  if any 

1 2 3 4 5 6 7 8 9 

1.00 Item No.6 :- Water Absorption, Specific Gravity, 2000.00 Rupees Two thousand Per one 2000.00     As directed 

Test Water Absorption, Specific Gravity, Impact Value,   and Paise Nil only Test      by Engineer 

  Crushing Value.              in Charge 

1.00 Item No.7 :- 1000.00 Rupees One thousand Per one 1000.00     As directed 

Test Fineness Modulus ( Sieve Analysis ), Silt & Clay   and Paise Nil only Test      by Engineer 

  Content.             in Charge 

1.00 Item No.8 :- 1500.00 Rupees One thousand Per one 1500.00     As directed 

Test Crushing Value/Compressive Strength, Water   Five hundred and Paise Test      by Engineer 

  Absorption & Specific Gravity.   Nil only         in Charge 

    Total  397993.64    

    Say 397994.00    
 
 
 

    Signature of Contractor Sub Divisional Engineer, 

P. W. Sub Division Pen 

Executive Engineer 

Alibag (P.W.) Division, Alibag 
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Contractor    No. of  Correction       AS E-TENDER PHYSICAL     Executive Engineer  
                                                  SUBMISSION IS NOT NECESSARY 

 

 

 

 

INSTRUCTION TO THE TENDER 

 

C E R T I F I C A T E 

 

This is to Certify that all corrections slip and other 

Corrigendum as required for "B-1" Tender form for the work of 

“Construction of Ganesh Visarjan Ghat at Versai, Tal. Pen Dist. Raigad” 

are found to be attached modified as the case may be. Estimated cost 

put to Tender Rupees 3,97,994/- (Rupees  Three Lakh Ninety Seven 

Thousand Nine Hundred Ninety Four Only)  is arithmetically 

checked and found in order. 

 

 

 

Divisional Accounts Officer Gr.-1 

To Executive Engineer, 

Alibag (P.W.) Division, Alibag. 
 


