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Government of Maharashtra 
 

Public Works Department 
 

Nagpur Region, Nagpur 
 

Public Works Circle, Nagpur 
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(Tender for General Contractor) 

 

 

 

 

 
   NAME OF AGENCY:  ________________________________________ 
 
    AGREEMENT  NO. :  ________________________________________                 
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NAME OF WORK -       CONSTRUCTION OF C.D. WORK ON ZUNKI APPROACH ROAD IN TAHASIL 

KALMESHWAR DISTRICT NAGPUR 
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GOVERNMENT OF MAHARASHTRA 
 

PUBLIC WORKS DEPARTMENT 
 

Original Agreement No.  : B-1 (Percentage Rate) 

Name of Work : CONSTRUCTION OF C.D. WORK ON ZUNKI 
APPROACH ROAD IN TAHASIL  
KALMESHWAR DISTRICT NAGPUR 

Name of Contractor :  

Date of Receipt of Tender : As per Online tender schedule 

No. & Date of Work Order :  

Amount put to Tender : Rs.  7,86,058/- 

Percentage quoted :  

Amount of Contract :  

Date of Commencement :  

Time stipulated for 
completion of work  

: 3 (Three) Calender Months from the date of 
written order to start work, which will include the 
monsoon period. 

Date of completion as per 
Agreement 

:  

Acutual Date of 
Completion 

:  

Reference to sanction of 
tender 

:  

Extension of time limit : 1 

2 

3 

Certified that this original 
Agreement contains 

: Pages 1 to   
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GOVERNMENT OF MAHARASHTRA 
PUBLIC WORKS DEPARTMENT 

 
INVITATION FOR TENDERS 

 

DETAILED TENDER NOTICE  
 
NAME OF WORK :  CONSTRUCTION OF C.D. WORK ON  ZUNKI APPROACH ROAD IN TAHASIL 

KALMESHWAR DISTRICT NAGPUR 

 

Online percentage rate tenders in 'B-1' Form are invited by the Executive Engineer, P.W. Division No. 2, Nagpur 

for the following work from Contractors registered in appropriate class of the Public Works Department of 

Maharashtra State. The name of work, estimated cost, earnest money, security deposit, time limit for completion etc. 

are as under.  

Sr. 
No. 

Name of work Estimated 
Cost 

(Rupees) 

Earnest 
Money 

(Rupees) 

Security 
Deposit 

(Rupees) 

Class of 
Contractor 

Time limit 
in Tender 
(Calendar 
Months) 

1 CONSTRUCTION OF C.D. 
WORK ON ZUNKI 
APPROACH ROAD IN 
TAHASIL KALMESHWAR 
DISTRICT NAGPUR�

Rs.  
7,86,058/- 

 

Rs. 7,900/- Rs. 31,500/- Class VII 
and Above 

3 (Three)  

Calendar 

Months 

(including 

monsoon) 

Tender form, conditions of contract, specifications and contract drawings can be downloaded from the 

eTendering portal of Public Works Department, Government of Maharashtra i.e. 

https://pwd.maharashtra.etenders.in after entering the details, payment of Rs. 500/- (Rupees Five Hundred 

only) should be paid online using payment gateway. The fees of tender document will be non refundable. 

Further information regarding the work can be obtained from the above office. Tender acceptance is subject 

to verification of documents uploaded by the contractor. Uploading of any false information or document by 

the contractor will result in rejection of bid and action as may deem fit will be taken by the department 

against the contractor.                                                                          .  

 

TENDERING PROCEDURE : 

1.1 A. Blank Tender Forms 

 Tender Forms can be purchased from the e-Tendering Portal of Public Works Department, Government of 

Maharashtra i.e. https://pwd.maharashtra.etenders.in after paying Tender Fees via online mode as per the 

Tender Schedule. 

 

1.2 B PRE-TENDER CONFERENCE : Not Applicable 

 

1.2.1 Not Applicable 

 

1.2.2 Not Applicable 
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1.2.3 The tender submitted by the tenderer shall be based on the clarification, additional facility offered (if any) by 

the Department, and this tender shall be unconditional. Conditional tenders shall be summarily REJECTED. 

 

1.2.4 All tenderers are cautioned that tenders containing any deviation from the contractual terms and conditions, 

specifications or other requirements and conditional tenders will be treated as non responsive. The tenderer 

should clearly mention in forwarding letter that his offer (in envelope No. 1 & 2) does not contain any 

conditions, deviations from terms and conditions stipulated in the tender. 

 

1.2.5 Tenderers should have valid Class II / III Digital Signature Certificate (DSC) obtained from any Certifying 

Authorities. In case of requirement of DSC, interested Bidders should go to 

http://maharashtra.etenders.in/mah/DigitalCerti.asp and follow the procedure mentioned in the document 

‘Procedure for application of Digital Certificate’. 

 

1.2.6 The Tenderers have to make a payment of Rs 1,054/- online as service charges for the use of Electronic 

Tendering during Online Bid Data Decryption and Re-encryption stage of the Tender. 

 

1.2.7 For any assistance on the use of Electronic Tendering System, the Users may call the below numbers: 

Landline No. - 020 - 2531 5555 / 56 

 

1.2.8 Tenderers should install the Mandatory Components available on the Home Page of 

http://maharashtra.etenders.in under the section ‘Mandatory Components’ and make the necessary 

Browser Settings provided under section ‘Internet Explorer Settings’ 

 

1.3 Guidelines to Bidders on the operations of Electronic Tendering System of Public Works 

Department. 

https://pwd.maharashtra.etenders.in 

 

 A. Pre-requisites to participate in the Tenders processed by PWD : 

 

1. Enrolment and Empanelment of Contractors on Electronic Tendering System: 

The Contractors interested in participating in the Tenders of Public Works Department –processed using the 

Electronic Tendering System shall be required to enroll on the Electronic Tendering System to obtain User 

ID.  
 

After submission of application for enrolment on the System, the application information shall be verified by 

the Authorized Representative of the Service Provider. If the information is found to be complete, the 

enrolment submitted by the Vendor shall be approved. 
 

For participating in Limited and Restricted tenders the registered vendors have to apply for empanelment on 

the sub-portal of PWD in an appropriate class of registration. The empanelment will have to be approved by 

the respective officer from the PWD. Only empanelled vendors will be allowed to participate in such tenders. 
  

The Contractors may obtain the necessary information on the process of enrolment and empanelment either 

from Helpdesk Support Team or may visit the information published under the link Enroll under the section 

E-Tendering Toolkit for Bidders on the Home Page of the Electronic Tendering System.  
 

The bidder who are exempted for EMD shall Select EMD Exempted option under registration category while 

filling/Editing the online Enrollment form, to avail the EMD exemption in tender process.  
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2. Obtaining a Digital Certificate :   

 

The Bid Data that is prepared online is required to be encrypted and the hash value of the Bid Data is 

required to be signed electronically using a Digital Certificate (Class – II or Class – III). This is required to 

maintain the security of the Bid Data and also to establish the identity of the Contractor transacting on the 

System. 

 

The Digital Certificates are issued by an approved Certifying Authority authorized by the Controller of 

Certifying Authorities of Government of India through their Authorized Representatives upon receipt of 

documents required to obtain a Digital Certificate.  

  

Bid data / information for a particular Tender may be submitted only using the Digital Certificate which is 

used to encrypt the data / information and sign the hash value during the Bid Preparation and Hash 

Submission stage. In case during the process of preparing and submitting a Bid for a particular Tender, the 

Contractor loses his/her Digital Signature Certificate (i.e. due to virus attack, hardware problem, and 

operating system problem), he / she may not be able to submit the bid online. Hence, the Users are advised 

to store his / her Digital Certificate securely and if possible, keep a backup at safe place under adequate 

security to be used in case of need.  

  

In case of online tendering, if the Digital Certificate issued to an Authorised User of a Partnership Firm is 

used for signing and submitting a bid, it will be considered equivalent to a no objection certificate / power of 

attorney to that user to submit the bid on behalf of the Partnership Firm. The Partnership Firm has to 

authorize a specific individual via an authorization certificate signed by a partner of the firm (and in case the 

applicant is a partner, another partner in the same form is required to authorise) to use the digital certificate 

as per Indian Information Technology Act, 2000. 

  

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of the Authority 

User to bid on behalf of the Firm for the Tenders processed on the Electronic Tender Management System 

of Government of Maharashtra as per Indian Information Technology Act, 2000. The Digital Signature of this 

Authorized User will be binding on the Firm. It shall be the responsibility of Partners of the Firm to inform the 

Certifying Authority or Sub Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Signature Certificate. The procedure for application of a Digital Signature Certificate will remain the same for 

the new Authorised User.   

  

The same procedure holds true for the Authorized Users in a Private / Public Limited Company. In this case, 

the Authorisation Certificate will have to be signed by the Director of the Company or the Reporting Authority 

of the Applicant.  

 

For information on the process of application for obtaining Digital Certificate, the Contractors may visit the 

section Digital Certificate on the Home Page of the Electronic Tendering System. 

 

3. Recommended Hardware and Internet Connectivity: 

To operate on the Electronic Tendering System, the Contractors are recommended to use Computer 

System with at least 1 GB of RAM and broadband connectivity with minimum 512 kbps bandwidth. 
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 4. Set up of Computer System for executing the operations on the Electronic Tendering 

System:  

To operate on the Electronic Tendering System of Government of Maharashtra, the Computer System of the 

Contractors is required be set up. The Contractors are required to install Utilities available under the section 

Mandatory Installation Components on the Home Page of the System.  

 

The Utilities are available for download freely from the above mentioned section. The Contractors are 

requested to refer to the E-Tendering Toolkit for Bidders available online on the Home Page to understand 

the process of setting up the System, or alternatively, contact the Helpdesk Support Team on information / 

guidance on the process of setting up the System. 

 

5. Payment for Service Provider Fees : 

In addition to the Tender Document Fees payable to PWD, the Contractors will have to pay Service 

Providers Fees of Rs. 1,054/- through online payments gateway service available on Electronic Tendering 

System. For the list of options for making online payments, the Contractors are advised to visit the link E-

Payment Options under the section E-Tendering Toolkit for Bidders on the Home Page of the Electronic 

Tendering System.   

 

B. Steps to be followed by Contractors to participate in the e-Tenders processed by PWD 

 

1. Preparation of online Briefcase: 

 

All Contractors enrolled on the Electronic Tendering System of Government of Maharashtra are provided 

with dedicated briefcase facility to store documents / files in digital format. The Contractors can use the 

online briefcase to store their scanned copies of frequently used documents / files to be submitted as a part 

of their bid response. The Contractors are advised to store the relevant documents in the briefcase before 

starting the Bid Preparation and Hash Submission stage. 

 

In case, the Contractors have multiple documents under the same type (e.g. multiple Work Completion 

Certificates) as mentioned above, the Contractors advised to either create a single .pdf file of all the 

documents of same type or compress the documents in a single compressed file in .zip or .rar formats and 

upload the same. 

 

It is mandatory to upload the documents using the briefcase facility. Therefore, the Contractors are advised 

to keep the documents ready in the briefcase to ensure timely bid preparation. 

 

Note: Uploading of documents in the briefcase does not mean that the documents are available to PWD at 

the time of Tender Opening stage unless the documents are specifically attached to the bid during the online 

Bid Preparation and Hash Submission stage as well as during Decryption and Re-encryption stage. 

 

2. Online viewing of Detailed Notice Inviting Tenders:  

   

The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key Dates) for all the 

Live Tenders released by PWD on the home page of PWD e-Tendering Portal on 

http://pwd.maharashtra.etenders.in under the section Recent Online Tender. 
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3. Download of Tender Documents: 

 

The Pre-qualification / Main Bidding Documents are available for free downloading. However to participate in 

the online tender, the bidder must purchase the bidding documents via online mode by filling the cost of 

Tender Form Fee.  

  

4. Online Bid Preparation and Submission of Bid Hash (Seal) of Bids: 

 

Bid preparation will start with the stage of EMD Payment which  bidder has to pay online using any one 

online pay mode as RTGS , NEFT or payment gateway . 

For EMD payment, If bidder use NEFT or RTGS then system will generate a challan (in two copies) with 

unique challan No specific to the tender. Bidder will use this challan in his bank to make NEFT/RTGS 

Payment via net banking facility provided by bidder’s bank.  

 

Bidder will have to validate the EMD payment as a last stage of bid preparation. If the payment is not 

realised with bank, in that case system will not be able to validate the payment and will not allow the bidder 

to complete his Bid Preparation stage resulting in nonparticipation in the aforesaid eTender. 
 

Note:  

* Realisation of NEFT/RTGS payment normally takes 2 to 24 hours, so it is advised to make sure that 

NEFT/RTGS payment activity should be completed well before time.     

* NEFT/RTGS option will be depend on the amount of EMD. 

* Help File regarding use of ePayment Gateway can be downloaded from eTendering portal. 

 

Submission of Bids will be preceded by online bid preparation and submission of the digitally signed Bid 

Hashes (Seals) within the Tender Time Schedule (Key Dates) published in the Detailed Notice Inviting 

Tender. The Bid Data is to be prepared in the templates provided by the Tendering Authority of PWD. The 

templates may be either form based, extensible tables and / or uploadable documents. In the form based 

type of templates and extensible table type of templates, the Contractors are required to enter the data and 

encrypt the data using the Digital Certificate. 
 

In the uploadable document type of templates, the Contractors are required to select the relevant document 

/ compressed file (containing multiple documents) already uploaded in the briefcase.   

 

Notes: 

a. The Contractors upload a single document or a compressed file containing multiple documents 

against each unloadable option. 

b. The Hashes are the thumbprint of electronic data and are based on one – way algorithm. The 

Hashes establish the unique identity of Bid Data. 

c. The bid hash values are digitally signed using valid Class – II or Class – III Digital Certificate issued 

any Certifying Authority. The Contractors are required to obtain Digital Certificate in advance. 

d. After the hash value of bid data is generated, the Contractors cannot make any change / addition in 

its bid data. The bidder may modify bids before the deadline for Bid Preparation and Hash 

Submission as per Time Schedule mentioned in the Tender documents. 

e. This stage will be applicable during both, Pre-bid / Pre-qualification and Financial Bidding 

Processes. 
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5. Close for Bidding (Generation of Super Hash Values) : 

  

After the expiry of the cut – off time of Bid Preparation and Hash Submission stage to be completed by the 

Contractors has lapsed, the Tender will be closed by the Tender Authority.   

The Tender Authority from PWD shall generate and digitally sign the Super Hash values (Seals). 

 

6. Decryption and Re-encryption of Bids (submitting the Bids online):  
  

After the time for generation of Super Hash values by the Tender Authority from PWD has lapsed, the 

Contractors have to make the online payment of Rs. 1,054/- towards the fees of the Service Provider. 
 

After making online payment towards Fees of Service Provider, the Contractors are required to decrypt their 

bid data using their Digital Certificate and immediately re-encrypt their bid data using the Public Key of the 

Tendering Authority. The Public Key of the Tendering Authority is attached to the Tender during the Close 

for Bidding stage. 
 

Note: The details of the Processing Fees shall be verified and matched during the Technical Opening stage. 
 

At this time, the Contractors are also required to upload the files for which they generated the Hash values 

during the Bid Preparation and Hash Submission stage. 

 

The Bid Data and Documents of only those Contractors who have submitted their Bid Hashes (Seals) within 

the stipulated time (as per the Tender Time Schedule), will be available for decryption and re-encryption and 

to upload the relevant documents from Briefcase. A Contractor who has not submitted his Bid Preparation 

and Hash Submission stage within the stipulated time will not be allowed to decrypt / re-encrypt the Bid data 

/ submit documents during the stage of Decryption and Re-encryption of Bids (submitting the Bids online). 
   

7. Shortlisting of Contractors for Financial Bidding Process : 
 

The Tendering Authority will first open the Technical Bid documents of all Contractors and after scrutinizing 

these documents will shortlist the Contractors who are eligible for Financial Bidding Process. The shortlisted 

Contractors will be intimated by email. 
 

8. Opening of the Financial Bids : 
 

The Contractors may remain present in the Office of the Tender Opening Authority at the time of opening of 

Financial Bids. However, the results of the Financial Bids of all Contractors shall be available on the PWD e-

Tendering Portal immediately after the completion of opening process. 
 

9. Tender Schedule (Key Dates):  
 

The Contractors are strictly advised to follow the Dates and Times allocated to each stage under the column 

“Contractor Stage” as indicated in the Time Schedule in the Detailed Tender Notice for the Tender. All the 

online activities are time tracked and the Electronic Tendering System enforces time-locks that ensure that 

no activity or transaction can take place outside the Start and End Dates and Time of the stage as defined in 

the Tender Schedule. 
 

At the sole discretion of the Tender Authority, the time schedule of the tender stages may be extended. 
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C) Terms and Conditions For Online-Payments 

 

The Terms and Conditions contained herein shall apply to any person (“User”) using the services of PWD 

Maharashtra, hereinafter referred to as “Merchant”, for making Tender fee and Earnest Money 

Deposit(EMD) payments through an online Payment Gateway Service (“Service”) offered by ICICI Bank Ltd. 

in association with E Tendering Service provider and Payment Gateway Service provider through PWD 

Maharashtra website i.e. http://pwd.maharashtra.etenders.in.  Each User is therefore deemed to have read 

and accepted these Terms and Conditions.  

 
Privacy Policy 

 
The Merchant respects and protects the privacy of the individuals that access the information and use the 
services provided through them. Individually identifiable information about the User is not willfully disclosed 
to any third party without first receiving the User's permission, as covered in this Privacy Policy.  

 
This Privacy Policy describes Merchant’s treatment of personally identifiable information that Merchant 
collects when the User is on the Merchant’s website. The Merchant does not collect any unique information 
about the User (such as User's name, email address, age, gender etc.) except when you specifically and 
knowingly provide such information on the Website. Like any business interested in offering the highest 
quality of service to clients, Merchant may, from time to time, send  email to the User and other 
communication to tell the User about the various services, features, functionality and content offered by 
Merchant's website or seek voluntary information fromThe User. 

 
Please be aware, however, that Merchant will release specific personal information about the User if 
required to do so in the following cirumstances:  

 
a) in order to comply with any valid legal process such as a search warrant, statute, or court order, or  available 

at time of opening the tender  
 

b) if any of User’s actions on our website violate the Terms of Service or any of our guidelines for specific 
services, or 

 

c) to protect or defend Merchant’s legal rights or property, the Merchant’s site, or  the Users of the site or; 
 

d) to investigate, prevent, or take action regarding illegal activities, suspected fraud, situations involving 
potential threats to the security, integrity of Merchant’s website/offerings. 

 
General Terms and Conditions For E-Payment 

 

1. Once a User has accepted these Terms and Conditions, he/ she may register on Merchant’s website and 
avail the Services.  

 

2. Merchant's rights, obligations, undertakings shall be subject to the laws in force in India, as well as any 
directives/ procedures of Government of India, and nothing contained in these Terms and Conditions shall 
be in derogation of Merchant's right to comply with any law enforcement agencies request or requirements 
relating to any User’s use of the website or information provided to or gathered by Merchant with respect to 
such use. Each User accepts and agrees that the provision of details of his/ her use of the Website to 
regulators or police or to any other third party in order to resolve disputes or complaints which relate to the 
Website shall be at the absolute discretion of Merchant. 

 

3. If any part of these Terms and Conditions are determined to be invalid or unenforceable pursuant to 
applicable law including, but not limited to, the warranty disclaimers and liability limitations set forth herein, 
then the invalid or unenforceable provision will be deemed superseded by a valid, enforceable provision that 
most closely matches the intent of the original provision and the remainder of these Terms and Conditions 
shall continue in effect.   

 

4. These Terms and Conditions constitute the entire agreement between the User and Merchant. These Terms 
and Conditions supersede all prior or contemporaneous communications and proposals, whether electronic, 
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oral, or written, between the User and Merchant. A printed version of these Terms and Conditions and of 
any notice given in electronic form shall be admissible in judicial or administrative proceedings based upon 
or relating to these Terms and Conditions to the same extent and subject to the same conditions as other 
business documents and records originally generated and maintained in printed form. 

 

5. The entries in the books of Merchant and/or the Payment Gateway Service Providers kept in the ordinary 
course of business of Merchant and/or the Payment Gateway Service Providers with regard to transactions 
covered under these Terms and Conditions and matters therein appearing shall be binding on the User and 
shall be conclusive proof of the genuineness and accuracy of the transaction. 

 

6. Refund For Charge Back Transaction: In the event there is any claim for/ of charge back  by the User for 
any reason whatsoever, such User shall immediately approach Merchant with his/ her claim details and 
claim refund from Merchant alone. Such refund (if any) shall be effected only by Merchant via payment 
gateway or by means of a demand draft or such other means as Merchant deems appropriate. No claims for 
refund/ charge back shall be made by any User to the Payment Gateway Service Provider(s) and in the 
event such claim is made it shall not be entertained.  

 
 

7. In these Terms and Conditions, the term “Charge Back” shall mean, approved and settled credit card or net 
banking purchase transaction(s) which are at any time refused, debited or charged back to merchant 
account (and shall also include similar debits to Payment Gateway Service Provider's accounts, if any) by 
the acquiring bank or credit card company for any reason whatsoever, together with the bank fees, penalties 
and other charges incidental thereto. 
 

8. Refund for fraudulent/duplicate transaction(s):  The User shall directly contact Merchant for any fraudulent 
transaction(s) on account of misuse of Card/ Bank details by a fraudulent individual/party and such issues 
shall be suitably addressed by Merchant alone in line with their policies and rules.  

 

9. Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service Provider’s webpage, 
that is linked to the Website, is experiencing any server related issues like ‘slow down’ or ‘failure’ or ‘session 
timeout’, the User shall, before initiating the second payment,, check whether his/her Bank Account has 
been debited or not and accordingly resort to one of the following options: 
 

i. In case the Bank Account appears to be debited, ensure that he/ she does not make the payment twice and 
immediately thereafter contact Merchant via e-mail or any other mode of contact as provided by Merchant to 
confirm payment. 
 
ii. In case the Bank Account is not debited, the User may initiate a fresh transaction to make payment. 
 
However, the User agrees that under no circumstances the Payment Gateway Service Provider shall be 
held responsible for such fraudulent/duplicate transactions and hence no claims should be raised to 
Payment Gateway Service Provider  No communication received by the Payment Gateway Service 
Provider(s) in this regard shall be entertained by the Payment Gateway Service Provider.  

 
Limitation of Liability 

 

1. Merchant has made this Service available to the User as a matter of convenience. Merchant expressly 
disclaims any claim or liability arising out of the provision of this Service. The User agrees and 
acknowledges that he/ she shall be solely responsible for his/ her conduct and that Merchant reserves the 
right to terminate the rights to use of the Service immediately without giving any prior notice thereof. 

 

2. Merchant and/or the Payment Gateway Service Providers shall not be liable for any inaccuracy, error or 
delay in, or omission of (a) any data, information or message, or (b) the transmission or delivery of any such 
data, information or message; or (c) any loss or damage arising from or occasioned by any such inaccuracy, 
error, delay or omission, non-performance or interruption in any such data, information or message. Under 
no circumstances shall the  Merchant and/or the Payment Gateway Service Providers, its employees, 
directors, and its third party agents  involved in processing, delivering or managing the Services, be liable for 
any direct, indirect, incidental, special or consequential damages, or any damages whatsoever, including 
punitive or exemplary  arising out of or in any way connected with the provision of or any inadequacy or 
deficiency in the provision of the Services or resulting from unauthorized access or alteration of 
transmissions of data or arising from suspension or termination of the Services.  
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3. The Merchant and the Payment Gateway Service Provider(s) assume no liability whatsoever for any 
monetary or other damage suffered by the User on account of: 

 
(I) the delay, failure, interruption, or corruption of any data or other information transmitted in connection 

with use of the Payment Gateway or Services in connection thereto; and/ or  
(ii) any interruption or errors in the operation of the Payment Gateway. 

 

4. The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) and Merchant and 
their respective officers, directors, agents, and employees, from any claim or demand, or actions arising out 
of or in connection with the utilization of the Services. 

 
The User agrees that Merchant or any of its employees will not be held liable by the User for any loss or 
damages arising from your use of, or reliance upon the information contained on the Website, or any failure to 
comply with these Terms and Conditions where such failure is due to circumstance beyond Merchant’s 
reasonable control. 

 
 

Miscellaneous Conditions : 
  

1. Any waiver of any rights available to Merchant under these Terms and Conditions shall not mean that those 
rights are automatically waived. 

 

2. The User agrees, understands and confirms that his/ her personal data including without limitation details 
relating to debit card/ credit card transmitted over the Internet may be susceptible to misuse, hacking, theft 
and/ or fraud and that Merchant or the Payment Gateway Service Provider(s) have no control over such 
matters.  

 

3. Although all reasonable care has been taken towards guarding against unauthorized use of any information 
transmitted by the User, Merchant does not represent or guarantee that the use of the Services provided by/ 
through it will not result in theft and/or unauthorized use of data over the Internet. 

 

4. The Merchant, the Payment Gateway Service Provider(s) and its affiliates and associates shall not be liable, 
at any time, for any failure of performance, error, omission, interruption, deletion, defect, delay in operation 
or transmission, computer virus, communications line failure, theft or destruction or unauthorized access to, 
alteration of, or use of information contained on the Website. 

 

5. The User may be required to create his/ her own User ID and Password in order to register and/ or use the 
Services provided by Merchant on the Website. By accepting these Terms and Conditions the User agrees 
that his/ her User ID and Password are very important pieces of information and it shall be the User’s own 
responsibility to keep them secure and confidential. In furtherance hereof, the User agrees to; 

 

i. Choose a new password, whenever required for security reasons. 

ii. Keep his/ her User ID & Password strictly confidential. 

iii. Be responsible for any transactions made by User under such User ID and Password. 
 

The User is hereby informed that Merchant will never ask the User for the User’s password in an unsolicited 
phone call or in an unsolicited email. The User is hereby required to sign out of his/ her Merchant account on 
the Website and close the web browser window when the transaction(s) have been completed. This is to 
ensure that others cannot access the User’s personal information and correspondence when the User 
happens to share a computer with someone else or is using a computer in a public place like a library or 
Internet café. 

 
Debit/Credit Card, Bank Account Details 

 

1. The User agrees that the debit/credit card details provided by him/ her for use of the aforesaid Service(s) 
must be correct and accurate and that the User shall not use a debit/ credit card, that is not lawfully owned 
by him/ her or the use of which is not authorized by the lawful owner thereof. The User further agrees and 
undertakes to provide correct and valid debit/credit card details. 
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2. The User may make his/ her payment(Tender Fee/Earnest Money deposit) to Merchant by using a 
debit/credit card or through online banking account. The User warrants, agrees and confirms that when he/ 
she initiates a payment transaction and/or issues an online payment instruction and provides his/ her card / 
bank details: 
 

i. The User is fully and lawfully entitled to use such credit / debit card, bank account for such 
transactions; 

 

ii. The User is responsible to ensure that the card/ bank account details provided by him/ her are 
accurate; 

 

iii. The User is authorizing debit of the nominated card/ bank account for the payment of Tender Fee 
and Earnest Money Deposit 

 

iv. The User is responsible to ensure sufficient credit is available on the nominated card/ bank account 
at the time of making the payment to permit the payment of the dues payable or the bill(s) selected 
by the User inclusive of the applicable Fee. 

 
 

Personal Information 
 

3. The User agrees that, to the extent required or permitted by law, Merchant and/ or the Payment Gateway 
Service Provider(s) may also collect, use and disclose personal information in connection with security 
related or law enforcement investigations or in the course of cooperating with authorities or complying with 
legal requirements. 
 

4. The User agrees that any communication sent by the User vide e-mail, shall imply release of information 
therein/ therewith to Merchant. The User agrees to be contacted via e-mail on such mails initiated by him/ 
her.  
 

5. In addition to the information already in the possession of Merchant and/ or the Payment Gateway Service 
Provider(s), Merchant may have collected similar information from the User in the past. By entering the 
Website the User consents to the terms of Merchant’s information privacy policy and to our continued use of 
previously collected information. By submitting the User’s personal information to us, the User will be treated 
as having given his/her permission for the processing of the User’s personal data as set out herein. 
 

6. The User acknowledges and agrees that his/ her information will be managed in accordance with the laws 
for the time in force. 

 
Payment Gateway Disclaimer 

 
The Service is provided in order to facilitate payment of Tender Fees/Earnest Money Deposit online. The 
Merchant or the Payment Gateway Service Provider(s) do not make any representation of any kind, express 
or implied, as to the operation of the Payment Gateway other than what is specified in the Website for this 
purpose. By accepting/ agreeing to these Terms and Conditions, the User expressly agrees that his/ her use 
of the aforesaid online payment service is entirely at own risk and responsibility of the User. 
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1.8 EARNEST MONEY : 

(i) Earnest money of minimum Rs. 7,900/- shall be paid via online using NEFT/RTGS or payment 

gateway mode.  After Tender opening, the EMD of the unsuccessful bidder will be returned to 

account provided by the bidder during the bid preparation as given in challan under Beneficiary 

Account Number. 

 (ii) Scanned copy of earnest money exemption certificate will be accepted in lieu Earnest Money 

Deposit from the Registered Contractors of Maharashtra State only. 

 Earnest Money in the form of cheques or any other form except above will not be accepted. 

(iii) The amount will be refunded to the unsuccessful tenderers on deciding about the acceptance or 

otherwise of the tender. In case of successful tenderer, it will be refunded on his paying initial 

Security Deposit and completing the tender documents in form B-1. 

(iv) In case of Joint Venture, Earnest money Exemption certificate in individual capacity will not be 

accepted. Earnest money shall be be paid via online using NEFT/RTGS or payment gateway mode. 

The Security Deposit, additional security deposit etc. in the form of T.D.R. / F.D.R. issued in the 

name of Joint Venture Company drawn by scheduled bank having branches in Maharashtra and 

endorsed, in the name of Executive Engineer, P. W. Division No. 2, Nagpur for the period of one 

year will be considered. 

 

1.9 A SECURITY DEPOSIT: 

(i)The successful tenderer whose tender is accepted will have to pay Rs. 31,500/-towards the 

Security Deposit 

(ii) Rs 15,750/-is to be deposited in cash or bank guarantee of scheduled bank, F.D.R. of the 

scheduled bank / National Saving Certificate duly pledged in the name of the Executive Engineer, 

P. W. Division No.2, Nagpur towards the initial Security Deposit, valid within the time limit 

prescribed in clause 1 of B-1 Form, agreement till completion of defect liabilities period failing 

which his earnest money will be forfeited to Government. 

(iii) In addition to the above, an amount of Rs. 15,750/-will be deducted from the running bills at 4 

% of value of the gross bill towards balance security deposit. This is a compulsory deduction. 

 

1.9. B. Condition for payment of additional security deposit, if offer quoted by the tenderer is More than 

15% below the cost put to tender. 

 The contractor shall deposit an additional security deposit along with the security deposit as per clause 1.9 

within 10 days of acceptance of tender in the form of Bank guarantee, when the below percentage quoted is 

more than 15% of cost put to tender. 

 The amount of security deposit shall be worked out as per following formula. 

Additional Security Deposit 

 = Rs. [% rate quoted by the contractor -15] x  50/100 x  Cost put tender 

                   100 

If the contractor does not deposit this additional security deposit (if applicable) within stipulated time then 

his earnest money deposit will be forfeited and his tender will not be considered for acceptance.  

 This additional security deposit shall be extendable up to expiry of valid extensions if any and it 

shall be refunded along with the final bill, after satisfactory completion of work. 

 

1.10 ISSUE OF FORMS : 

 Information regarding contract as well as blank tender forms can be downloaded from the eTendering 

website upon providing the details of the payment of cost as detailed in the N.I.T.  
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1.11 TIME LIMIT : 

 The work is to be completed within time limit as specified in the N.I.T. which shall be reckoned 

from the date of written order for commencing the work and shall be inclusive of monsoon period. 
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TENDER FOR WORKS 
 

 
           I / We hereby tender for the execution for the 

Governor of Maharashtra (here in before and here in 

after referred to as Government) of the work specified in 

the under written memorandum within the time specified  

in such memorandum at* ________________________ 

_____________________________________________

__________________________________) Percent 

below / above the estimated rates entered in Schedule 

‘B’ (memorandum showing items of work to be carried 

out) and in accordance in all respects with the 

specifications, designs, drawing and instructions in 

writing referred to in rule 1 here of and in clause 13 of the 

annexed conditions of contract and agree that when 

materials for the work are provided by Government such 

materials and the rates to be paid for them shall be as 

provided in Schedule ‘A’ hereto. 

 

 * In figure as 
well as in 
words. 
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MEMORANDUM 
 

(a) If several sub work are 
included they should be 
detailed in a separate list.  

 (a) General Description:-       CONSTRUCTION OF C.D. WORK ON 

ZUNKI APPROACH ROAD IN TAHASIL KALMESHWAR DISTRICT 

NAGPUR 

 
(b) Estimated cost :                        Rs.  7,86,058/-             

(c) The amount of earnest 
money to be deposited 
shall be in accordance with 
the provision of the paras 
206 and 207 of the M.P.W. 
Manual. 

  
(c) Earnest Money:                         Rs. 7,900/-   

(d) The deposit shall be 
accordance with paras 213 
& 214 of M.P.W. Manual. 

 (d) Security Deposit :                                                                 
 
(i) Cash (not less than amount          Rs. 15,750/-            
    of earnest money)  
 

  (ii) To be deducted from current bills   Rs. 15,750/-      
       

                                                   Total : Rs  31,500/- 
 

(e) This percentage where 
no security deposit is taken 
will vary from 5% to 10% 
according to the 
requirement of the case. 
Where security deposit is 
taken see note to clause (1) 
of condition of contract. 

 (e) Percentage, if any, to be deducted from bill so as to make up the total 
amount required as security deposit by time the half the work as 
measured by the cost is done  4 percent. 

   
(f) Give schedule where 
necessary , showing dates 
by which various items to 
be completed. 

 (f) Time allowed for the work from date of written order to commence is  
3 (Three) months including monsoon should this tender be accepted. 

   
   I / We hereby agree that this offer shall remain open for 

acceptance for a minimum period of 90 days from the date fixed for 

opening the same and thereafter until it is withdrawn by us / by notice in 

writing duly addressed to the authority opening the tenders and sent by 

registered post A.D. or otherwise delivered at the office of such authority. 

Treasury challan No._ ______ dated _________ Term Deposit Receipt; 

in respect of sum of Rs 7,900/- representing the earnest money is 

herewith forwarded. The amount of earnest money shall not bear interest 

and shall be liable to be forfeited to the government should I / We fail to 

(1) abide by the stipulation to keep the offer open for the period 

mentioned above or (2) signed and complete the contract documents 

required by the Engineer and furnish the security deposit as specified in 

item (d) of memorandum contained in paragraph 1 above, within the time 

limit laid down in clause (i) of the annexed general conditions of the 

contract.    The amount of earnest may be adjusted towards the security 

deposit or refunded to me / us if so desired by me / us in writing unless 

the same or any part thereof has been forfeited as aforesaid above, 

within the time limit laid down in clause. 
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            I / We have secured exemption from payment of earnest money 

after executing the necessary bond in favour of Government a true copy 

of which is enclosed herewith, should any occasion for forfeiture of 

earnest money for this work arise due to failure on my / our part to (1) 

abide by the stipulation to keep the offer open for the period mentioned 

above or (2) sign and complete the contract documents and furnish the 

security deposit as specified in item (d) of the memorandum contained in 

paragraph 1 above within the time limit laid down in clause (1) of the 

annexed General condition of the contract the amount payable be me/us 

may, at the option of the Engineer, be recovered out of the amount 

deposited in lump sum for securing exemption in so far as the same may 

extend in terms of the said bond and in the event of the deficiency, out of 

any other money which are due or payable to me / us by the 

Government under any other contract or transaction of any nature 

whatsoever or otherwise. should this tender be accepted  

 

  I /we hereby agree to abide by and fulfill all the terms and provision of 

the conditions  of contract annexed hereto so far as applicable and in 

default to forfeit and pay to government the sum of money mentioned in 

the said condition. Receipt no ------------------ dt -------------- from the 

government Treasury at in respect of the sum Rs 7,900/-  forwarded 

representing the earnest money (a) the full value of which is to be 

absolutely forfeited to Government should/we not deposit the fully 

amount of security specified in the above memorandum in accordance 

with Clause 1(A) of the said conditions of the contract. otherwise the 

said sum of Rs 7,900/- shall be refunded. 

   
Contractor 

Signature of            
Contractor before 
submission of tender.  

                                                                                                    
(Address)                                                                                   
Dated the ______________day of __________ 2015              

   
Witness 

Signature of witness       
to Contractor’s 
Signature. 

                                                                                                    
(Address)                                                                                   
Dated the _______________day of __________ 2015  
                                                                                                   

Signature of the   officer by 
whom accepted. 

 The above tender is hereby accepted by me on behalf of the 
Governor of Maharashtra. 

 
 
 

Executive Engineer 
P. W. Division No.2, Nagpur 

Dated the ______________day of __________ 2015 
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GENERAL CONDITIONS OF CONTRACT 

 

1. AUTHORITY OF ENGINEER - IN - CHARGE. 

Save in so far as it is legally or physically impossible, the contractor shall execute complete and maintain the 

works in strict accordance with the contract under the directions and to the entire satisfaction of the Engineer 

- in - charge and shall comply with and adhere strictly to the Engineer - in - charge instructions and 

directions on any matter (Whether mentioned in the contract or not) pertaining to this work. 

The Engineer - in - charge shall decide all questions which may arise as to quality and acceptability of 

materials furnished and work executed, manner of executions, rate of progress of work, interpretations of the 

plans and specifications and acceptability of fulfillment of the contract on the part of contractor. He shall 

determine the amount and quality of work performed and materials furnished and his decision and 

measurements shall be final. In all such matters and in any technical questions which may arise touching the 

contract, his decision shall be binding on the contractor. The engineer in charge shall have power to enforce 

such decisions and orders if the contractor fails to carry out them promptly. If the contractor fails to execute 

the work order by the engineer in charge, the engineer in charge may give notice to the contractor specifying 

a reasonable period therein and on the expiry of that period proceed to execute such work as may be 

deemed necessary and recover the cost thereof from the contractor. 

1.1 AUTHORITY OF ENGINEER-IN-CHARGE REPRESENTATIVE. 

The duties of the representative of the engineer in charge are to watch and supervise the work and to test 

and examine any material to be used or workmanship employed in connection with the works. 

1.2 The Engineer in charge may from time to time in writing delegate to his representative any of the 

powers and authorities vested in the Engineer in charge and shall furnish to the contractor a copy of all such 

delegations of powers and authorities. Any written instructions of the approval given by the representative of 

the engineer in charge to the contractor within the terms of such delegations (but not otherwise) shall bind 

the contractor and department as though it had been given by the Engineer in charge provided always as 

follows. 

(a) Failure of the representative of the engineer in charge to disapprove any work or materials shall not 

prejudice the power of the engineer in charge. Thereafter to disapprove such work or materials and 

to order pulling down, removal or breaking up thereof. 

(b) If the contractor is dissatisfied with any decision of the representative of the engineer in charge he 

shall be entitled to refer the matter to the engineer in charge who shall thereupon confirm reverse or 

vary such decisions. 

2. OTHER CONDITIONS FOR SUBMISSION OF TENDER : 

2.1 The contractor shall be deemed to have carefully examined the work and site conditions including 

labours, the general and he special conditions, the specification schedule and drawing and shall be deemed 

to have visited the site of the work and to have fully informed himself regarding the local conditions and 

carried out his own investigations to arrive at the rates quoted in the tender. In this regards he will be given 

necessary information to the best of the knowledge of Department but without any guarantee about it.  

2.2 It is presumed that the contractor has carefully gone through the works specifications. P.W.D. Hand 

Book and the Schedule of rates of the division and studied the site conditions before arriving at the rates 

quoted by him.  

3. TREASURE TROVE : 

 In the event of discovery by the contractor or his employees during the progress of the works of the 

any treasure, fossils, minerals or any other article of value or interest, the contractor shall give 

immediate intimation thereof to the Engineer. And forth with mark over to the Engineer his 

representative such treasure or things, which shall be the property of Government. 
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3 –A    LAYOUT OF WORK 

        Layout of the work will be done by the contractor in consultation with the Executive Engineer, of 

the department or his representative. Some permanent marks should however be established to 

indicate the demarcation of the structures or any component thereof made to this permanent marks 

in measurement books and drawing, signed by the contractor and the departmental officer, 

responsibility regarding layout will be joint. 

4. AGENT AND WORK ORDER BOOK : 

4.1 The contractor shall himself engage an authorised all time agent on the work capable of managing 

and guiding the work and understanding the specifications and contract conditions. A qualified and 

experienced Engineer shall be provided by the contractor as his agent for technical matters. Site engineer 

can also be designated as an agent of the contractor. Agent will take orders as will be given by the Engineer 

in charge or his representative and shall be responsible for carrying them out. This agent shall not be 

changed without prior intimation of the Engineer in charge and his representative on the work site. The 

Engineer-in-charge have the unquestionable right to ask for changes in the quality and strength of 

supervisory staff of contractor and to order removal from work of any of such staff. The contractor shall 

comply with such order and effect replacements of the satisfaction of the Engineer-in-charge. 

4.2 A work order book shall be maintained on site and it shall be the property of Government and the 

contractor shall promptly sign orders given therein by the Executive Engineer in charge or his representative 

and his superior officer, and comply with them. The compliance shall be reported by contractor to the 

Engineer in charge in good time so that it can be checked, the blank work order book, with machine 

numbered pages will be provided by the Department free of charge for this purpose. The contractor will be 

allowed to copy out the instruction therein from time to time. 

 

5. INITIAL MEASUREMENT OF RECORD: 

Where for proper measurements of the work it is necessary to have an initial set of levels or other 

measurements taken the same as recorded in the authorised field book or M.B. of Government by the 

Engineer in charge or his authorised representative will be signed by the contractor who will be entitled to 

have a true copy of same made at his cost. Any failure on the part of the contractor who will be entitled to 

have a true copy of same made at his cost. Any failure on the part of the contractor to get such level etc. 

recorded before starting the work will render him liable to accept the decision of the Engineer in charge as to 

basis of taking measurements and will be binding on contractor Likewise the contractor will not carry out any 

work which will render its subsequent measurement difficult or impossible without first getting the same 

jointly measured  and recorded by himself and the authorised representative of the Engineer in charge.  The 

record of such  measurement  maintained  by Government  shall  be  signed by the contractor  and he will 

be entitled to have a true copy of the same made at his cost. 

 

6. CUSTODY OF WORK: 

All work and materials before being finally taken over by Government will be the entire liability of the 

contractor for guarding, maintaining and making good any damages of any magnitude. It is however to be 

understood that before taking over such work, Government will not put it to its regular use as distinct from 

casual or incidental use except as specially mentioned elsewhere in this contract or as mutually agreed to. 

 

7.CO-ORDINATION: 

When several agencies for different sub works of the project are to work simultaneously on the 

project site , there must be full co-ordination between the contractors to ensure timely completion of the 

whole project smoothly. The scheduled dates for completion specified in each contract shall, therefore be 

strictly adhered to. Each contractor may make his independent arrangements for water, power, housing etc. 
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if they so desire. On the other hand the Contractors are at liberty to come to mutual agreement on his behalf 

and make joint agreement with the approval of the Engineer in charge. No contractor shall take or cause to 

take any steps or action that may cause destruction, discontent or disturbance to work, labour or 

arrangements etc.of other contractors in the project localities. Any action by any Contractors which the 

Engineer in charge in his unquestioned discretion may consider as infringement of the above code would be 

considered as a breach of the contract conditions and shall be dealt with accordingly. 

In case of any dispute or disagreement between the various contractors, the Engineer in charge 

decision regarding the co-ordination, co-operation and facilities to be provided by any of the contractor shall 

be final and binding on the contractor concerned & such a decision shall not vitiate any contract nor absolve 

the contractor of his obligations under the contract nor form the grounds for any claim or compensation. 

8. PATENTED DEVICES, MATERIALS AND PROCESS : 

Whenever the contractor desires to use any designed device, materials or process covered by letter 

of patent  or copyright, the right for such use shall be secured by suitable legal arrangement and agreement 

with patent owner and the copy of their agreement shall be filed with the Engineer-in-charge, if so desired by 

the later. 

9      RELATION WITH PUBLIC AUTHORITIES: 

The contractor shall comply with all rules, regulations, bye-laws and directions given from time-to-

time by any local or public authority in connection with this work and shall him-self pay all charges which are 

leviable on him without any extra cost of Government. 

10 INDEMNITY: 

The contractor shall indemnify the Government against all actions, suits, claims, and demands 

brought or made against it in respect of anything done or committed to be done by the Contractor in 

execution of or in connection with the work of this contract and against any loss or damage to the 

Government in consequence to any action or suit being brought against the contractor for any thing done or 

committed to be done for the execution of this contract.  

The Government may at its discretion and entirely at the cost of the contractor defend such suit, either jointly 

with the contractor or single in case the latter chooses not to defend the case.  

 

             11. STACKING, STORAGE AND GUARDING OF MATERIALS: 

 

11.1 The stacking and storage of building materials at site shall be in such a manner as to prevent deterioration 

or inclusion of foreign materials and to ensure the preservation of the quantity, properties and fitness of the 

work, suitable precautions shall be taken by contractor to protect the materials against atmospheric action, fire 

and other hazards. The materials likely to be carried away by wind shall be stored in suitable stores or with 

suitable barricades and where there is likelihood of subsidence of soil, heavy materials shall be stored on 

paved platforms, suitable separating barricades and enclosure as directed shall be provided to separate 

materials brought by contractor and from different sources of supply.  

11.2 The contractor shall at his own expenses, engage watchman for guarding the Materials and plant 

and machinery and the work during day and night against any pilferage or damage and also for 

prohibiting tresspassers. 

11.3 No Materials brought  to site shall be removed from the site  without prior approval of the Engineer –

in-charge 

12.  12.1  The contractor shall inform the Engineer in charge in writing when any     portion of the work is 

ready for inspection giving him sufficient notice to enable him to inspect these without affecting the further 

progress of the work. 
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        12.2 The contractor shall provide at his cost necessary ladders and such arrangements as are considered 

safe by the Engineer in charge for proper inspection of all parts of the work. 

12.3 The contractor shall extend his full co-operation and make all necessary arrangement when needed for 

carrying out inspection of the work or any part of the work by the local representative, M.L.A’s M.P.’s and 

officers and dignitaries / delegates of various Government department, local bodies, private sectors etc. no 

compensation shall be paid to the Contractor on this account. 

13. PRECAUTIONS TO BE TAKEN BY CONTRACTOR : 

13.1 The work shall be carried out by the contractor without causing damage to the existing Govt. 

property and / or private property. If any such damages are caused the contractor shall pay for restoration of 

the property to the original condition and any other consequent damages. 

13.2 In the event of an accident involving serious injuries or death of any persons, at site of work or 

quarry or at place in connection with the work the same shall be reported in writing within 24 hours of the 

occurrence to the Engineer in charge and the Commissioner of workmen’s compensation. 

14. CLEARANCE OF SITE ON COMPLETION OF WORK: 

  The contractor after completion of work shall clean the site of all debris and remove all unused 

materials other than those supplied by the department and all plant and machinery equipment, tolls, etc. 

belonging to him within one month from the date of completion of the work, or otherwise the same will be 

removed by the department at his cost or disposed off as per departmental procedure. In case the materials 

is disposed off by department, the sale proceeds will be credited to the contractor’s account after deducting 

the cost sale incurred.  However no claim of the contractor regarding the price or amount credited will be 

entertained afterwards. 

15. REMOVAL OF CONSTRUCTIONAL PLANT WITH PRIOR PRMISSION : 

  All constructional plant, provided by the contractor shall when brought on the site be deemed to be 

exclusively intended for the construction and the contractor shall not remove the same or any part thereof 

(Save for the purpose of moving it from one part to the site to another) without the consent in writing of the 

engineer in charge who shall record the reasons for with holding the consent. 

16. RESTRICTIONS BECUASE OF LOCAL TRAFFIC : 

  As there is local traffic by the side of construction of the work, the contractor will have to take proper 

precautions such as proper barricading, fencing, lighting, information and cautionary boards for safe and 

smooth flow of traffic, and keeping the concerned authorities informed about the work in progress. 

17. COMPLETION CERTIFICATE : 

17.1 The work shall not be considered to have been completed in accordance with the terms of the 

contract until the Engineer in charge shall have certified in writing to that effect. No approval of material or 

workmanship or approval of part of that during the progress of execution shall bind the engineer in charge or 

any way prevent him for even rejecting the work which is claimed to be completed and to suspend the issue 

or his certificate of completion until such alterations and modification or reconstruction have been effected at 

the cost of the contractor as shall enable him to certify that the work has been completed to his satisfaction. 

17.2 After the work is completed, the contractor shall give notice of such completion to the Engineer in 

charge and within 30 days of receipt of such a notice the Engineer in charge shall inspect the work and if 

there is no defect in the work, shall furnish the contractor with a certificate indicating the date of completion. 

However, if there are defects which in the opinion of the engineer in charge are rectifiable he shall inform the 

contractor the defects noticed. The contractor after rectification of such defects shall then inform the 

engineer in charge and engineer in charge on his part shall inspect the work and issue the necessary 

completion certificate within 30 days if the defects are rectified to his satisfaction, and if not he shall inform 

the contractor indicating defects yet to be rectified. The time cycle as above shall continue. 
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17.3 In case defects noticed by the Engineer in charge which in his opinion are not rectifiable but 

otherwise work is acceptable at reduced payment, work shall be treated as completed. In such cases 

completion certificate shall be issued by the Engineer in charge within 30 days indicating the un-rectifiable 

defects for which specified reduction in payment is being made by him. 

17.4 The issue of completion certificate shall not be linked up with the site clearance on completion of the 

work. 

17.5 Should regular, public traffic be allowed on the bridge, road at any stage prior to being taken over 

then the maintenance period shall be deemed to commence from the date of such traffic passing over the 

bridge, road & shall be upto 30 days after the date of issue of completion certificate by Engineer in charge 

but not more than 12 months after opening to traffic. 

18. ANCILLARY WORKS: 

 The contractor shall submit to Engineer in charge in writing the details of all ancillary works including layout 

and specifications to be allowed for its constructions. Ancillary work shall not be taken up in hand unless 

approved by Engineer in charge. The Engineer in charge reserves the right to suggest modification or make 

complete changes in the layout and specifications proposed by the Contractor at any stage to ensure the 

safety on the work site.  The contractor shall carry out all such modifications to the ancillary works at his own 

expenses as ordered by the Engineer in charge.  

19. TEMPORARY QUARTER: 

 The contractor shall at his own expense maintain sufficient experienced supervisory staff etc., required for 

the work and shall make his own arrangements for housing of such staff with all necessary amenities. 

General layout plan for such responsibility of the contractor to get his layout plan of temporary structure 

approved from the local competent authorities. 

20 SAFETY MEASURES. : 

 The contractor shall take all necessary precautions for the safety of the workers and preserving their health 

while working on such jobs as required special protection and precaution wherever required. The following 

are some of the requirements listed though not exhaustive. The contractor shall also comply with the 

directions issued by the Engineer in this behalf from time to time at all times. 

 The following are some of the requirements (The list is not exhaustive) 

(1) Providing protective footwear to workers in situations like mixing and placing of mortar of concrete, 

in quarries and place where the work is to be done under too much wet conditions as also for 

movements over surfaces tested with oyster growth. 

(2) Providing protective headwear to workers in quarries etc. to protect them against accidental fall of 

materials from above. 

(3) Providing handrails to the edges of the loading platforms of barrages ropeways, ladders not allowing 

rails of metal parts or unless timber to spread around etc. 

(4) Providing workmen with proper  safety belts, ropes, etc. when working on any masts, cranes, circle 

hoist, dredges etc. 

(5) Taking necessary steps towards training the workers concerned of the use of machinery before they 

are allowed to handle it independently and taking all necessary precautions in and around the areas 

where machines, hoists and similar units are working. Wherever required by the law the persons 

handling the machinery shall have the required license, certificate etc. 

(6) Preventing over loading and over crowding of floating the land based machinery and equipment. 

(7) Providing life belts to all men working at such situations from where they may accidentally fall into 

water. Equipping the boats with adequate numbers of life boats etc. 

(8) Avoiding bare live wires etc. as would  cause electrocution to    workers. 



  

 Contractor                                 No of Correction                                          Executive Engineer 48

(9) Making all platforms, stagings and temporary structures sufficiently strong and not causing the 

workmen and supervisory staff to take undue risks. 

(10) Providing sufficient first aid trained staff and equipment to be available quickly at the work site to 

render immediate first-aid treatment in case of accident due to suffocation, drowning and other 

injuries. 

(11) Taking the all-necessary precautions wherever divers are engaged on work. 

(12) Providing full length gum boots, leather hand gloves, leather jackets with fireproof aprons to cover 

the chest and back reaching upto knees, plain goggles for the eyes to the labour working with hot 

asphalt, handling, vibrators in cement concrete and also where use of any or all these items is, 

essential in the interest of health and well-bring of the labourers in the opinion of the Engineer-in -

charge 

21. Medical and sanitary arrangements to be provided for labour employed in the construction 

by the contractor. 

(a) The contractor shall provide an adequate supply of pure and wholesome water for the use of 

labourers on works and in camps. 

(b) The contractor shall construct trenches. Semi permanent latrines for the use of labourers. Separate 

latrine shall be provided for men and women. 

(c) The contractor shall build sufficient number of huts on suitable plot of land for use of the labourers 

according to the following specifications. 

 

(1) Huts of bamboos and grass may be constructed. 

(2) There should be no over crowding. Floor space at the rate of 3 Sqm(30 Sq.ft.) per head shall is 

provided. Care should be taken to see that the huts are kept clean and in good order. 

(3) The contractor must find his own land. If he wants Govt.land he should apply for it. Assessment for it 

if demanded will be payable by contractor. However the Department does not bind itself for making 

available the required land. 

(4) A good site not liable to submergence shall be selected on high ground remote from jungle but well 

provided with trees; shall be chosen wherever it is available. The neighborhood of tank, jungles, 

trees or woods should be particularly avoided. Camps should not be established close to large 

cutting of earthwork. 

(5) The lines of huts shall have open space of at least 10 meters between rows. When a good natural 

site cannot be procured particular attention should be given to the drainage. 

(d) The contractor shall construct sufficient number of bathing places, sufficient number of washing 

places also be provided for the purpose of the washing cloths. 

 

(e) The contractor shall make sufficient arrangement for draining away the surface and  sewage water as 

well as water from the bathing and washing places and shall dispose of  the waste water in such away as 

not cause any nuisance. 

f) The contractor shall engage a medical officer with a traveling dispensary for a camp containing 500 or 

more person if there is no Government or other dispensary situated within eight Kilometers from the 

camp. In case of an emergency contractor shall at his cost, free transport for quick medical help to his 

sick workers. 
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g) The contractor shall provide the necessary staff for affecting the satisfactory conservancy and 

cleanliness of the camp to the satisfaction of the Engineer -in charge .At least one sweeper per 200 

person should engaged. 

h) The Assistant Director of public health shall be consulted before opening a labour camp and his 

instruction on matters such as water supply, sanitary, convenience, the camp site, accommodation 

and food supply shall be followed by the contractor.  

i)  In addition to above all provision of the relevant labour act pertaining to basic amenities to be 

provide to the labour shall be applicable which will be arranged by the contractor 

J) The contractor shall make arrangement for all anti malaria measures to be provided for the labour 

employed on the work. The anti malaria measures shall be as directed by the Public Health Officer. 

22. The contractor except as provided in special conditions which follow shall if necessary construct at 

his cost temporary roads and maintain these in proper conditions till completion of the work at his own cost. 

23. The contractor except as provided in special conditions which follow shall have to at his own 

expenses make all preliminary arrangements for labour, water, electricity and material etc. immediately after 

getting the work order. The Government may render necessary assistance in this regard by way of letters of 

recommendations, if so requested by the contractor. No claim for any extra payment or applications for 

extension of time on the grounds of any difficulty in connection with the above matters will be entertained.  

24. WORKING METHODS AND PROGRESS SCHEDULES : 

24.1 The contractor shall submit within the time stipulated by the Engineer-in-charge in writing the details 

as actual methods that would be adopted by the contractor for the execution of any items as 

required by Engineer at each of the location supported by necessary detailed drawing and sketches 

including those of the plant and machinery that would be used their locations arrangement for 

conveying and handling materials etc., and obtain prior approval of the Engineer-in-charge well in 

advance of starting of such item of works. The Engineer-in-charge reserves the right to suggest 

modifications or make corrections in the method proposed by the contractor whether accepted 

previously or not at any stage of the work to obtain the desired accuracy, quality and progress which 

shall be binding on the contractor no claim on account of such change in method of execution will be 

entertained by Government so long as specification of the item remain unaltered. 

24.2 The contractor shall furnish within one month of the order to start the work programme of work in 

quadruplicate indicating the date of actual start, the monthly progress expected to be achieved and 

anticipated completion date of each major item of work to be done by him also indicating dates of 

procurement of materials and setup of plant and machinery. The programme is to be such as 

practicable of achievement towards the completion of whole work in the time limit and of the 

particular items; if any of due dates specified in contract, planning and programme of work should 

be done by the mature decision between the Executive Engineer, P. W.Division No.  2, Nagpur and 

the contractors representative in charge of work. The progress of work shall be reviewed in every 

two months and revised programmes shall be drawn if necessary. No revised programme shall be 

operative without the approval of engineer in charge in writing.  The Engineer is further empowered 

to ask for more detailed schedule or schedules say weekly for any item or items. In case of urgency 

of work as will be directed by him and the contractor shall supply the same and when asked for. 

Acceptance of the programme or the revised programme by the Engineer in charge shall not relieve 

the contractor of his responsibility to complete the whole work by the prescribed time or the 

extended time if any. 

24.3 The contractor shall employ sufficient plant, equipment and labour as may be necessary to maintain 

the progress schedule. The working and shift hours restricted to one shift a day for operations to be 

done under the Government supervision shall be such as may be approved by the Engineer in 

charge. They shall not be varied without prior approval of the Engineer. Night work which requires 

supervision shall not be permitted except when specially allowed by Engineer in charge on each 
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item if required by contractor. The contractor shall provide necessary lighting arrangement etc. for 

night work as directed by Engineer without extra cost to Government.  

24.4 The contractor shall submit reports on progress of work in forms and statements etc. at periodical 

intervals in the form of progress chart, forms, statements and / or reports as may be approved by 

the Engineer in charge.  Forms for the sending reports about the progress will be supplied by the 

Engineer in charge. 

24.5 The contractor shall maintain proforma, charts, details regarding the machinery, equipments, labour, 

materials, periodical returns thereof, proforma to be got approved from the Engineer in charge.  

25. PAYMENTS : 

 The  contractor must understand clearly that the rates quoted are for completed work and include all 

cost due to labour, all leads and lifts involved and if further necessitated,  scaffolding, plants, machineries, 

supervision power, service works, royalties, octroies, taxes, etc. and should also include all expenses to 

cover the cost of lighting, night works if and when  required & no claim for additional payment beyond the 

rates quoted will be entertained and the contractor will not be entitled subsequently to make any claim on 

the ground of any representation or on any promise by any person (whether member in  the employment of 

any Public Works Department or not) or on the ground of any failure on his part to obtain all necessary 

information for the purpose of making his tender and fixing the several prices and rates therein relieve him 

from any risks or liabilities arising out of or consequences upon submission of the tender. Payment to the 

contractor will be made by the cheque drawn on any treasury within the division provided the amount to be 

paid exceeds Rs. 100/- shall amount will be paid in cash. 

 

26. CLAIM  FOR EXTRA WORKS : 

26.1 Claim for extra works shall be registered within 30 days of occurrence of the event. However, bills 

for these claims along with supporting data details may be submitted subsequently. 

26.2 Bills for extra works or for any claim shall be paid separately apart from the interim bills for the main 

works. The payment of bills for the main work shall not be withheld for want of decision on extra 

claim not covered in the schedule of item for extra work. 

27. BILLS AND PAYMENT : 

27.1 Two running payments in the month are permitted. First of the bills shall be submitted by the 

contractor by the 10th day of month. Second bill, if necessary, shall be submitted by the 25th day of 

the month. 

27.2 The format of the running bill on which the bills are to be submitted by the contractor shall be 

supplied to the contractor by the department. Printed copies of the bills forms as per his format shall 

be arranged by the contractor at his cost. The bills in five copies shall be submitted to the concerned 

engineer’s representative in the standard proforma only. 

27.3 The final bill shall be submitted by the contractor within one month of the date of issue of completion 

certificate. The final bill shall be paid within six months of initial submission.  

27.4 Recovery of secured advance shall be effected through bills proportionately as per consumption of 

materials in the work billed for. 

27.5 The contractor can have true copy of the bills paid to him after paying charges for photocopying the 

same. 

CONTROLLED CONCRETE : 

 Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 

NORMAL MIX CONCRETE : 

 Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 
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28. ASSISTANCE IN PROCURING PRIORITIES, PERMIT ETC. : 

28.1 The Engineer in charge  on written request by contractor, will if in his opinion the request is 

reasonable and in the interest of work and its progress, assist the contractor in securing, the 

priorities for deliveries, transport, permits for controlled materials etc. where such are needed. The 

department however will not be responsible for the non-availability of such facilities or delays in this 

behalf and no claims on account of such failure or delay, shall be allowed by the Department. 

28.2 The contractor shall have to make his own arrangement for machinery required for the work. 

However if same is conveniently available with the department it may be spared as per rules in force 

on recovery of necessary security deposit and rent at the rate approved from time to time by the 

independent to this contract and the supply or non supply of machinery shall not form a ground for 

any claim or extension of time limit for this work. 

29. WATER SUPPLY : 

29.1 Availability of adequate water for work and sources thereof shall be confirmed by the contractor 

before submitting the tender.  

29.2 The contractor shall make his own arrangements at his own cost for entering into contract with 

concerned authority for obtaining the connection and carry the water upto the work site as required 

by him. The location of the pipeline with respect to the road shall be decided by Engineer-in-charge 

and shall be binding on the contractor. The department shall not bear any responsibility in respect of 

any problems and contractor shall not be liable for getting the any compensation on any ground. 

The progress of work shall not hamper for the above reasons. 

29.3 The contractor is advised to provide water storage tanks of adequate capacity to take care of 

possible shut down of water supply system. 

29.4 The contractor shall have to supply water required by the department for its establishment at work 

site free of cost. 

30. ELECTRICITY :  

30.1 The contractor will have to make his own arrangement at his own cost for obtaining or providing 

electric supply at work site. The department shall not bear any responsibility in respect of any 

problems and contractor shall not be liable for getting any compensation on any ground. The 

progress of work shall not hamper for the above reasons. 

30.2 Electrical supply for the Department’s use at work site shall be provided by the contractor on mutual 

agreed terms. The contractor may not abide by these conditions when power supply at the site fails. 

31. TELEPHONE FACILITIES : 

The contractor will have to make his own arrangement at his own cost for a telephone connection at work 

site if required. 

32. MATERIAL SOURCES : 

32.1 The contractor shall make their own independent investigation as to the availability as well as 

suitability of various materials required for construction as referred to in these paras. 

32.2 If any quarry is in the possession of the department the contractor will be allowed to use the same 

on usual condition. In other cases, the contractor will have to make his own arrangement for 

procuring quarries or the quarry permits, necessary assistance for which will be given by the 

department. 

32.3 Lime stone shall not be permitted for any concrete work. 
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33 LAND : 

33.1 The contractor shall make all efforts to obtain land required for the ancillary works. In case the 

contractor is unable to obtain land and if requested, then the department may requisitioned land at 

his own cost. 

        33.2        Land as available with department for requisitioned by the department at the request of a contractor 

will be handed over to the contractor for such use as will be necessary for ancillary works, on 

payment of rent to the department. Plot development if any will have to be done by the contractor at 

his own cost. The development shall be in conformity with the regulations with the local authorities. 

33 If for the purpose of construction of the work it becomes necessary for the contractors to occupy 

land not in possession of the department, the contractors will have to make his own arrangement 

with the land owners, and pay such compensation as a mutually agreed between them. on 

completion of work , all land mentioned in para 33.1 and 33.2 and 33.3 shall be handed  back to the 

owners or the department as the case may be after cleaning the land as directed by the Engineer in 

charge. 

33.4 Dismantling of building on a Govt. or department land shall be done only after the approval of 

Engineer-in-charge. 

34. FLOODS AND ACCIDENT S : 

 The contractor shall take all precaution against damages by floods or from accidents etc. No 

compensation will be allowed to the contractor on this account or for correction and repairing any 

such damage to the work during construction. The contractor shall be liable to make good at his cost 

any plant or material belonging to the Govt. loss or damaged by floods or from any other cause 

while in his charge. The proof of occurrence of  flood report with flood level  will have to be  

furnished by the contractor .No compensation will be allowed  for damages on ancillary  items and 

equipments etc which  are brought to the site by the contractor  for effecting  execution of work. 

35. URGENT WORK : 

 If any “Urgent Works”(In respect where decision of the Engineer –in –Charge  shall be final and 

binding)  become necessary and contractor is unable or unwilling to carry it out at once, the 

Engineer in charge by his own or through the other people have it carried out as he may consider 

necessary. If the Urgent Work shall be such as in the opinion of the Engineer in charge the 

contractor is liable under the contract to carry out at his expenses. All expenses incurred on it by the 

department shall be recoverable from the contractor, and be adjusted or sets off against any sum 

payable to him. 

36 CHANGE OF CEMENT CONTENT ETC.:- 

 THEORETICAL CONSUMPTION OF CEMENT FOR THE CONCRETE WORK:  

SR.No. Grade of concrete Consumption of cement in bags / Cum 

1 M-10  4.40bags 

2 M-15 6.27bags 

3 M-20 7.10 bags 

4 M-25 7.50 bags 

                         Note ;- The weight  per bag of Cement  is  considered as   50 Kg 

Consumption rate of cement is for OPC. In case ,contractor desires to use PPC then he 

should get mix design for all  grades of concrete mentioned above and in schedule ‘B”  from 

reputed laboratory as approved by Engineer -In -Charge at no extra cost  to Government 
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The rate of consumption of cement for various grades of concrete referred above is a theoretical 

rate of consumption assumed for the estimate purpose. The contractor will have to obtain an 

economic mix design for grades of concrete  M-20 and above and get it approved from the 

Engineer-in-charge. The specification for controlled cement concrete shall be as per standard 

specification No.B-7 Page 38, and IS 456-2000. 

Immediately upon the receipt of the award of the contract, the contractor shall inform the Engineer 

the exact location of the sources of the acceptable material. The concrete mix to be used shall be 

got designed P.W.D  laboratory, by the contractor with a optimum quantity of cement to give the 

specified strength in the preliminary tests and the proportion got approved by the engineer in writing. 

These proportions shall be used so long as the materials continue to be of the same quality and 

from the same sources subject only to slight changes in the relative quantities of fine and course 

aggregate for the purpose of promoting workability provided the work tests also shows the required 

strength. 

If such Mix design involve change in cement consumption upto 2 % on the higher or lower side, no 

adjustment in the cost of the item to be paid to the contractor shall be made. If such alterations, 

changes, theoretical consumption of cement by more than 2 % on the higher or lower side, the 

sources and quality of aggregate remaining the same, payment will be adjusted for or against the 

contractor in whatever amount the total cost of cement to the contractor has been increased or 

decreased by more than 2 %. The amount of such increase or decrease shall be calculated on the 

basis of quantity of cement determined and prescribed in the above table. In adjusting the cost only 

the cost of cement shall be considered and not handling or other charges, which shall be treated as 

incidental to the item   for working out the cost towards adjustments in cement consumption the 

basic for cement shall be star rate as indicated in clause 54. If during the progress of work the 

contractor wishes to change the material, the proportions shall be fixed on the basis of fresh 

preliminary tests to give the required strength after the Engineer is satisfied that the material satisfy 

the specifications. No adjustment of the cost shall be made for a change of proportions of cement 

fixed in the original preliminary tests. For all concrete items only trap metal shall be used. 

37. CONTRACTOR TO INFORM HIMSELF FULLY : 

The contractor shall be deemed to have carefully examined the work and site conditions 

including labours, the general and the special conditions, the specifications schedule and drawing 

and shall be deemed to have visited the site of the work and to have fully informed himself regarding 

the local conditions and carried out his own investigations to arrive at the rates quoted in the tender. 

In this regards he will be given necessary information to the best of the knowledge of Department 

but without any guarantee about it.  If he shall have any doubt as to the meaning of any portion of 

these general conditions, or the special conditions to the scope of working of the specification and 

drawings, or any other matter concerning the contract, he shall in good time before submitting his 

tender set forth the particulars thereof and submit them to the Engineer in writing in order that such 

doubt may be clarified authoritatively before tendering. Once a tender is submitted the matter will be 

decided in accordance to the tender conditions in absence of such authentic clarification. 

38. ERRORS,,OMISSION&DISCREPANCIES : 

a)      In case of errors, omissions and / or disagreement between written and scaled dimensions in the 

drawing or between the drawing and specifications etc., the following order of preference shall 

apply. 

(i) Between actual scaled and written dimensions or description on a drawing the latter shall be 

adopted. 

(ii) Between the written description or dimensions in the drawing and the corresponding one in 

the specifications, the latter shall apply. 
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(iii) Between the quantities shown in the schedule of quantities and those arrived at from the 

drawing the latter shall preferred 

           b) In all cases of omissions and/or doubts or discrepancies in the dimensions or of any item or 

specification a reference shall be made to the engineer, whose elucidation, elaboration or decision 

shall be considered as authentic. The contractor shall be held responsible for any errors that may 

occur in the work through lack of such reference and precautions. 

          c) The contractor should not sublet any part of work without written permission of the   Engineer in 

charge. 

 

39. SAMPLES AND TESTING OF MATERIALS : 

(i) All materials to be used on work, such as cement, steel, stones, bricks, aggregates, asphalt, wood, 

tiles, etc. shall be got approved in advance from the Engineer-in-charge and shall pass the tests and 

analysis required by him. 

(ii) The contractor shall at his risk and cost make all arrangement and / or shall provide for all such 

facilities as the Engineer in charge may require for collecting, preparing and forwarding required 

number of samples for tests or for analysis to the nearest approved laboratory and bear all charges 

and cost of testing. Such samples shall also be deposited with the Engineer-in-charge till sent for 

testing. Out of total number of tests as per frequency requirement 30 % of these tests shall be 

carried out in P.W. Department Laboratory. 

(iii) The contractor shall if and when required submit at his cost the samples of materials to be tested or 

analysed and if so directed shall not make use or incorporate in the work any material represented 

by the samples until the required tests or analysis have been made after the test of the materials 

finally accepted by the Engineer-in-charge. 

(iv) Testing of Material : 

(1)    Frequency of testing of the construction material and the percentage of the testing from the   

Government laboratory shall be as under: 

   (a) Where the field laboratory certified by the concerned  Engineer in charge is established 

at the work site 70% test as per total frequency required shall be carried out in the said field 

laboratory and 30% tests shall be carried out at the Vigilance and Quality control laboratory  of  

P.W.D for the material not covered in the annexure III 50% tests shall be carried out in the field 

laboratory and remaining 50% tests need to be carried out in the vigilance and quality control  

laboratory of P.W. D  Maharashtra , The entire responsibility of the sample testing as per required 

frequency including testing charges will be borne by the agency. Where field laboratory is not 

established at the works site 100% tests as per frequency shall be carried out in the Vigilance and 

quality laboratory, Nagpur 

   c) Testing of cement and steel 100% in Vigilance and quality laboratory, Nagpur is 

compulsory. 

   d) It is mandatory to submit the test reports of materials/samples used for the work 

as per the frequency given in the specification with the bill. If the test results are not 

submitted along with the bill, amount equal to five times the prevailing VQC testing charges 

shall be deducted from the bill. Samples for the items for which testing is not done as per 

frequency shall be collected and submitted for testing by the engineer in charge or his 

representative for testing and testing charges for this sample shall be paid by engineer in 

charge through the amount deducted as above and  balance amount shall be remitted to 

revenue. Till such results are received contractor shall be paid at part rate as decided by the 

Engineer in Charge. 
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   (2)  Mixing of concrete shall be done with concrete mixers  

(3)  The Contractor shall make field arrangements for testing of all materials for cement  concrete i.e. 

slump test, bulkage test, etc.. The concrete cube mould 3 Nos. of 15cm x 15cm x  15  cm. size shall be 

kept at site during concreting operation. One set of six 15 cm. (about  6” cubes  shall be prepared from the 

concrete to be used in work for compression test on  the first three  days operation an thereafter for every 

60 cubic metre of concrete of three days  work whichever  is less. If source of aggregate or grading is 

changed, one set of six test cubes shall be  taken for  each changed batch. Three cubes shall be tested for 

test at 7 days age and 3 at 28 days in  Regional Testing Lab of P.W.D. at Nagpur All the testing charges 

shall be paid by the contractor.  The entire responsibilities of the testing of materials will be borne  by the 

contractor.  

(4)  For providing Electric Wiring, Duct tubes of the required diameter and length shall be provided 

through walls, beams and floors, slabs as and when directed without any extra cost. 

(5) (a)  The contractor shall make his own arrangement for receiving all materials, tools, etc. required 

for the work. 

 (b) No extra charges for carriages of water will be allowed. 

 (c)  The rates for all items are inclusive of all charges such as carting, lifting, etc. No extra payment 

for any lead and lift will be paid for any items. 

 (d) A frequency of testing shall be as per relevant works specification. In case such frequency is not 

specified in the works specification then the IS code will be referred and for other cases where IS 

code do not stipulated the frequency of testing, it will be as directed by Engineer in charge and 

should be furnished in specified test abstract Annexure III 

 (e)The Contract should not be sublet without written permission of Executive Engineer  

            (f) Tender condition of tender notice will be binding on contractor and etc tender notice will form a 

part of agreement   

40. WEIGH BATCHING:  The following instructions shall be followed as regards to preliminary 

 designs of mix and methods of batching of plain cement concrete and reinforced cement  concrete. 

The preliminary mix design and batching for various grades of concrete shall be  governed by the guidelines 

as per I.S. 456-2000. It will be the responsibility of the contractor to obtain the mix design for various cement 

concrete grades at his cost from the P.W.D laboratory. 

41. MISCELLANEOUS: 

 41.1 ERASER: 

Person tendering are informed that no erasers or any alteration by them in the text of the documents 

set herewith will be allowed and any such eraser or an alteration will be disregarded. If there is any 

error in writing no overwriting should be done but the wrong words or figures should be struck out 

and the correct one written above or near it in an unambiguous way. Such correction should be 

initialed and dated. 

 41.2 ACCEPTANCE: 

Intimation of acceptance of tender will be given by a telegram or a letter sent by registered post to 

the address given below the signature of the tenderer in the tenders. The tenders which do not fulfill 

any of the above conditions or those in the form and which are incomplete in any respect shall be 

liable for rejection.  

 41.3 COMPETENCY OF TENDERERS : 

The work will be awarded only to those contractors who are considered to be responsive bidders, 

capable of performing the class of work to be completed. Before passing the final award any or all 

bidders may have to show that he has the necessary experience, facilities, ability and financial 

resources to execute the work in satisfactory manner and also within the stipulated time. The 
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bidders may also be required to furnish to the Department a statement in respect of their experience 

and financial resources. 

41.4 PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO PREVENT ACCIDENT. : 

1)   No live electric line should be allowed to run along the ground in the    blasting zone and 

they should be at least 3 m above ground if not more. 

2)   The wiring cable should not be taken near the live electric line and it should be preferably 

shot firing cable as supplied by the supplier of explosives. If such a cable is not available a 

substitute cable made up of several pieces jointed and tapped be used. 

3) The blasting shed from where the exploder is to finally operate should be at least 150 m. 

away from the area to be blasted. It should have a strong roof, which can withstand the 

impact of flying stones at this range. 

4) Only trained hands shall be allowed to handle explosive cable detonators etc. 

41.5 POLICE PROTECTION :  

For the police protection of the camp of the contractor’s work, the Deptt. will help the contractors as 

far as possible to arrange for such protection with the concerned authorities the cost shall be borne 

by the contractor. 

41.6 For providing electric line and water line etc. recesses shall be provided. If necessary, through walls, 

slabs, beams, etc., and later on refilled it with a bricks or stones, chipping cement mortar without 

any extra cost. 

41.7 In case it becomes necessary for the due fulfillment of the contractor for contractor to occupy land 

outside the department limits, the contractor will have to make his own arrangement with the land 

owners and pay such a rents, if any, which are payable as mutually agreed between them. 

41.8 The contractor shall duly comply with the provisions of the Apprentices Act. 1961 (iii of 1961) and 

the rule and orders made there under from time to time under the said Act and the said Rules and 

on his failure or neglect to do so he shall be subject to all the liabilities and penalties provided by the 

said Act and Rules.  

41.9 It is presumed that the contractor has gone carefully through the standard specification (Vol. I & II 

1981 edition) and the schedule of rate of the Division, and studied of site conditions before arriving 

at rates quoted by him. The special provisions and detailed specification of wording of any item shall 

gain precedence over the corresponding contrary provisions (if any) in the standard specification 

given without reproducing the details in contract. Decision of Engineer-in-charge shall be final in 

case of interpretation of specification. 

41.10 If the standard specifications fall short for the items quoted in the schedule of this contract reference 

shall be made to the latest Indian Standard Specifications, I.R.C. codes, and MOST specification if 

any of items of this contract do not fall in reference quoted above, the decision and specifications as 

directed shall be final. 

42. LOAD TESTING 

LOAD TEST OF STRUCTURAL CONCRETE.  

1  In case of doubts regarding grade of concrete used either due to poor workmanship or based on results 

of cube strength tests, the load testing of any part of the structure will have to be carried out by the 

Contractor at his own cost.  

2. Before carrying out load test, the Contractor shall carryout the suitable non destructive testing of the 

structure which are in doubt, at his own cost. Non destructive testing is fully optional and at the discretion 

of the Contractor.  

3 In such cases the Engineer-in-Charge shall inform the Contractor sufficiently in advance in writing along 

with the reasons for carrying out the load test, during execution of work or during maintenance period of 

the Contract.  
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4. The load test will have to be carried out as per the provisions contained in IS:  

456-2000.  

5 If the load test results do not meet the requirements as stipulated in relevant .S. code the structure shall 

be deemed to be unacceptable 

43. SPECIAL CONDITIONS : 

43.1 The contractors should ensure that all safety precautions are observed by their labours, working 

closed to the State Highway and while closing the state Highway precautions are taken including 

insurance etc., for their labour at the cost of the contractor etc. if any accident occur to the labour 

etc., no claim in this regard on whatsoever account shall be entertained and the decision of the 

Department will be final and conclusive. 

43.2 During the execution if there is any change in: 

 (i) Span Arrangement. 

 (ii) Height of substructure and superstructure above ground level. 

 (iii) Change in the depth of foundation, tendered rate for respective items will hold good and no extra 

claims shall be entertained on this account. 

43.3 Contractor shall observe the rules and regulations empowered by traffic police for smooth flow of 

traffic on the diversion road and shall not be entitled for claim any compensation arising thereof. 

44. DEFINITIONS: Unless included by or repugnant to the contents 

(a) Government:  The expression “Government” as used in the tender documents shall mean the Public 

Works Department of the Government of Maharashtra. 

(b) Chief Engineer:  The expression ‘The Chief Engineer’ as used in the tender papers shall mean Chief 

Engineer P.W .Region Nagpur. 

(c) Superintending Engineer: The expression ‘Superintending Engineer’ as used in the tender papers 

shall mean the officer of Superintending Engineer’s ranks (by whatever designation he may be 

known) under whose control the work lies for the time being. 

(d) Engineer-in-charge: The expression Engineer or Engineer-in-charge as used in the tender paper 

shall mean the Engineer-in-charge of the work. 

(e) Contractor: The expression ‘Contractor’ as used in the tender papers shall mean the successful 

tenderer that is the tenderer whose tender has been accepted and who has been authorised to 

proceed with the work. 

(f) Contract: The expression ‘Contract’ as used in the tender papers shall mean the deed of contract 

together with all its original accompaniments and those later incorporated in it by mutual consent. 

(g) Plant: The expression ‘Plant’ as used in the tender papers shall mean every temporary accessory 

necessary or considered necessary by the Engineer to execute, construct, complete and maintain 

the work and all altered, modified, substituted and additional works ordered in the time and the 

manner herein provided and all temporary materials and special and other articles and appliance of 

every sort kind and description whatsoever intended or used therefore. 

45. MIX DESIGN : 

45.1 The following instructions shall be followed as regards preliminary design of mix and methods of 

batching of plain cement concrete and reinforced cement concrete. These instructions should be treated as 

supplementary to the relevant provision in the specifications for the respective items contained in the book of 

standard specifications and will override the provisions contained therein wherever they are contrary to the 

following instructions. 

The preliminary mix design and batching for various grades of concrete shall be governed by the 

following guidelines. 
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    Concrete Grade     Guidelines 

1) Upto M-15:      This should only be ordinary concrete. No change may be prescribed in the present  

   practice as regards preliminary design of mix and permitting volume batching.  

   Only cement to weight batched 

3) M-20 and above  : Preliminary mix design must be prepared for such  mixes Weight   

    batching shall be insisted for cement fine aggregate and course    

    aggregate. 

45.2 For the grades of concrete M-20 and above the preliminary mix design shall be carried out from the 

approved laboratory. 

(1) The charges for preliminary design, of concrete mix shall be entirely borne by the contractor. 

(2) For grades of concrete M-20 and above where cement is to be used by weight, the cost of extra 

cement required to make-up the under-weight bags shall be borne by the contractor. 

(3)  For the items of concrete of grades lower than M-20  and other items in the agreement, where 

cement is not to be used by weighment, the cement bags as received  from the manufacturer and 

supplied to the contractor under Schedule ‘A’ shall contain cement of 50 Kg. net weight. 

              45.3  The admixtures such as plasticizers/super plasticizers for concrete grade M-20 and above shall be 

used as directed by Engineer in charge depending upon specific requirements. No extra payment s 

on this account will be admissible 
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ADDITIONAL TENDER CONDITIONS 
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SPECIAL CONDITIONS 

(1) Construction Machinery / Equipments:  

1.1 The methodology and equipments to be used on the project shall be furnished by the 

Contractor to the Engineer-In-Charge well in advance of commencement of work and 

approval of the Engineer-In-Charge   obtained prior to its adoption and use. 

1.2 The Contractor shall give, a trial run of the equipment for establishing its capability to 

achieve the laid down specifications and tolerance to the satisfaction of the Engineer-in-

Charge before commencement of work, if so desired by the Engineer-In-Charge. 

1.3 All equipments provided shall be of proven efficiency and shall be operated and 

maintained at all times in the manner acceptable to the Engineer-In-Charge. 

1.4 No equipment or personnel shall be removed the from site without permission of the 

Engineer-In-Charge. 

(2) Work Programme and Methodology of construction: 

 The Contractor shall furnish his programme of construction ,for execution of the work within the 

stipulated time schedule together with methodology of construction of each item or work and 

obtain the approval of the Engineer-In-Charge  to the revised programme, if necessary. 

(3) Revised Programme of Work in case of slippage: 

 In case of slippage from the approved work programme at any stage, the contractor shall 

furnish revised programme to make up slippage within the stipulated time schedule and obtain 

the approval of the Engineer-in-charge to the revised programme. 

(4) Action in case disproportionate progress: 

 In case of extremely poor progress of the work or any item at any stages of work which in the 

opinion of the Engineer-In-Charge can not be made good by the Contractor considering his 

available resources, the Engineer-In-Charge will get it accelerated to make up the lost time 

through any other agency, and recover the additional cost incurred, If any, in getting the work 

done from the Contractor after informing him about the action envisaged by him. 

 (5)  The responsibility of assuring the quality of work shall be on the contractor who shall 

take actions as stipulated in standard specification as per “Schedule C”. 

 (6)   Labour License:  It shall be obligatory on the part of the contractor to obtain the 

necessary labour License from the labour Department within fortnight of issue of work order. 

            (7)    Setting out: Setting out the works as spelt out in clause 109 of Ministry’s specifications 

for Road and Bridge works (2nd Revision) will be carried out by the Contractor. 

 (8)   Public Utilities:  Action in respect of public utilities will be taken by the Contractor as 

envisaged in Clause 110 of Ministry’s Specifications for Road and Bridge work (2nd Revision). 

 (9)   Arrangement for traffic during construction: Action for arrangement for traffic during 

construction will be taken by the Contractor as envisaged in the contract documents and spelt 

out in clause 112 of MORTH Specification for Road and Bridge Work (2001) 
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SCHEDULE   'A' 
 

STATEMENT SHOWING (APPROXIMIATELY) THE MATERIALTO BE SUPPLYING TO THE CONTRACTOR FROM  

DEPT . STORES  AND RATES AT WHICH THE MATERIAL S ARE TO BE SUPPLIED 

 
NAME OF WORK;- :        CONSTRUCTION OF C.D. WORK ON  ZUNKI  APPROACH ROAD IN TAHASIL KALMESHWAR DISTRICT NAGPUR 

 
 

Sr. 
No. 

Name of Material Approximate Quantity to 
be stipulated 

unit Rate at which the material 
will be charged to 

Contractor 

Remarks 

In Figures In words 

1 2 3 4 5 6 7 

              

     

     All material to be brought by contractor 
as per Appendix ‘A”  

        

    ---------- Nil--------------        
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APPENDIX “A” 

 
STATEMENT SHOWING (APPROXIMIATELY) QUANTITY TO BE BROUGHT BY THE CONTRACTOR AT HIS OWN COST FOR THE WORK 

NAME OF WORK;- :       CONSTRUCTION OF C.D. WORK ON ZUNKI APPROACH ROAD IN TAHASIL KALMESHWAR DISTRICT NAGPUR 

 

Sr. 
No. 

Name of Material Approximate 
Quantity to be 

stipulated 

unit  

1 2 3 4 5 

        
 
 
 
1)  All the materials are to be procured and brought by the contractor at 

the site at his own risk and cost. 
2)  Physical properties shall be confirmed with M.O.S.T./I.S./ I.R.C 

specification. 
3)  Stipulated test shall be carried out by the contractor at his own cost 

as per the frequency. 
4)  Custody of material shall be sole responsibility of the contractor. 
 
5)The proof of purchase of all materials should be produced during the 
execution of work and along with bill  
6) The grade of cement  shall be got approved from the Engineer – in- 
Charge 
  
  

1 Cement MT One Metric 

Tonne 

2 TMT Steel MT One Metric 

Tonne 
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CONDITIONS FOR THE MATERIALS TO BE PROCURED BY THE CONTRACTOR 

 

(1) Cement : 

 Cement to be used for the work shall comply the following and shall be used with the prior approval of 

Engineer -in -charge  

 (a)  Ordinary Portland cement confirming to the I.S.: 8112 shall be used. Independent testing of 

cement used shall be done by the contractor at site and in the laboratory approved by the Engineer 

before use. Any cement with lower quality than that shown in the manufactures certificate shall be 

debarred from use. In case of finally ground cement or imported cement, the Engineer may direct the 

contractor to satisfy him as to the acceptability of such cement, especially with regard to creep and 

shrinkage effect. Any consignment or part of a consignment of cement, which has deteriorated in any 

way, shall not be used in the works and shall be removed from the site by the contractor without charge 

to the employer. Cement shall be transported, handled and stored on the site in such a manner as to 

avoid deterioration and contamination. Each consignment shall be stored separately so that it may be 

readily identified and inspected and cement shall be used in the sequence in which is delivered at site. 

 The contractor shall prepare and maintain proper records on site in respect of the delivery, handling 

storage and use of cement and these records shall be available for inspection by the Engineer at all 

times. 

(2) Mild Steel  /  H.Y.S.D.  /  T.M.T. Steel  

 High Yield Strength Cold Twisted deformed bars / TMT bars shall comply with IS: 1786 and “Mild Steel” 

bars shall comply with IS: 432. 

 All reinforcement shall be free from rust loose mill scale or coats of Oil, Paints etc. which may destroy 

bond and protected by anti corrosive treatment before placing in position for concreting. 

 The agency should use the steel manufactured by the Main Producers only. No re-rolled steel shall be 

permitted to be used for this work. Decision about the main producers of the steel will be given by 

Engineer in charge and his decision shall be final & binding on all parties. 

 

Rejection of Materials not conforming to specification: 

 Any Stock or batch of material(s) of which sample(s) does not confirm to the prescribed test and quality, 

shall be rejected by the Engineer or his representative and such materials shall be removed from site by 

the contractor at his own cost. Such rejected materials shall not be made acceptable by any 

modifications.  

 Materials not corresponding in character and quality with approved samples will be rejected by the 

Engineer-in-charge or his representative and shall be removed from the site at the end of working season 

will not be allowed to use for any component of work in the next seasons. 
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ADDITIONAL CONDITIONS FOR CEMENT, STEEL, BITUMEN BROUGHT BY THE CONTRACTOR 

 

1) All the materials required for construction of work shall be arranged by the contractor at his own cost. The 

samples of material to be procured shall be got approved by the Engineer-in-charge and material as per 

approved samples shall only be procured. 

2) The contractor shall submit periodically as well as on completion of work, an account of all materials 

brought by him in a manner as directed by Engineer-in-charge. The contractor shall also furnish monthly 

account of materials; a separate register shall be maintained on site for recording daily item wise receipt 

and consumption of Cement, Steel and Asphalt used by him, also item wise consumption of other 

materials used. This register shall be signed daily by the contractor or his representative and 

representative of Engineer-in-charge.   

3) All the materials required for the work shall be brought by the contractor at his own cost. In each case, 

certificate for its quality and quantity shall be produced by the contractor at his own cost and the test 

results of samples shall be supplied to the Department.  The material not confirming to the required 

standard shall be removed at once from the site of the work by the Contractor at his own cost. 

4) Testing of all construction material shall be carried out as per required frequency and specifications and 

the charges for testing shall be borne by the contractor 

5) All the testing charges for mix design etc. if necessary on construction work shall be borne by the 

contractor. 

6) The contractor shall construct shed / sheds as per direction of the Engineer-in-charge of the work for 

storing the materials brought at site. The material shall be taken out for use in the presence of the 

departmental representative only. 

7) The contractor shall make his own arrangement for the safe custody of the materials which are brought 

for construction of work. 

8) The contractor shall not transfer any material once brought at work site without prior written permission 

from Engineer-in-charge and for bonafied reasons only. 

9) In case the materials brought by the contractor become surplus owing to the change in the design of the 

work, the materials should be taken back by the contractor at his own cost after prior permission of the 

Engineer-in-charge. 

10) The charge for conveyance of materials from the place of delivery to the site of work and the actual sport 

on work site shall be entirely borne by the contractor. No claims on his account shall be entertained. 

11) The contractor shall furnish the account of cement, steel, asphalt brought by him at each time before 

placing orders for further supply. Also the same should submit on completion of the work, final account of 

the materials used by him to the Department. This account will be scrutinised by the Engineer-in-charge. 

12) All empty cement bags or empty asphalt drums shall be the property of contractor and the same shall be 

removed immediately after completion of work. 

13) The contractor shall procure the pipes if required for this work from M.S.S.I.D.C. only. Proof of 

purchasing of pipe should be submitted. 
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DECLARATION 
 

  

I/ we hereby declare that I/we  have made myself/our selves thoroughly conversant with 

the local conditions regarding all materials such as stones, murum, sand etc  and labour  on 

which I/we have based my /our  rates for this Work.  The specification ,lead & lift for this work 

have been carefully studied and understood by me before submitting the tender.  I/we 

undertake to use only the best material approved by the Engineer- in- charge or his duly 

representative before starting the work and to abide by his decision. 

I/We  shall maintain /rectify the entire work as per as per standard specification  of 

P.W.D (Red Book ) and M.O.R T and .H  specification  as soon as damage occurs up to the 

expiry defect liability  period without putting forth any reasons.  

 

 I hereby undertake to pay the labourers engaged on the work as per Maharashtra 

Contract Labour (Regulation and Abolition rule 1971) or at the rate revised by the Competent 

Authority time to time applicable to the zone concerned. 

 

 

 

 

CONTRACTOR’S SIGNATURE  
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FORM – 1 

LIST OF MACHINERY AVAILABLE WITH TENDERER WHICH WILL BE USED ON THIS WORK 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK;- :        CONSTRUCTION OF C.D. WORK ON ZUNKI APPROACH ROAD IN TAHASIL  KALMESHWAR DISTRICT NAGPUR 

 
 

Sr. 
No. 

Name of Equipment No. of 
Unit 

Kind of 
Make 

Capacity Age of 
machinery 

Present 
Conditions 

Present location 
with name & 
address of 

organization where 
machinery under 
use at present 

Whether 
machinery is 

hypothecated to 
any division / Bank 
or other institution 

etc. 

Remarks 

1 2 3 4 5 6 7 8 9 10 

                    

                    

                    

                    

                    

                    

                    

          

Notes :-  The above machineries are readily available with me / us for use on this work    

 Contractors :- ___________________________________________________    

 Name           :- ___________________________________________________    

 Address       :- ___________________________________________________    
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FORM – 2 
LIST OF TECHNICAL PERSONNEL OF THE TENDERER LIKELY TO BE APPOINTED ON THIS WORK 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK;- :        CONSTRUCTION OF C.D. WORK  ON ZUNKI APPROACH ROAD IN TAHASIL KALMESHWAR DISTRICT NAGPUR 
 

Sr. 
No. 

Designation Name Qualification Professional Experience 
of work carried out 

Remarks 

1 2 3 4 5 6 

              

              

              

              

              

              

       

 Contractors :- ___________________________________________________   

 Name           :- ___________________________________________________   

 Address       :- ___________________________________________________   
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FORM-3 

DETAILS OF WORKS TENDERED FOR IN HAND AS ON THE DATE OF SUBMISSION OF THE THIS TENDER 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK;- :        CONSTRUCTION OF C.D. WORK ON ZUNKI APPROACH ROAD IN TAHASIL KALMESHWAR DISTRICT NAGPUR 

 
 

Sr. 
No. 

Name of Work Name & address of 
organization  for whom 

the work was done 

Place and 
country 

Works in hand Works tendered for Remarks 

Tendered 
cost 

Cost of 
remaining work 

Anticipated 
date of 

completion 

Estimated 
cost 

Date when 
decision is 
expected 

Stipulated 
date or 

period of 
completion 

1 2 3 4 5 6 7 8 9 10 11 

                      

                      

                      

                      

                      

                      

                      

           

 Contractors :- ___________________________________________________    

 Name           :- ___________________________________________________    

 Address       :- ___________________________________________________    
 
Certificates from Heads of officers under whom the work are in progress should be enclose 
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Annexure-I 

 

 

                                                                                                                        Contractor Photo 

(Format of  Self declaration  to be given  on Plain paper.) 

 

 I,.................................................................................. (Name of  Contractor/ person,) Aged 

about ........... years, residing at .......................................................................................................... 

(Postal Address) do hereby declare that I am the proprietor/Partner of (Name of company / firm) 

Registered at................... 

   

 I do hereby declare that,  the documents submitted in envelope No. 1 of the tender document 

for the work of   CONSTRUCTION OF C. D. WORK ON ZUNKI APPROACH ROAD IN TAHASIL 

KALMESHWAR DISTRICT NAGPUR  are true, correct and complete.  
  

  In case, the contents of envelope No. 1 and other documents  pertaining to  the tender 

submitted by me are found to be incorrect or false, I shall be liable for action under the relevant 

provision of Indian Penal Code and other relevant laws. 

       

                    Signature of Authorised person/Contractor 

  

    Applicant/Contractor Name 

        Address......................................... 

Place :- 

Date :- 

         E-mail................... 

            Mobile No............. 

                                                         Website.................. 
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Annexure-II 

FINANCIAL RULE – FORM 2 A 

(See Rule 51-4) 

GUARANTEE BOND FOR SECURITY DEPOSIT. 

 

In consideration of the Governor of Maharashtra (herewith referred to as ‘ THE 

GOVERNMENT’) having agreed to exempt (herewith referred to as ‘THE CONTRACT’) form 

depositing with the Government in cash, the sum of Rs. ______________(Rs.________ 

______________________________ only) being the amount of security deposit payable by the 

contract to the Government under terms and conditions of the agreement dated            

the ______________ day of  __________ and made between the Government on the one part 

and the contractor on the other part (hereinafter referred to as the “the observance and 

performance by the Government a Guarantee in the prescribed from a scheduled Bank in India 

being in fact these present in the like sum of Rs. 

____________(Rs._______________________________________).  We 

_________________________________Bank / Limited registered in India under 

_________________________ Act and having one or our local head office at 

_____________________ do hereby – 

1. Guarantee of the Government – 

a) Due performance and observance by the contractor of the terms, covenants and 

conditions on the part of the contractor contained in the said agreement and  

b) Due and punctual payment by the contractor to the Government of all sums of money 

losses, damage, costs, charges, penalties and expenses payable to the Government by 

the contractor under or in respect of the said agreement. 

2. Under to pay to the Government on demanded and without demure and notwithstanding 

any court or tribunal relating there to the said sum of Rs. __________ 

(Rs.__________________________________only) or such less sum may be demanded by the 

Government from us our liability hereunder being absolute and unequivocal and agree that – 

(A) The guarantee herein contained shall remain in full force and effect during the subsistence 

of the said agreement and that same will continue to be enforceable till and all the dues of 

the Government under or by virtue of the said agreement have been duly paid and its 

claims satisfied or discharged and till the Government  

certifies that the terms and conditions of the said agreement have been fully property carried 

out by contractor. 

 

 (B) We shall not be discharged or released from the liability under this Government by 

reasons of – 

  (i) Any change in the constitution of the Bank or the Contractor or , 

(ii) Any arrangement entered into between the Government and the Contractor with 

or without our consent. 
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  (iii) Any forbearance or including shown to the Contractor. 

(iv) Any variation in the terms covenants or conditions contained in the said 

agreement. 

(v) Any time given to the contractor or – 

I Our liabilities hereunder shall be joint and several with that of the contract as if we were 

the principal debtors in respect of the said sum of                          Rs. 

__________(Rs._________________________________________only. 

 

(D) We shall not revoke this guarantee during its currency except with the previous consent 

in writing of the Government IN WITHNEES WHERE OF The Common Seal of 

_______________ has been here into affixed this day of ___________________ The common 

seal of ________________________ was pursuant to the resolution to of the Board of 

Directors of the company dated the ___________ day of _______________ herein affixed in 

the presence of who in token have here to set their respective hands in the presence of – 

 

(1) ................................................................  

 

(2) ................................................................ 
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ANNEXURE – III 

 

QUALITY CONTROL TESTS & THEIR FREQUENCIES 
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Annexure IV 
 

TESTING STATEMENT 
 
 

 Sr 
No 

Items  Qty as 
per 
execution 

Specified 
frequency 

Required 
test as 
per 
frequency 

Test actual taken 
at 

Total 
test 

Deficiency 
in testing 

Remarks 

Site 
office 

Laboratory 

1 2 3 4 5 6 7 8 9 10 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

        

 
 
Contractor’s Name  :- ___________________________________________________ 
 
Name of work            :- ___________________________________________________ 

�
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SCHEDULE  “B & C” 
 

Sr. 

No. 

ITEM OF WORK QUANTITY RATE  

IN FIG.                   IN WORDS 
UNIT	

AMOUNT 
(Rs.)	

SPECIFICATIONS	

�� 	 �6"�?� !��	 ���	 ��3�'� !��	 !�	 ��� 2;	 $�!�$	 ��	 ���	  :)�$;	

$��';	 <��?��	 $�� 	 �3�3�	 � "�	 !�"�3'!�<	 $2��!�<	 ��'	

$ �3  !�<	 �$	 ��"�$$��:	 ��'	 '!$)�$!�<	 ���	 �6"�?� �'	

$ 3��	>! 2!�	���'	��	�11	�	�$	'!��" �'	� "�	"��)�� ��	

�!� 	3) �	��*1	�	'�) 2	

(#�&1-	 �-/�11	 �$�	���	�3�'��'	

�!6 :	�!<2 	N	��!$�	

�!�	���:	

���								

�39!"						

�� ��	

.�1.�11	 +��&	C	��<�	���	�1#		

#� 	 ���?!'!�<	 �399��	 �!��!�<	 ��	  ��)	 $ ���$	 !�	 ��3�'� !��	

!�"�3'!�<	2��'	)�"%!�<	�!��!�<	<��?��	C	$��'	!�	 2�	?�!'$	

� "�	"��)�� ��		

-�#(/	 .����*	 �$�	��?��	�3�'��'	

���?��	N	��!$�	


!� ���	���:	

���								

�39!"						

�� ��	

(((&�11	 ����	C	��<�	���	�*0		

&� 	 ���?!'!�<	 ��'	 ��:!�<	 !�	 $! 3	 "���� 	 "��"�� �	��	�B(B/	

)��)�� !��	 >! 2	  ��)	 �� ��	 !�	 ��3�'� !��	 !�"�3'!�<	

��"�$$��:	"��)�" !�<	��'	"3�!�<	"��)�� ��	E��"�3'!�<	

)�:>��'C	 $ ���	 ����>��%F	 �2�	 ����	 �B&	 )��$ ��	 !$	

"��$!'���'	 ���	 ���'��!�<	 3��?��	 ��'	 2���:"��9�'	

$3���"�	 ���:�	 ��>�:	 ��!'	 "��"�� �	 $2���	 9�	 "�?���'	 9:	

<3��:	9�<;	)��$ !";	 ��)�3�!�	� "�	E
��'��	"�� ��!�<	C	

����>��%	>!��	�� 	9�	����>�'F�	

(#�.0�	 &;#*(�(1	 �$�	�2���	�2�3$��'	

�>�	�3�'��'	
!� :	


�3�	N	��!$�	
�� :	

���:	

���								

�39!"						

�� ��	

�&0#*0�11	 ���&	C	��<�	���	�-1		



  

 Contractor                                 No of Correction                                          Executive Engineer 76

Sr. 

No. 

ITEM OF WORK QUANTITY RATE  

IN FIG.                   IN WORDS 
UNIT	

AMOUNT 
(Rs.)	

SPECIFICATIONS	
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IN FIG.                   IN WORDS 
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IN FIG.                   IN WORDS 
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IN FIG.                   IN WORDS 
UNIT	

AMOUNT 
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TOTAL  Rs. 7,86,058.00   	
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