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ACKNOWLEDGEMENT CUM CONSENT LETTER

(On Receipt of tender document / information regarding the tender, Bidder shall acknowledge the receipt and
confirm his intention to bid or reasons for non participation against the enquiry / tender through e-mail / fax to
concerned executive in Wood Group Engineering India Pvt.Ltd. issued the tender, by filling up the format)

To

Head (C&P)

Wood Group Engineering India Pvt.Ltd
18, Incube Business Centre

Nehru Place — 110019

Ph#011- 4160 8770/ 8384

Email: ramesh.chand@woodgroupindia.com
Fax: 011 — 4654 2419

SUB: TENDER NO. 110290/WGI/GAIL GAS/16-R3 DATED 01.10.2010 FOR HIRING OF LCV

Dear Sir,

We here by acknowledge receipt of a complete set of bidding document along with enclosures for subject item /
job and/or the information regarding the subject tender.

We intend to bid as requested for the subject item / job and furnish following details with respect to our quoting
office:

Postal Address with Pin Code :

Telephone Number
Fax Number
Contact Person
E-Mail Address
Mobile No

Date

Seal / Stamp

We are unable to bid for the reason given below:

Reason for Non Submission of Bid:

Agency Name
Signature
Name
Designation
Date

Seal / Stamp



DO NOT OPEN - THIS IS A QUOTATION

Client : GAIL GAS LIMITED

Project : CNG AND CITY GAS DISTRIBUTION PROJECT
BID DOCUMENT No. : 110290 / WGI / GAIL GAS / 16 - R3

Item : FOR HIRING OF LCV

Due Date& Time

From: To:

The Head (C&P)

Woodgroup Engineering India Pvt. Ltd
4th Level, 18 Incube Business Centre
Nehru Place

New Delhi — 110019, India

Ph # 011 — 4160 8770 / 8384

(To be pasted on the envelope containing TECHNO-COMMERCIAL UN-PRICE BID) (PART-l)

DO NOT OPEN - THIS IS A QUOTATION

Client : GAIL GAS LIMITED

Project : CNG AND CITY GAS DISTRIBUTION PROJECT
BID DOCUMENT No. : 110290 / WGI / GAIL GAS /16 — R3

Item : FOR HIRING OF LCV

Due Date& Time

From: To:

The Head (C&P)

Woodgroup Engineering India Pvt. Ltd
4th Level, 18 Incube Business Centre
Nehru Place

New Delhi — 110019, India

Ph # 011 — 4160 8770 / 8384

(To be pasted on the outer envelope containing PRICE BID) (PART Il)




DO NOT OPEN - THIS IS A QUOTATION

Client : GAIL GAS LIMITED

Project : CNG AND CITY GAS DISTRIBUTION PROJECT
BID DOCUMENT No. : 110290 / WGI / GAIL GAS / 16 — R3

Item : FOR HIRING OF LCV

Due Date& Time

From: To:

The Head (C&P)

Woodgroup Engineering India Pvt. Ltd
4th Level, 18 Incube Business Centre
Nehru Place

New Delhi — 110019, India

Ph # 011 — 4160 8770 / 8384

(To be pasted on the physical envelope containing Original BID SECURITY) (PART lll)
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INVITATION FOR BIDS (IFB)

M/s GAIL GAS Limited, New Delhi, invites bids on Limited Domestic Competitive Bidding basis for
Hiring of LCV for CNG and City Gas Distribution Project from competent contractors meeting the Bid
Evaluation Criteria as detailed in Annexure — 1 to IFB.

1.0 BRIEF PROJECT DETAILS
1.1 M/s GAIL GAS Limited a subsidiary of Gail India Ltd is in the process supply PNG / CNG to
cities like Meerut, Kota, Sonipat and Dewas. For this purpose steel pipe network is being laid in
the above cities along with CNG stations at selected locations of these cities. These network also
have metering facilities for supplying gas various commercial and domestic consumers.
For the above pipeline system, it is proposed to hire LCV as per following details:
1.2 SALIENT FEATURES OF BID DOCUMENT:
1.2.1 | Type of Enquiry Limited Domestic Competitive Bidding
) 110290/WGI/GAIL GAS/16-R3
1.2.2 | Bid Document No )
(To be referred in all future correspondence)
123 Mobilisation Period and With in 15 days
“" | Contract period (One) 1 years from the date of FOI and extendable for another 6 months.
1.2.4 | Bid Document on Website 01.10.2010
125 Pre-Bid Meeting Date and NOT APPLICABLE
Venue
126 |-ast date and time for\ ;.44 112010 at 14:00 Hrs
submission of bid
Date and time of opening
1.2.7 | of Un-priced Bids at WGI | On 01.11.2010 at 14:30 Hrs
office, New Delhi
Bid Document Fee
1.2.8 (Non refundable) NOT APPLICABLE
Mr. Ramesh Chand, Head (C&P)
Phone: 00 91 11 4160- 8770 / 8384
1.2.9 | Contact Person Fax No.: 00 91 11 4654-2419
E-mail: ramesh.chand@woodgroupindia.com

(If the dates of pre bid meeting or/and unpriced bid opening identified as above happen to be a
declared holiday in GAIL GAS / WGI, New Delhi, then the next working day shall be considered).

Bids to be submitted in Wood Group Engineering India Pvt.Ltd. (WGI) Office before due date and
time. We have enclosed Price Schedule Formats as an excel attachment in Bid Document. Bidders
are requested to down load the same and quote their prices strictly as per the format without altering

the content of it.

Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 2 of 5
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2.0

2.1

22

23

3.0

4.0

5.0

5.1

6.0

6.1

6.2

PRE-BID MEETING

Pre-bid Meeting shall be held at GAIL GAS Limited, 2nd Floor, HHEC Building, A-2 Sector-2 Noida -
201301. Bidders or their authorized representatives are requested to attend the Pre-Bid Meeting so
that their queries, if any, related to the Bid Document and Scope of Supply / Work can be addressed
during the meeting.

The bidders are requested to send clarifications, if any, by courier or by fax or by e-mail to reach WGI
/ GAIL GAS at least four (04) days before the pre-bid meeting. The clarifications shall be provided
during the pre-bid meeting.

Non-attendance of the pre-bid meeting shall not be a cause of disqualification of the bidder.

BRIEF SCOPE OF WORK

Refer SCC — Works (Special conditions of contract)
EMD / BID SECURITY

City Name EMD / BID SECURITY
Sonipat 1,14,000.00
Kota 36,000.00

Note: If bidder quotes for more than 1 (one) city, the requirement of EMD / Bid Security shall be on
cumulative basis, for the quoted cities.

ZERO DEVIATION BIDS

This is a ZERO Deviation Bidding Process. Bidder is to ensure compliance of all provisions of the
Bidding Document and submit their bid accordingly. Bids with any deviation to the bid conditions shall
be liable for rejection.

GENERAL

Deleted

Bidder can download the Bid Document from WGI’s website
http://www.woodgroupindia.com/ggl/tender.htm or GAIL GAS’s website

http://www.gailtenders.in/home.asp. However, bidders have to submit their bids only through physical
form.

Corrigenda / Addenda, if any, shall also be available on the referred web sites. Further, bidder shall
give an undertaking on their letterhead that the content of the bidding document have not been altered
or modified.

Any bidder who meets the bid evaluation criteria (BEC) as mentioned in bid document and wishes to
quote against this tender may download the bidding document and submit the bid complete in all
respect as per terms & condition on or before the bid due date.

No extension in the bid due date / time shall be considered on account of delay in receipt of any
document.

Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 3 of 5
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6.5

6.6

6.7

6.8

6.9

6.10

6.11

6.12

Deleted

GAIL GAS / WG reserve the right to carry out capability assessment of the bidder including referral to
in-house information.

GAIL GAS / WGI will not be responsible or liable for cost incurred in preparation & delivery of bids,
regardless of the conduct or outcome of the bidding process.

Bids received after stipulated last date and time, due to any reasons what -so-ever, including postal
delays, will not be considered.

GAIL GAS / WGI will follow purchase preference policies as per prevailing guidelines of Government
of India.

Bidder should not be under liquidation, court receivership or similar proceedings.
Bidder should not be black listed with any PSU and should not be on holiday list of GAIL GAS.
Documents / Bids sent through Fax / E-mail / Computer floppy/CD/DVD shall not be accepted.

GAIL GAS / WGI reserves the right to reject any or all the bids received at its discretion without
assigning any reason whatsoever.

This Invitation of Bids (IFB) is an integral and inseparable part of the Bid Document.

For & On Behalf of GAIL GAS Limited

Head (C & P)
Wood Group Engineering India Pvt.Ltd.
18 Incube Business Centre, Level - 4
Nehru Place
New Delhi — 110019
Phone: 00- 91-11- 4160-8770 / 8384
Fax: 00 - 91-11-4654-2419
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ANNEXURE -1 TO IFB

BID EVALUATION CRITERIA
2.2.1 TECHNICAL CRITERIA
2211 Bidder should have minimum 03 years experience as on bid due date in transportation of material/goods.
2212 The bidder must own at least 1 nos. LCV vehicles registered in the name of the company or the proprietor
/ Partner /Director on the date of submission of bid and used presently in transportation of material /
goods with valid registration certificates.
222 FINANCIAL CRITERIA
2.2.2.1 TURNOVER

The minimum annual turnover of the Bidder should as per their audited financial results during any one of
the three preceding financial years i.e. 2006-07, 2007-08 and 2008-09 should be as below:

CITY NAME MINIMUM ANNUAL TURNOVER
IN LACS
SONIPAT 28.45
KOTA 8.90
2222 Net worth of the Bidder should be positive as per the last audited financial statement of financial year
2008-09.
2223 The minimum working capital of the Bidder as per the last audited financial year i.e. 2008-09 should be as
below:
CITY NAME MINIMUM WORKING CAPITAL
IN LACS
SONIPAT 5.70
KOTA 1.80

If the bidder's working capital is inadequate, the bidder should supplement this with a letter from bidder’s
bank, having net worth not less than Rs.100 Crores / US$ 20.8 million, confirming the availability of the line of
credit at least for working capital requirement as mentioned above.

Note:- If the bidder quotes for more than 1(one) city, the requirement of Annual Turnover and working capital
shall be on cumulative basis, for the quoted cities.

2.3 Bidder shall meet the technical criteria as stated above. Bidder shall furnish following documents along
with the Bid, to justify meeting the stipulated qualification criteria :

o Reference list of previous similar job.

e Copies of Detailed Work order.

e Audited Annual reports including Balance Sheets and Profit & Loss account statement ( FY 2006-07,
FY 2007-08 and FY 2008-09)

In the absence of requisite documents, GAIL GAS reserves the right to reject the bid without making any
reference to the bidder. Owner reserves the right to get direct feedback from user on satisfactory operation.

Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 5 of 5
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SECTION I

INSTRUCTION TO BIDDERS (ITB)
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SCOPE OF WORK :

Transport services are required for transporting of CNG cascades from “Mother / Online Stations” to
“Daughter Booster Stations”. The number of LCV required shall be 5 nos (3 for Sonipat + 2 Nos
Kota). However, the LESSOR can increase the number of LCV as per his requirement. The
carrying payload capacity of LCV shall be about 6.0 tons. CNG cascades mounted on Light
Commercial Vehicles (LCVs) shall be filled from Mother Station for transporting to consumers.

The vehicles offered by the contractor should be of model not earlier than three years as on bid due
date. The vehicles should be in absolute working conditions, duly registered with R.T.O. taxes paid
and obtaining permit from Statutory Authorities like CCOE etc. The vehicles should have valid

permit.
1. GENERAL DEF INITIONS:
(a) “LCV” means Light Commercial Vehicle
(b) “DRIVER” means a person in the pay-roll of the contractor provided on the hired LCV and is in

possession of valid professional driving license not less than 3 years old duly authorized to drive
the LCV by the Regional Transport Authority.

(c) “MONTH” a completed calendar month of the year.
(d) “DAY” means day starting from 00.00 hours to 24.00 hours.
(e) “HOURS” means an hour of 60 minutes. For the purpose of hire charges and liquidated

damage charges, fraction of an hour up to 30 minutes will not be taken into account and more
than 30 minutes will be treated full one hour.
(f) “DISTANCE” means the distance by the shortest approachable unless otherwise specified.
(9) (i))NORMAL DUTY HOURS” means 24 hours duty.
(ii) For round the clock duty vehicles, means 24 hours (It is not applicable for
12 Hrs. duty).

(h) For round the clock (24 Hrs.) duty vehicles, overtime is not applicable.
(i) LESSOR - GAIL GAS Ltd.
) “SUITABLE SUBSTITUTE” means vehicle of same make model. In case the contractor fails

to arrange the same, he can temporarily provide a suitable vehicle of the same make or ANY
OTHER MAKE OF HIGHER VERSION in good working condition as a substitute, subject to
the acceptance by the Engineer-In-Charge or authorized representative of GAIL GAS Ltd.

3. ELIGIBLE BIDDERS:

3.1 Documents Establishing Bidder's Qualification.

3.1.1 Bidder shall, as part of their bid, submit a written power of attorney authorizing the signatory of
the bid to commit the bidder.

3.1.2 Pursuant to qualification criteria specified in Invitation for Bids (IFB) the bidder shall furnish all

necessary supporting documentary evidence to establish the bidder’'s claim of meeting Bid
Evaluation Criteria.

3.1.3 The bidder shall furnish, as part of his bid, documents establishing the bidder’s eligibility to bid
and his qualifications to perform the contract if his bid is accepted.
3.14 The documentary evidence of the bidder’s qualifications to perform the contract if his bid is

accepted, shall establish to the OWNER'’S / CONSULTANT'’S satisfaction that, the bidder has the
financial, technical and productions capacity necessary to perform the contract.

3.2 The invitation of bid is open to any bidder.
3.3 A bidder shall not be affiliated with a firm or entity:

(i.) that has provided consulting services related to the work to the EMPLOYER during the
preparatory stages of the works or of the project of which the works form a part, or

Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 2 of 18
Section 1 ITB
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(i.) that has been hired by the Employer as engineer / consultant for the contract.

3.4 The bidder shall not be under a declaration of ineligibility by EMPLOYER for corrupt or fraudulent
practices as defined in ITB Clause no. 39.

3.5 The bidder is not put on holiday by GAIL GAS or black listed by any Government Department /
Public Sector on due date of submission of bid. If the documents were issued inadvertently /
downloaded from website, offers submitted by such bidders shall not be considered for opening /
evaluation / award.

3.6 The job executed by a bidder for its own concern cannot be considered as experience for Bid
Evaluation criteria.

ONE BID PER BIDDER

4.1 A Bidder shall submit only one bid in the same bidding process. A Bidder who submits or
participates in more than one bid will cause all the proposals in which the bidder has participated
to be disqualified.

4.2 Alternative bids are not acceptable.

COST OF BIDDING

5.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and
EMPLOYER (GAIL GAS) / CONSULTANT (WGI) will in no case be responsible or liable for this
cost, regardless of the conduct or outcome of the bidding process.

6 SITE VISIT

The bidder is advised, if required to visit the site & obtain information to prepare the bid. The
cost of visiting of the site shall be at bidders own expense.

BIDDING DOCUMENTS

CONTENT OF BIDDING DOCUMENT

7.1 The Bid Documents hosted on GAIL GAS and WGI Websites are as stated below and should
be read in conjunction with any addenda issued / hosted in accordance with Clause 9 of ITB.

Volume | of ll: Commercial
Volume Il of ll: Technical

7.2 The bidder is expected to examine IFB, all instructions, Forms / Formats, terms, specifications etc.,
enclosed in the bid documents. The invitation for bid (IFB) together with all its attachment thereto,
shall be considered to be read, understood and accepted by the bidder. Failure to furnish all
information required by the Bid Documents or submission of a bid not substantially responsive to the
Bidding Documents in every respect will be at bidder’s risk and may result in the rejection of the Bid.

CLARIFICATION ON BID DOCUMENTS

8.1 A prospective bidder requiring any information or clarification of the Bidding Documents, may
notify the Employer/Consultant in writing by e-mail / fax / post at Consultant’s mailing address
indicated in the Bid Document (Wood Group Engineering India Pvt.Ltd., Level-4, 18-Incube
Business Centre, Nehru Place, New Delhi - 110019, India. Fax No. + 91 11 4654-2419). All
question / queries should be referred to Consultant at least 04 (four) days before scheduled date
of pre-bid meeting.

Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 3 of 18
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AMENDMENT OF BID DOCUMENTS

9.1 At any time prior to the deadline for submission of bids, the Employer / Consultant may, for any
reason, whether on its own requirement or in response to a clarification requested by prospective
bidders, modify the Bidding Documents by issuing addenda.

9.2 Any addendum thus issued shall be part of the Bidding Documents. The addendum will be hosted
on the GAIL GAS websites http://www.gailtenders.in/home.asp and WGl website
http://www.woodgroupindia.com/ggl/tender.htm. All the prospective bidders who have shown
interest vide attending Pre-tender / Pre Bid Meeting shall be informed by e-mail/Fax about the
addendum for their reference. Bidders have to take into consideration of all the addendum(s) /
corrigendum (s) / clarifications issued / web hosted, before submitting the bid.

9.3 The Employer / Consultant may, at its discretion, extend the date of submission of Bids in order to
allow the bidders a reasonable time to furnish their most competitive bid taking into account the
amendments issued.

PREPARATION OF BIDS
10 LANGUAGE OF BID

10.1 The Bid prepared by the bidder, all correspondence and documents relating to the bid exchanged
by the bidder with the Employer / Consultant shall be in English Language alone provided that
any printed literature furnished by the bidder may be written in another language so long as
accompanied by an English translation, in which case, for the purpose of interpretation of the bid,
the English translation shall govern.

10.2 In the event of submission of any document/ certificate by the Bidder in a language other than
English, the English translation of the same duly authenticated by Chamber of Commerce
of Bidder’s country shall be submitted by the Bidder. Metric measurement system shall be

applied.
11 DOCUMENTS COMPRISING THE BID
111 The bid prepared by the bidder shall comprise the following and the below documents must be
submitted before due date and time.
11.2 Envelope-1: Techno-Commercial Un-price Bid (PART-l) in “Original” and 02 (two)
copies
11.21 Part — I: Techno-commercial/Un-price Bid shall contain the following documents duly signed

on each page. .
a. Covering letter bearing ref. No. & date.

Bidder's General Details / information as per format F-1.

c. Power of Attorney in original form in favour of person (s) signing the bid that such
person (s) is / are authorised to sign the bid on behalf of the bidder and any
consequence resulting due to such signing shall be binding on the bidder.

d. Bid Form as per format F-2.

e. List of enclosures as per Format F-3, Annual Turnover (F-3A), Financial Situation  (F-
3B).

f.  Price Schedule with prices blanked out mentioning “Quoted / Not Quoted” against
each item along with other details like rate of taxes and duties etc. considered.

g. Bid Security / EMD in accordance with Clause 14 of “ITB” shall be furnished either in the
form of Banker’'s Cheque/Bank Draft payable to “GAIL GAS Limited” at Noida or
Bank Guarantee as per format F-4.

h. Letter of authority in original form in favour of any one of bidder's executive having
authority to attend the un-priced and price bid opening on specified dates and venue
as per formatF - 5

Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 4 of 18
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i. Confirmation of No Deviation as per Format F-6.

j.  Certificate as per Format F-7 for confirming the Government of India is not party of
Agreement.

k. Details of similar work done made during past five years as per Form F-8.

I. All necessary documents to establish the qualification pursuant to Bid Evaluation criteria
(Technical and Financial) mentioned in Annexure — 1 of IFB.

m. Checklist duly filled in as per Format F-10.
n. Declaration as per Format F - 11
0. Any other information/ details required as per Bidding Documents.

Note: All pages of the bid are to be signed and sealed by authorised person of the

bidder.
1.3 Envelope II: “Price Bid — Not to Open with Techno — Commercial Un priced Bid”-
(PARTHII)
11.3.1 Part — II: Price Bid
11.3.1.1 Part — Il shall contain original Schedule of Prices duly filled in and signed on each page.
11.4 Envelope llI: “Bid Security / EMD”- PART-III.

11.41 Part-lIl: Bid Security / EMD.

11.4.1.1  Part-lll shall contain one original and two (02) copies of Bid Security / EMD in separate sealed

envelope.
12. BID CURRENCY
121 In Indian Rupees only.
13 PERIOD OF VALIDITY OF BIDS
13.1 The bid shall remain valid for acceptance for four (4) months from the bid due date. A bid

valid for a shorter period shall be rejected being non-responsive.

13.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer /
Consultant may request that the bidder extend the period of validity for a specified additional
period. The requests and the responses thereto shall be made in writing (by e-
mail/fax/post). A bidder may refuse the request without forfeiture of its bid security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will be required
to extend the validity of its bid security for the period of the extension and in accordance with
ITB clause 14 in all respects.

14 BID SECURITY
141 The bidder shall furnish, as part of its Bid, a Bid Security in the amount specified in the IFB.
14.2 The bid security is required to protect the Employer against the risk of bidder's conduct which

would warrant the bid security’s forfeiture, pursuant to clause 14.7 of ITB.

14.3 The Bid Security in Indian Rupees shall be in the form of Demand Draft / Banker's Cheque in
favour of “GAIL GAS Ltd”, payable at Noida (issued by Indian Nationalised / Scheduled bank
or first class international bank) or in the form of an irrevocable Bank Guarantee in favour of
GAIL GAS Ltd. as per format enclosed at F-4.

GAIL GAS shall not be liable to pay any bank charges, commission or interest on the amount
of bid security. In case, bid security is in the form of irrevocable Bank Guarantee the same
shall be from any Indian scheduled Bank or a branch of an International bank situated in India
and registered with the Reserve Bank of India as scheduled foreign bank in case of Indian
Bidder and from any Reputed International Bank or Indian Scheduled Bank in case of foreign
Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 5 of 18
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14.4

14.5

14.6

14.7
14.71
14.7.2

14.8

14.9

15
15.1

15.2

15.3

15.4

bidder. However, in case of Bank Guarantee from banks other than the Nationalized Indian
bank, the bank must be a commercial bank having net worth in excess of Rs.100 Crores
(equivalent in US$) and a declaration to this effect should be made by such commercial bank
either in the bank guarantee itself or separately on its letterhead.

The bid security shall be valid for two (02) months beyond the validity of the bid as
specified in Clause 13 of ITB.

Any bid not secured in accordance with clause 14.1 and 14.3 shall be rejected by GAIL GAS
as non-responsive.

Unsuccessful bidder’s bid security will be discharged or returned, as promptly as possible but
not later than 30 days after the expiration of period of bid validity prescribed by GAIL GAS
pursuant to Clause 13.

The successful bidder’s bid security will be discharged upon the bidder’s accepting the order,
pursuant to Clause 34 of ITB and furnishing the Contract Performance Guarantee pursuant to
Clause 38 of ITB.

The bid security may be forfeited:

If a bidder withdraws its bid during the period of Bid validity.

In case of a successful bidder, if the bidder fails:
i)  to accept the award in accordance with Clause 34 of ITB. OR
i) to accept the arithmetic corrections pursuant to Clause 29 of ITB. AND/OR
iii) to furnish the performance guarantee in accordance with Clause 38 of ITB .

Bid security should be in favour of GAIL GAS Ltd, Noida and addressed to GAIL GAS Ltd.
Bid security must indicate the bid document and the work for which the bidder is quoting. This
is essential to have proper co-relation at a later date. The Bid Security shall be in the form
provided at Attachment I.

For Indian Bidders: Central Public Sector Undertakings of Government of India and Small
Scale Industries units registered with NSIC, under its single point registration scheme, shall
be exempted from submission Bid Security, provided they are registered for the items
they intend to quote and subject to their enclosing with their bid a copy of latest and
current registration certificate.

PRE-BID MEETING

The bidder (s) or his designated representative, who have downloaded the bid document and
have confirmed their intention to bid are invited to attend a pre-bid meeting which will take
place at GAIL GAS LTD., 2 Floor, HHEC Building, A-2, Sector-2, Noida — 201301, UP, India.

The purpose of meeting will be to clarify issues and to answer queries on any matter that
may be raised at that stage.

The bidder is requested, as far as possible, to submit any queries by courier or by fax to
reach Employer / Consultant’s office not later than 4 days before the meeting. It may not be
practicable at the meeting to answer queries received late, but queries and
responses/clarifications will be transmitted in accordance with the following sub-clause.

The text of the queries raised and the responses given, together with any responses
prepared after the meeting will be transmitted without delay (without identifying the sources
of the questions) to all the Bidders who have downloaded the bid document and have
confirmed their intention to bid for the bidding documents .Any modifications of the bidding
documents listed in clause 7.1 of ITB that may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to 9 of ITB and not through the minutes of the pre-bid meeting
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15.5 Non- attendance of the pre-bid meeting will not be a cause for disqualification of the bidder.
16 FORMAT AND SIGNING OF BID
16.1 The person shall sign the bid or persons duly authorised to sign on behalf of the bidder. The

name and position held by each person signing must be stated below the signature. All
pages of the bid except any catalogues / literatures shall be signed and sealed by the person
or persons signing the bid.

16.2 The bid shall contain no alterations, omissions or additions, unless such corrections are
initialled by the person or persons signing the bid.

17 ZERO DEVIATION:

171 Bidder to note that this is a ZERO Deviation Bidding Document. Employer / Consultant will

appreciate submission of offer based on the terms and conditions in the enclosed GCC —
Goods, SCC - Goods, ITB, Scope of Work / Supply, and Technical Specification etc. to avoid
wastage of time and money in seeking clarifications on technical/ commercial aspect of the
offer. Bidders may note that no technical and commercial clarifications will be sought for after
the receipt of the bid.

17.2 Not withstanding to the above, bids with the following deviation(s) to the bid conditions shall
be liable for rejection without any post bid reference to the bidder:

17.2.1 Firm prices

17.2.2 Earnest money deposit (EMD) / Bid Security

17.2.3 Scope of work / Supply

17.2.4 Specifications

17.2.5 Price schedule

17.2.6 Delivery / Completion Schedule.

17.2.7 Period of validity of bid

17.2.8 Price Reduction Schedule (PRS).

17.2.9 Performance Bank Guarantee (PBG) / Security Deposit.

17.2.10 Guarantee

17.2.11 Arbitration / Resolution of dispute
17.2.12 Force Majeure.

17.2.13 Applicable laws

17.2.14 Payment Terms

17.2.15 Any other condition specifically mentioned in the tender documents elsewhere that non-
compliance of the clause lead to rejection of the bid.

18 DELETED

19 DELETED

SUBMISSION OF BIDS
20 MARKING OF BIDS
201 Bid shall be submitted in the following manner as follows:

Part-l - Techno-commercial / un-priced bid
Part-1l - Priced Bid
Part-1ll - Original Bid Security
Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 7 of 18
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20.2 Techno Commercial Un-priced Bid: (Part 1) Techno—commercial Un-priced Bid shall be
submitted in for HIRING OF LCV for “CNG and City Gas Distribution Project” “Original” and
“(2) two Copies”.

20.3 Price Bid: (Part Il) Price Bid shall be submitted for HIRING OF LCV for “CNG and City Gas
Distribution Project”. “Not to Open along with Techno Commercial Un-Priced Bid”.
20.4 Bid Security / EMD: (Part Ill): Original bid security /EMD and Two (02) copies of the same

shall be sealed in envelope “Bid Security / EMD for HIRING OF LCV for “CNG and City Gas
Distribution Project” “Original” and “(2) two Copies”.

20.5 All envelopes containing the documents in physical form required to be submitted by the
bidder shall have bid Document number and shall be addressed to Head (C&P) at address
mentioned as below.

Head (C & P)

Wood Group Engineering India Pvt.Ltd.
18 Incube Business Centre, Level - 4
Nehru Place

New Delhi — 110019

Phone: 00- 91-11- 4160-8770 / 8384
Fax: 00 - 91-11-4654-2419

20.6 Each envelope shall indicate name and address of the bidder to enable the bid to be
returned  unopened, if required.

20.7 If the envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.

21 DEADLINE FOR SUBMISSION OF BID

211 The Bid containing Part — LIl & [l must be received by the Employer at the address as
specified in Clause 20 above no later than the time and date as specified in clause 1.2.6 of
IFB.

21.2 The Employer / Consultant may, in exceptional circumstances and at its discretion, on giving

reasonable notice by e-mail / fax or any written communication to all prospective bidders
who have submitted tender fee / shown interest vide attending pre tender / pre — bid meeting
extend the deadline for the submission of bids in which case all rights and obligations of the
Employer / Consultant and bidders, previously subject to the original deadline will thereafter
be subject to deadline as extended.

22 LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE

221 WGI / GAIL GAS shall close immediately receiving of bids after the deadline for submission
of bid prescribed by the Consultant pursuant to Clause 21 of ITB.

22.2 Unsolicited bids or bids being submitted in CD/DVD/Email/FAX/Pen Drive form/to address

other than one specifically stipulated in the bid document will not be considered for opening /
evaluation / award and will be returned to such bidders.

23 MODIFICATION AND WITHDRAWAL OF BIDS

23.1 The bidder may modify, re-submit or withdraw its bid after the bid submission, provided that
written notice for modification / withdrawal is received, before the due date of submission of
bid.

23.2 Modification shall be prepared, sealed and marked in accordance to the provision of clause
20 clearly marked by Modification / Clarification.

23.3 No bid shall be modified after the deadline for submission of bid.
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27.6

No bid shall be allowed to be withdrawn in the interval between the deadline for submission
of bids and the expiration of the period of bid validity specified by the bidder on the bid form.
Withdrawal of a bid during this interval shall result in the bidder’s forfeiture of its bid security,
pursuant to Clause 14.7 of ITB.

BID OPENING AND EVALUATION
BID OPENING

Un-Priced Techno — Commercial bid opening:

The Employer / Consultant will open, in the presence of bidders’ designated representatives,
Envelope Part-1ll first and after establishing the bidders’ fulfilment as per Part — I, then the
unpriced bid Part-1 will be opened, at date, time & venue as stipulated in IFB. The bidder’s
representatives who are present shall sign bid-opening statement evidencing their
attendance.

Bidder's names, the presence (or absence) and amount of bid security, and any other such
details as the consultant may consider appropriate will be announced by the Consultant.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarifications, evaluation and comparison of bids, and
recommendations for the award of a Contract, shall not be disclosed to bidders or any other
person officially concerned with such process. Any effort by a bidder to influence the
Employer / Consultant in any manner in respect of bid evaluation or award will result in the
rejection of that bid.

CONTACTING THE EMPLOYER / CONSULTANT

From the time of the bid opening to the time of the Contract award, if any bidder wishes to
contact the Employer for any matter relating to the bid it should do so in writing.

Any effort by a bidder to influence the Employer / Consultant in any manner in respect of bid
evaluation or award will result in the rejection of that bid.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS
Techno-Commercial Bid Evaluation.

The Employer / Consultant will examine the bids to determine whether they are complete,
whether any computational errors have been made, whether required securities have been
furnished, whether the documents have been properly signed, and whether the bids are
generally in order.

Prior to the detailed evaluation, the Employer / Consultant will determine whether each bid is
of acceptable quality, is generally complete and is responsive to the Bidding Documents. For
the purposes of this determination, a responsive bid is one that conforms to all the terms,
conditions and specifications of the Bidding Documents without deviations, objections,
conditionality or reservations.

No deviation, whatsoever, is permitted in the Bidding Documents and the price bids of those
bidders, whose technical and commercial bids contain any exception to the conditions and
stipulations of the Bidding Documents, shall not be opened and returned un-opened to such
bidder(s).

The Employer / Consultant’s determination of a bid’s responsiveness is to be based on the
contents of the bid itself without recourse to extrinsic evidence. If a bid is not responsive, it will
be rejected by the Employer / Consultant, and may not subsequently be made responsive by
the bidder by correction of the non-conformity.

The Employer / Consultant will carry out a detailed evaluation of the bids previously
determined to be responsive in order to determine whether the technical aspects are in
accordance with the requirements set forth in the Bidding Documents. In order to reach such
a determination, the Employer / Consultant will examine and compare the technical aspects of
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283

29
291
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29.3

294

the bids on the basis of the information supplied by the bidders, taking into account the
following factors:

(a) Overall completeness and compliance with the Technical Specifications; quality,
function and operation of any process control concept included in the bid. The bid that
does not meet minimum acceptable standard of completeness / specifications defined in
the bid document, consistency and detail will be rejected as non-responsive.

(b) Any other relevant factor, if any that the Employer / Consultant deems necessary or
prudent to be taken into consideration.

Requisite forms contains all necessary information including those required for meeting
qualifying criteria stipulated in IFB, etc.

Bidder is required to furnish the complete and correct information / documents required
for evaluation of their bids. If the information / documents forming basis of evaluation is found
to be false / forged, the same shall be considered adequate ground for rejection of the Bids
and forfeiture of Earnest Money Deposit.

Incase, the information / document furnished by the vendor/ contractor forming basis of
evaluation of his bid is found to be false / forget after the award of the contract. GAIL GAS
shall have full right to terminate the contract and get the remaining job execute at the risk &
cost of such vendor / contractor without any prejudice to the other rights available to GAIL
GAS under the contract such as forfeiture of CPBG/ Security Deposit, without holding of
payment etc.

In case this issue of submission of false document comes to the notice after execution of
work, GAIL GAS shall have full right to forfeit any amount due to the vendor / contractor along
with forfeiture of CPBG/ Security Deposit furnished by the vendor / contractor.

Further, such bidder / vendor / contractor shall be put on Blacklist / Holiday List of GAIL GAS
debarring them from future business with GAIL.GAS

PRICE BID OPENING

The Employer / Consultant shall inform the time, date and venue for price bid opening to all
such bidders who qualify pursuant to techno-commercial bid evaluation. Bidders may be
required to attend price bid opening at a short notice of 24 hours.

The Employer / Consultant will open price bids of all bidders notified to attend price bid
opening in presence of authorised bidders’ representatives present at the time of priced bid
opening. The bidder's representatives who are present shall sign bid-opening statement
evidencing their attendance.

The bidder’s name, prices, and such other details as the Employer / Consultant, at its
discretion, may consider appropriate will be announced and recorded at the time of bid
opening.

ARITHMETIC CORRECTIONS
The bids will be checked for any arithmetic errors as follows.

Where there is a discrepancy between the amount in figures and in words, the amount in
words will govern; and

Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted shall prevail and the total price
shall be corrected.

If the bidder does not accept the correction of errors, its bid will be rejected and the bid
security will be forfeited.
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37.3

DELETED
EVALUATIONS AND COMPARISON OF BIDS

Bidders are advised to quote their rates City Wise as per SOR. Comparison of bids and
Ordering on L 1 bidder shall be done city-wise.

To enable the owner to avail CENVAT Credit, the supplier shall furnish to owner all
certificates and documents including CENVATable invoice as may be required by the owner
to avail the CENVAT credit with respect to service tax as mentioned by the bidder in their bid.

Bids not conforming to Bid Evaluation criteria and technical specifications / requirements shall
be rejected.

Purchase preference to central government, Public Sector undertaking (PSU) shall be allowed
as per Government Instructions in Vogue.

OTHER CRITICAL POINTS FOR EVALUATION OF OFFER ARE AS UNDER

The unit prices quoted in the price bid is to be considered for evaluation and no cognizance
will be given to the supplementary/supporting document attached to the price bid, break-up of
prices, etc.

DOMESTIC PREFERENCE - Deleted

DEEMED EXPORT BENEFIT
Deemed export benefits are not applicable and Indian Bidder should furnish prices without
considering these benefits.

AWARD OF CONTRACT
AWARD OF WORK.

The employer / Consultant will award the contract to the successful bidder (s) whose bid has
been determined to be substantially responsive, meets the technical & financial criteria and
have been determined as a lowest bid and is determined to be qualified to satisfactorily
perform the contract.

DELETED
EMPLOYER / CONSULTANT’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY BID

The Employer / Consultant reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids at any time prior to award of the contract without thereby
incurring any liability to the affected bidder or bidders or any obligations to inform the affected
bidder or bidders of the ground for Employer / Consultant’s action.

NOTIFICATION OF AWARD

Prior to the expiration of period of bid validity GAIL GAS will notify the successful bidder in
writing by fax / e-mail to be confirmed in writing, that his bid has been accepted. The
notification of award / Fax of Intent will constitute the formation of the Contract.

The Delivery / Completion period shall commence from the date of notification of award / Fax
of Intent (FOI).

Award of Contractor / Order will be by issuing Fax of Intent (FOI) of your Bid. FOI will contain
price, Delivery and others salient terms of your Bid and Bidding Documents.

Bidder will be required to confirm receipt of the same by returning “copy of the FOI duly
signed and stamped by the Bidder as a token of acknowledgement to GAIL GAS and WGI.
On receipt FOI acknowledgement without any deviation / condition, detail purchase order /
contract will be issued in quadruplicate. Three copies of the same without any condition /
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39.
39.1

39.2

39.3

39.4

40.

41.

deviation will be returned duly signed and stamped by the bidder as a token of
acknowledgement to GAIL GAS and WGI.

PERFORMANCE GUARANTEE

Pursuant to Clause-12 of GCC-Goods, bidder will provide Contract Performance Guarantee
of appropriate value within 15 days of receipt of FOI from the Employer. The Performance
Guarantee shall be in form of irrevocable Bank Guarantee as per Format F — 9 of Attachment
— I and shall be in the currency of Contract.

Failure of the successful bidder to comply with the requirements of this article shall constitute
sufficient grounds for the annulment of the award and forfeiture of the bid security.

SSI units registered with the NSIC, under its single point Registration scheme shall be
exempted from submission of Performance Guarantee to the monetary limit for which the unit
is registered.

CORRUPT AND FRAUDULENT PRACTICES

The Employer requires that Bidders/Contractors observe the highest standard of ethics during
the execution of Contract. In pursuance of this policy, the Employer defines, for the purposes
of this provision, the terms set forth below as follows:

i) “Corrupt Practice” means the offering, giving, receiving, or soliciting of anything of value
to influence the action of public official in contract execution; and

ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence the
execution of a Contract to the detriment of the Employer, and includes collusive practise
among bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Employer of the benefits of free
and open competition.

The Employer will reject a proposal for award if it determines that the bidder recommended for
award has engaged corrupt or fraudulent practices in competing for the Contract in question:

The Employer will declare a firm ineligible for a period pursuant to Clause No. 28.1.3 of GCC-
Goods.

The bidder(s) are required to execute the “Integrity Pact” attached in the Bid Document as
Attachment-Ill. In case a bidder does not sign the Integrity Pact, his bid shall be liable for
rejection. - NOT APPLICABLE FOR THIS TENDER

WAIVER OR TRANSFER OF AGREEMENT

The successful bidder shall not waive the agreement or transfer it to third parties, whether in
part or in whole, nor waive any interest that is included in the Agreement without prior
written permission of the Employer.

ORDER OF PRECEDENCE

In case of an irreconcilable conflict between Indian or other applicable standards, General
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings or Schedule
of Rates, the following shall prevail to the extent of such irreconcilable conflict in order of
precedence:

i) Letter of Award / Purchase Order

ii) Fax / Letter of Intent / Fax of Acceptance

iii) Schedule of Rates as enclosures to Letter of Award / Purchase Order
iv) Job / Particular Specifications

v) Drawings

vi) Technical / Material Specifications

vii) Instruction to Bidder
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44
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44.2

45

45.1

45.2

453

45.4

viii) Special Conditions of Contract
ix) General Conditions of Contract
x) Indian Standards

xi) Other applicable Standards

UNSOLOCITED POST TENDER MODIFICATIONS

Bidders shall quote as per the terms and conditions of the bidding document and not to
stipulate deviations/exceptions. Once quoted, the bidder shall not make any subsequent price
changes, whether resulting or arising out of technical/ commercial clarifications sought on any
deviations, exceptions or stipulations mentioned in the bid unless any amendment to bidding
document is issued by GAIL GAS / WGI. Similarly, no revision in quoted price shall be
allowed should the deviations stipulated by him are not accepted by GAIL GAS / WGI and
required to be withdrawn by him in favour of stipulation of the bidding document. Any
unsolicited proposed price change shall render the bid liable for rejection.

SIGNING OF AGREEMENT

After the successful bidder has been notified for acceptance of his bid, the bidder is required
to execute the Contract Agreement within 15 days of receipt of Fax of Intent in the form
provided in the Bidding Documents. The Contract Agreement is to be executed on the non-
judicial paper of appropriate value (the cost of stamp paper shall be borne by the Contractor).

In the event of failure on the part of the successful bidder to sign the AGREEMENT within the
above-stipulated period, the Bid Security shall be forfeited and the acceptance of the tender
shall be considered as cancelled.

OPERATIONAL NORMS & CONDITIONS

The reporting place for the hired vehicles shall be normally GAIL GAS, Offices at Kota and
Sonipat respectively. Reporting place may be changed from one location to any location of
GAIL GAS in the above mentioned cities as per the requirement and instruction will be given
by the EIC to the contractor accordingly without any additional financial implication. No hiring
charges shall be payable for the kilometerage run from the garage to reporting place and vice
versa. However, if any vehicle is called for duty at any other places other than the normal
reporting place, the charges, for difference in kms run from garage to normal reporting place
and garage to the specified reporting place shall be payable by GAIL on certification by the
vehicle user. The parking place /garage shall be mentioned by the tenderer in their Bid.

The contractor shall have to make his own arrangements for the stay of his staff including
night halts(s) etc. at his own risk and cost and also repairs and fueling etc. of the hired
vehicle as per requirement.

The contractor shall provide the hired vehicle (s) with well-behaved drivers, in possession of

valid driving license for drive LCV. The drivers should be skiled and well
experienced in their profession. In case the driver is not well behaved or is not
skilled in driving, the contractor will have to change the driver at his cost and risk,
failing which GAIL GAS reserves the right to refuse the vehicle for duty.

For the purpose of day-to-day or time-to-time operations, instructions shall be given by the
Engineer In — Charge or Authorized Representative of GAIL GAS, which shall be carried out
by the contractor according to the priorities and instructions given by such representative of
GAIL GAS.
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However, one/two day(s) off in a month at the discretion of GAIL GAS will be allowed on
receipt of request three days in advance for routine servicing/maintenance subject to the
condition that suitable replacement will be provided. During the maintenance period of the
vehicle the contractor will provide vehicle of similar/matching type failing which penalty as per
Clause 45.18 will be imposed on the contractor.

For advance planning and proper coordination of operation, the contractor shall nominate his
representative (A Graduate) who should be available at call at a convenient place/time to be
decided by GAIL GAS. Also a contact telephone number should be made available for this
purpose while signing the contract.

Hired vehicle(s) may also be required to stay at out station/site for more than one day(s) than
the period initially notified depends upon the job requirement.

Driver(s) deployed by the contractor on the hired vehicle(s) for the duty of the GAIL GAS shall
be required to go to various places and as such, they should be well conversant with the
routes and roads of the areas.

The contractor shall have to provide spare wheels in good conditions, adequate tools in
serviceable condition with vehicle to meet any eventual breakdown en-route requiring minor
repair during journey.

If the hired vehicle develops any defect during the journey, the contractor shall be liable to
arrange a substitute vehicle of similar specifications to the user, at his own risk and cost. In
case the contractor is unable to provide the vehicle of similar/matching type, penalty as per
Clause 45.18 incident will be imposed on the contractor. Further, the cost of alternative
arrangement, if any, made by GAIL GAS, shall also be recovered from the bills of the
contractor or Security Deposit as may be decided by GAIL GAS.

In case the vehicle is damaged due to an accident, the contractor will provide an alternate
vehicle of similar/matching type within 72 hours from the occurrence of the accident. In case
of non-compliance, penalty as per Clause 45.18 will be imposed on the contractor. Further,
the contractor will provide another vehicle of similar specification within 30 days from the date
of accident failing which the contract shall be cancelled.

In the event of unauthorized absence/non deployment of vehicle after placement of
vehicle against the contract, GAIL GAS reserve the right to hire similar vehicle at the risk and
cost of contractor and levy a penalty as per Clause 45.18 . Subsequently penalty shall be
imposed on pro rata basis for delay in reporting from the normal reporting time.

The requirement of vehicles under this tender shall be for 24 hours duty as per details
given in the Schedule of rates (SOR).

The rate offered in SOR should be inclusive of all the expenses like Drivers salary as per
labour regulation (including Bonus, overtime, TA/DA, Medical Expenses Reimbursement etc),
Uniform expenses, Parking charges, repair & maintenance etc. Toll Tax and entry tax shall
be reimbursable against submission of documentary evidence by The Owner.

The contractor shall have to provide Mobile phone compulsorily to all the drivers deployed by
him failing which Rs.100/- shall be levied per day in each case.

The Contractor shall have to provide compulsorily 02(Two) Drivers on 12 hrs. shift basis for
24 hours vehicle (Round the clock vehicle.)

The contractor shall have to provide uniform to all the drivers deployed by him.

PENALTY

Non availability of LCV service due to any of the reasons given above shall attract penalty
which will be deducted from the monthly bills as follows:

Penalty = 2 X (Period of absence X Prorata fixed hiring charges As per SOR)
DOCUMENTS AND STATUTORY RESPONSIBILITY

The vehicles asked for under tender should be fit in all respects for use in accordance with
Motor Vehicle Act and Rules and existing laws as applicable from time to time. The
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vehicle(s) must be equipped with valid documents i.e. Registration Book, Insurance
Certificate, Fitness Certificate Permit and with all taxes, fees, levies paid upto date during the
tenure of the contract. The responsibility of any laps in this regard shall be that of the
contractor exclusively and the GAIL GAS stands completely indemnified by the contractor
against such defaults.

46.2 The contractor shall submit the copy of all the valid documents of deployed vehicle i.e.

Registration Book, Insurance Certificate, Fitness Certificate, Receipts of Road Tax Paid, and
Permit with all taxes to Works in Charge before deployment of the vehicle.

46.3 The driver(s) provided with the vehicle(s) must be physically/medically fit, professionally sound
and legally competent in all respects holding valid license as described under prevailing Motor
Vehicle Act Rules/other applicable Acts and Rules on the subject.

46.4 The contractor shall be solely responsible for any consequences and claim(s) under the law
arising out of any accident caused by the hired vehicle to the equipment/property/personnel of
GAIL GAS. He shall also be responsible for all kinds of claim/compensation that arises due
to damages/injuries/property etc. caused by the hired vehicle.

46.5 The contractor shall exclusively be liable for non-compliance of the provisions of any act, law,
rule or regulation having bearing over engagement of workers, directly or indirectly for
execution of the contract. The contractor shall undertake to indemnify GAIL GAS against all
actions, suits, proceedings, claims, losses, damages, etc. which may arise under Minimum
Wages Act, Personnel Injury (Company Insurance Act. E.S.l.,, Act, Fatal Accident Act,
Workmen Compensation Act, Shops & Establishment Act, Employees Provident Fund Act,
Family Pension & Deposit Linked Insurance Scheme or any other Act or Statute not mentioned
specifically herein but having any direct or indirect application for the persons engaged under
this contract. The Contractor agrees to and does hereby accept full and exclusive responsibility
for the compliance with all obligations imposed and further agrees to defend, indemnify and
hold GAIL GAS harmless from any liability or penalty which may be imposed by the Central,
State or local authority & also from all claims, suits or proceedings that may be brought out
against GAIL GAS arising under, growing out of or by reason of the work provided for by this
contract irrespective of the fact that whether it is brought by employees of the contractor, by
third parties or any Central Government, State Government or local authority under any act or
rule framed there under.

46.6 The contractor shall indemnify the company against all losses or damages caused to it on
account of acts of the personnel deployed by him.
46.7 Registration with Labour Commissioner: If necessary, the contractor shall be required to

register with Labour Authority of appropriate Government having jurisdiction as per Contract
Labour Rules 1971, or any other Labour Rule/Regulation/Law applicable from time to time. This
shall be required immediately after the acceptance of the tender. The contractor shall comply
with all the applicable Labour Laws.

46.8 The contractor’'s staff shall abide by the existing security and safety rules/
regulations/precautions as per instructions given from time to time. The contractor(s) and his
employees may also be required to pledge secrecy and non-divulgence of the nature of the
work of GAIL GAS that may be prejudice to the interest of GAIL GAS.

46.9 If the driver(s) engaged / deputed with the hired vehicles(s) by the contractor is found to be
indiscipline, misbehaving with the GAIL GAS’s officers/staff or under the influence of any
intoxicant, GAIL GAS may ask the contractor to replace such driver(s) otherwise the hired
vehicle may not be accepted for duty for GAIL GAS. The time lost due to such eventualities
shall be entirely to the contractor’s cost and shall attract liquidated damages strict action as
deemed fit under this contract. Decision of EIC in this regard shall be final and binding on the
contractor(s)

46.10 GAIL GAS shall not be responsible for any claim/compensation that may arise due to
damages/injuries/pilferage to the contractor’s vehicle(s)/property/drivers and other staff etc.
under any circumstances while a hired vehicle is engaged in GAIL GAS'’s duty.

46.11 The contractor or his employees shall ensure that all entries in the logbook/journey slips
supplied by GAIL GAS are properly maintained and recorded date-wise as per columns given
in the logbook and are properly signed by the authorized officer/staff of GAIL GAS, who must
record the name and designation, places, visited and full purpose of journey in the
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logbook/journey slip. Contractor shall be responsible for default, if any, in the maintenance of
logbooks etc.

46.12 The contractor or his driver(s) shall ensure that proper recording of the time, kilometer in/out
are also made by the using GAIL GAS official. In case it is noticed that there is a variation and
differences in the kilometers recorded in the logbook/journey slip as verified by GAIL GAS
officials and the actual run, the deductions on this account be made by GAIL GAS from the bills
of the contractor without any reference to him. The contractor shall submit the logbook/journey
slip to GAIL GAS along with the bills.

46.13 The contractor shall ensure that the speedometer and other instruments of the hired vehicle are
in perfect working condition and in case of any defect pointed out by the GAIL GAS
authorities/users, the contractor shall make due repairs and replacements promptly at his own
cost.

46.14 In case it is noticed that there is a variation and difference is observed in the kilometers in the
Log book as verified by the GAIL GAS official and the actual run, any time during the contract.
GAIL GAS will make the deduction on this account from the bill of the contractor without any
reference to him/them. The decision of the EIC shall be final and binding on contractor in this
regard. In no case the contractor shall retain the log book or its copy with him/them.

46.15 The contractor shall ensure that his drivers refrain from smoking or carrying any inflammable
substance at the installations, camp stations, stores yard etc. while on duty with GAIL GAS.
The contractor(s) and his employees shall ensure that they abide by usual and special rules
regarding the safety and security measures while on duty with GAIL GAS as per directions of
the representative of GAIL GAS at the work site.

46.16 The contractor / driver shall arrange to park the vehicle at a convenient place at his risk and
cost. However, they shall be liable to provide the hired vehicle to the concerned place at the
requisite time without any delay.

46.17 Fueling of the hired vehicle shall be carried out prior to reporting for duty and there must be
adequate arrangements for fuel/lubricants with the driver of the hired vehicle

47.0 PLACEMENT OF HIRED VEHICLE(s) AND INSPECTION

47.1  Once a hired vehicle and its documents have been approved for the service of GAIL GAS, the
hired vehicle shall not be changed during the period of contract except its being defective in
which case the contractor shall provide another hired vehicle of similar/matching specification.
The intimation of such change shall be given to the work in-charge. Such replacement of hired
vehicles for a period of 7 days will not involve formal verification/acceptance of documents of the
hired vehicles by GAIL GAS. But use of such replaced hired vehicles beyond 7 days will not be
allowed unless documents or replacement vehicles are verified and said hired vehicle is approved
for further use.

47.2 The contractor shall produce the vehicle to the works In Charge for inspection before
deployment.

47.3  The decision with regard to acceptance or rejection of any hired vehicle(s) offered by the
contractor shall remain with GAIL GAS and the same shall be final and binding upon the

contractor.
48.0 INSURANCE
48.1 Hired vehicle(s) should be fully/comprehensively insured by the contractor’s at his own cost

for all risks including strike & riots. All liabilities whatsoever arising out of the problems of the
hired vehicle(s) shall rest upon the contractor.

49 SAFETY CODE

491 The Contractor shall at his own expense arrange for safety provisions as required by the
Officer-in-charge, in respect of all facilities in connection therewith. In case the Contractor fails
to make arrangements and provide all facilities in connection therewith, the Officer-in-charge
shall be entitled to do so and recover the cost thereof from the running bills of the Contractor.
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50.1

50.2

50.3

50.4

50.7

50.8

50.9

50.10

50.11

RATES AND MODE OF PAYMENT

The rates quoted in the Schedule of Rates (SOR) by the tenderer shall be composite and firm
during the contract period except for price escalation as per Clause 29.0 of Technical
Specification. The rates shall be inclusive of all expenses necessary for the completion of the
contract including any changes in the duration. Such expenses shall also include (but not
restricted to) payments to Regional Transport Authorities like Road tax, obtaining permit from
Statutory Authorities like CCOE etc, payment to labour authorities and Government/semi
government./Local Authorities, all expenses of the contractor's establishment like salaries,
overtime, bonus etc. of the personnel employed for the contract and any other expenses
wherever necessary including toll tax, parking charges etc.

Tax deductions will be paid as per the rules and regulations enforced in accordance with
acts prevailing from time to time.

Service Tax: The contract price shall be inclusive of all taxes & duties applicable from time
to time except service tax, which will be paid as applicable at actual against CENVATable
invoices. The bidders shall mention the amount and rate of service tax, if applicable, in the
price bid separately and clearly. If the same is not mentioned in the price bid, the quoted
price shall be deemed to include the applicable service tax (as on the date of bid
submission). The bidder shall indicate in its bid the service tax registration number.

GAIL GAS can avail benefit of CENVAT credit of the service tax. In order to avail CENVAT
benefit for the service tax payment, the invoices of the Contractor (s) should
COMPULSORILY be serially numbered and specify the following:

the name, address and service tax registration number of the Contractor
the name and address of recipient of the taxable service

description, classification and value of taxable service provided, and

the Service tax payable on such services.

In case of non-compliance to the above, GAIL GAS is not liable to reimburse any claim of
contractor in respect of service tax.

The rates quoted are firm and composite and will remain un-changed during the currency of
the contract including the extended period.

The contractor is required to submit monthly bill along with completed logbook duly
signed/certified by the vehicle user(s) to the EIC for certification. The bill received by EIC will
be forwarded to In-charge (F&A) duly certified for payment. Payment shall be made within 30
days of submission of the monthly bill.

No claim whatsoever will be entertained for increasing the charges during the period of
agreement entered on the basis of this tender or for the extended period except the actual
running charges (on pro-rata basis) which may increase/decrease as per percentage
increase/decrease in the rate of Fuel as notified by Government from time to time. The rates
of fuel as on the due date of submission of bid shall be considered as base rates for the
purpose of increase/decrease of Fuel during the contract. The price in total contract value
shall be increased only if the vehicle runs beyond the total run works out by formula given at
clause no. 29 of Technical Specification.

It must be clearly understood that GAIL GAS shall not be liable to make any other payment
except the agreed hire charges for the kilometerage run covered by the hired vehicle as per
entries of logbook and any other charges as mentioned in the contract.
The contractor shall submit monthly bill for hiring of vehicle to the concerned controlling
officer of the contract in triplicate along with logbook duly completed in all respects and
certified by the users of the vehicle.

The Contractor furnish to the employer within 15 days from the date of notification of award, a
security deposit in the sum of 10% of the accepted value of the tender in form of Bank
Guarantee as contract performance security with the employer which will be refunded after
the expiry of defect liability period which shall be 03 months from the date of completion of
the contract.
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50.12 Payment shall be done (after deducting penalty, if any) based on the actual Km run during
the month and leasing charges of LCV as per the rate given in SOR, against submission of
monthly invoice.
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SECTION Il
GENERAL CONDITIONS OF CONTRACT (GCC-WORKS)

FOR SERVICES
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1.0 Definition of Terms:

Section Il B GCC WORKS.doc

GENERAL CONDITIONS OF CONTRACT

SECTION-1 DEFINITIONS

1.1 In this CONTRACT (as here-in-after defined) the following words and
expressions shall have the meanings hereby assigned to them
except where the context otherwise required.

111 The EMPLOYER/COMPANY/GAIL GAS means GAIL GAS LTD.,
a public limited company, incorporated under the Company’s act
1956 and having its Registered office at 16, Bhikaji Cama Place,
New Delhi - 110066 and includes its successors and assigns.

1.1.2 The "CONTRACTOR" means the person or the persons, firm or
Company or corporation whose tender has been accepted by the
EMPLOYER and includes the CONTRACTOR's Ilegal
Representatives, his successors and permitted assigns.

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person
designated from time to time by the GAIL GAS and shall include
those who are expressly authorized by him to act for and on his
behalf for operation of this CONTRACT.

1.1.4 The "WORK" shall mean and include all items and things to be
supplied/ done and services and activities to be performed by the
CONTRACTOR in pursuant to and in accordance with
CONTRACT or part thereof as the case may be and shall include
all extra, additional, altered or substituted works as required for
purpose of the CONTRACT.

1.1.5 The "PERMANENT WORK" means and includes works which will
be incorporated in and form a part of the work to be handed over to
the EMPLOYER by the CONTRACTOR on completion of the
CONTRACT.

1.1.6  "CONSTRUCTION EQUIPMENT" means all appliances/equipment
and things whatsoever nature for the use in or for the execution,
completion, operation, or maintenance of the work or temporary
works (as hereinafter defined) but does not include materials or
other things intended to form or to be incorporated into the WORK,
or camping facilities.

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender
Documents, Designs, Drawings, Specification, Schedule of
Quantities and Rates, Letter of Acceptance and agreed variations if
any, and such other documents constituting the tender and
acceptance thereof.

1.1.8 CONSULTANT: means Woodgroup Engineering India Pvt. Ltd
(WGI) who are the consulting engineer to the Employer for this
project and having registered office at 18 Incube business centre,
Level -4, Nehru Place, New Delhi — 110019, India.

1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company
(other than the CONTRACTOR) to whom any part of the work has
been entrusted by the CONTRACTOR, with the written consent of
the ENGINEER-IN-CHARGE, and the legal representatives,
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successors and permitted assigns of such person, firm or
company.

1.1.10 The "CONTRACT” shall mean the Agreement between the
EMPLOYER and the CONTRACTOR for the execution of the
works including therein all contract documents.

1.1.11 The "SPECIFICATION" shall mean all directions the various
technical specifications, provisions attached and referred to the
Tender Documents which pertain to the method and manner of
performing the work or works to the quantities and qualities of the
work or works and the materials to be furnished under the
CONTRACT for the work or works, as may be amplified or
modified by the GAIL GAS or ENGINEER-IN-CHARGE during the
performance of CONTRACT in order to provide the unforseen
conditions or in the best interests of the work or works. It shall also
include the latest edition of relevant Standard Specifications
including all addendalcorrigenda published before entering into
CONTRACT.

1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints
or sketches thereof with any modifications approved in writing by
the ENGINEER-IN-CHARGE and such other drawing as may, from
time to time, be furnished or approved in writing by the
ENGINEER-IN-CHARGE.

1.1.13 The "TENDER" means the proposal along with supporting
documents submitted by the CONTRACTOR for consideration by
the EMPLOYER.

1.1.14 The "CHANGE ORDER" means an order given in writing by the
ENGINEER-IN-CHARGE to effect additions to or deletion from and
alteration in the works.

1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to
be issued by the ENGINEER-IN-CHARGE when the works have
been completed entirely in accordance with CONTRACT
DOCUMENT to his satisfaction.

1.1.16 The "FINAL CERTIFICATE" in relation to a work means the
certificate regarding the satisfactory compliance of various
provision of the CONTRACT by the CONTRACTOR issued by the
ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is
over.

1.1.17 “DEFECT LIABILITY PERIOD” in relation to a work means the
specified period from the date of COMPLETION CERTIFICATE
upto the date of issue of FINAL CERTIFICATE during which the
CONTRACTOR stands responsible for rectifying all defects that
may appear in the works executed by the CONTRACTOR in
pursuance of the CONTRACT and includes warranties against
Manufacturing/Fabrication/ Erection/Construction defects covering
all materials, plants, equipment, components, and the like supplied
by the CONTRACTOR, works executed against workmanship
defects.

1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration
shall be the CHAIRMAN and MANAGING DIRECTOR or any other
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person so designated by the EMPLOYER.

1.1.19 "TEMPORARY WORKS" shall mean all temporary works of every
kind required in or about the execution, completion or maintenance
of works.

1.1.20 "PLANS" shall mean all maps, sketches and layouts as are
incorporated in the CONTRACT in order to define broadly the
scope and specifications of the work or works, and all
reproductions thereof.

1.1.21 "SITE" shall mean the lands and other places on, under, in or
through which the permanent works are to be carried out and any
other lands or places provided by the EMPLOYER for the purpose
of the CONTRACT.

1.1.22 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a
notice in written, typed or printed characters sent (unless delivered
personally or otherwise proved to have been received by the
addressee) by registered post to the latest known private or
business address or registered office of the addressee and shall be
deemed to have been received in the ordinary course of post it
would have been delivered.

1.1.23 "APPROVED" shall mean approved in writing including subsequent
written confirmation of previous verbal approval and "APPROVAL"
means approval in writing including as aforesaid.

1.1.24 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a
Fax/Letter to Tenderer(s) that the tender has been accepted in
accordance with the provisions contained in the letter.

1.1.25 "DAY" means a day of 24 hours from midnight to midnight
irrespective of the number of hours worked in that day.

1.1.26 "WORKING DAY" means any day which is not declared to be
holiday or rest day by the EMPLOYER.

1.1.27 "WEEK" means a period of any consecutive seven days.

1.1.28 "METRIC SYSTEM" - All technical documents regarding the
construction of works are given in the metric system and all work in
the project should be carried out according to the metric system.
All documents concerning the work shall also be maintained in the
metric system.

1.1.29 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall
mean the sum accepted or the sum calculated in accordance with
the prices accepted in tender and/or the CONTRACT rates as
payable to the CONTRACTOR for the entire execution and full
completion of the work, including change order.

1.1.30 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the
drawings, titles, notes, instruction, dimensions, etc. shall be in
English Language.

1.1.31 "MOBILIZATION" shall mean establishment of sufficiently
adequate infrastructure by the CONTRACTOR at "SITE"
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comprising of construction equipments, aids, tools tackles including
setting of site offices with facilities such as power, water,
communications, etc. establishing manpower organisation
comprising of Resident Engineers, Supervising personnel and an
adequate strength of skilled, semi-skilled and un-skilled workers,
who with the so established infrastructure shall be in a position to
commence execution of work at site(s), in accordance with the
agreed Time Schedule of Completion of Work. "MOBILISATION"
shall be considered to have been achieved, if the CONTRACTOR
is able to establish infrastructure as per Time Schedule, where so
warranted in accordance with agreed schedule of work
implementation to the satisfaction of ENGINEER-IN-CHARGE/
EMPLOYER.

1.1.32 "COMMISSIONING" shall mean pressing into service of the
system including the plant(s), equipment(s), vessel(s), pipeline,
machinery(ies), or any other section or sub-section of installation(s)
pertaining to the work of the CONTRACTOR after successful
testing and trial runs of the same.

"COMMISSIONING" can be either for a completed system or a part
of system of a combination of systems or sub-systems and can be
performed in any sequence as desired by EMPLOYER and in a
manner established to be made suited according to availability of
pre-requisites. Any such readjustments made by EMPLOYER in
performance of "COMMISSIONING" activity will not be construed to
be violating CONTRACT provisions and CONTRACTOR shall be
deemed to have provided for the same.

SECTION-II GENERAL INFORMATION

2.0 General Information 2.1 a) Location of Site: The proposed location of Project site is defined in
the Special Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other
temporary access roads to the actual site of construction for his
own work at his own cost. The CONTRACTOR shall be required
to permit the use of the roads so constructed by him for vehicles
of any other parties who may be engaged on the project site. The
CONTRACTOR shall also facilitate the construction of the
permanent roads should the construction there of start while he is
engaged on this work. He shall make allowance in his tender for
any inconvenience he anticipates on such account.

Non-availability of access roads, railway siding and railway
wagons for the use of the CONTRACTOR shall in no case
condone any delay in the execution of WORK nor be the cause
for any claim for compensation against the EMPLOYER.

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of
the tender document. The CONTRACTOR shall provide all
necessary materials, equipment, labour, etc. for the execution and
maintenance of the WORK till completion unless otherwise
mentioned in the Tender Document.

2.3 Water Supply: Contractor will have to make his own arrangements for
supply of water to his labour camps and for works. All pumping
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installations, pipe net work and distribution system will have to be
carried out by the Contractor at his own risk and cost.

Alternatively the Employer at his discretion may endeavour to
provide water to the Contractor at the Employer's source of supply
provided the Contractor makes his own arrangement for the water
meter which shall be in custody of the Employer and other pipe net
works from source of supply and such distribution pipe network shall
have prior approval of the Engineer-in-Charge so as not to interfere
with the layout and progress of the other construction works. In such
case, the rate for water shall be deducted from the running account
bills.

However, the Employer does not guarantee the supply of water and
this does not relieve the Contractor of his responsibility in making his
own arrangement and for the timely completion of the various works
as stipulated.

2.4 Power Supply:

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at
only one point at the nearest sub-station, from where the
CONTRACTOR will make his own arrangement for temporary
distribution. The point of supply will not be more than 500 m away
from the CONTRACTOR'S premises. All the works will be done as
per the applicable regulatons and passed by the
ENGINEER-IN-CHARGE. The temporary line will be removed
forthwith after the completion of work or if there is any hindrance
caused to the other works due to the alignment of these lines, the
CONTRACTOR will re-route or remove the temporary lines at his
own cost. The CONTRACTOR at his cost will also provide suitable
electric meters, fuses, switches, etc. for purposes of payment to the
EMPLOYER which should be in the custody and control of the
EMPLOYER. The cost of power supply shall be payable to the
EMPLOYER every month for Construction Works power which
would be deducted from the running account bills. The EMPLOYER
shall not, however, guarantee the supply of electricity nor have any
liability in respect thereof. No claim for compensation for any failure
or short supply of electricity will be admissible.

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and
maintain the complete installation on the load side of the supply with
due regard to safety requirement at site. All cabling, equipment,
installations, etc. shall comply in all respects with the latest statutory
requirements and safety provisions i.e., as per the Central/State
Electricity Acts and Rules etc. The CONTRACTOR will ensure that
his equipment and Electrical Wiring etc., are installed, modified,
maintained by a licensed Electrician/Supervisor. A test certificate is
to be produced to the ENGINEER-IN-CHARGE for his approval,
before power is made available.

243 At all times, IEA regulations shall be followed failing which the
EMPLOYER has a right to disconnect the power supply without any
reference to the CONTRACTOR. No claim shall be entertained for
such disconnection by the ENGINEER-IN-CHARGE. Power supply
will be reconnected only after production of fresh certificate from
authorized electrical supervisors.
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244 The EMPLOYER is not liable for any loss or damage to the
CONTRACTOR's equipment as a result of variation in voltage or
frequency or interruption in power supply or other loss to the
CONTRACTOR arising therefrom.

245 The CONTRACTOR shall ensure that the Electrical equipment
installed by him are such that average power factors does not fall
below 0.90 at his premises. In case power factor falls below 0.90 in
any month, he will reimburse to the EMPLOYER at the penal rate
determined by the EMPLOYER for all units consumed during the
month.

246 The power supply required for CONTRACTOR's colony near the
plant site will be determined by the EMPLOYER and shall be as per
State Electricity Board's Rules and other statutory provisions
applicable for such installations from time to time. In case of power
supply to CONTRACTOR's colony, the power will be made available
at a single point and the CONTRACTOR shall make his own
arrangement at his own cost for distribution to the occupants of the
colony as per Electricity Rules and Acts. The site and colony shall
be sufficiently illuminated to avoid accidents.

247 The CONTRACTOR will have to provide and install his own lights
and power meters which will be governed as per Central/State
Government Electricity Rules. The meters shall be sealed by the
EMPLOYER.

248 In case of damage of any of the EMPLOYER'’s equipment on
account of fault, intentional or unintentional on the part of the
CONTRACTOR, the EMPLOYER reserves the right to recover the
cost of such damage from the CONTRACTOR's bill. Cost of HRC
Fuses replaced at the EMPLOYER's terminals due to any fault in the
CONTRACTORs installation shall be to CONTRACTOR's account
at the rates decided by the ENGINEER-IN-CHARGE.

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line.
For motors above 3 HP and upto 100 HP a suitable Starting device
approved by the ENGINEER-IN-CHARGE shall be provided by the
CONTRACTOR. For motors above 100 HP slipring induction motors
with  suitable starting devices as approved by the
ENGINEER-IN-CHARGE shall be provided by the CONTRACTOR.

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines
and equipment and all installations are approved by the State
Electricity Inspector before power can be supplied to the
EMPLOYER.

2.4.11 The total requirement of power shall be indicated by the tenderer
alongwith his tender.

2.5 Land for Contractor's Field Office, Godown and Workshop: The
EMPLOYER will, at his own discretion and convenience and for the
duration of the execution of the work make available near the site,
land for construction of CONTRACTOR's Temporary Field Office,
godowns, workshops and assembly yard required for the execution
of the CONTRACT. The CONTRACTOR shall at his own cost
construct all these temporary buildings and provide suitable water
supply and sanitary arrangement and get the same approved by the
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ENGINEER-IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR, he
shall remove all temporary works erected by him and have the SITE
cleaned as directed by ENGINEER-IN-CHARGE. If the
CONTRACTOR shall fail to comply with these requirements, the
ENGINEER-IN-CHARGE may at the expenses of the
CONTRACTOR remove such surplus, and rubbish materials and
dispose off the same as he deems fit and get the site cleared as
aforesaid; and CONTRACTOR shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any such
surplus materials disposed off as aforesaid. But the EMPLOYER
reserves the right to ask the CONTRACTOR any time during the
pendency of the CONTRACT to vacate the land by giving 7 days
notice on security reasons or on national interest or otherwise. Rent
may be charged for the land so occupied from contractor by the
Employer.

The CONTRACTOR shall put up temporary structures as required
by them for their office, fabrication shop and construction stores only
in the area allocated to them on the project site by the EMPLOYER
or his authorised representative. No tea stalls/canteens should be
put up or allowed to be put up by any CONTRACTOR in the allotted
land or complex area without written permission of the EMPLOYER.

No unauthorised buildings, constructions or structures should be put
up by the CONTRACTOR anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up
temporary covered structures at his cost within Area in the location
allocated to them in the project site by the EMPLOYER or his
authorised representative.

No person except for authorised watchman shall be allowed to stay
in the plant area/CONTRACTOR's area after completion of the day's
job without prior written permission from ENGINEER-IN-CHARGE.

2.6 Land for Residential Accommodation: No Land shall be made available
for residential accommodation for staff and labour of
CONTRACTOR.

SECTION- 1l GENERAL INSTRUCTIONS TO TENDERERS

3.0 Submission of 3.1 TENDER must be submitted without making any additions, alterations,
Tender: and as per details given in other clauses hereunder. The requisite
details shall be filled in by the TENDERER at space provided under
“Submission of Tender at the beginning of GCC of Tender
Document. The rate shall be filled only in the schedule given in this

Tender Document.

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be
signed, submitted alongwith the Tender Document. The tenderer
should write clearly the revised quantities in Schedule of Rates of
Tender Document and should price the WORK based on revised
quantities when amendments of quantities are issued in addenda.

3.3 Covering letter alongwith its enclosures accompanying the Tender
Section Ill B GCC WORKS.doc Page 8 of 74
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Document and all further correspondence shall be submitted in
JPPLicate.

3.4 Tenderers are advised to submit quotations based strictly on the terms
and conditions and specifications contained in the Tender
Documents and not to stipulate any deviations.

3.5 Tenders should always be placed in double sealed covers,

superscribing ['QUOTATION DO NOT OPEN" Tender for
Project of GAIL GAS (India) Limited
due for opening on ]. The Full Name,
Address and Telegraphic Address, Fax No. of the Tenderers shall
be written on the bottom left hand corner of the sealed cover.

4.0 Documents: 4.1 General:
The tenders as submitted, will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly
filled in and signed by the tenderer as prescribed in different
clauses of the Tender Documents.

ii) Earnest money in the manner specified in Clause 6 hereof.

iii) Power of Attorney or a true copy thereof duly attested by a
Gazetted Officer in case an authorised representative has
signed the tender, as required by Clause 14 hereof.

iv) Information regarding tenderers in the proforma enclosed.

v) Details of work of similar type and magnitude carried out by
the Tenderer in the proforma provided in the tender document.

vi) Organisation chart giving details of field management at site,
the tenderer proposes to have for this job.

vii) Details of construction plant and equipments available with the
tenderer for using in this work.

vii)  Solvency Certificate from Scheduled Bank to prove the
financial ability to carry out the work tendered for.

iX) Latest Balance Sheet and Profit & Loss Account duly audited.

X) Details of present commitment as per proforma enclosed to
tender.

Xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/
Manufacturers and other technical informations the tenderer
wish to furnish.

xii) Provident fund registration certificate

xiii) List showing all enclosures to tender.
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4.2 All pages are to be Initiated: All signatures in Tender Documents shall
be dated, as well as, all the pages of all sections of Tender
Documents shall be initialled at the lower right hand corner and
signed wherever required in the tender papers by the TENDERER
or by a person holding power of attorney authorising him to sign on
behalf of the tenderer before submission of tender.

4.3 Rates to be in Figures and Words: The tenderer should quote in
English both in figures as well as in words the rates and amounts
tendered by him in the Schedule of Rates of Tender submitted by
the CONTRACTOR for each item and in such a way that
interpolation is not possible. The amount for each item should be
worked out and entered and requisite total given of all items, both in
figures and in words. The tendered amount for the work shall be
entered in the tender and duly signed by the Tenderer.

If some discrepancies are found between the RATES in FIGURES
and WORDS or the AMOUNT shown in the tender, the following
procedure shall be followed:

a) When there is difference between the rates in figures and
words, the rate which corresponds to the amount worked out by
the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally
but the amount is incorrect the rate quoted by the tenderer shall
be taken as correct.

c) When it is not possible to ascertain the correct rate by either of
above methods, the rate quoted in words shall be taken as
correct.

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the
entries of tender paper shall be signed in full by the TENDERER
with date. No erasure or over writing is permissible.

4.5 Signature of Tenderer:

451 The TENDERER shall contain the name, residence and place of
business of person or persons making the tender and shall be
signed by the TENDERER with his usual signature. Partnership
firms shall furnish the full names of all partners in the tender. It
should be signed in the partnership's name by all the partners or by
duly authorised representatives followed by the name and
designation of the person signing. Tender by a corporation shall be
signed by an authorised representative, and a Power of Attorney in
that behalf shall accompany the tender. A copy of the constitution of
the firm with names of all partners shall be furnished.

4.5.2 When a tenderer signs a tender in a language other than English,
the total amount tendered should, in addition, be written in the same
language. The signature should be attested by at least one witness.

4.6 Witness: Witness and sureties shall be persons of status and property

and their names, occupation and address shall be stated below their
signature.
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4.7 Details of Experience: The tenderer should furnish, alongwith his
tender, details of previous experience in having successfully
completed in the recent past works of this nature, together with the
names of Employers, location of sites and value of contract, date of
commencement and completion of work, delays if any, reasons of
delay and other details alongwith documentary evidence(s).

4.8 Liability of Government of India: It is expressly understood and agreed
by and between Bidder or/Contractor and M/s GAIL GAS (India)
Limited, and that M/s GAIL GAS (India) Ltd., is entering into this
agreement solely on its own behalf and not on behalf of any other
person or entity. In particular, it is expressly understood and
agreed that the Government of India is not a party to this
agreement and has no liabilities, obligations or rights hereunder.
It is expressly understood and agreed that M/s GAIL GAS (India)
Ltd. is an independent legal entity with power and authority to
enter into contracts solely on its own behalf under the applicable
Laws of India and general principles of Contract Law. The
Bidder/Contractor  expressly agrees, acknowledges and
understands that M/s GAIL GAS (India) Ltd. is not an agent,
representative or delegate of the Government of India. It is further
understood and agreed that the Government of India is not and
shall not be liable for any acts, omissions, commissions, breaches
or other wrongs arising out of the contract. Accordingly,
Bidder/Contractor hereby expressly waives, releases and
foregoes any and all actions or claims, including cross claims,
impleader claims or counter claims against the Government of
India arising out of this contract and covenants not to sue to
Government of India as to any manner, claim, cause of action or
thing whatsoever arising of or under this agreement.

5.0 Transfer of Tender 5.1 Transfer of Tender Documents purchased by one intending tenderer to
Documents: another is not permissible.
6.0 Earnest Money: 6.1 The bidder must pay Earnest Money as given in the letter /notice

inviting tenders and attach the official receipt with the tender failing
which the tender is liable to be rejected and representatives of such
tenderers will not be allowed to attend the tender opening. Earnest
Money can be paid in Demand Drafts or Bank Guarantee or
Banker's Cheque or Letter of Credit from any Indian scheduled
bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank.
However, other than the Nationalised Indian Banks, the banks
whose BGs are furnished, must be commercial banks having net
worth in excess of Rs. 100 crores and a declaration to this effect
should be made by such commercial bank either in the bank
guarantee itself or separately on a letter head.

The bid guarantee shall be submitted in the prescribed format.

Note: The Bank Guarantee so furnished by the tenderer shall be in
the proforma prescribed by the EMPLOYER. No interest shall be
paid by the EMPLOYER on the Earnest Money deposited by the
tenderer. The Bank Guarantee furnished in lieu of Earnest Money
shall be kept valid for a period of "SIX MONTHS" from the date of
opening of tender. (TWO MONTHS beyond the bid validity).

The Earnest Money deposited by successful tenderer shall be
Section Ill B GCC WORKS.doc Page 11 of 74
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forfeited if the Contractor fails to furnish the requisite Contract
Performance Security as per clause 24 hereof and /or fails to start
work within a period of 15 days or fails to execute the AGREEMENT
within 15 days of the receipt by him of the Notification of Acceptance
of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned
by EMPLOYER/CONSULTANT, directly to the tenderer (s), within a
reasonable period of time but not later than 30 days after the
expiration of the period of bid validity prescribed by EMPLOYER.

7.0 Validity: 7.1 Tender submitted by tenderers shall remain valid for acceptance for a
period of "4 MONTHS" from the date of opening of the tender. The
tenderers shall not be entitled during the said period of 4 months,
without the consent in writing of the EMPLOYER, to revoke or
cancel his tender or to vary the tender given or any term thereof. In
case of tender revoking or canceling his tender or varying any term
in regard thereof without the consent of EMPLOYER in writing, the
EMPLOYER shall forfeit Earnest Money paid by him alongwith
tender.

8.0 Addenda/Corrigenda 8.1 Addenda/ Corrigenda to the Tender Documents will be issued prior to
the date of opening of the tenders to clarify documents or to reflect
modification in design or CONTRACT terms.

8.2 Each addenda/ corrigendum issued will be issued to each person or
organisation to whom set of Tender Documents has been issued.
Recipient will retain tenderer's copy of each
Addendum/Corrigendum and attach original copy duly signed along
with his offer. All Addenda/Corrigenda issued shall become part of
Tender Documents.

9.0 Right of Employer to 9.1 The right to accept the tender will rest with the EMPLOYER. The
Accept or Reject Tender: EMPLOYER, however, does not bind himself to accept the lowest
tender, and reserves to itself the authority to reject any or all the
tenders received without assigning any reason whatsoever. At the
option of the EMPLOYER, the work for which the tender had been
invited, may be awarded to one Contractor or split between more
than one bidders, in which case the award will be made for only that
part of the work, in respect of which the bid has been accepted. The
quoted rates should hold good for such eventualities.

Tenders in which any of the particulars and prescribed information
are missing or are incomplete in any respect and/or the prescribed
conditions are not fulfilled are liable to be rejected. The Tender
containing uncalled for remarks or any additional conditions are
liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and
tenders submitted by the Tenderers who resort to canvassing will be
liable to rejection.

10.0 Time Schedule 10.1 The WORK shall be executed strictly as per the TIME SCHEDULE
specified in TENDER/CONTRACT Document. The period of
construction given in Time Schedule includes the time required for
mobilisation as well as testing, rectifications if any, retesting and
completion in all respects to the entire satisfaction of the
ENGINEER-IN-CHARGE.
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10.2 A joint programme of execution of the WORK will be prepared by the
ENGINEER-IN-CHARGE and CONTRACTOR based on priority
requirement of this project. This programme will take into account
the time of completion mentioned in 10.1 above and the time
allowed for the priority works by the ENGINEER-IN-CHARGE.

10.3 Monthly/Weekly construction programme will be drawn up by the
ENGINEER-IN-CHARGE jointly with the CONTRACTOR, based on
availability of work fronts and the joint construction programme as
per 10.2 above. The CONTRACTOR shall scrupulously adhere to
these targets /programmes by deploying adequate personnel,
construction tools and tackles and he shall also supply himself all
materials of his scope of supply in good time to achieve the
targets/programmes. In all matters concerning the extent of targets
set out in the weekly and monthly programmes and the degree of
achievements the decision of the ENGINEER-IN-CHARGE will be
final and binding on the CONTRACTOR.

11.0 Tenderer’s 11.1  The intending tenderers shall be deemed to have visited the SITE
Responsibility; and familiarised before submitting the tender. Non-familiarity with the
site conditions will not be considered a reason either for extra claims
or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS or for any delay in
performance.

12.0 Retired Government 12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in
or Company Officers Engineering or Administrative duties in an Engineering Department
of the States/ Central Government or of the EMPLOYER is allowed
to work as a CONTRACTOR for a period of two years after his
retirement from Government Service, or from the employment of the
EMPLOYER without the previous permission of the EMPLOYER.
The CONTRACT, if awarded, is liable to be cancelled if either the
CONTRACTOR or any of his employees is found at any time to be
such a person, who has not obtained the permission of the
State/Central Government or of the EMPLOYER as aforesaid before
submission of tender, or engagement in the CONTRACTOR'S
service as the case may be.

13.0  Signing of the 13.1 The successful tenderer shall be required to execute an
Contract: AGREEMENT in the proforma attached with TENDER DOCUMENT
within 15 days of the receipt by him of the Notification of Acceptance
of Tender. In the event of failure on the part of the successful
tenderer to sign the AGREEMENT within the above stipulated
period, the Earnest Money or his initial deposit will be forefeited and

the acceptance of the tender shall be considered as cancelled.

14.0 Field Management& 14.1 The field management will be the responsibility of the
Controlling/Coordinating ENGINEER-IN-CHARGE, who will be nominated by the
Authority: EMPLOYER. The ENGINEER-IN-CHARGE may also authorise his

representatives to assist in performing his duties and functions.

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various
agencies engaged at site to ensure minimum disruption of work
carried out by different agencies. It shall be the responsibility of the
CONTRACTOR to plan and execute the work strictly in accordance
with site instructions to avoid hindrance to the work being executed
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by other agencies.

15.0 Note to Schedule of 151 The Schedule of Rates should be read in conjunction with all the
Rates: other sections of the tender.

15.2 The tenderer shall be deemed to have studied the DRAWINGS,
SPECIFICATIONS and details of work to be done within TIME
SCHEDULE and to have acquainted himself of the condition
prevailing at site.

15.3 Rates must be filled in the Schedule of Rates of original Tender
Documents. If quoted in separate typed sheets, no variation in item
description or specification shall be accepted. Any exceptions taken
by the tenderer to the Schedule of Rates shall be brought out in the
terms and conditions of the offer.

154 The quantites shown against the various items are only
approximate. Any increase or decrease in the quantities shall not
form the basis of alteration of the rates quoted and accepted.

15.5 The EMPLOYER reserves the right to interpolate the rates for such
items of work falling between similar items of lower and higher

magnitude.
16.0  Policy for Tenders 16.1 Only Those Tenders which are complete in all respects and are
Under Consideration: strictly in accordance with the Terms and Conditions and Technical

Specifications of Tender Document, shall be considered for
evaluation. Such Tenders shall be deemed to be under
consideration immediately after opening of Tender and until such
time an official intimation of acceptance /rejection of Tender is made
by GAIL GAS to the Bidder.

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION
TENDER. GAIL GAS will appreciate submission of offer based on
the terms and conditions in the enclosed General Conditions of
Contract (GCC), Special Conditions of Contract (SCC),
Instructions to Bidders (ITB), Scope of Work, technical
specifications etc. to avoid wastage of time and money in seeking
clarifications on technical/ commercial aspects of the offer. Bidder
may note that no technical and commercial clarifications will be
sought for after the receipt of the bids. In case of any
deviation/nonconformity observed in the bid, it will be liable for
rejection.

17.0 Award of Contract: 171  The Acceptance of Tender will be intimated to the successful
Tenderer by GAIL GAS either by Telex/ Telegram/ Fax or by Letter
or like means-defined as LETTER OF ACCEPTANCE OF TENDER.

17.2 GAIL GAS will be the sole judge in the matter of award of
CONTRACT and the decision of GAIL GAS shall be final and
binding.

18.0  Clarification of Tender 18.1 The Tender is required to carefully examine the Technical
Document: Specifications, Conditions of Contract, Drawings and other details
relating to WORK and given in Tender Document and fully inform

himself as to all conditions and matters which may in any way affect

the WORK or the cost thereof. In case the Tenderer is in doubt

about the completeness or correctness of any of the contents of the
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Tender Documents he should request in writing for an
interpretation/clarification to GAIL GAS in triplicate. GAIL GAS will
then issue interpretation/clarification to Tenderer in writing. Such
clarifications and/or interpretations shall form part of the
Specifications and Documents and shall accompany the tender
which shall be submitted by tenderer within time and date as
specified in invitations to tender.

18.2 Verbal clarification and information given by GAIL GAS or its
employee(s) or its representatives shall not in any way be binding on
GAIL GAS.

19.0 Local Conditions: 19.1 It will be imperative on each tenderer to inform himself of all local
conditions and factors which may have any effect on the execution
of WORK covered under the Tender Document. In their own
interest, the tenderer are requested to familiarise themselves with
the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian
Customs Act 1962 and other related Acts and Laws and Regulations
of India with their latest amendments, as applicable. GAIL GAS shall
not entertain any requests for clarifications from the tenderer
regarding such local conditions.

19.2 It must be understood and agreed that such factors have properly
been investigated and considered while submitting the tender. No
claim for financial or any other adjustments to VALUE OF
CONTRACT, on lack of clarity of such factors shall be entertained.

20.0 Abnormal Rates: 20.1 The tenderer is expected to quote rate for each item after careful
analysis of cost involved for the performance of the completed item
considering all specifications and Conditions of Contract. This will
avoid loss of profit or gain in case of curtailiment or change of
specification for any item. In case it is noticed that the rates quoted
by the tenderer for any item are unusually high or unusually low, it
will be sufficient cause for the rejection of the tender unless the
EMPLOYER is convinced about the reasonableness after scrutiny of
the analysis for such rate(s) to be furnished by the tenderer (on
demand).

SECTION-IV GENERAL OBLIGATIONS

21.0 Priority of Contract 21.1 Except if and the extent otherwise provided by the Contract, the
Documents provisions of the General Conditions of Contract and Special
Conditions shall prevail over those of any other documents forming
part of the CONTRACT. Several documents forming the
CONTRACT are to be taken as mutually explanatory of one another,
but in case of ambiguities or discrepancies the same shall be
explained and adjusted by the ENGINEER-IN-CHARGE who shall
thereupon issue to the Contractor instructions thereon and in such
event, unless otherwise provided in the Contract, the priority of the
documents forming the Contract shall be as follows:

1) The Contract Agreement ;

2) The Letter of Acceptance;

3) Instructions to Bidders (ITB);

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC);

6) Any other document forming part of the Contract.
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Works shown in the DRAWING but not mentioned in the
SPECIFICATIONS OR described in the SPECIFICATIONS without
being shown in the DRAWINGS shall nevertheless be deemed to be
included in the same manner as if they had been specifically shown
upon the DRAWINGS and described in the SPECIFICATIONS.

21.2 Headings and Marginal Notes: All headings and marginal notes to
the clauses of these General Conditions of Contract or to the
SPECIFICATIONS or to any other Tender Document are solely for
the purpose of giving a concise indication and not a summary of the
contents thereof, and they shall never be deemed to be part thereof
or be used in the interpretation or construction thereof the
CONTRACT.

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise
stated specifically, the singular shall include the plural and vice versa
wherever the context so requires.

214 Interpretation: Words implying ‘Persons' shall include relevant
"Corporate Companies / Registered Associations/ Body of
Individuals/ Firm of Partnership' as the case may be.

22.0 Special Conditions of 22.1 Special Conditions of Contract shall be read in conjunction with the
Contract: General Conditions of Contract, specification of Work, Drawings and
any other documents forming part of this CONTRACT wherever the

context so requires.

22.2 Notwithstanding the sub-division of the documents into these
separate sections and volumes every part of each shall be deemed
to be supplementary to and complementary of every other part and
shall be read with and into the CONTRACT so far as it may be
practicable to do so.

22.3 Where any portion of the General Condition of Contract is repugnant
to or at variance with any provisions of the Special Conditions of
Contract, unless a different intention appears the provisions of the
Special Conditions of Contract shall be deemed to over-ride the
provisions of the General Conditions of Contract and shall to the
extent of such repugnancy, or variations, prevail.

224 Wherever it is mentioned in the specifications that the
CONTRACTOR shall perform certain WORK or provide certain
facilities, it is understood that the CONTRACTOR shall do so at his
cost and the VALUE OF CONTRACT shall be deemed to have
included cost of such performance and provisions, so mentioned.

225 The materials, design and workmanship shall satisfy the relevant
INDIAN STANDARDS, the JOB SPECIFICATIONS contained
herein and CODES referred to. Where the job specification stipulate
requirements in addition to those contained in the standard codes
and specifications, these additional requirements shall also be
satisfied.

23.0 Contractor to obtain 231 The CONTRACTOR in fixing his rate shall for all purpose
his own Information: whatsoever reason may be, deemed to have himself independently
obtained all necessary information for the purpose of preparing his

tender and his tender as accepted shall be deemed to have taken
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into account all contingencies as may arise due to such information
or lack of same. The correctness of the details, given in the Tender
Document to help the CONTRACTOR to make up the tender is not
guaranteed.

The CONTRACTOR shall be deemed to have examined the
CONTRACT DOCUMENTS, to have generally obtained his own
information in all matters whatsoever that might affect the carrying
out of the works at the schedules rates and to have satisfied himself
to the sufficiency of his tender. Any error in description of quantity or
omission therefrom shall not vitiate the CONTRACT or release the
CONTRACTOR from executing the work comprised in the
CONTRACT according to DRAWINGS and SPECIFICATIONS at
the scheduled rates. He is deemed to have known the scope, nature
and magnitude of the WORKS and the requirements of materials
and labour involved etc.,, and as to what all works he has to
complete in accordance with the CONTRACT documents whatever
be the defects, omissions or errors that may be found in the
DOCUMENTS. The CONTRACTOR shall be deemed to have
visited surroundings, to have satisfied himself to the nature of all
existing structures, if any, and also as to the nature and the
conditions of the Railways, Roads, Bridges and Culverts, means of
transport and communication, whether by land, water or air, and as
to possible interruptions thereto and the access and egress from the
site, to have made enquiries, examined and satisfied himself as to
the sites for obtaining sand, stones, bricks and other materials, the
sites for disposal of surplus materials, the available accommodation
as to whatever required, depots and such other buildings as may be
necessary for executing and completing the works, to have made
local independent enquiries as to the sub-soil, subsoil water and
variations thereof, storms, prevailing winds, climatic conditions and
all other similar matters effecting these works. He is deemed to have
acquainted himself as to his liability of payment of Government
Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR
in obtaining necessary and reliable information upon the foregoing or
any other matters affecting the CONTRACT shall not relieve him
from any risks or liabilities or the entire responsibility from completion
of the works at the scheduled rates and times in strict accordance
with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any
doubt as to the meaning of any portion of the CONTRACT
DOCUMENT he shall set forth the particulars thereof in writing to
EMPLOYER in JPPLicate, before submission of the tender. The
EMPLOYER may provide such clarification as may be necessary in
writing to CONTRACT, such clarifications as provided by
EMPLOYER shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect
or employee of the EMPLOYER either before, during or after the
execution of the CONTRACT agreement shall in any way affect or
modify and of the terms or obligations herein contained.

Any change in layout due to site conditions or technological
requirement shall be binding on the CONTRACTOR and no extra
claim on this account shall be entertained.
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24.0 Contract Performance 24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days
Security: from the date of notification of award, a security in the sum of 10% of
the accepted value of the tender or the actual value of work to be
done whichever is applicable due to any additional work or any other
reasons, in the form of a Bank draft/Banker's cheque or Bank
Guarantee or irrevocable Letter of credit (as per proforma enclosed)
as Contract Performance Security with the EMPLOYER which will
be refunded after the expiry of DEFECTS LIABILITY PERIOD.

24.2 CONTRACTOR can furnish the Contract Performance Security in
the form of Demand Draft or through a Bank Guarantee or through
an irrevocable Letter of Credit from any Indian scheduled bank or a
branch of an International bank situated in India and registered
with Reserve Bank of India as scheduled foreign bank. However,
other than the Nationalised Indian Banks, the banks whose BGs
are furnished, must be commercial banks having net worth in
excess of Rs. 100 crores and a declaration to this effect should be
made by such commercial bank either in the bank guarantee itself
or separately on a letter head.

The bank guarantee or the Letter of Credit shall be submitted in
the prescribed format.

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or
the CONTRACTOR’s agents and representatives shall damage,
break, deface or destroy any property belonging to the EMPLOYER
or others during the execution of the CONTRACT, the same shall be
made good by the CONTRACTOR at his own expenses and in
default thereof, the ENGINEER-IN-CHARGE may cause the same
to be made good by other agencies and recover expenses from the
CONTRACTOR (for which the certificate of the ENGINEER-
IN-CHARGE shall be final).

244 All compensation or other sums of money payable by the
CONTRACTOR to the EMPLOYER under terms of this CONTRACT
may be deducted from or paid by the encashment or sale of a
sufficient part of his Contract Performance Security or from any
sums which may be due or may become due to the CONTRACTOR
by the EMPLOYER of any account whatsoever and in the event of
his Contract Performance Security being reduced by reasons of any
such deductions or sale of aforesaid, the CONTRACTOR shall
within ten days thereafter make good in cash, bank drafts as
aforesaid any sum or sums which may have been deducted from or
realised by sale of his Contract Performance Security, or any part
thereof. No interest shall be payable by the EMPLOYER for sum
deposited as Contract Performance Security.

24.5 Failure of the successful bidder to comply with the requirements of
this Clause shall constitute sufficient grounds for the annulment of
the award and the forfeiture of bid security.

25.0 Time of Performance: 25.1 Time for Mobilisation

The work covered by this CONTRACT shall be commenced within
fifteen (15) days from the date of letter/Fax of Intent and be
completed in stages on or before the dates as mentioned in the
TIME SCHEDULE OF COMPLETION OF WORK. The
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CONTRACTOR should bear in mind that time is the essence of this
agreement. Request for revision of construction time after tenders
are opened will not receive consideration. The above period of
fifteen (15) days is included within the overall COMPLETION
SCHEDULE, not over and above the completion time to any
additional work or any other reasons.

25.2 Time Schedule of Construction:

25.2.1 The general Time Schedule of construction is given in the TENDER
DOCUMENT. CONTRACTOR should prepare a detailed monthly or
weekly construction program jointly with the ENGINEER- IN-
CHARGE within 15 days of receipt of LETTER/ FAX OF INTENT or
ACCEPTANCE OF TENDER. The WORK shall be executed strictly
as per the Time Schedule given in the CONTRACT DOCUMENT.
The period of construction given includes the time required for
mobilisation testing, rectifications, if any, retesting and completion in
all respects in accordance with CONTRACT DOCUMENT to the
entire satisfaction of the ENGINEER-IN-CHARGE.

25.2.2 The CONTRACTOR shall submit a detailed PERT network within
the time frame agreed above consisting of adequate number of
activities covering various key phases of the WORK such as design,
procurement, manufacturing, shipment and field erection activities
within fifteen (15) days from the date of LETTER/FAX OF INTENT.
This network shall also indicate the interface facilities to be provided
by the EMPLOYER and the dates by which such facilities are
needed.

25.2.3 CONTRACTOR shall discuss the network so submitted with the
EMPLOYER and the agreed network which may be in the form as
submitted with the EMPLOYER or in revised form in line with the
outcome of discussions shall form part of the CONTRACT, to be
signed within fifteen (15) days from the date of LETTER OF
ACCEPTANCE OF TENDER. During the performance of the
CONTRACT, if in the opinion of the EMPLOYER proper progress is
not maintained suitable changes shall be made in the
CONTRACTOR's operation to ensure proper progress.

The above PERT network shall be reviewed periodically and reports
shall be submitted by the CONTRACTOR as directed by
EMPLOYER.

26.0 Force Majeure: 26.1 CONDITIONS FOR FORCE MAJEURE

In the event of either party being rendered unable by Force Majeure
to perform any obligations required to be performed by them under
the CONTRACT the relative obligation of the party affected by such
Force Majeures shall upon notification to the other party be
suspended for the period during which Force Majeures event lasts.
The cost and loss sustained by the either party shall be borne by the
respective parties.

The term "Force Majeures" as employed herein shall mean acts of
God, earthquake, war (declared or undeclared), revolts, riots, fires,
floods, rebellions, explosions, hurricane, sabotage, civil commotions
and acts and regulations of respective Government of the two
parties, namely the EMPLOYER and the CONTRACTOR.
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Upon the occurrence of such cause(s) and upon its termination, the
party alleging that it has been rendered unable as aforesaid thereby,
shall notify the other party in writing immediately but not later than 72
(Seventy-two) hours of the alleged beginning and ending thereof
giving full particulars and satisfactory evidence in support of its
claim.

Time for performance of the relative obligation suspended by the
Force Majeures shall then stand extended by the period for which
such cause lasts.

If deliveries of bought out items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting
for more than 2 (two) months the EMPLOYER shall have the option
to terminate the CONTRACT or re-negotiate the contract provisions.

26.2 OUTBREAK OF WAR

26.2.1 If during the currency of the CONTRACT there shall be an out-break
of war whether declared or not, in that part of the World which
whether financially or otherwise materially affect the execution of the
WORK the CONTRACTOR shall unless and until the CONTRACT is
terminated under the provisions in this clause continue to use his
best endeavour to complete the execution of the WORK, provided
always that the EMPLOYER shall be entitled, at any time after such
out-break of war to terminate or re-negotiate the CONTRACT by
giving notice in writing to the CONTRACTOR and upon such notice
being given the CONTRACT shall, save as to the rights of the
parties under this clause and to the operation of the clauses entitled
settlement of Disputes and Arbitration hereof, be terminated but
without prejudice to the right of either party in respect of any
antecedent breach thereof.

26.2.2 If the CONTRACT shall be terminated under the provisions of the
above clause, the CONTRACTOR shall with all reasonable diligence
remove from the SITE all the CONTRACTOR's equipment and shall
give similar facilities to his SUB-CONTRACTORS to do so.

27.0  Price reduction 27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR
schedule: fails to complete the WORK within the stipulated period, then, unless
such failure is due to Force Majeure as defined in Clause 26 here
above or due to EMPLOYER's defaults, the Total Contract price
shall be reduced by 2 % of the total Contract Price per complete
week of delay or part thereof subject to a maximum of 5 % of the
Total Contract Price, by way of reduction in price for delay and not
as penalty. The said amount will be recovered from amount due to
the Contractor/ Contractor’s Contract Performance Security payable
on demand.

The decision of the ENGINEER-IN-CHARGE in regard to
applicability of Price Reduction Schedule shall be final and binding
on the CONTRACTOR.

27.2 All sums payable under this clause is the reduction in price due to

delay in completion period at the above agreed rate.
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27.3 Bonus for early 27.3 BONUS FOR EARLY COMPLETION

completion (*) a.3 If the Contractor achieves completion of Works in all respect prior

to the time schedule stipulated in the SCC, the Employer shall
pay to the Contractor the relevant sum, if mentioned specifically
in SCC, as bonus for early completion. The bonus for early
completion, if provided specifically in SCC, shall be payable to
the maximum ceiling of 2 /2 % of the total contract price.

a.4 (*) Partial earlier completion may not always produce net benefits to
the Employer, for example where utilization of the completed
Works requires (a) the fulfillment of all parts of the Contract (e.g.
the training of personnel); or (b) the completion of all Sections
(e.g. in pipeline laying, where early completion of the laying of
pipeline would not be useful if the compressor is still under
installation); or (c) certain seasonal effects to take place (e.g.
onset of the rainy season, for impounding a reservoir); or (d)
other circumstances. Also a more rapid drawdown of budgeted
funds may be required. All such factors should be considered
prior to the inclusion of a bonus clause in the Contract.

28.0 Rights of the 28.1  Whenever any claim against the CONTRACTOR for the payment of
employer to forfeit a sum of money arises out or under the CONTRACT, the
contract performance EMPLOYER shall be entitled to recover such sum by appropriating
security: in part or whole the Contract Performance Security of the

CONTRACTOR. In the event of the security being insufficient or if
no security has been taken from the CONTRACTOR, then the
balance or the total sum recoverable, as the case may be shall be
deducted from any sum then due or which at any time thereafter
may become due to the CONTRACTOR. The CONTRACTOR shall
pay to the EMPLOYER on demand any balance remaining due.

29.0 Failure by the 29.1 If the CONTRACTOR refuses or fails to execute the WORK or any
contractor to comply with separate part thereof with such diligence as will ensure its
the provisions of the completion within the time specified in the CONTRACT or extension
contract: thereof or fails to perform any of his obligation under the

CONTRACT or in any manner commits a breach of any of the
provisions of the CONTRACT it shall be open to the EMPLOYER at
its option by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the
CONTRACT shall stand terminated and shall cease to be in
force and effect on and from the date appointed by the
EMPLOYER on that behalf, whereupon the CONTRACTOR
shall stop forthwith any of the CONTRACTOR's work then in
progress, except such WORK as the EMPLOYER may, in
writing, require to be done to safeguard any property or
WORK, or installations from damage, and the EMPLOYER,
for its part, may take over the work remaining unfinished by
the CONTRACTOR and complete the same through a fresh
contractor or by other means, at the risk and cost of the
CONTRACTOR, and any of his sureties if any, shall be liable
to the EMPLOYER for any excess cost occasioned by such
work having to be so taken over and completed by the
EMPLOYER over and above the cost at the rates specified in
the schedule of quantities and rate/prices.
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b) WITHOUT DETERMINING THE CONTRACT to take over the
work of the CONTRACTOR or any part thereof and complete
the same through a fresh contractor or by other means at the
risk and cost of the CONTRACTOR. The CONTRACTOR and
any of his sureties are liable to the EMPLOYER for any
excess cost over and above the cost at the rates specified in
the Schedule of Quantities/ rates, occasioned by such works
having been taken over and completed by the EMPLOYER.

29.2 In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security
furnished by the CONTRACTOR is liable to be forfeited
without prejudice to the right of the EMPLOYER to recover
from the CONTRACTOR the excess cost referred to in the
sub-clause aforesaid, the EMPLOYER shall also have the
right of taking possession and utilising in completing the works
or any part thereof, such as materials equipment and plants
available at work site belonging to the CONTRACTOR as may
be necessary and the CONTRACTOR shall not be entitled for
any compensation for use or damage to such materials,
equipment and plant.

b) The amount that may have become due to the
CONTRACTOR on account of work already executed by him
shall not be payable to him until after the expiry of Six (6)
calendar months reckoned from the date of termination of
CONTRACT or from the taking over of the WORK or part
thereof by the EMPLOYER as the case may be, during which
period the responsibility for faulty materials or workmanship in
respect of such work shall, under the CONTRACT, rest
exclusively with the CONTRACTOR. This amount shall be
subject to deduction of any amounts due from the
CONTRACT to the EMPLOYER under the terms of the
CONTRACT authorised or required to be reserved or retained
by the EMPLOYER.

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b)
provided in the judgement of the EMPLOYER, the default or defaults
committed by the CONTRACTOR is/are curable and can be cured
by the CONTRACTOR if an opportunity given to him, then the
EMPLOYER may issue Notice in writing calling the CONTRACTOR
to cure the default within such time specified in the Notice.

294 The EMPLOYER shall also have the right to proceed or take action
as per 29.1(a) or (b) above, in the event that the CONTRACTOR
becomes bankrupt, insolvent, compounds with his creditors, assigns
the CONTRACT in favour of his creditors or any other person or
persons, or being a company or a corporation goes into voluntary
liquidation, provided that in the said events it shall not be necessary
for the EMPLOYER to give any prior notice to the CONTRACTOR.

29.5 Termination of the CONTRACT as provided for in sub-clause
29.1(a) above shall not prejudice or affect their rights of the
EMPLOYER which may have accrued upto the date of such
termination.
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30.0 Contractor remains 30.1 In any case in which any of the powers conferred upon the
liable to pay EMPLOYER BY CLAUSE 29 thereof shall have become exercisable
compensation if action and the same had not been exercised, the non-exercise thereof shall
not taken under clause not constitute a waiver of any of the conditions hereof and such
29.0: powers shall notwithstanding be exercisable in the event of any

further case of default by the CONTRACTOR for which by any
clause or clauses hereof he is declared liable to pay compensation
amounting to the whole of his Contract Performance Security, and
the liability of the CONTRACTOR for past and future compensation
shall remain unaffected. In the event of the EMPLOYER putting in
force the power under above sub-clause (a), (b) or (c) vested in him
under the preceding clause he may, if he so desired, take
possession of all or any tools, and plants, materials and stores in or
upon the works or the site thereof belonging to the CONTRACTOR
or procured by him and intended to be used for the execution of the
WORK or any part thereof paying or allowing for the same in
account at the CONTRACT rates or in case of these not being
applicable at current market rates to be certified by the
ENGINEER-IN-CHARGE whose certificate thereof shall be final,
otherwise the ENGINEER-IN-CHARGE may give notice in writing to
the CONTRACTOR or his clerk of the works, foreman or other
authorised agent, requiring him to remove such tools, plant,
materials or stores from the premises (within a time to be specified in
such notice), and in the event of the CONTRACTOR failing to
comply with any such requisition, the ENGINEER-IN-CHARGE may
remove them at the CONTRACTOR's expense or sell them by
auction or private sale on account of the CONTRACTOR and at his
risk in all respects without any further notice as to the date, time or
place of sale and the certificate of the ENGINEER-IN-CHARGE as
to the expenses of any such removal and the amount of the
proceeds and expenses of any such sale shall be final and
conclusive against the CONTRACTOR.

31.0 Changein 31.1  Where the CONTRACTOR is a partnership firm, the prior approval
constitution: of the EMPLOYER shall be obtained in writing, before any change is
made in the constitution of the firm. Where the CONTRACTOR is an
individual or a Hindu undivided family business concern, such
approval as aforesaid shall, likewise be obtained before such
CONTRACTOR enters into any agreement with other parties, where
under, the reconstituted firm would have the right to carry out the
work hereby undertaken by the CONTRACTOR. In either case if
prior approval as aforesaid is not obtained, the CONTRACT shall be
deemed to have been allotted in contravention of clause 37 hereof
and the same action may be taken and the same consequence shall
ensure as provided in the said clause.

32.0 Termination of 32(A) TERMINATION OF CONTRACT FOR DEATH:
contract
If the CONTRACTOR is an individual or a proprietary concern and
the individual or the proprietor dies or if the CONTRACTOR is a
partnership concern and one of the partner dies then unless, the
EMPLOYER is satisfied that the legal representative of the individual
or the proprietory concern or the surviving partners are capable of
carrying out and completing CONTRACT, he (the EMPLOYER) is
entitled to cancel the CONTRACT for the uncompleted part without
being in any way liable for any compensation payment to the estate
of the diseased CONTRACTOR and/or to the surviving partners of
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32(B)

the CONTRACTOR'S firm on account of the cancellation of
CONTRACT. The decision of the EMPLOYER in such assessment
shall be final and binding on the parties. In the event of such
cancellation, the EMPLOYER shall not hold the estate of the
diseased CONTRACTOR and/or the surviving partners of the
CONTRACTOR'S firm liable for any damages for non-completion of
CONTRACT.

TERMINATION OF CONTRACT IN CASE OF LIQUIDATION /
BANKRUPTCY ETC.

If the Contractor shall dissolve or become bankrupt or insolvent or
cause or suffer any receiver to be appointed of his business of any
assets thereof compound with his Creditors, or being a
corporation commence to be wound up, not being a member’s
voluntary winding up for the purpose of amalgamation or
reconstruction, or carry on its business under a Receiver for the
benefits of its Creditors any of them, EMPLOYER shall be at
liberty :-

To terminate the contract forthwith upon coming to know of the
happening of any such event as aforesaid by notice in writing to the
Contractor or to give the Receiver or liquidator or other person, the
option of carrying out the contract subject to his providing a
guarantee upto an amount to be agreed upon by EMPLOYER for
due and faithful performance of the contract.

32 (C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND

33.0 Members of the 33.1
employer not individually
liable :

34.0 Employer not bound 34.1
by personal
representations:

35.0 Contractor's office at 35.1
site:

Section Il B GCC WORKS.doc

SUBSEQUENTLY PUTTING THE CONTRACTOR ON HOLIDAY:

In case of termination of CONTRACT herein set forth (under clause
29) except under conditions of Force Majeure and termination after
expiry of contract, the CONTRACTOR shall be put under holiday
[i.e. neither any enquiry will be issued to the party by GAIL GAS
(India) Ltd. against any type of tender nor their offer will be
considered by GAIL GAS against any ongoing tender (s) where
contract between GAIL GAS and that particular CONTRACTOR (as
a bidder) has not been finalized] for three years from the date of
termination by GAIL GAS (India) Ltd. to such CONTRACTOR.

No Director, or official or employee of the EMPLOYER/
CONSULTANT shall in any way be personally bound or liable for the
acts or obligations of the EMPLOYER under the CONTRACT or
answerable for any default or omission in the observance or
performance of any of the acts, matters or things which are herein
contained.

The CONTRACTOR shall not be entitled to any increase on the
scheduled rates or any other right or claim whatsoever by reason of
any representation, explanation, statement or alleged
representation, promise or guarantees given or alleged to have been
given to him by any person.

The CONTRACTOR shall provide and maintain an office at the site
for the accommodation of his agent and staff and such office shall
be open at all reasonable hours to receive instructions, notice or
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other communications. The CONTRACTOR at all time shall maintain
a site instruction book and compliance of these shall be
communicated to the ENGINEER-IN-CHARGE from time to time
and the whole document to be preserved and handed over after
completion of works.

36.0 Contractor's 36.1 The CONTRACTOR, on or after award of the WORK shall name
subordinate staff and and depute a qualified engineer having sufficient experience in
their conduct carrying out work of similar nature, to whom the equipments,

materials, if any, shall be issued and instructions for works given.
The CONTRACTOR shall also provide to the satisfaction of the
ENGINEER-IN-CHARGE sufficient and qualified staff to superintend
the execution of the WORK, competent sub-agents, foremen and
leading hands including those specially qualified by previous
experience to supervise the types of works comprised in the
CONTRACT in such manner as will ensure work of the best quality,
expeditious working. Whenever in the opinion of the
ENGINEER-IN-CHARGE additional properly qualified supervisory
staff is considered necessary, they shall be employed by the
CONTRACTOR without additional charge on accounts thereof. The
CONTRACTOR shall ensure to the satisfaction of the
ENGINEER-IN-CHARGE that SUB-CONTRACTORS, if any, shall
provide competent and efficient supervision, over the work entrusted
to them.

36.2 If and whenever any of the CONTRACTOR's or SUB-
CONTRACTOR'S agents, sub-agents, assistants, foremen, or other
employees shall in the opinion of ENGINEER-IN- CHARGE be guilty
of any misconduct or be incompetent or insufficiently qualified or
negligent in the performance of their duties of that in the opinion of
the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable
for administrative or any other reason for such person or persons to
be employed in the works, the CONTRACTOR, is so directed by the
ENGINEER-IN-CHARGE, shall at once remove such person or
persons from employment thereon. Any person or persons so
removed from the works shall not again be employed in connection
with the WORKS without the written permission of the
ENGINEER-IN-CHARGE. Any person so removed from the WORK
shall be immediately re-placed at the expense of the
CONTRACTOR by a qualified and competent substitute. Should the
CONTRACTOR be requested to repatriate any person removed
from the works he shall do so and shall bear all costs in connection
herewith.

36.3 The CONTRACTOR shall be responsible for the proper behaviour of
all the staff, foremen, workmen, and others, and shall exercise a
proper degree of control over them and in particular and without
prejudice to the said generality, the CONTRACTOR shall be bound
to prohibit and prevent any employees from trespassing or acting in
any way detrimental or prejudicial to the interest of the community or
of the properties or occupiers of land and properties in the
neighborhood and in the event of such employee so trespassing, the
CONTRACTOR shall be responsible therefore and relieve the
EMPLOYER of all consequent claims or actions for damages or
injury or any other grounds whatsoever. The decision of the
ENGINEER-IN-CHARGE upon any matter arising under this clause
shall be final. The CONTRACTOR shall be liable for any liability to
EMPLOYER on account of deployment of CONTRACTOR's staff
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etc. or incidental or arising out of the execution of CONTRACT.

The CONTRACTOR shall be liable for all acts or omissions on the
part of his staff, Foremen and Workmen and others in his
employment, including misfeasance or negligence of whatever kind
in the course of their work or during their employment, which are
connected directly or indirectly with the CONTRACT.

36.4 If and when required by the EMPLOYER and CONTRACTOR's
personnel entering upon the EMPLOYER's premises shall be
properly identified by badges of a type acceptable to the
EMPLOYER which must be worn at all times on EMPLOYER's
premises. CONTRACTOR may be required to obtain daily entry
passes for his stafffemployees from EMPLOYER to work within
operating areas. These being safety requirements, no relaxations on
this account shall be given to CONTRACTOR.

37.0 Sub-letting of works: 37.1 No part of the CONTRACT nor any share or interest therein shall in
any manner or degree be transferred, assigned or sublet by the
CONTRACTOR directly or indirectly to any person, firm or
corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the succeeding
sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub-contract for
the execution of any part of the WORK at the site, being
entered in to by CONTRACTOR provided each individual
Sub-contract is submitted to the ENGINEER-IN-CHARGE
before being entered into and is approved by him.

i) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR
shall furnish to the ENGINEER-IN-CHARGE list of all
SUB-CONTRACTORS or other persons or firms engaged by
the CONTRACTOR and working at the SITE during the
previous month with particulars of the general nature of the
Subcontract or works done by them.

i) CONTRACTOR'S LIABILITY NOT LIMITED BY
SUB-CONTRACTORS:

Notwithstanding any sub-letting with such approval as
aforesaid and notwithstanding that the ENGINEER -IN-
CHARGE shall have received copies of any Subcontracts, the
contractor shall be and shall remain solely responsible for the
quality, proper and expeditious execution of the Contract in all
respects as if such sub-letting or Subcontracting had not taken
place, and as if such work had been done directly by the
CONTRACTOR. The CONTRACTOR shall bear all
responsibility for any act or omission on the part of sub-
contractors in regard to work to be performed under the
CONTRACT.

iv)  EMPLOYER MAY TERMINATE SUB-CONTRACTS:
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38.0 Power of entry:

Section Il B GCC WORKS.doc

38.1

If any SUB-CONTRACTOR engaged upon the works at the site
executes any works which in the opinion of the
ENGINEER-IN-CHARGE is not in accordance with the
CONTRACT documents, the EMPLOYER may by written
notice to the CONTRACTOR request him to terminate such
subcontract and the CONTRACTOR upon the receipt of such
notice shall terminate such Subcontract and dismiss the
SUB-CONTRACTOR(S) and the later shall forthwith leave the
works, failing which the EMPLOYER shall have the right to
remove such SUB- CONTRACTOR(S) from the site.

V) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:

No action taken by the EMPLOYER under the clause shall
relieve the CONTRACTOR of any of his liabilities under the
CONTRACT or give rise to any right or compensation,
extension of time or otherwise failing which the EMPLOYER
shall have the right to remove such SUB-CONTRACTOR(S)
from the site.

If the CONTRACTOR shall not commence the WORK in the manner
previously described in the CONTRACT documents or if he shall at
any time in the opinion of the ENGINEER-IN-CHARGE

i) fail to carry out the WORK in conformity with the
CONTRACT documents, or

ii) fail to carry out the WORK in accordance with the Time
Schedule, or

iii) substantially suspend work or the WORK for a period of
fourteen days without authority from the ENGINEER-IN
-CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of
the ENGINEER-IN-CHARGE, or

V) fail to supply sufficient or suitable construction plant,
temporary works, labour, materials or things, or

vi) Commit, suffer, or permit any other breach of any of the
provisions of the CONTRACT on his part to be performed or
observed or persist in any of the above mentioned breaches
of the CONTRACT for fourteen days, after notice in writing
shall have been given to the CONTRACTOR by the
ENGINEER-IN-CHARGE requiring such breach to be
remedied, or

vii)  if the CONTRACTOR shall abandon the WORK or

vii) If the CONTRACTOR during the continuance of the
CONTRACT shall become bankrupt, make any arrangement
or composition with his creditors, or permit any execution to
be levied or go into liquidation whether compulsory or
voluntary not being merely a voluntary liquidation for the
purpose of amalgamation or reconstruction

then in any such case, the EMPLOYER shall have the power to
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enter upon the WORK and take possession thereof and of the
materials, temporary WORK, construction plant, and stock thereon,
and to revoke the CONTRACTOR's licence to use the same, and to
complete the WORK by his agents, other CONTRACTORS or
workmen or to relate the same upon any terms and to such other
person, firm or corporation as the EMPLOYER in his absolute
discretion may think proper to employ and for the purpose aforesaid
to use or authorise the use of any materials, temporary work,
CONSTRUCTION PLANT, and stock as aforesaid, without making
payment or allowance to the CONTRACTOR for the said materials
other than such as may be certified in writing by the
ENGINEER-IN-CHARGE to be reasonable, and without making any
payment or allowance to the CONTRACTOR for the use of the
temporary said works, construction plant and stock or being liable for
any loss or damage thereto, and if the EMPLOYER shall by reason
of his taking possession of the WORK or of the WORK being
completed by other CONTRACTOR (due account being taken of
any such extra work or works which may or be omitted) then the
amount of such excess as certified by the ENGINEER-IN- CHARGE
shall be deducted from any money which may be due for work done
by the CONTRACTOR under the CONTRACT and not paid for. Any
deficiency shall forthwith be made good and paid to the EMPLOYER
by the CONTRACTOR and the EMPLOYER shall have power to sell
in such manner and for such price as he may think fit all or any of
the construction plant, materials etc. constructed by or belonging to
and to recoup and retain the said deficiency or any part thereof out
of proceeds of the sale.

39.0 Contractor's 39.1  Without repugnance of any other condition, it shall be the
responsibility with the responsibility of the CONTRACTOR executing the work of civil
mechanical, electrical, construction, to work in close cooperation and coordinate the WORK
intercommunication with  the  Mechanical, Electrical,  Air-conditioning  and
system, airconditioning Intercommunication Contractor's and other agencies or their
contractors and other authorised representatives, in providing the necessary grooves,
agencies: recesses, cuts and opening etc., in wall, slabs beams and columns

etc. and making good the same to the desired finish as per
specification, for the placement of electrical, intercommunication
cables, conduits, air-conditioning inlets and outlets grills and other
equipments etc. where required. For the above said requirements in
the false ceiling and other partitions, the CONTRACTOR before
starting-up the work shall in consultation with the Electrical,
Mechanical, Intercommunication, Air-conditioning contractor and
other agencies prepare and put-up a joint scheme, showing the
necessary openings, grooves, recesses, cuts, the methods of fixing
required for the WORK of the aforesaid, and the finishes therein, to
the ENGINEER-IN-CHARGE and get the approval. The
CONTRACTOR before finally submitting the scheme to the
ENGINEER-IN-CHARGE, shall have the written agreement of the
other agencies. The ENGINEER-IN-CHARGE, before
communicating his approval to the scheme, with any required
modification, shall get the final agreement of all the agencies, which
shall be binding. No claim shall be entertained on account of the
above.

The CONTRACTOR shall confirm in all respects with provision of
any statutory regulations, ordinances or byelaws of any local or duly
constituted authorities or public bodies which may be applicable
from time to time to the WORK or any temporary works. The
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CONTRACTOR shall keep the EMPLOYER indemnified against all
penalties and liabilities of every kind, arising out of non-adherance to
such stains, ordinances, laws, rules, regulations, etc.

40.0 Other agencies at 40.1 The CONTRACTOR shall have to execute the WORK in such place
site: and conditions where other agencies will also be engaged for other
works such as site grading, filling, and levelling, electrical and
mechanical engineering works, etc. No claim shall be entertained

due to WORK being executed in the above circumstances.

41.0 Notice: 411 TO THE CONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or his
duly authorised representative at the job site or may be served by
registered mail direct to the address furnished by the
CONTRACTOR. Proof of issue of any such notice could be
conclusive of the CONTRACTOR having been duly informed of all
contents therein.

41.2 TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the
CONTRACTOR shall be served by sending the same by Registered
mail to or delivering the same at the respective site offices of M/S.
GAIL GAS (INDIA) LTD. addressed to the HEAD/SITE-IN-CHARGE.

42.0 Right of various 421 i) The EMPLOYER reserves the right to distribute the work
interests: between more than one agency(ies). The CONTRACTOR shall
cooperate and afford other agency(ies) reasonable opportunity
for access to the WORK for the carriage and storage of

materials and execution of their works.

i)  Wherever the work being done by any department of the
EMPLOYER or by other agency(ies) employed by the
EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various interests
involved shall be determined by the ENGINEER-IN-CHARGE
to secure the completion of the various portions of the work in
general harmony.

43.0 Patents and royalties: 43.1 The CONTRACTOR, if licensed under any patent covering
equipment, machinery, materials or compositions of matter to be
used or supplied or methods and process to be practised or
employed in the performance of this CONTRACT, agrees to pay all
royalties and licence fees which may be due with respect thereto. If
any equipment, machinery, materials, composition of matters, be
used or supplied or methods and processes to be practised or
employed in the performance of this CONTRACT, is covered by a
patent under which the CONTRACTOR is not licensed then the
CONTRACTOR before supplying or using the equipment, machinery
materials, composition method or processes shall obtain such
licences and pay such royalties and licence fees as may be
necessary for performance of this CONTRACT. In the event the
CONTRACTOR fails to pay any such royalty or obtain any such
licence, any suit for infringement of such patents which is brought
against the CONTRACTOR or the EMPLOYER as a result such
failure will be defended by the CONTRACTOR at his own expense
and the CONTRACTOR will pay any damages and costs awarded in
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such suit. The CONTRACTOR shall promptly notify the EMPLOYER
if the CONTRACTOR has acquired the knowledge of any plant
under which a suit for infringement could be reasonably brought
because of the use by the EMPLOYER of any equipment,
machinery, materials, process, methods to be supplied hereunder.
The CONTRACTOR agrees to and does hereby grant to
EMPLOYER, together with the right to extend the same to any of the
subsidiaries of the EMPLOYER as irrevocable, royalty free licence to
use in any country, any invention made by the CONTRACTOR or
his employee in or as result of the performance of the WORK under
the CONTRACT.

43.2 All charges on account of royalty, toilage, rent, octroi terminal or
sales tax and/or other duties or any other levy on materials obtained
for the work or temporary work or part thereof (excluding materials
provided by the EMPLOYER) shall be borne by the CONTRACTOR.

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove
except for the purpose of this CONTRACT, the sand, stone, clay,
ballast, earth, rock or other substances, or materials obtained from
any excavation made for the purpose of the WORK or any building
or produce upon the site at the time of delivery of the possession
thereof, but all such substances, materials, buildings and produce
shall be the property of the EMPLOYER provided that the
CONTRACTOR may with the permission of the
ENGINEER-IN-CHARGE, use the same for the purpose of the work
by payment of cost of the same at such a rate as may be
determined by the ENGINEER-IN- CHARGE.

434 The EMPLOYER shall indemnify and save harmless the
CONTRACTOR from any loss on account of claims against
CONTRACTOR for the contributory infringement of patent rights
arising out and based upon the claim that the use of the
EMPLOYER of the process included in the design prepared by the
EMPLOYER and used in the operation of the plant infringes on any
patent right. With respect to any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause
hereof, the CONTRACTOR shall obtain from the
SUB-CONTRACTOR an undertaking to provide the EMPLOYER
with the same patent protection that CONTRACTOR is required to
provide under the provisions of this clause.

44.0 Liens: 441 If, at any time there should be evidence or any lien or claim for which
the EMPLOYER might have become liable and which is chargeable
to the CONTRACTOR, the EMPLOYER shall have the right to retain
out of any payment then due or thereafter to become due an
amount sufficient to completely indemnify the EMPLOYER against
such lien or claim and if such lien or claim be valid, the EMPLOYER
may pay and discharge the same and deduct the amount so paid
from any money which may be or may become due and payable to
the CONTRACTOR. If any lien or claim remain unsettled after all
payments are made, the CONTRACTOR shall refund or pay to the
EMPLOYER all money that the latter may be compelled to pay in
discharging such lien or claim including all costs and reasonable
expenses. EMPLOYER reserves the right to do the same.

442 The EMPLOYER shall have lien on all materials, equipments
including those brought by the CONTRACTOR for the purpose of
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erection, testing and commissioning of the WORK.

44.3 The final payment shall not become due until the CONTRACTOR
delivers to the ENGINEER-IN-CHARGE a complete release or
waiver of all liens arising or which may arise out of his agreement or
receipt in full or certification by the CONTRACTOR in a form
approved by ENGINEER-IN-CHARGE that all invoices for labour,
materials, services have been paid in lien thereof and if required by
the ENGINEER-IN-CHARGE in any case an affidavit that so far as
the CONTRACTOR has knowledge or information the releases and
receipts include all the labour and material for which a lien could be
filled.

444 CONTRACTOR will indemnify and hold the EMPLOYER harmless,
for a period of two years after the issue of FINAL CERTIFICATE,
from all liens and other encumbrances against the EMPLOYER on
account of debts or claims alleged to be due from the
CONTRACTOR or his SUB-CONTRACTOR to any person including
SUB-CONTRACTOR and on behalf of EMPLOYER will defend at
his own expense, any claim or litigation brought against the
EMPLOYER or the CONTRACTOR in connection therewith.
CONTRACTOR shall defend or contest at his own expense any
fresh claim or litigation by any person including his
SUB-CONTRACTOR, till its satisfactory settlement even after the
expiry of two years from the date of issue of FINAL CERTIFICATE.

45.0 Delays by employer 451 In case the CONTRACTOR's performance is delayed due to any act
or his authorised agents: or omission on the part of the EMPLOYER or his authorised agents,
then the CONTRACTOR shall be given due extension of time for the
completion of the WORK, to the extent such omission on the part of
the EMPLOYER has caused delay in the CONTRACTOR's

performance of his WORK.

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons
of such delays and extensions granted except as provided in
TENDER DOCUMENT, where the EMPLOYER reserves the right to
seek indulgence of CONTRACTOR to maintain the agreed Time
Schedule of Completion.

In such an event the CONTRACTOR shall be obliged for working by
CONTRACTOR's personnel for additional time beyond stipulated
working hours as also Sundays and Holidays and achieve the
completion date/interim targets.

46.0 Payment if the 46.1 If the CONTRACT shall be terminated as per Tender pursuant to
contract is terminated: Clause no. 29 of GCC, the CONTRACTOR shall be paid by the
EMPLOYER in so far as such amounts or items shall not have
already been covered by payments of amounts made to the
CONTRACTOR for the WORK executed and accepted by
ENGINEER-IN-CHARGE prior to the date of termination at the rates
and prices provided for in the CONTRACT and in addition to the
following:

a) The amount payable in respect of any preliminary items, so far
as the Work or service comprised therein has been carried out
or performed and an appropriate portion as certified by
ENGINEER-IN-CHARGE of any such items or service
comprised in which has been partially carried out or performed.

Section Ill B GCC WORKS.doc Page 31 of 74
Page 54 of 134



GENERAL CONDITIONS OF CONTRACT @

b) Any other expenses which the CONTRACTOR has expended
for performing the WORK under the CONTRACT subject to
being duly recommended by ENGINEER-IN-CHARGE and
approved by EMPLOYER for payment, based on documentary
evidence of his having incurred such expenses.

46.2 The CONTRACTOR will be further required to transfer the title and
provide the following in the manner and as directed by the
EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings,
informations and CONTRACT rights as the CONTRACTOR
has specially performed, produced or acquired for the
performance of the CONTRACTOR.

47.0 No waiver of rights: 47.1 Neither the inspection by the EMPLOYER or any of their officials,
employees, or agents nor any order by the EMPLOYER for payment
of money or any payment for or acceptance of the whole or any part
of the Work by the EMPLOYER nor any extension of time, nor any
possession taken by EMPLOYER shall operate as a waiver of any
provision of the CONTRACT, or of any power herein reserved to the
EMPLOYER, or any right to damages herein provided, nor shall any
waiver of any breach in the CONTRACT be held to be a waiver of
any other subsequent breach.

48.0 Certificate not to 48.1 No interim payment certificate(s) issued by the Engineer-in-Charge
affect right of employer of the EMPLOYER, nor any sum paid on account by the
and liability of contractor: EMPLOYER, nor any extension of time for execution of the work

granted by EMPLOYER shall affect or prejudice the rights of the
Employer against the CONTRACTOR or relieve the CONTRACTOR
of his obligations for the due performance of the CONTRACT, or be
interpreted as approval of the WORK done or of the equipment
supplied and no certificate shall create liability for the EMPLOYER to
pay for alterations, amendments, variations or additional works not
ordered, in writing, by EMPLOYER or discharge the liability of the
CONTRACTOR for the payment of damages whether due,
ascertained, or certified or not or any sum against the payment of
which he is bound to indemnify the EMPLOYER.

49.0 Language and 49.1 All documents pertaining to the CONTRACT including
measures: Specifications, Schedules, Notices, Correspondence, operating and
maintenance Instructions, DRAWINGS, or any other writing shall be
written in English language. The Metric System of measurement

shall be used in the CONTRACT unless otherwise specified.

50.0 Transfer of title: 50.1 The title of Ownership of supplies furnished by the CONTRACTOR
shall not pass on to the EMPLOYER for all Supplies till the same are
finally accepted by the EMPLOYER after the successful completion
of PERFORMANCE TEST and GUARANTEE TEST and issue of
FINAL CERTIFICATE.

50.2 However, the EMPLOYER shall have the lien on all such works
performed as soon as any advance or progressive payment is made
by the EMPLOYER to the CONTRACTOR and the CONTRACTOR
shall not subject these works for use other than those intended
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under this CONTRACT.
51.0 Release of 51.1 The CONTRACTOR shall not communicate or use in advertising,
information: publicity, sales releases or in any other medium, photographs, or

other reproduction of the Work under this CONTRACT or
description of the site dimensions, quantity, quality or other
information, concerning the Work unless prior written permission
has been obtained from the EMPLOYER.

52.0 Brand names: 52.1 The specific reference in the SPECIFICATIONS and documents to
any material by trade name, make or catalogue number shall be
construed as establishing standard or quality and performance
and not as limited competition. However, TENDERER may offer
other similar equipments provided it meets the specified standard
design and performance requirements.

53.0 Completion of 53.1 Unless otherwise terminated under the provisions of any other
contract: relevant clause, this CONTRACT shall be deemed to have been
completed at the expiration of the PERIOD OF LIABILITY as

provided for under the CONTRACT.

54.0 Spares: 541 The CONTRACTOR shall furnish to the EMPLOYER all spares
required for COMMISSIONING of the plants, recommendatory
and/or mandatory spares, which are required essential by the
manufacturer/supplier. The same shall be delivered at SITE,
3(Three) months before COMMISSIONING.

Also the CONTRACTOR should furnish the manufacturing drawings
for fast wearing spares.

54.2 The CONTRACTOR guarantees the EMPLOYER that before the
manufacturers of the equipments, plants and machineries go out of
production of spare parts for the equipment furnished and erected by
him, he shall give at least twelve (12) months' advance notice to the
EMPLOYER, so that the latter may order his requirement of spares
in one lot, if he so desires.

SECTION-V PERFORMANCE OF WORK

55.0 Execution of work: 55.1 All the Works shall be executed in strict conformity with the
provisions of the CONTRACT Documents and with such
explanatory detailed drawings, specification and instructions as
may be furnished from time to time to the CONTRACTOR by the
ENGINEER-IN-CHARGE whether mentioned in the CONTRACT
or not. The CONTRACTOR shall be responsible for ensuring that
works throughout are executed in the most substantial, proper and
workmanlike manner with the quality of material and workmanship
in strict accordance with the SPECIFICATIONS and to the entire
satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR
shall provide all necessary materials equipment labour etc. for
execution and maintenance of WORK till completion unless
otherwise mentioned in the CONTRACT.

56.0 Co-ordination and 56.1 The coordination and inspection of the day-to-day work under the
inspection of work: CONTRACT shall be the responsibility of the ENGINEER-IN-
CHARGE. The written instruction regarding any particular job will

normally be passed by the ENGINEER-IN-CHARGE or his
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authorised representative. A work order book will be maintained
by the CONTRACTOR for each sector in which the aforesaid
written instructions will be entered. These will be signed by the
CONTRACTOR or his authorised representative by way of
acknowledgement within 12 hours.

57.0 Work in monsoon and 57.1 Unless otherwise specified elsewhere in the tender, the execution
dewatering: of the WORK may entail working in the monsoon also. The
CONTRACTOR must maintain a minimum labour force as may be
required for the job and plan and execute the construction and
erection according to the prescribed schedule. No extra rate will

be considered for such work in monsoon.

57.2 During monsoon and other period, it shall be the responsibility of
the CONTRACTOR to keep the construction work site free from
water at his own cost.

58.0 Work on Sundays and 58.1 For carrying out Work on Sundays, and Holidays, the
Holidays: CONTRACTOR will approach the ENGINEER-IN-CHARGE or his
representative at least two days in advance and obtain permission
in writing. The CONTRACTOR shall observe all labour laws and
other statutory rules and regulations in force. In case of any
violations of such laws, rules and regulations, consequence if any,
including the cost thereto shall be exclusively borne by the
CONTRACTOR and the EMPLOYER shall have no liability
whatsoever on this account.

59.0 General conditions for 59.1 The working time at the site of work is 48 hours per week.
construction and erection Overtime work is permitted in cases of need and the EMPLOYER
work: will not compensate the same. Shift working at 2 or 3 shifts per

day will become necessary and the CONTRACTOR should take
this aspect into consideration for formulating his rates for
quotation. No extra claims will be entertained by the EMPLOYER
no this account. For carrying out work beyond working hours the
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his
authorised representative and obtain his prior written permission.

59.2 The CONTRACTOR must arrange for the placement of workers in
such a way that the delayed completion of the WORK or any part
thereof for any reason whatsoever will not affect their proper
employment. The EMPLOYER will not entertain any claim for idle
time payment whatsoever.

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-
IN- CHARGE reports at regular intervals regarding the state and
progress of WORK. The details and proforma of the report will
mutually be agreed after the award of CONTRACT. The
CONTRACTOR shall provide display boards showing progress
and labour strengths at worksite, as directed by the ENGINEER-

IN-CHARGE.
60.0  Alterations in 60.1 The WORK covered under this CONTRACT having to be executed
specifications, design by the CONTRACTOR on a lumpsum firm price/item rate quoted
and extra works: by him, the EMPLOYER will not accept any proposals for changes

in VALUE OF CONTRACT or extension in time on account of any
such changes which may arise to the CONTRACTOR's scope of
WORK as a result of detailed Engineering and thereafter during the
execution of WORK. The only exception to this will be a case

Section Ill B GCC WORKS.doc Page 34 of 74
Page 57 of 134



GENERAL CONDITIONS OF CONTRACT @

where the EMPLOYER requests in writing to the CONTRACTOR
to upgrade the SPECIFICATIONS or the size of any major pieces
of equipments, plant or machinery beyond what is normally
required to meet the scope of WORK as defined in the
CONTRACT DOCUMENT.

In such cases, a change order will be initialled by the
CONTRACTOR at the appropriate time for the EMPLOYER's prior
approval giving the full back-up data for their review and for final
settlement of any impact on price within 30 (thirty) days thereafter.

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations
in, omission from, additions to or substitutions for, the Schedule of
Rates, the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable
during the progress of the WORK and the CONTRACTOR shall
be bound to carry out the such altered/ extra/ new items of WORK
in accordance with any instructions which may be given to him in
writing signed by the ENGINEER-IN- CHARGE, and such
alterations, omissions, additions or substitutions shall not
invalidate the CONTRACT and any altered, additional or
substituted work which the CONTRACTOR may be directed to do
in the manner above specified as part of the WORK shall be
carried out by the CONTRACTOR on the same conditions in all
respects on which he agreed to do the main WORK. The time of
completion of WORK may be extended for the part of the
particular job at the discretion of the ENGINEER-IN- CHARGE, for
only such alterations, additions or substitutions of the WORK, as
he may consider as just and reasonable. The rates for such
additional, altered or substituted WORK under this clause shall be
worked out in accordance with the following provisions:-

I. For Iltem Rate Contract

a) If the rates for the additional, altered or substituted WORK
are specified in the CONTRACT for the WORK, the
CONTRACTOR is bound to carry on the additional, altered
or substituted WORK at the same rates as are specified in
the CONTRACT.

b) If the rates for the additional, altered or substituted WORK
are not specifically provided in the CONTRACT for the
WORK, the rates will be derived from the rates for similar
class of WORK as are specified in the CONTRACT for the
WORK. The opinion of the ENGINEER-IN- CHARGE, as
to whether or not the rates can be reasonably so derived
from the items in this CONTRACT will be final and binding
on the CONTRACTOR.

c) If the rates for the altered, additional or substituted WORK
cannot be determined in the manner specified in sub-
clause (a) and (b) above, then the CONTRACTOR shall,
within 7 days of the date of receipt of order to carry out the
WORK, inform the ENGINEER-IN-CHARGE of the rates
which it is his intention to charge for such class of WORK,
supported by analysis of the rate or rates claimed, and the
ENGINEER-IN-CHARGE shall determine the rate or rates
on the basis of the prevailing market rates, labour cost at
schedule of labour rates plus 10% to cover contractor's
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supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the
ENGINEER- IN-CHARGE as to current market rates of
materials and the quantum of labour involved per unit of
measurement will be final and binding on the
CONTRACTOR.

d) Where the item of work will be executed through
nominated specialist agency as approved by the
ENGINEER-IN-CHARGE, then the actual amount paid to
such nominated agency supported by documentary
evidence and as certified by ENGINEER-IN-CHARGE
shall be considered plus 10% (ten percent) to cover all
contingencies, overhead, profits to arrive at the rates.

e) Provisions contained in the Sub-clause (a) & (d) above
shall, however, not apply for the following:-

Where the value of additions of new items together with
the value of alterations, additions/deletions or substitutions
does not exceed by or is not less than plus/minus (+_)25%
of the VALUE OF CONTRACT. The item rates in the
Schedule of Rates shall hold good for all such variations
between the above mentioned limits, irrespective of any
increase/decrease of quantities in the individual items of
Schedule of Rates.

Where the value of addition of new items together with the
value of alterations, additions/deletions or substitutions
reduces more than 25% of the contract value but is within
the following limits the tenderer shall be paid
compensation for decrease in the value of work, as

follows:

S.No. Range of Variation Percentage
compensation for
decrease in the value of
work in the respective
range.

a) Beyond (+) 25% upto & No increase and/or

inclusive of (+) 50% decrease shall be

applicable for the
Schedule of Rates (The
rates quoted for this
increase shall be valid).

b) Beyond (-) 25% upto & For reduction beyond
inclusive of (-) 50% 25% contractor shall be
compensated by an
amount equivalent to 10%
of the reduction in value
of the contract as
awarded. For example if
the actual contract value
is 70% of awarded value
then compensation shall
be 10% of (75-70) i.e.
0.5% of awarded contract

Section Ill B GCC WORKS.doc Page 36 of 74
Page 59 of 134



GENERAL CONDITIONS OF CONTRACT @

value.

. For Lumpsum Contracts

CONTRACTOR shall, within 7 days of the date of receipt of
order to carry out the WORK, inform the ENGINEER-IN-
CHARGE of the rates which it is his intention to charge for
such class of WORK, supported by analysis of the rate or
rates claimed, and the ENGINEER-IN-CHARGE shall
determine the rate or rates on the basis of the prevailing
market rates, labour cost at schedule of labour rates plus
10% to cover contractor's supervision, overheads and profit
and pay the CONTRACTOR accordingly. The opinion of the
ENGINEER- IN-CHARGE as to current market rates of
materials and the quantum of labour involved per unit of
measurement will be final and binding on the

CONTRACTOR.
61.0 Drawings to be 61.1 The drawings attached with tender are only for the general guidance
supplied by the employer to the CONTRACTOR to enable him to visualize the type of work

contemplated and scope of work involved. The CONTRACTOR will
be deemed to have studied the DRAWINGS and formed an idea
about the WORK involved.

61.2 Detailed working drawings on the basis of which actual execution of
the WORK is to proceed, will be furnished from time to time during
the progress of the work. The CONTRACTOR shall be deemed to
have gone through the DRAWINGS supplied to him thoroughly and
carefully and in conjunction with all other connected drawings and
bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if
any, therein before actually carrying out the Work.

61.3 Copies of all detailed working drawings relating to the WORK shall
be kept at the CONTRACTOR's office on the site and shall be
made available to the ENGINEER-IN- CHARGE at any time during
the CONTRACT. The drawings and other documents issued by the
EMPLOYER shall be returned to the EMPLOYER on completion of

the WORK.
62.0 Drawings to be 62.1 The drawings/date which are to be furnished by the CONTRACTOR
supplied by the are enumerated in the special conditions of contract, and shall be
contractor: furnished within the specified time.

62.2 Where approval/review of drawings before manufacture/
construction/fabrication has been specified, it shall be
CONTRACTOR's responsibility to have these drawings prepared
as per the directions of ENGINEER-IN-CHARGE and got approved
before proceeding with manufacture/construction/fabrication as the
case may be. Any change that may have become necessary in
these drawings during the execution of the work shall have to be
carried out by the CONTRACTOR to the satisfaction of
ENGINEER-IN-CHARGE at no extra cost. All final drawings shall
bear the certification stamp as indicated below duly signed by both
the CONTRACTOR and ENGINEER-IN-CHARGE.

"Certified true for
(Name of Work)

Agreement
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No.

Signed:

(CONTRACTOR)
(ENGINEER-IN-CHARGE)

62.3 The DRAWINGS submitted by the CONTRACTOR shall be
reviewed by the ENGINEER-IN-CHARGE as far as practicable
within 3 (Three) weeks and shall be modified by the
CONTRACTOR, if any modifications and/or corrections are
required by the ENGINEER-IN-CHARGE. The CONTRACTOR
shall incorporate such modifications and/or corrections and submit
the final drawings for approval. Any delays arising out of failure by
the CONTRACTOR to rectify the drawing in good time shall not
alter the Contract Completion Time.

62.4 As built drawings showing all corrections, adjustments etc. shall be
furnished by the CONTRACTOR in six copies and one transparent
for record purposed to the EMPLOYER.

63.0 Setting out works: 63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with
only the four corners of the Works site and a level bench mark and
the CONTRACTOR shall set out the Works and shall provide an
efficient staff for the purpose and shall be solely responsible for the
accuracy of such setting out.

63.2 The CONTRACTOR shall provide, fix and be responsible for the
maintenance of all stakes, templates, level marks, profiles and
other similar things and shall take all necessary precautions to
prevent their removal or disturbance and shall be responsible for
the consequence of such removal or disturbance should the same
take place and for their efficient and timely reinstatement. The
CONTRACTOR shall also be responsible for the maintenance of all
existing survey marks, boundary marks, distance marks and center
line marks, either existing or supplied and fixed by the
CONTRACTOR. The work shall be set out to the satisfaction of the
ENGINEER-IN-CHARGE. The approval there of joining with the
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the
work, shall not relieve the CONTRACTOR of any of his
responsibility.

63.3 Before beginning the Works, the CONTRACTOR shall at his own
cost, provide all necessary reference and level posts, pegs,
bamboos, flags, ranging rods, strings and other materials for proper
layout of the works in accordance with the schemes for bearing
marks acceptable to the ENGINEER-IN-CHARGE. The center,
longitudinal or face lines and cross lines shall be marked by means
of small masonry pillars. Each pillar shall have distinct mark at the
centre to enable theodolite to be set over it. No work shall be
started until all these points are checked and approved by the
ENGINEER-IN-CHARGE in writing but such approval shall not
relieve the CONTRACTOR of any of his responsibilities. The
CONTRACTOR shall also provide all labour, material and other
facilities, as necessary, for the proper checking of layout and
inspection of the points during construction.

63.4 Pillars bearing geodetic marks located at the sites of units of
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WORKS under construction should be protected and fenced by the
CONTRACTOR.

63.5 On completion of WORK, the CONTRACTOR must submit the
geodetic documents according to which the WORK was carried out.

64.0 Responsibility for 64.1 The CONTRACTOR shall be entirely and exclusively responsible for
level and alignment: the horizontal and vertical alignment, the levels and correctness of
every part of the WORK and shall rectify effectively any errors or
imperfections therein, such rectifications shall be carried out by the
CONTRACTOR, at his own cost, when instructions are issued to

that effect by the ENGINEER- IN-CHARGE.

65.0 Materials to be 65.1 The CONTRACTOR shall procure and provide within the VALUE OF
supplied by contractor: CONTRACT the whole of the materials required for the construction
including steels, cement and other building materials, tools, tackles,
construction plant and equipment for the completion and
maintenance of the WORK except the materials which will be issued
by the EMPLOYER and shall make his own arrangement for
procuring such materials and for the transport thereof. The
EMPLOYER may give necessary recommendation to the respective
authority if so desired by the CONTRACTOR but assumes no
further responsibility of any nature. The EMPLOYER will insist on
the procurement of materials which bear ISI stamp and/or which are
supplied by reputed suppliers.

65.2 The CONTRACTOR shall properly store all materials either issued
to him or brought by him to the SITE to prevent damages due to
rain, wind, direct exposure to sun, etc. as also from theft, pilferage,
etc. for proper and speedy execution of his works. The
CONTRACTOR shall maintain sufficient stocks of all materials
required by him.

65.3 No material shall be despatched from the CONTRACTOR's stores
before obtaining the approval in writing of the ENGINEER-IN-
CHARGE.

66.0 Stores supplied by 66.1 If the SPECIFICATION of the WORK provides for the use of any
the employer: material of special description to be supplied from the
EMPLOYER's stores or it is required that the CONTRACTOR shall
use certain stores to be provided by the ENGINEER-IN-CHARGE,
such materials and stores, and price to be charged there for as
hereinafter mentioned being so far as practicable for the
convenience of the CONTRACTOR, but not so as in any way to
control the meaning or effect of the CONTRACT, the
CONTRACTOR shall be bound to purchase and shall be supplied
such materials and stores as are from time to time required to be
used by him for the purpose of the CONTRACT only. The sums
due from the CONTRACTOR for the value of materials supplied by
the EMPLOYER will be recovered from the running account bill on
the basis of the actual consumption of materials in the works
covered and for which the running account bill has been prepared.
After the completion of the WORK, however, the CONTRACTOR
has to account for the full quantity of materials supplied to him as
per relevant clauses in this document.

66.2 The value of the stores/materials as may be supplied to the
CONTRACTOR by the EMPLOYER will be debited to the
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CONTRACTOR's account at the rates shown in the schedule of
materials and if they are not entered in the schedule, they will be
debited at cost price, which for the purpose of the CONTRACT
shall include the cost of carriage and all other expenses
whatsoever such as normal storage supervision charges which
shall have been incurred in obtaining the same at the
EMPLOYER's stores. All materials so supplied to the
CONTRACTOR shall remain the absolute property of the
EMPLOYER and shall not be removed on any account from the
SITE of the WORK, and shall be at all times open for inspection to
the ENGINEER-IN-CHARGE. Any such materials remaining
unused at the time of the completion or termination of the
CONTRACT shall be returned to the EMPLOYER's stores or at a
place as directed by the ENGINEER-IN-CHARGE in perfectly good
condition at CONTRACTOR's cost.

67.0 Conditions forissue 67.1 i) Materials specified as to be issued by the EMPLOYER will be
of materials: supplied to the CONTRACTOR by the EMPLOYER form his
stores. It shall be responsibility of the CONTRACTOR to take
delivery of the materials and arrange for its loading, transport
and unloading at the SITE of WORK at his own cost. The
materials shall be issued between the working hours and as

per the rules of the EMPLOYER as framed from time to time.

ii) The CONTRACTOR shall bear all incidental charges for the
storage and safe custody of materials at site after these have
been issued to him.

iii) Materials specified as to be issued by the EMPLOYER shall be
issued in standard sizes as obtained from the manufacturers.

iv) The CONTRACTOR shall construct suitable Godowns at the
SITE of WORK for storing the materials safe against damage
by rain, dampness, fire, theft etc. He shall also employ
necessary watch and ward establishment for the purpose.

v) It shall be duty of the CONTRACTOR to inspect the materials
supplied to him at the time of taking delivery and satisfy
himself that they are in good condition. After the materials
have been delivered by the EMPLOYER, it shall be the
responsibility of the CONTRACTOR to keep them in good
condition and if the materials are damaged or lost, at any time,
they shall be repaired and/or replaced by him at his own cost
according to the instructions of the ENGINEER-IN-CHARGE.

vi) The EMPLOYER shall not be liable for delay in supply or non-
supply of any materials which the EMPLOYER has undertaken
to supply where such failure or delay is due to natural
calamities, act of enemies, transport and procurement
difficulties and any circumstances beyond the control of the
EMPLOYER. In no case, the CONTRACTOR shall be entitled
to claim any compensation or loss suffered by him on this
account.

vii) It shall be responsibility of the CONTRACTOR to arrange in
time all materials required for the WORK other than those to
be supplied by the EMPLOYER. If, however, in the opinion of
the ENGINEER-IN-CHARGE the execution of the WORK is

Section Ill B GCC WORKS.doc Page 40 of 74
Page 63 of 134



GENERAL CONDITIONS OF CONTRACT @

likely to be delayed due to the CONTRACTOR's inability to
make arrangements for supply of materials which normally he
has to arrange for, the ENGINEER-IN-CHARGE shall have the
right at his own discretion to issue such materials, if available
with the EMPLOYER or procure the materials from the market
or as elsewhere and the CONTRACTOR will be bound to take
such materials at the rates decided by the ENGINEER-IN-
CHARGE. This, however, does not in any way absolve the
CONTRACTOR from responsibility of making arrangements
for the supply of such materials in part or in full, should such a
situation occur nor shall this constitute a reason for the delay
in the execution of the WORK.

viii) None of the materials supplied to the CONTRACTOR will be
utilised by the CONTRACTOR for manufacturing item which
can be obtained as supplied from standard manufacturer in
finished form.

ix) The CONTRACTOR shall, if desired by the ENGINEER-IN-
CHARGE, be required to execute an Indemnity Bond in the
prescribed form for safe custody and accounting of all
materials issued by the EMPLOYER.

x) The CONTRACTOR shall furnish to the ENGINEER-IN-
CHARGE sufficiently in advance a statement showing his
requirement of the quantities of the materials to be supplied by
the EMPLOYER and the time when the same will be required
by him for the works, so as to enable the ENGINEER-IN-
CHARGE to make necessary arrangements for procurement
and supply of the material.

xi) Account of the materials issued by the EMPLOYER shall be
maintained by CONTRACTOR indicating the daily receipt,
consumption and balance in hand. This account shall be
maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions,
issues, etc., and shall be always available for inspection in the
CONTRACTOR's office at SITE.

xii) The CONTRACTOR should see that only the required
quantities of materials are got issued. The CONTRACTOR
shall not be entitled to cartage and incidental charges for
returning the surplus materials, if any, to the stores wherefrom
they were issued or to the place as directed by the
ENGINEER-IN-CHARGE.

xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be
utilised for any purpose(s) than issued for.
68.0  Material procured with 68.1 Notwithstanding anything contained to the contrary in any or all the

assistance of clauses of this CONTRACT where any materials for the execution
employer/return of of the CONTRACT are procured with the assistance of the
surplus: EMPLOYER either by issue from EMPLOYER's stock or purchases

made under order or permits or licences issued by Government, the
CONTRACTOR shall hold the said materials as trustee for the
EMPLOYER and use such materials economically and solely for
the purpose of the CONTRACT and not dispose them off without
the permission of the EMPLOYER and return, if required by the
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ENGINEER-IN-CHARGE, shall determine having due regard to the
condition of the materials. The price allowed to the CONTRACTOR,
however, shall not exceed the amount charged to him excluding the
storage charges, if any. The decision of the ENGINEER-IN-
CHARGE shall be final and conclusive in such matters. In the event
of breach of the aforesaid condition, the CONTRACTOR shall, in
terms of the licences or permits and/or criminal breach of trust, be
liable to compensate the EMPLOYER at double rate or any higher
rate, in the event of those materials at that time having higher rate
or not being available in the market, then any other rate to be
determined by the ENGINEER-IN-CHARGE and his decision shall
be final and conclusive.

69.0 Materials obtained 69.1 If the CONTRACTOR in the course of execution of the WORK is
from dismantling: called upon to dismantle any part for reasons other than those
stipulated in Clauses 74 and 77 hereunder, the materials obtained in
the WORK of dismantling etc., will be considered as the
EMPLOYER's property and will be disposed off to the best

advantage of the EMPLOYER.

70.0 Articles of value 70.1 All gold, silver and other minerals of any description and all precious
found: stones, coins, treasure relics, antiquities and other similar things
which shall be found in, under or upon the SITE, shall be the
property of the EMPLOYER and the CONTRACTOR shall duly
preserve the same to the satisfaction of the ENGINEER-IN-
CHARGE and shall from time to time deliver the same to such

person or persons indicated by the EMPLOYER.

71.0 Discrepancies 71.1 Should any discrepancy occur between the various instructions
between instructions: furnished to the CONTRACTOR, his agent or staff or any doubt
arises as to the meaning of any such instructions or should there
be any misunderstanding between the CONTRACTOR's staff and
the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer
the matter immediately in writing to the ENGINEER-IN-CHARGE
whose decision thereon shall be final and conclusive and no claim
for losses alleged to have been caused by such discrepancies
between instructions, doubts, or misunderstanding shall in any
event be admissible.

72.0 Action where no 721 In case of any class of WORK for which there is no
specification is issued: SPECIFICATION supplied by the EMPLOYER as mentioned in the
Tender Documents such WORK shall be carried out in accordance
with Indian Standard Specifications and if the Indian Standard
Specifications do not cover the same, the WORK should be carried
out as per standard Engineering Practice subject to the approval of

the ENGINEER-IN-CHARGE.

73.0 Inspection of works: 73.1 The ENGINEER-IN-CHARGE will have full power and authority to
inspect the WORK at any time wherever in progress either on the
SITE or at the CONTRACTOR's premises/workshops wherever
situated, premises/ workshops of any person, firm or corporation
where WORK in connection with the CONTRACT may be in hand
or where materials are being or are to be supplied, and the
CONTRACTOR shall afford or procure for the ENGINEER-IN-
CHARGE every facility and assistance to carry out such inspection.
The CONTRACTOR shall, at all time during the usual working
hours and at all other time at which reasonable notice of the
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intention of the ENGINEER-IN- CHARGE or his representative to
visit the WORK shall have been given to the CONTRACTOR, either
himself be present or receive orders and instructions, or have a
responsible agent duly accredited in writing, present for the
purpose. Orders given to the CONTRACTOR's agent shall be
considered to have the same force as if they had been given to the
CONTRACTOR himself. The CONTRACTOR shall give not less
than seven days notice in writing to the ENGINEER-IN-CHARGE
before covering up or otherwise placing beyond reach of inspection
and measurement of any work in order that the same may be
inspected and measured. In the event of breach of above the same
shall be uncovered at CONTRACTOR's expense for carrying out
such measurement or inspection.

73.2 No material shall be despatched from the CONTRACTOR's stores
before obtaining the approval in writing of the Engineer-in-Charge.

The CONTRACTOR is to provide at all time during the progress of
the WORK and the maintenance period, proper means of access
with ladders, gangways etc. and the necessary attendance to move
and adopt as directed for inspection or measurements of the
WORK by the ENGINEER- IN-CHARGE.

73.3 The CONTRACTOR shall make available to the ENGINEER-IN-
CHARGE free of cost all necessary instruments and assistance in
checking or setting out of WORK and in the checking of any WORK
made by the CONTRACTOR for the purpose of setting out and
taking measurements of WORK.

74.0 Tests for quality of 74.1 All workmanship shall be of the respective kinds described in the
work: CONTRACT DOCUMENTS and in accordance with the instructions
of the ENGINEER-IN-CHARGE and shall be subjected from time to
time to such test at CONTRACTOR's cost as the ENGINEER-IN-
CHARGE may direct at the place of manufacture or fabrication or
on the site or at all or any such places. The CONTRACTOR shall
provide assistance, instruments, labour and materials as are
normally required for examining, measuring and testing any
workmanship as may be selected and required by the ENGINEER-
IN-CHARGE.

74.2 All the tests that will be necessary in connection with the execution
of the WORK as decided by the ENGINEER- IN-CHARGE shall be
carried out at the field testing laboratory of the EMPLOYER by
paying the charges as decided by the EMPLOYER from time to
time. In case of non- availability of testing facility with the
EMPLOYER, the required test shall be carried out at the cost of
CONTRACTOR at Government or any other testing laboratory as
directed by ENGINEER-IN-CHARGE.

74.3 If any tests are required to be carried out in conjunction with the
WORK or materials or workmanship not supplied by the
CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and
cost of such tests shall be reimbursed by the EMPLOYER.

75.0 Samples for approval: 75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE
for approval, when requested or if required by the specifications,
adequate samples of all materials and finished to be used in the
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WORK. Such samples shall be submitted before the WORK is
commenced and in ample time to permit tests and examinations
thereof. All materials furnished and finishes applied in actual
WORK shall be fully equal to the approved samples.

76.0 Action and 76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has
compensation in case of been executed with unsound, imperfect or unskilled workmanship,
bad work: or with materials of any inferior description, or that any materials or

articles provided by the CONTRACTOR for the execution of the
WORK are unsound, or of a quality inferior to that contracted for, or
otherwise not in accordance with the CONTRACT, the
CONTRACTOR shall on demand in writing from the ENGINEER-
IN-CHARGE or his authorised representative specifying the WORK,
materials or articles complained of notwithstanding that the same
may have been inadvertently passed, certified and paid for,
forthwith rectify or remove and reconstruct the WORK so specified
and provide other proper and suitable materials or articles at his
own cost and in the event of failure to do so within the period
specified by the ENGINEER-IN-CHARGE in his demand aforesaid,
the CONTRACTOR shall be liable to pay compensation at the rate
of 1 % (One percent) of the estimated cost of the whole WORK, for
every week limited to a maximum of 10% (ten percent) of the value
of the whole WORK, while his failure to do so shall continue and in
the case of any such failure the ENGINEER-IN-CHARGE may on
expiry of notice period rectify or remove and re-execute the WORK
or remove and replaced with others, the materials or articles
complained of to as the case may be at the risk and expense in all
respects of the CONTRACTOR. The decision of the Engineering-in-
charge as to any question arising under this clause shall be final
and conclusive.

77.0 Suspension of works: 77.1 i) Subject to the provisions of sub-para (ii) of this clause, the
CONTRACTOR shall, if ordered in writing by the ENGINEER-IN-
CHARGE, or his representative, temporarily suspend the
WORKS or any part thereof for such written order, proceed with
the WORK therein ordered to be suspended until, he shall have
received a written order to proceed therewith. The
CONTRACTOR shall not be entitled to claim compensation for
any loss or damage sustained by him by reason of temporary
suspension of the WORKS aforesaid. An extension of time for
completion, corresponding with the delay caused by any such
suspension of the WORKS as aforesaid will be granted to the
CONTRACTOR should he apply for the same provided that the
suspension was not consequent to any default or failure on the
part of the CONTRACTOR.

ii) In case of suspensions of entire WORK, ordered in writing by
ENGINEER-IN-CHARGE, for a period of more than two months,
the CONTRACTOR shall have the option to terminate the
CONTRACT.

78.0 Employer may do part 78.1 Upon failure of the CONTRACTOR to comply with any instructions
of work: given in accordance with the provisions of this CONTRACT the
EMPLOYER has the alternative right, instead of assuming charge

of entire WORK, to place additional labour force, tools, equipments

and materials on such parts of the WORK, as the EMPLOYER may

designate or also engage another CONTRACTOR to carry out the

WORK. In such cases, the EMPLOYER shall deduct from the
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amount which otherwise might become due to the CONTRACTOR,
the cost of such work and material with ten percent (10%) added to
cover all departmental charges and should the total amount thereof
exceed the amount due to the CONTRACTOR, the CONTRACTOR
shall pay the difference to the EMPLOYER.

79.0 Possession prior to 79.1 The ENGINEER-IN-CHARGE shall have the right to take
completion: possession of or use any completed or partially completed WORK
or part of the WORK. Such possession or use shall not be deemed
to be an acceptance of any work completed in accordance with the
CONTRACT agreement. If such prior possession or use by the
ENGINEER-IN- CHARGE delays the progress of WORK, equitable
adjustment in the time of completion will be made and the
CONTRACT agreement shall be deemed to be modified
accordingly.

80.0 Defects Liability Period 80.1 The CONTRACTOR shall guarantee the installation/WORK for a

(twelve months period of period of 12 months from the date of completion of WORK as
liability from the date of certified by the ENGINEER-IN-CHARGE which is indicated in the
issue of completion Completion Certificate. Any damage or defect that may arise or lie
certificate): undiscovered at the time of issue of Completion Certificate,

connected in any way with the equipment or materials supplied by
him or in the workmanship, shall be rectified or replaced by the
CONTRACTOR at his own expense as deemed necessary by the
ENGINEER-IN-CHARGE or in default, the ENGINEER-IN-
CHARGE may carry out such works by other work and deduct
actual cost incurred towards labour, supervision and materials
consumables or otherwise plus 100% towards overheads (of which
the certificate of ENGINEER-IN-CHARGE shall be final) from any
sums that may then be or at any time thereafter, become due to the
CONTRACTOR or from his Contract Performance Security, or the
proceeds of sale thereof or a sufficient part on thereof.

80.2 If the CONTRACTOR feels that any variation in WORK or in quality
of materials or proportions would be beneficial or necessary to fulfil
the guarantees called for, he shall bring this to the notice of the
ENGINEER- IN-CHARGE in writing.

If during the period of liability any portion of the WORK/equipment,
is found defective and is rectified/ replaced, the period of liability for
such equipment/ portion of WORK shall be operative from the date
such rectification/ replacement are carried out and Contract
Performance Guarantee shall be furnished separately for the
extended period of liability for that portion of WORK/ equipment
only. Notwithstanding the above provisions the supplier's,
guarantees/warrantees for the replaced equipment shall also be
passed on to the EMPLOYER.

80.3 LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate
total liability of CONTRACTOR under the Agreement or otherwise
shall be limited to 100% of Agreement / Contract Value. However,
neither party shall be liable to the other party for any indirect and
consequential damages, loss of profits or loss of production.

81.0 Care of works: 81.0 From the commencement to completion of the WORK, the
CONTRACTOR shall take full responsibility for the care for all
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works including all temporary works and in case any damages, loss
or injury shall happen to the WORK or to any part thereof or to any
temporary works from any cause whatsoever, shall at his own cost
repair and make good the same so that at completion the WORK
shall be in good order and in conformity in every respects with the
requirement of the CONTRACT and the ENGINEER-IN-
CHARGE's instructions.

81.1 DEFECTS PRIOR TO TAKING OVER:

If at any time, before the WORK is taken over, the ENGINEER-IN-
CHARGE shall:

a) Decide that any works done or materials used by the
CONTRACTOR or by any SUB-CONTRACTOR is defective or
not in accordance with the CONTRACT, or that the works or
any portion thereof are defective, or do not fulfill the
requirements of CONTRACT (all such matters being
hereinafter, called ‘Defects' in this clause), and

b) As soon as reasonably practicable, gives to the CONTRACTOR
notice in writing of the said decision, specifying particulars of
the defects alleged to exist or to have occurred, then the
CONTRACTOR shall at his own expenses and with all speed
make good the defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER may
take, at the cost of the CONTRACTOR, such steps as may in all
circumstances, be reasonable to make good such defects. The
expenditure so incurred by the EMPLOYER will be recovered from
the amount due to the CONTRACTOR. The decision of the
ENGINEER-IN-CHARGE with regard to the amount to be
recovered from the CONTRACTOR will be final and binding on the
CONTRACTOR. As soon as the WORK has been completed in
accordance with the CONTRACT (except in minor respects that do
not affect their use for the purpose for which they are intended and
except for maintenance there of provided in clause 80.1 of General
Conditions of Contract) and have passed the tests on completion,
the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter
called Completion Certificate) in which he shall certify the date on
which the WORK have been so completed and have passed the
said tests and the EMPLOYER shall be deemed to have taken over
the WORK on the date so certified. If the WORK has been divided
into various groups in the CONTRACT, the EMPLOYER shall be
entitled to take over any group or groups before the other or others
and there upon the ENGINEER-IN-CHARGE shall issue a
Completion Certificate which will, however, be for such group or
groups so taken over only. In such an event if the group /section/
part so taken over is related, to the integrated system of the work,
not withstanding date of grant of Completion Certificate for group/
section/ part. The period of liability in respect of such group/
section/ part shall extend 12 (twelve) months from the date of
completion of WORK.

81.2 DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a COMPLETION
CERTIFICATE he shall make good, with all possible speed, any
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defect arising from the defective materials supplied by the
CONTRACTOR or workmanship or any act or omission of the
CONTRACT or that may have been noticed or developed, after the
works or groups of the works has been taken over, the period
allowed for carrying out such WORK will be normally one month. If
any defect be not remedied within a reasonable time, the
EMPLOYER may proceed to do the WORK at CONTRACTOR's
risk and expense and deduct from the final bill such amount as may
be decided by the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR a
COMPLETION CERTIFICATE has not been issued in respect of
any portion of the WORK within one month after the date fixed by
the CONTRACT for the completion of the WORK, the EMPLOYER
shall be at liberty to use the WORK or any portion thereof in respect
of which a completion certificate has not been issued, provided that
the WORK or the portion thereof so used as aforesaid shall be
afforded reasonable opportunity for completing these works for the
issue of Completion Certificate.

82.0 Guarantee/transfer of 82.1 For works like water-proofing, acid and alkali resisting materials,
guarantee: pre-construction soil treatment against termite or any other
specialized works etc. the CONTRACTOR shall invariably engage

SUB-CONTRACTORS who are specialists in the field and firms of

repute and such a SUB-CONTRACTOR shall furnish guarantees

for their workmanship to the EMPLOYER, through the

CONTRACTOR. In case such a SUB-CONTRACTORY/ firm is not

prepared to furnish a guarantee to the EMPLOYER, the

CONTRACTOR shall give that guarantee to the EMPLOYER

directly.
83.0 Training of 83.1 The CONTRACTOR undertakes to provide training to Engineering
employer's personnel: personnel selected and sent by the EMPLOYER at the works of the

CONTRACTOR without any cost to the EMPLOYER. The period
and the nature of training for the individual personnel shall be
agreed upon mutually between the CONTRACTOR and the
EMPLOYER. These engineering personnel shall be given special
training at the shops, where the equipment will be manufactured
and/ or in their collaborator's works and where possible, in any
other plant where equipment manufactured by the CONTRACTOR
or his collaborators is under installation or test to enable those
personnel to become familiar with the equipment being furnished
by the CONTRACTOR. EMPLOYER shall bear only the to and fro
fare of the said engineering personnel.

84.0 Replacement of 84.1 If during the progress of the WORK, EMPLOYER shall decide and
defective parts and inform in writing to the CONTRACTOR, that the CONTRACTOR
materials: has manufactured any plant or part of the plant unsound or

imperfect or has furnished plant inferior to the quality specified, the
CONTRACTOR on receiving details of such defects or deficiencies
shall at his own expenses within 7 (seven) days of his receiving the
notice, or otherwise within such time as may be reasonably
necessary for making it good, proceed to alter, re-construct or
remove such work and furnish fresh equipments upto the standards
of the specifications. In case the CONTRACTOR fails to do so,
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's
notice in writing of his intentions to do so, proceed to remove the
portion of the WORK so complained of and at the cost of
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CONTRACTOR's, perform all such works or furnish all such
equipments provided that nothing in the clause shall be deemed to
deprive the EMPLOYER of or affect any rights under the
CONTRACT, the EMPLOYER may otherwise have in respect of
such defects and deficiencies.

84.2 The CONTRACTOR's full and extreme liability under this clause
shall be satisfied by the payments to the EMPLOYER of the extra
cost, of such replacements procured including erection/installation
as provided for in the CONTRACT; such extra cost being the
ascertained difference between the price paid by the EMPLOYER
for such replacements and the CONTRACT price portion for such
defective plants and repayments of any sum paid by the
EMPLOYER to the CONTRACTOR in respect of such defective
plant. Should the EMPLOYER not so replace the defective plant
the CONTRACTOR's extreme liability under this clause shall be
limited to the repayment of all such sums paid by the EMPLOYER
under the CONTRACT for such defective plant.

85.0 Indemnity: 85.1 If any action is brought before a Court, Tribunal or any other
Authority against the Employer or an officer or agent of the
EMPLOYER, for the failure, omission or neglect on the part of the
CONTRACTOR to perform any acts, matters, covenants or things
under the CONTRACT, or damage or injury caused by the alleged
omission or negligence on the part of the CONTRACTOR, his
agents, representatives or his SUB-CONTRACTOR's, or in
connection with any claim based on lawful demands of SUB-
CONTRACTOR's workmen suppliers or employees, the
CONTRACTOR, shall in such cases indemnify and keep the
EMPLOYER and/or their representatives harmless from all losses,
damages, expenses or decrees arising out of such action.

86.0 Construction aids, 86.1 CONTRACTOR shall be solely responsible for making available for
equipments, tools & executing the WORK, all requisitie = CONSTRUCTION
tackles: EQUIPMENTS, Special Aids, Barges, Cranes and the like, all

Tools, Tackles and Testing Equipment and Appliances, including
imports of such equipment etc. as required. In case of import of the
same the rates applicable for levying of Custom Duty on such
Equipment, Tools, & Tackles and the duty drawback applicable
thereon shall be ascertained by the CONTRACTOR from the
concerned authorities of Government of India. It shall be clearly
understood that EMPLOYER shall not in any way be responsible
for arranging to obtain Custom Clearance and/or payment of any
duties and/or duty draw backs etc. for such equipments so imported
by the CONTRACTOR and the CONTRACTOR shall be fully
responsible for all taxes, duties and documentation with regard to
the same. Tenderer in his own interest may contact, for any
clarifications in the matter, concerned agencies/Dept./Ministries of
Govt. of India. All clarifications so obtained and interpretations
thereof shall be solely the responsibility of the CONTRACTOR.

SECTION-VI CERTIFICATES AND PAYMENTS

87.0 Schedule of rates and 87.1 i) CONTRACTOR'S REMUNERATION:

payments:
The price to be paid by the EMPLOYER to CONTRACTOR for
the whole of the WORK to be done and for the performance of
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all the obligations undertaken by the CONTRACTOR under the
CONTRACT DOCUMENTS shall be ascertained by the
application of the respective Schedule of Rates (the inclusive
nature of which is more particularly defined by way of
application but not of limitation, with the succeeding sub-clause
of this clause) and payment to be made accordingly for the
WORK actually executed and approved by the ENGINEER-IN-
CHARGE. The sum so ascertained shall (excepting only as and
to the extent expressly provided herein) constitute the sole and
inclusive remuneration of the CONTRACTOR under the
CONTRACT and no further or other payment whatsoever shall
be or become due or payable to the CONTRACTOR under the
CONTRACT.

ii) SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall remain
firm till the issue of FINAL CERTIFICATE and shall not be
subject to escalation. Schedule of Rates shall be deemed to
include and cover all costs, expenses and liabilities of every
description and all risks of every kind to be taken in executing,
completing and handing over the WORK to the EMPLOYER by
the CONTRACTOR. The CONTRACTOR shall be deemed to
have known the nature, scope, magnitude and the extent of the
WORK and materials required though the CONTRACT
DOCUMENT may not fully and precisely furnish them.
Tenderer's shall make such provision in the Schedule of Rates
as he may consider necessary to cover the cost of such items
of WORK and materials as may be reasonable and necessary
to complete the WORK. The opinion of the ENGINEER-IN-
CHARGE as to the items of WORK which are necessary and
reasonable for COMPLETION OF WORK shall be final and
binding on the CONTRACTOR, although the same may not be
shown on or described specifically in CONTRACT
DOCUMENTS.

Generality of this present provision shall not be deemed to cut
down or limit in any way because in certain cases it may and in
other cases it may not be expressly stated that the
CONTRACTOR shall do or perform a work or supply articles or
perform services at his own cost or without addition of payment
or without extra charge or words to the same effect or that it
may be stated or not stated that the same are included in and
covered by the Schedule of Rates.

i) SCHEDULE OF RATES TO COVER CONSTRUCTION
EQUIPMENTS, MATERIALS, LABOUR ETC.:

Without in any way limiting the provisions of the preceding sub-
clause the Schedule of Rates shall be deemed to include and
cover the cost of all construction equipment, temporary WORK
(except as provided for herein), pumps, materials, labour,
insurance, fuel, consumables, stores and appliances to be
supplied by the CONTRACTOR and all other matters in
connection with each item in the Schedule of Rates and the
execution of the WORK or any portion thereof finished,
complete in every respect and maintained as shown or
described in the CONTRACT DOCUMENTS or as may be
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ordered in writing during the continuance of the CONTRACT.

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS
AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be
deemed to include and cover the cost of all royalties and fees
for the articles and processes, protected by letters, patent or
otherwise incorporated in or used in connection with the
WORK, also all royalties, rents and other payments in
connection with obtaining materials of whatsoever kind for the
WORK and shall include an indemnity to the EMPLOYER which
the CONTRACTOR hereby gives against all actions,
proceedings, claims, damages, costs and expenses arising
from the incorporation in or use on the WORK of any such
articles, processes or materials, octroi or other municipal or
local Board Charges, if levied on materials, equipment or
machineries to be brought to site for use on WORK shall be
borne by the CONTRACTOR.

v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES:

No exemption or reduction of Customs Duties, Excise Duties,
Sales Tax, Sales Tax on works Contract quay or any port dues,
transport charges, stamp duties or Central or State Government
or local Body or Municipal Taxes or duties, taxes or charges
(from or of any other body), whatsoever, will be granted or
obtained, all of which expenses shall be deemed to be included
in and covered by the Schedule or Rates. The CONTRACTOR
shall also obtain and pay for all permits or other privileges
necessary to complete the WORK.

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:

The Schedule of Rates shall be deemed to include and cover
the risk of all possibilities of delay and interference with the
CONTRACTOR's conduct of WORK which occur from any
causes including orders of the EMPLOYER in the exercise of
his power and on account of extension of time granted due to
various reasons and for all other possible or probable causes of
delay.

vii) SCHEDULE OF RATES CANNOT BE ALTERED:

For WORK under unit rate basis, no alteration will be allowed in
the Schedule of Rates by reason of works or any part of them
being modified, altered, extended, diminished or committed.
The Schedule of Rates are fully inclusive of rates which have
been fixed by the CONTRACTOR and agreed to by the
EMPLOYER and cannot be altered.

For lumpsum CONTRACTS, the payment will be made
according to the WORK actually carried out, for which purpose
an item wise, or work wise Schedule of Rates shall be
furnished, suitable for evaluating the value of WORK done and
preparing running account bill.

Payment for any additional work which is not covered in the
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Schedule of Rates, shall only be released on issuance of
change order.

88.0  Procedure for 88.1  BILLING PROCEDURE:
measurement and billing
of work in progress: Following procedures shall be adopted for billing of works

executed by the CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicate on standard
measurement sheets supplied by EMPLOYER and submitted to
EMPLOYER/CONSULTANT for scrutiny and passing.

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the
measurements recorded on the sheets and shall certify
correctness of the same on the measurement sheets.

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the
comprehensive checks in accordance with the terms and
conditions of the CONTRACTS, within 7 days of submission of
the bills, complete in all respects and send the same to the
Employer to effect payment to the CONTRACTOR.

88.1.4  GAIL GAS shall make all endeavour to make payments of
undisputed amount of the bills submitted based on the joint
measurements within 15 (Fifteen) days from the date of
certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of
measurement spelt out in EMPLOYER/CONSULTANT
SPECIFICATIONS / CONTRACT DOCUMENT.
EMPLOYER/CONSULTANT shall be fully responsible for
checking the measurements quantitatively and qualitatively as
recorded in the Measurement Books/ Bills.

88.1.6 While preparing the final bills overall measurements will not be
taken again. Only volume of work executed since the last
measured bill alongwith summary of final measurements will be
considered for the final bill. However, a detailed check shall be
made as to missing measurements and in case there are any
missing items or measurements the same shall be recorded.

88.1.7 COMPUTERISED BILLING SYSTEM: GAIL GAS (India) Limited
has introduced Computerised Billing System whereby when the
Bills are submitted in GAIL GAS by a Contractor, a receipt
number is generated. The Contractor can know the status of the
Bill through GAIL GAS’s website.

88.2 SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no “Secured
Advance' on security of materials brought to site for execution of
contracted items(s) shall be paid to the Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not covered
by the CONTRACT to be adopted for any item of WORK, mode of
measurement as per latest Indian Standard Specifications shall be
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followed.

88.4 ROUNDING-OFF OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in
every certificate prepared for payment, sum of less than 50 paise
shall be omitted and the total amount on each certificate shall be
rounded off to the nearest rupees, i.e., sum of less than 50 paise
shall be omitted and sums of 50 paise and more upto one rupee
shall be reckoned as one rupee.

89.0 Lumpsumintender: 89.1 The payment against any Lumpsum item shall be made only on
completion of that item as per the provision of the CONTRACT after
certification by ENGINEER-IN-CHARGE.

90.0 Running account 90.1 All running account payments shall be regarded as payment by
payments to be regarded way of advance against the final payment only and not as
as advance: payments for WORK actually done and completed and shall not

preclude the requiring of bad, unsound and imperfect or unskilled
work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance
of the CONTRACT, or any part thereof, in this respect, or of the
accurring of any claim by the CONTRACTOR, nor shall it conclude,
determine or affect in any way the powers of the EMPLOYER under
these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise, or in any other way vary
or affect the CONTRACT. The final bill shall be submitted by the
CONTRACTOR within one month of the date of physical
completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's
certificate of the measurement and of total amount payable for the
WORK accordingly shall be final and binding on all parties

91.0 Notice of claims for 91.1 Should the CONTRACTOR consider that he is entitled to any
additional payments: extra payment for any extra/additional WORKS or MATERIAL
change in original SPECIFICATIONS carried out by him in respect
of WORK he shall forthwith give notice in writing to the
ENGINEER-IN-CHARGE that he claims extra payment. Such
notice shall be given to the ENGINEER-IN-CHARGE upon which
CONTRACTOR bases such claims and such notice shall contain
full particulars of the nature of such claim with full details of
amount claimed. Irrespective of any provision in the CONTRACT
to the contrary, the CONTRACTOR must intimate his intention to
lodge claim on the EMPLOYER within 10 (ten) days of the
commencement of happening of the event and quantify the claim
within 30 (thirty) days, failing which the CONTRACTOR will lose
his right to claim any compensation/reimbursement/damages etc.
or refer the matter to arbitration. Failure on the part of
CONTRACTOR to put forward any claim without the necessary
particulars as above within the time above specified shall be an
absolute waiver thereof. No omission by EMPLOYER to reject any
such claim and no delay in dealing therewith shall be waiver by
EMPLOYER of any of this rights in respect thereof.

91.2 ENGINEER-IN-CHARGE shall review such claims within
reasonably period of time and cause to discharge these in a
manner considered appropriate after due deliberations thereon.
However, CONTRACTOR shall be obliged to carry on with the
WORK during the period in which his claims are under
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consideration by the EMPLOYER, irrespective of the outcome of
such claims, where additional payments for WORKS considered
extra are justifiable in accordance with the CONTRACT
provisions, EMPLOYER shall arrange to release the same in the
same manner as for normal WORK payments. Such of the extra
works so admitted by EMPLOYER shall be governed by all the
terms, conditions, stipulations and specifications as are applicable
for the CONTRACT. The rates for extra works shall generally be
the unit rates provided for in the CONTRACT. In the event unit
rates for extra works so executed are not available as per
CONTRACT, payments may either be released on day work basis
for which daily/hourly rates for workmen and hourly rates for
equipment rental shall apply, or on the unit rate for WORK
executed shall be derived by interpolation/extrapolation of unit
rates already existing in the CONTRACT. In all the matters
pertaining to applicability of rate and admittance of otherwise of an
extra work claim of CONTRACTOR the decision of ENGINEER-
IN-CHARGE shall be final and binding.

92.0 Payment of 92.1 No payment shall be made for works estimated to cost less than
contractor's bill: Rs.10,000/- till the whole of the work shall have been completed
and a certificate of completion given. But in case of works
estimated to cost more than Rs.10,000/-, that CONTRACTOR on
submitting the bill thereof be entitled to receive a monthly payment
proportionate to the part thereof approved and passed by the
ENGINEER-IN-CHARGE, whose certificate of such approval and
passing of the sum so payable shall be final and conclusive
against the CONTRACTOR. This payment will be made after
making necessary corrections/deductions as stipulated elsewhere
in the CONTRACT DOCUMENT for materials, Contract
Performance Security, taxes etc.

92.2 Payment due to the CONTRACTOR shall be made by the
EMPLOYER by Account Payee cheque forwarding the same to
registered office or the notified office of the CONTRACTOR. In no
case will EMPLOYER be responsible if the cheque is mislaid or
misappropriated by unauthorised person/persons. In all cases, the
CONTRACTOR shall present his bill duly pre-receipted on proper
revenue stamp payment shall be made in Indian Currency.

92.3  In general payment of final bill shall be made to CONTRACTOR
within 60 days of the submission of bill on joint measurements,
after completion of all the obligations under the CONTRACT.

93.0 Receipt for payment: 93.1 Receipt for payment made on account of work when executed by
a firm, must be signed by a person holding due power of attorney
in this respect on behalf of the CONTRACTOR, except when the
CONTRACTOR's are described in their tender as a limited
company in which case the receipts must be signed in the name
of the company by one of its principal officers or by some other
person having authority to give effectual receipt for the company.

94.0 Completion 94.1 APPLICATION FOR COMPLETION CERTIFICATE:
certificate:

When the CONTRACTOR fulfils his obligation under Clause 81.1
he shall be eligible to apply for COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the
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CONTRACTOR the COMPLETION CERTIFICATE within one
month after receiving any application therefore from the
CONTRACTOR after verifying from the completion documents
and satisfying himself that the WORK has been completed in
accordance with and as set out in the construction and erection
drawings, and the CONTRACT DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION
CERTIFICATE, is eligible to present the final bill for the WORK
executed by him under the terms of CONTRACT.

942 COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all respects,
the CONTRACTOR shall be furnished with a certificate by the
ENGINEER-IN-CHARGE of such completion, but no certificate
shall be given nor shall the WORK be deemed to have been
executed until all scaffolding, surplus materials and rubbish is
cleared off the SITE completely nor until the WORK shall have
been measured by the ENGINEER-IN-CHARGE whose
measurement shall be binding and conclusive. The WORKS will
not be considered as complete and taken over by the
EMPLOYER, until all the temporary works, labour and staff
colonies are cleared to the satisfaction of the ENGINEER-IN-
CHARGE.

If the CONTRACTOR fails to comply with the requirements of this
clause on or before the date fixed for the completion of the
WORK, the ENGINEER-IN-CHARGE may at the expense of the
CONTRACTOR remove such scaffolding, surplus materials and
rubbish and dispose off the same as he thinks fit and clean off
such dirt as aforesaid, and the CONTRACTOR shall forthwith pay
the amount of all expenses so incurred and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid
except for any sum actually realised by the sale thereof.

94.3 COMPLETION CERTIFICATE DOCUMENTS:

For the purpose of Clause 94.0 the following documents will be
deemed to form the completion documents:

i) The technical documents according to which the WORK was
carried out.

ii) Six (6) sets of construction drawings showing therein the
modification and correction made during the course of
execution and signed by the ENGINEER-IN-CHARGE.

i)  COMPLETION CERTIFICATE for “embedded' and ‘covered'
up work.

iv)  Certificates of final levels as set out for various works.
V) Certificates of tests performed for various WORKS.

vi)  Material appropriation, Statement for the materials issued by
the EMPLOYER for the WORK and list of surplus materials
returned to the EMPLOYER's store duly supported by
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necessary documents.

95.0 Final decision and 95.1  Upon expiry of the period of liability and subject to the ENGINEER-
final certificate: IN-CHARGE being satisfied that the WORKS have been duly
maintained by the CONTRACTOR during monsoon or such period
as hereinbefore provided in Clause 80 & 81 and that the
CONTRACTOR has in all respect duly made-up any subsidence
and performed all his obligations under the CONTRACT, the
ENGINEER-IN-CHARGE shall (without prejudice to the rights of
the EMPLOYER to retain the provisions of relevant Clause hereof)
otherwise give a certificate herein referred to as the FINAL
CERTIFICATE to that effect and the CONTRACTOR shall not be
considered to have fulfilled the whole of his obligations under
CONTRACT until FINAL CERTIFICATE shall have been given by
the ENGINEER-IN- CHARGE notwithstanding any previous entry
upon the WORK and taking possession, working or using of the
same or any part thereof by the EMPLOYER.

96.0 Certificate and 96.1 Except the FINAL CERTIFICATE, no other certificates or payments
payments on evidence of against a certificate or on general account shall be taken to be an
completion: admission by the EMPLOYER of the due performance of the

CONTRACT or any part thereof or of occupancy or validity of any
claim by the CONTRACTOR.

97.0 Deductions fromthe 97.1 All costs, damages or expenses which EMPLOYER may have
contract price: paid or incurred, which under the provisions of the CONTRACT,
the CONTRACTOR is liable/will be liable, will be claimed by the
EMPLOYER. All such claims shall be billed by the EMPLOYER to
the CONTRACTOR regularly as and when they fall due. Such
claims shall be paid by the CONTRACTOR within 15 (fifteen) days
of the receipt of the corresponding bills and if not paid by the
CONTRACTOR within the said period, the EMPLOYER may,
then, deduct the amount from any moneys due i.e., Contract
Performance Security or becoming due to the CONTRACTOR
under the CONTRACT or may be recovered by actions of law or
otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of
such claims.

SECTION-VII TAXES AND INSURANCE

98.0 Taxes, Duties, Octroi 98.1 The CONTRACTOR agrees to and does hereby accept full and
etc: exclusive liability for the payment of any and all Taxes, Duties,
including Excise duty, octroi etc. now or hereafter imposed,

increased, modified, all the sales taxes, duties, octroi, etc. now in

force and hereafter increased, imposed or modified, from time to

time in respect of WORKS and materials and all contributions and

taxes for unemployment compensation, insurance and old age

pensions or annuities now or hereafter imposed by any Central or

State Government authorities which are imposed with respect to

or covered by the wages, salaries, or other compensations paid to

the persons employed by the CONTRACTOR and the

CONTRACTOR shall be responsible for the compliance of all

SUB-CONTRACTORS, with all applicable Central, State,

Municipal and local law and regulation and requirement of any

Central, State or local Government agency or authority.

CONTRACTOR further agrees to defend, indemnify and hold

EMPLOYER harmless from any liability or penalty which may be
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imposed by the Central, State or Local authorities by reason or
any violation by CONTRACTOR or SUB-CONTRACTOR of such
laws, suits or proceedings that may be brought against the
EMPLOYER arising under, growing out of, or by reason of the
work provided for by this CONTRACT, by third parties, or by
Central or State Government authority or any administrative sub-
division thereof.

Tax deductions will be made as per the rules and regulations in
force in accordance with acts prevailing from time to time.

99.0 Sales tax/Turnover 99.1 Tenderer should quote all inclusive prices including the liability of
tax: Sales Tax/Turnover Tax whether on the works contract as a whole
or in respect of bought out components used by the
CONTRACTOR in execution of the CONTRACT. EMPLOYER
shall not be responsible for any such liability of the
CONTRACTOR in respect of this CONTRACT.

100.0 Statutory variations 100.1 Tenderer should quote prices inclusive of excise-duty and sales
tax applicable on finished product. Any statutory variations in
Excise Duty and sales tax on finished product during the
contractual completion period, shall be to the Employer’s account
for which the Contractor will furnish documentary evidence(s) in
support of their claims to GAIL GAS. However, any increase in the
rate of these taxes and duties (E.D. and S.T.) beyond the
contractual completion period shall be to Contractor's account and
any decrease shall be passed on to GAIL GAS.

101.0 Insurance: 101.1 GENERAL

CONTRACTOR shall at his own expense arrange secure and
maintain insurance with reputable insurance companies to the
satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain
insurance as may be necessary and to its full value for all such
amounts to protect the WORKS in progress from time to time and
the interest of EMPLOYER against all risks as detailed herein.
The form and the limit of such insurance, as defined here in
together with the under works thereof in each case should be as
acceptable to the EMPLOYER. However, irrespective of work
acceptance the responsibility to maintain adequate insurance
coverage at all times during the period of CONTRACT shall be
that of CONTRACTOR alone. CONTRACTOR's failure in this
regard shall not relieve him of any of his responsibilities and
obligations under CONTRACT.

Any loss or damage to the equipment, during ocean
transportation, port/custom clearance, inland and port handling,
inland transportation, storage, erection and commissioning till
such time the WORK is taken over by EMPLOYER, shall be to the
account of CONTRACTOR. CONTRACTOR shall be responsible
for preferring of all claims and make good for the damage or loss
by way of repairs and/or replacement of the parts of the Work
damaged or lost. CONTRACTOR shall provide the EMPLOYER
with a copy of all insurance policies and documents taken out by
him in pursuance of the CONTRACT. Such copies of document
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shall be submitted to the EMPLOYER immediately upon the
CONTRACTOR having taken such insurance coverage.
CONTRACTOR shall also inform the EMPLOYER at least
60(Sixty) days in advance regarding the expiry cancellation and/or
changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required
for the purpose of replacement of equipment lost in transit and/or
during erection, shall be made available by the EMPLOYER.
CONTRACTOR shall, however, be responsible for obtaining
requisite licences, port clearances and other formalities relating to
such import. The risks that are to be covered under the insurance
shall include, but not be limited to the loss or damage in handling,
transit, theft, pilferage, riot, civil commotion, weather conditions,
accidents of all kinds, fire, war risk (during ocean transportation
only)etc. The scope of such insurance shall cover the entire value
of supplies of equipments, plants and materials to be imported
from time to time.

All costs on account of insurance liabilities covered under
CONTRACT will be to CONTRACTOR's account and will be
included in VALUE OF CONTRACT. However, the EMPLOYER
may from time to time, during the currency of the CONTRACT,
ask the CONTRACTOR in writing to limit the insurance coverage
risk and in such a case, the parties to the CONTRACT will agree
for a mutual settlement, for reduction in VALUE OF CONTRACT
to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with
Indian Insurance Companies, including marine Insurance during
ocean transportation.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full
and exclusive liability for the compliance with all obligations
imposed by the Employee State Insurance Act 1948 and the
CONTRACTOR further agrees to defend, indemnify and
hold EMPLOYER harmless for any liability or penalty which
may be imposed by the Central, State or Local authority by
reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act,
1948, and also from all claims, suits or proceeding that may
be brought against the EMPLOYER arising under, growing
out of or by reasons of the work provided for by this
CONTRACTOR, by third parties or by Central or State
Government authority or any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee’s
State Insurance Corporation, the Declaration Forms, and all
forms which may be required in respect of the
CONTRACTOR's or SUB- CONTRACTOR's employees,
who are employed in the WORK provided for or those
covered by ESI from time to time under the Agreement. The
CONTRACTOR shall deduct and secure the agreement of
the SUB- CONTRACTOR to deduct the employee’s
contribution as per the first schedule of the Employee’s
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State Insurance Act from wages and affix the Employee’s
Contribution Card at wages payment intervals. The
CONTRACTOR shall remit and secure the agreement of
SUB-CONTRACTOR to remit to the State Bank of India,
Employee's State Insurance Corporation Account, the
Employee's contribution as required by the Act. The
CONTRACTOR agrees to maintain all cards and Records
as required under the Act in respect of employees and
payments and the CONTRACTOR shall secure the
agreement of the SUB-CONTRACTOR to maintain such
records. Any expenses incurred for the contributions,
making contributions or maintaining records shall be to the
CONTRACTOR’s or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be
necessary from the total VALUE OF CONTRACT until the
CONTRACTOR shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance
Act, 1948, have been paid. This will be pending on the
CONTRACTOR when the ESI Act is extended to the place
of work.

i)  WORKMEN COMPENSATION AND EMPLOYER'S
LIABILITY INSURANCE:

Insurance shall be effected for all the CONTRACTOR’s
employees engaged in the performance of this
CONTRACT. If any of the work is sublet, the
CONTRACTOR shall require the SUB-CONTRACTOR to
provide workman's Compensation and employer’s liability
insurance for the later's employees if such employees are
not covered under the CONTRACTOR’s Insurance.

i)  ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of any
damages or compensation payable at law in respect or in
consequence of any accident or injury to any workman or
other person in the Employment of the CONTRACTOR or
any SUB-CONTRACTOR save and except an accident or
injury resulting from any act or default of the EMPLOYER,
his agents or servants and the CONTRACTOR shall
indemnify and keep indemnified the EMPLOYER against all
such damages and compensation (save and except and
aforesaid) and against all claims, demands, proceeding,
costs, charges and expenses, whatsoever in respect or in
relation thereto.

iv)  TRANSIT INSURANCE

In respect of all items to be transported by the
CONTRACTOR to the SITE of WORK, the cost of transit
insurance should be borne by the CONTRACTOR and the
quoted price shall be inclusive of this cost.

V) COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the
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Contractor against all claims for injuries, disability, disease
and death to members of public including EMPLOYER’s
men and damage to the property of others arising from the
use of motor vehicles during on or off the “site’ operations,
irrespective of the Employers hip of such vehicles.

VIl) COMPREHENSIVE GENERAL LIABILITY INSURANCE

a) This insurance shall protect the Contractor against all
claims arising from injuries, disabilities, disease or death
of member of public or damage to property of others
due to any act or omission on the part of the Contractor,
his agents, his employees, his representatives and Sub-
Contractor’s or from riots, strikes and civil commotion.

b) Contractor shall take suitable Group Personal Accident
Insurance Cover for taking care of injury, damage or any
other risks in respect of his Engineers and other
Supervisory staff who are not covered under Employees
State Insurance Act.

c) The policy shall cover third party liability. The third party
(liability shall cover the loss/ disablement of human life
(person not belonging to the Contractor) and also cover
the risk of damage to others materials/ equipment/
properties during construction, erection and
commissioning at site. The value of third party liability for
compensation for loss of human life or partial/full
disablement shall be of required statutory value but not
less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full
disablement and Rs. 1 lakh per partial disablement and
shall nevertheless cover such compensation as may be
awarded by Court by Law in India and cover for damage
to others equipment/ property as approved by the
Purchaser. However, third party risk shall be maximum to
Rs. 10(ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to
cover damage, loss, accidents, risks etc., in respect of all
his plant, equipments and machinery, erection tools &
tackles and all other temporary attachments brought by
him at site to execute the work.

e) The Contractor shall take out insurance policy in the joint
name of EMPLOYER and Contractor from one or more
nationalised insurance company from any branch office at
Project site.

f) Any such insurance requirements as are hereby
established as the minimum policies and coverages which
Contractor must secure and keep in force must be
complied with, Contractor shall at all times be free to
obtain additional or increased coverages at Contractor's
sole expenses.

vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR
REGULATIONS OR BY EMPLOYER:
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CONTRACTOR shall also carry and maintain any and all
other insurance(s) which he may be required under any law or
regulation from time to time without any extra cost to
EMPLOYER. He shall also carry and maintain any other
insurance which may be required by the EMPLOYER.

102.0 Damage to Property or 102.1 i) CONTRACTOR shall be responsible for making good to the
to any Person or any satisfaction of the EMPLOYER any loss or any damage to
Third Party: structures and properties belonging to the EMPLOYER or
being executed or procured or being procured by the
EMPLOYER or of other agencies within in the premises of all
the work of the EMPLOYER, if such loss or damage is due to
fault and/or the negligence or willful acts or omission of the
CONTRACTOR, his employees, agents, representatives or
SUB-CONTRACTORSs.

ii) The CONTRACTOR shall take sufficient care in moving his
plants, equipments and materials from one place to another
so that they do not cause any damage to any person or to the
property of the EMPLOYER or any third party including
overhead and underground cables and in the event of any
damage resulting to the property of the EMPLOYER or of a
third party during the movement of the aforesaid plant,
equipment or materials the cost of such damages including
eventual loss of production, operation or services in any plant
or establishment as estimated by the EMPLOYER or
ascertained or demanded by the third party shall be borne by
the CONTRACTOR. Third party liability risk shall be Rupees
One lakh for single accident and limited to Rupees Ten lakhs.

i) The CONTRACTOR shall indemnify and keep the
EMPLOYER harmless of all claims for damages to property
other than EMPLOYER's property arising under or by reason
of this agreement, if such claims result from the fault and/or
negligence or wilful acts or omission of the CONTRACTOR,
his employees, agents, representative of
SUB-CONTRACTOR.

SECTION-VIII LABOUR LAWS

103.0 Labour laws: 103.1i)  No labour below the age of 18 (eighteen) years shall be
employed on the WORK.

i) The CONTRACTOR shall not pay less than what is provided
under law to labourers engaged by him on the WORK.

i) The CONTRACTOR shall at his expense comply with all
labour laws and keep the EMPLOYER indemnified in respect
thereof.

iv) The CONTRACTOR shall pay equal wages for men and
women in accordance with applicable labour laws.

v) If the CONTRACTOR is covered under the Contract labour
(Regulation and Abolition) Act, he shall obtain a licence from
licensing authority (i.e. office of the labour commissioner) by
payment of necessary prescribed fee and the deposit, if any,
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before starting the WORK under the CONTRACT. Such
fee/deposit shall be borne by the CONTRACTOR.

vi) The CONTRACTOR shall employ labour in sufficient numbers
either directly or through SUB- CONTRACTOR's to maintain the
required rate of progress and of quality to ensure workmanship
of the degree specified in the CONTRACT and to the
satisfaction of the ENGINEER-IN-CHARGE.

vii) The CONTRACTOR shall furnish to the ENGINEER-IN-
CHARGE the distribution return of the number and description,
by trades of the work people employed on the works. The
CONTRACTOR shall also submit on the 4th and 19th of every
month to the ENGINEER-IN-CHARGE a true statement
showing in respect of the second half of the preceding month
and the first half of the current month (1) the accidents that
occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and
injury caused by them and (2) the number of female workers
who have been allowed Maternity Benefit as provided in the
Maternity Benefit Act 1961 on Rules made thereunder and the
amount paid to them.

viii) The CONTRACTOR shall comply with the provisions of the
payment of Wage Act 1936, Employee Provident Fund Act
1952, Minimum Wages Act 1948. Employers Liability Act 1938.
Workmen's Compensation Act 1923, Industrial Disputes Act
1947, the Maternity Benefit Act 1961 and Contract Labour
Regulation and Abolition Act 1970, Employment of Children Act
1938 or any modifications thereof or any other law relating
thereto and rules made thereunder from time to time.

ix) The ENGINEER-IN-CHARGE shall on a report having been
made by an Inspecting Officer as defined in Contract Labour
(Regulation and Abolition) Act 1970 have the power to deduct
from the money due to the CONTRACTOR any sum required or
estimated to be required for making good the loss suffered by a
worker or workers by reason of non- fulfilment of the Conditions
of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are
not justified by the terms of the Contract or non-observance of
the said regulations.

x) The CONTRACTOR shall indemnify the EMPLOYER against
any payments to be made under and for the observance of the
provisions of the aforesaid Acts without prejudice to his right to
obtain indemnity from his SUB-CONTRACTOR's. In the event
of the CONTRACTOR committing a default or breach of any of
the provisions of the aforesaid Acts as amended from time to
time, of furnishing any information or submitting or filling and
Form/ Register/ Slip under the provisions of these Acts which is
materially incorrect then on the report of the inspecting Officers,
the CONTRACTOR shall without prejudice to any other liability
pay to the EMPLOYER a sum not exceeding Rs.50.00 as
Liquidated Damages for every default, breach or furnishing,
making, submitting, filling materially incorrect statement as may
be fixed by the ENGINEER-IN- CHARGE and in the event of the
CONTRACTOR's default continuing in this respect, the

Section Ill B GCC WORKS.doc Page 61 of 74
Page 84 of 134



GENERAL CONDITIONS OF CONTRACT @

Liquidated Damages may be enhanced to Rs.50.00 per day for
each day of default subject to a maximum of one percent of the
estimated cost of the WORK put to tender. The
ENGINEER-IN-CHARGE shall deduct such amount from bills or
Contract Performance Security of the CONTRACTOR and
credit the same to the Welfare Fund constitute under these acts.
The decision of the ENGINEER-IN-CHARGE in this respect
shall be final and binding.

104.0 Implementation of 104.1 The CONTRACTOR shall comply with the provisions of the
Apprentices act, 1961: Apprentices Act, 1961 and the Rules and Orders issued
thereunder from time to time. If he fails to do so, his failure will
be a breach of the CONTRACT and the
ENGINEER-IN-CHARGE may, at his discretion, cancel the
CONTRACT. The CONTRACTOR shall also be liable for any
pecuniary liability arising on account of any violation by him of
the provisions, of the Act.

105.0 Contractor to 105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and
indemnify the Employer: every member, office and employee of the EMPLOYER, also
the ENGINEER-IN-CHARGE and his staff against all actions,
proceedings, claims, demands, costs and expenses
whatsoever arising out of or in connection with the matters
referred to in Clause 102.0 and elsewhere and all actions,
proceedings, claims, demands, costs and expenses which
may be made against the EMPLOYER for or in respect of or
arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for or in
respect of or arising out of any failure by the CONTRACTOR
in the performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for or in
respect of any demand or compensation payable by law in
respect or in consequence of any accident or injury to any
workmen or other person. In the employment of the
CONTRACTOR or his SUB-CONTRACTOR the
CONTRACTOR shall indemnify and keep indemnified the
EMPLOYER against all such damages and compensations
and against all claims, damages, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation
thereto.

i) PAYMENT OF CLAIMS AND DAMAGES:

Should the EMPLOYER have to pay any money in respect of
such claims or demands as aforesaid the amount so paid and
the costs incurred by the EMPLOYER shall be charged to and
paid by the CONTRACTOR and the CONTRACTOR shall not
be at liberty to dispute or question the right of the
EMPLOYER to make such payments notwithstanding the
same, may have been made without the consent or authority
or in law or otherwise to the contrary.

i) In every case in which by virtue of the provisions of Section
12, Sub-section (i) of workmen's compensation Act, 1923 or
other applicable provision of Workmen Compensation Act or
any other Act, the EMPLOYER is obliged to pay
compensation to a workman employed by the
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106.0 Health and sanitary
arrangements for
workers:

CONTRACTOR in execution of the WORK, the EMPLOYER
will recover from the CONTRACTOR the amount of the
compensation so paid, and without prejudice to the rights of
EMPLOYER under Section 12,Sub- section (2) of the said
act, EMPLOYER shall be at liberty to recover such amount or
any part thereof by deducting it from the Contract
Performance Security or from any sum due to the
CONTRACTOR whether under this CONTRACT or otherwise.
The EMPLOYER shall not be bound to contest any claim
made under Section 12, Sub-section (i) of the said act, except
on the written request of the CONTRACTOR and upon his
giving to the EMPLOYER full security for all costs for which
the EMPLOYER might become liable in consequence of
contesting such claim.

106.1 In respect of all labour directly or indirectly employed in the WORKS
for the performance of the CONTRACTOR's part of this agreement,
the CONTRACTOR shall comply with or cause to be complied with
all the rules and regulations of the local sanitary and other authorities
or as framed by the EMPLOYER from time to time for the protection
of health and sanitary arrangements for all workers.

106.2 The CONTRACTOR shall provide in the labour colony all amenities
such as electricity, water and other sanitary and health
arrangements. The CONTRACTOR shall also provide necessary
surface transportation to the place of work and back to the colony for
their personnel accommodated in the labour colony.

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

107.0 Arbitration:

Section Il B GCC WORKS.doc

107.1 Unless otherwise specified, the matters where decision of the
Engineer-in-Charge is deemed to be final and binding as provided
in the Agreement and the issues/disputes which cannot be
mutually resolved within a reasonable time, all disputes shall be
referred to arbitration by Sole Arbitrator.

The Employer [GAIL GAS (India) Ltd.] shall suggest a panel of
three independent and distinguished persons to the
bidder/contractor/supplier/buyer (as the case may be) to select
any one among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the Sole
Arbitrator within 30 days from the receipt of the communication
suggesting the panel of arbitrators, the right of selection of the
sole arbitrator by the other party shall stand forfeited and the
EMPLOYER (GAIL GAS) shall have discretion to proceed with
the appointment of the Sole Arbitrator. The decision of Employer
on the appointment of the sole arbitrator shall be final and
binding on the parties.

The award of sole arbitrator shall be final and binding on the
parties and unless directed/awarded otherwise by the sole
arbitrator, the cost of arbitration proceedings shall be shared
equally by the parties. The Arbitration proceedings shall be in
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English language and venue shall be New Delhi, India.

Subject to the above, the provisions of (Indian) Arbitration &
Conciliation ACT 1996 and the Rules framed there under shall be
applicable. All matter relating to this contract are subject to the
exclusive jurisdiction of the court situated in the state of Delhi.

Bidders/suppliers/contractors may please note that the Arbitration
& Conciliation Act 1996 was enacted by the Indian Parliament
and is based on United Nations Commission on International
Trade Law (UNCITRAL model law), which were prepared after
extensive consultation with Arbitral Institutions and centers of
International Commercial Arbitration. The United Nations General
Assembly vide resolution 31/98 adopted the UNCITRAL
Arbitration rules on 15 December 1976.

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN
GOVERNMENT DEPARTMENT AND ANOTHER AND ONE
GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND
ONE PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION
SHALL BE AS FOLLOWS:

"In the event of any dispute or difference between the parties
hereto, such dispute or difference shall be resolved amicably by
mutual consultation or through the good offices of empowered
agencies of the Government. If such resolution is not possible,
then, the unresolved dispute or difference shall be referred to
arbitration of an arbitrator to be nominated by Secretary,
Department of Legal Affairs ("Law Secretary") in terms of the
Office Memorandum No.55/3/1/75-CF, dated the 19" December
1975 issued by the Cabinet Secretariat (Department of Cabinet
Affairs), as modified from time to time. The Arbitration Act 1940
(10 of 1940) shall not be applicable to the arbitration under this
clause. The award of the Arbitrator shall be binding upon parties
to the dispute. Provided, however, any party aggrieved by such
award may make a further reference for setting aside or revision
of the award to Law Secretary whose decision shall bind the
parties finally and conclusively.

108.0 Jurisdiction: 108.1 The CONTRACT shall be governed by and constructed according to
the laws in force in INDIA. The CONTRACTOR hereby submits to
the jurisdiction of the Courts situated at DELHI for the purposes of
disputes, actions and proceedings arising out of the CONTRACT,
the courts at DELHI only will have the jurisdiction to hear and decide
such disputed, actions and proceedings.

SECTION-X SAFETY CODES

109.0 General: 109.1 CONTRACTOR shall adhere to safe construction practice and guard
against hazardous, and unsafe working conditions and shall comply
with EMPLOYER's safety rules as set forth herein. Prior to start of
construction, CONTRACTOR will be furnished copies of
EMPLOYER's "Safety Code" for information and guidance, if it has
been prepared.
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110.0 Safety regulations: 110.1

111.0 First aid and 1111
industrial injuries:

112.0 General rules: 112.1

i) In respect of all labour, directly employed in the WORK for the
performance of CONTRACTOR's part of this agreement, the
CONTRACTOR shall at his own expense arrange for all the
safety provisions as per safety codes of C.P.W.D., Indian
Standards Institution. The Electricity Act, The Mines Act and
such other acts as applicable.

i) The CONTRACTOR shall observe and abide by all fire and
safety regulations of the EMPLOYER. Before starting
construction work CONTRACTOR shall consult with
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE
and must make good to the satisfaction of the EMPLOYER any
loss or damage due to fire to any portion of the work done or to
be done under this agreement or to any of the EMPLOYER's
existing property.

i) CONTRACTOR shall maintain first aid facilities for its employees
and those of its SUB-CONTRACTOR.

i) CONTRACTOR shall make outside arrangements for
ambulance service and for the treatment of industrial injuries.
Names of those providing these services shall be furnished to
EMPLOYER prior to start of construction and their telephone
numbers shall be prominently posted in CONTRACTOR's field
office.

ii) All critical industrial injuries shall be reported promptly to
EMPLOYER, and a copy of CONTRACTOR's report covering
each personal injury requiring the attention of a physician shall
be furnished to the EMPLOYER.

Smoking within the battery area, tank farm or dock limits is strictly
prohibited. Violators of the no smoking rules shall be discharged
immediately.

113.0 Contractor's 113.1 i) CONTRACTOR shall erect and maintain barricades required in
barricades: connection with his operation to guard or protect:-

a) Excavations

b) Hoisting Areas.

c) Areas adjudged hazardous by CONTRACTOR's or
EMPLOYER's inspectors.

d) EMPLOYER's existing property subject to damage by
CONTRACTOR's Operations.

e) Rail Road unloading spots.

i) CONTRACTOR's employees and those of his SUB-
CONTRACTOR's shall become acquainted with EMPLOYER's
barricading practice and shall respect the provisions thereof.

iii) Barricades and hazardous areas adjacent to, but not located in
normal routes of travel shall be marked by red flasher lanterns
at nights.

114.0 Scaffolding: 114.1 i) Suitable scaffolding should be provided for workmen for all

Section Il B GCC WORKS.doc

works that cannot safely be done from the ground or from solid
construction except such short period work as can be done
safely from ladders. When a ladder is used an extra Mazdoor
shall be engaged for holding the ladder and if the ladder is used
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for carrying material as well, suitable footholds and handholds
shall be provided on the ladder and the ladder shall be given an
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).

i) Scaffolding or staging more than 4 metres above the ground or
floor, swing suspended from an overhead support or erected
with stationary support shall have a guard rail properly attached,
bolted, braced and otherwise retarded at least one metre high
above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof
with only such openings as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

i) Working platform, gangway and stairway should be so
constructed that they should not sag unduly or unequally and if
the height of platform of the gangway or the stairway is more
than 4 metres above the ground level or floor level, they should
be closely boarded, should have adequate width and should be
suitably fastened as in ii) above.

iv) Every opening in the floor of a building or in a working platform
shall be provided with suitable means to prevent the fall of
persons or materials by providing suitable fencing of railing
whose minimum heights shall be 1 metre.

v) Safe-means of access shall be provided to all working platforms
and other working places, every ladder shall be securely fixed.
No portable single ladder shall be over 9 metres in length while
the width between side rails in rung ladder shall in no case be
less than 30 cms for ladder upto and including 3 metres in
length. For longer ladder this width should be increased 5mm for
each additional foot of length. Uniform steps spacing shall not
exceed 30 cms. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the
sites or work shall be so stacked or placed to cause danger or
inconvenience to any person or public. The CONTRACTOR
shall also provide all necessary fencing and lights to protect the
workers and staff from accidents, and shall be bound to bear the
expenses of defense of every suit, action or other proceeding of
law that may be brought by any person for injury sustained
owing to neglect of the above precautions and pay any damages
and costs which may be awarded in any such suit or action or
proceeding to any such person or which may with the consent of
the CONTRACTOR be paid to compromise any claim by any
such person.

115.0 Excavation and 115.1 All trenches 1.2 metres or more in depth, shall at all times be
trenching: supplied with at least one ladder for each 50 metres length or
fraction thereof.

Ladder shall be extended from bottom of the trenches to atleast 1
metre above the surface of the ground. The sides of the trenches
which are 1.5M in depth shall be stepped back to give suitable slope
or securely held by timber bracing, so as to avoid the danger of
sides to collapse. The excavated materials shall not be placed
within 1.5 metres of the edge of the trench or half of the trench width
whichever is more. Cutting shall be done from top to bottom. Under
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no circumstances undermining or under-cutting shall be done.

116.0 Demolition/general 116.1 i) Before any demolition work is commenced and also during the
safety: progress of the demolition work

a) All roads and open areas adjacent to the work site shall
either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source
of danger shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to
persons employed from risk of fire or explosion or flooding.
No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

i) All necessary personal safety equipment as considered
adequate by the ENGINEER-IN-CHARGE, should be kept
available for the use of the persons employed on the SITE and
maintained in condition suitable for immediate use, and the
CONTRACTOR shall take adequate steps to ensure proper use
of equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement
and lime mortars shall be provided with protective footwear
and protective gloves.

b) Those engaged in white washing and mixing or stacking or
cement bags or any material which are injurious to the
eyes be provided with protective goggles.

c) Those engaged in welding and cutting works shall be
provided with protective face & eye shield, hand gloves,
etc.

d) Stone breakers shall be provided with protective goggles
and protective clothing and seated at sufficiently safe
intervals.

e) When workers are employed in sewers and manholes,
which are in use, the CONTRACTOR shall ensure that the
manhole covers are opened and are ventilated atleast for
an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals or
board to prevent accident to the public.

f)  The CONTRACTOR shall not employ men below the age
of 18 years and women on the work of painting with
products containing lead in any form. Wherever men
above the age of 18 years are employed on the work of
lead painting, the following precautions should be taken.

1)  No paint containing lead or lead product shall be used
except in the form of paste or readymade paint.

2) Suitable face masks should be supplied for use by the
workers when paint is applied in the form of spray or a
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surface having lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to
the workmen and adequate facilities shall be provided
to enable the working painters to wash them during
and on cessation of work.

i)  When the work is done near any place where there is risk of
drowning, all necessary safety equipment should be provided
and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision
should be made for prompt first aid treatment of all injuries
likely to be sustained during the course of the work.

iv) Use of hoisting machines and tackles including their
attachments, anchorage and supports shall conform to the
following standards or conditions:

a) These shall be of good mechanical construction, sound
materials and adequate strength and free from patent
defect and shall be kept in good working order.

b) Every rope used in hoisting or lowering materials or as
means of suspension shall be of durable quality and
adequate strength and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be
properly qualified and no person under the age of 21 years
should be in charge of any hoisting machine including any
scaffolding, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring
hook, shackle, swivel, and pulley block used in hoisting or
lowering or as means of suspension, the safe working load
shall be ascertained by adequate means. Every hoisting
machine and all gears referred to above shall be plainly
marked with the safe working load of the conditions under
which it is applicable and the same shall be clearly
indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond safe
working load except for the purpose of testing.

e) In case of departmental machine, the safe working load
shall be notified by the ENGINEER- IN-CHARGE. As
regards CONTRACTOR's machines, the CONTRACTOR
shall notify the safe working load of the machine to the
ENGINEER-IN-CHARGE whenever he brings any
machinery to SITE of WORK and get it verified by the
Engineer concerned.

v) Motors, gears, transmission lines, electric wiring and other
dangerous parts of hoisting appliances should be provided with
efficient safeguards. Hoisting appliances should be provided
with such means as to reduce to minimum the accidental
descent of the load, adequate precautions should be taken to
reduce the minimum risk of any part or parts of a suspended
load becoming accidentally displaced. When workers are
employed on electrical installations which are already
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energised, insulating mats, wearing apparel, such as gloves,
sleeves, and boots as may be necessary should be provided.
The workers shall not wear any rings, watches and carry keys
or other materials which are good conductors of electricity.

vi) All scaffolds, ladders and other safety devices mentioned or
described herein shall be maintained in safe conditions and no
scaffolds, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be
provided at or near places of work.

vii) These safety provisions should be brought to the notice of all
concerned by displaying on a notice board at a prominent place
at the work-spot. The person responsible for compliance of the
safety code shall be named therein by the CONTRACTOR.

viii)To ensure effective enforcement of the rules and regulations
relating to safety precautions, the arrangements made by the
CONTRACTOR shall be open to inspection by the Welfare
Officer, ENGINEER-IN- CHARGE or safety Engineer of the
Administration or their representatives.

ix) Notwithstanding the above clauses there is nothing in these to
exempt the CONTRACTOR for the operations of any other Act
or rules in force in the Republic of India. The work throughout
including any temporary works shall be carried out in such a
manner as not to interfere in any way whatsoever with the
traffic on any roads or footpath at the site or in the vicinity
thereto or any existing works whether the property of the
Administration or of a third party.

In addition to the above, the CONTRACTOR shall abide by the
safety code provision as per C.P.W.D. Safety code and Indian
Standard Safety Code from time to time.

117.0 Care in handling 117.1 The CONTRACTOR has to ensure all precautionary measures and
inflammable gas: exercise utmost care in handling the inflammable gas
cylinder/inflammable liquids/paints etc. as required under the law

and/or as advised by the fire Authorities of the EMPLOYER.

118.0 Temporary 118.1 Temporary combustible structures will not be built near or around
combustible structures: work site.

119.0 Precautions against 119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire
fire: Buckets and drums at worksite as recommended by
ENGINEER-IN-CHARGE. They will have to ensure all precautionary
measures and exercise utmost care in handling the inflammable gas
cylinders/ inflammable liquid/ paints etc. as advised by
ENGINEER-IN-CHARGE. Temporary combustible structures will not

be built near or around the work-site.

120.0 Explosives: 120.1 Explosives shall not be stored or used on the WORK or on the SITE
by the CONTRACTOR without the permission of the
ENGINEER-IN-CHARGE in writing and then only in the manner and
to the extent to which such permission is given. When explosives
are required for the WORK they will be stored in a special magazine
to be provided at the cost of the CONTRACTOR in accordance with
the Explosives Rules. The CONTRACTOR shall obtain the
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necessary licence for the storage and the use of explosives and all
operations in which or for which explosives are employed shall be at
sole risk and responsibility of the CONTRACTOR and the
CONTRACTOR shall indemnify the EMPLOYER against any loss or
damage resulting directly or indirectly therefrom.

121.0 Mines act: 121.1 SAFETY CODE: The CONTRACTOR shall at his own expense
arrange for the safety provisions as required by the
ENGINEER-IN-CHARGE in respect of all labour directly employed
for performance of the WORKS and shall provide all facilities in
connection therewith. In case the CONTRACTOR fails to make
arrangements and provides necessary facilities as aforesaid, the
ENGINEER-IN-CHARGE shall be entitled to do so and recover the
costs thereof from the CONTRACTOR.

121.2 Failure to comply with Safety Code or the provisions relating to
report on accidents and to grant of maternity benefits to female
workers shall make the CONTRACTOR liable to pay Company
Liquidated Damages an amount not exceeding Rs.50/- for each
default or materially incorrect statement. The decision of the
ENGINEER-IN-CHARGE in such matters based on reports from the
Inspecting Officer or from representatives of
ENGINEER-IN-CHARGE shall be final and binding and deductions
for recovery of such Liquidated Damages may be made from any
amount payable to the CONTRACTOR from all the provisions of the
Mines Act, 1952 or any statutory modifications or re-enactment
thereof the time being in force and any Rules and Regulations made
thereunder in respect of all the persons employed by him under this
CONTRACT and shall indemnify the EMPLOYER from and against
any claim under the Mines Act or the rules and regulations framed
thereunder by or on behalf of any persons employed by him or
otherwise.

122.0 Preservation of place: 122.1 The CONTRACTOR shall take requisite precautions and use his
best endeavours to prevent any riotous or unlawful behaviour by or
amongst his worker and others employed or the works and for the
preservation of peace and protection of the inhabitants and security
of property in the neighborhood of the WORK. In the event of the
EMPLOYER requiring the maintenance of a Special Police Force at
or in the vicinity of the site during the tenure of works, the expenses
thereof shall be borne by the CONTRACTOR and if paid by the
EMPLOYER shall be recoverable from the CONTRACTOR.

123.0 Outbreak of infectious 123.1 The CONTRACTOR shall remove from his camp such labour and
diseases: their facilities who refuse protective inoculation and vaccination
when called upon to do so by the ENGINEER-IN-CHARGE's
representative. Should Cholera, Plague or other infectious diseases
break out the CONTRACTOR shall burn the huts, beddings, clothes
and other belongings or used by the infected parties and promptly
erect new huts on healthy sites as required by the
ENGINEER-IN-CHARGE failing which within the time specified in
the Engineer's requisition, the work may be done by the
EMPLOYER and the cost thereof recovered from the
CONTRACTOR.

124.0 Use of intoxicants: 124.1 The unauthorised sale of spirits or other intoxicants, beverages
upon the work in any of the buildings, encampments or tenements
owned, occupied by or within the control of the CONTRACTOR or
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any of his employee is forbidden and the CONTRACTOR shall
exercise his influence and authority to the utmost extent to secure
strict compliance with this condition.

In addition to the above, the CONTRACTOR shall abide by the

safety code provision as per C.P.W.D. safety code and Indian
Standard Code framed from time to time.
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. GAIL / Dated  ——ooemmeee

Contract Agreement for the work of ----------------- of GAIL GAS Ltd. made on ---------- between (Name and Address)---
---------- , hereinafter called the “CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or
context include its successors and permitted assignees) of the one part and GAIL GAS LIMITED hereinafter called the
‘EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include its successors

and assignees) of the other part.

WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or
referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of

completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents
and has satisfied himself by careful examination before submitting his tender as to the nature of the surface,
strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities, nature and
magnitude of the work, the availability of labour and materials necessary for the execution of work, the means
of access to SITE, the supply of power and water thereto and the accommodation he may require and has
made local and independent enquiries and obtained complete information as to the matters and thing referred
to, or implied in the tender documents or having any connection therewith and has considered the nature and
extent of all probable and possible situations, delays, hindrances or interferences to or with the execution
and completion of the work to be carried out under the CONTRACT, and has examined and considered all
other matters, conditions and things and probable and possible contingencies, and generally all matters
incidental thereto and ancillary thereof affecting the execution and completion of the WORK and which might

have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special
Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS,
Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed variations
with its enclosures copies of which are hereto annexed form part of this CONTRACT though separately set

out herein and are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the said WORK at
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the rates stated in the schedule of quantities of the work and finally approved by EMPLOYER (hereinafter called the
"Schedule of Rates") upon the terms and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:-

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the
CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will duly provide,
execute and complete the said work and shall do and perform all other acts and things in the CONTRACT
mentioned or described or which are to be implied there from or may be reasonably necessary for the
completion of the said WORK and at the said times and in the manner and subject to the terms and conditions
or stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby
agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for
the WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and such other
sum payable to the CONTRACTOR under provision of CONTRACT, such payment to be made at such time in
such manner as provided for in the CONTRACT.

AND

3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does
hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the
EMPLOYER to the CONTRACTOR, such as power supply, water supply and others as set for in the said
CONTRACT and such other sums as may become payable to the EMPLOYER towards the controlled items of
consumable materials or towards loss, damage to the EMPLOYER'S equipment, materials construction plant
and machinery, such payments to be made at such time and in such manner as is provided in the
CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that
the CONTRACTOR shall have no right, title or interest in the SITE made available by the EMPLOYER for
execution of the works or in the building, structures or work executed on the said SITE by the CONTRACTOR
or in the goods, articles, materials etc., brought on the said SITE (unless the same specifically belongs to the
CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien whatsoever charge for
unpaid bills will not be entitled to assume or retain possession or control of the SITE or structures and the
EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to remove the
CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR and lying on the
SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a licensee
simpliciter and shall not have any claim, right, title or interest in the SITE or the structures erected thereon and

the EMPLOYER shall be entitled to terminate such license at any time without assigning any reason.
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The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said SITE
shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the EMPLOYER and
the CONTRACTOR shall have no right to claim over the same and such excavation and materials should be
disposed off on account of the EMPLOYER according to the instruction in writing issued from time to time by
the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year first above written.

Signed and Delivered for and Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTOR.
GAIL GAS LIMITED (NAME OF THE CONTRACTOR)
Date : Date :

Place: Place:

IN PRESENCE OF TWO WITNESSES
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SPECIAL CONDITIONS OF CONTRACT

1. The contractor shall supply the vehicle with drivers on daily/round the clock basis (as the case
may be) in all weathers, as per the time/duration indicated in the schedule of rates. The
vehicles shall be deployed within 15 days or earlier from the date of issue of LOI.

2. The rates quoted by the contractor shall be monthly basis as indicated in the schedule of
rates (SOR). The rates thus quoted shall includes all the charges but not limited to
remuneration of the Driver, Uniform of Drivers, fuel charges, Repair & Maintenance, parking
charges, Toll tax etc.

3. The requirement of the LCV under this contract is for 5 Nos for 3 cities (3 for Sonipat + 2 Nos
Kota).

4. The contractor shall make his own arrangements for repair/maintenance/fueling of the
vehicles and lodging & boarding of his staff including night halts at outside locations at his
own cost.

5. The contractor shall have to provide sufficient money to the driver to meet the contingent
requirement i.e. Fueling, Toll tax, Parking Charge etc.

6. The contractor shall provide proper uniform to all the drivers engaged by him.

7. The contractor shall be given two days maintenance time for each vehicle shall be
permissible each month. The contractor shall provide suitable substitute vehicle for such
days of maintenance.

8. The vehicles provided by the contractor shall have a comprehensive insurance plan for the
vehicles and shall keep such insurance cover in force at all time.

9. Vehicles will be used for seven working days (24 Hrs a day) i.e. Monday to Sunday. For
Gazetted Holidays/Sundays, no extra charges shall be payable.

10. PERIOD OF CONTRACT:

a. The contract shall be initially for a period of One (01) year from the date of
placement of FOI, extendable for a further period of six months at the option of GAIL
GAS on the same rates/terms and conditions and such extension will be binding on
the contractor.

b. The date of commencement of the contract for reckoning the period shall be the date
on which the first hired vehicle under the contract is deployed and accepted for duty
of GAIL GAS.

c. GAIL GAS shall have the right to terminate the contract by giving 15 days notice
during the contract period.

11. MOBILIZATION PERIOD: The vehicle shall be deployed within 15 days from the date of
issue of FOI failing which penalty as Per Clause 45.18 of ITB shall be imposed to the
contractor.

12. GAIL GAS also reserves the right to reduce the period of contract at the time of award of
contract itself or during the course of the contract without assigning any Reason thereof.

Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 1 of 2
Section IV SCC
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13. Vehicle deployed for the services of GAIL under the scope of this contract after due
submission and verification of registration, the contractor shall not change tax and insurance
documents for the entire period of the contract, except for the period of absence due to
breakdown etc.

14. GAIL GAS reserves the right to award the contract to more than one contractor.

15. GAIL GAS shall not entertain any claim of whatsoever nature for increasing the hiring charges
during the course of the contract excepting for statutory price escalation as per clause No.11.

16. PRICE ESCALATION: The rates quoted are firm and will remain unchanged during currency
of the contract. However, for any increase/decrease in the price of fuel refer Clause 29 of
Technical Specification

The escalation charges will be claimed in the subsequent month only from the date of rise of
fuel price against documentary evidence. However, this will not be applicable for increase in
price of spare parts, or any other reason except for the fuel as specified. RTO Tax is
adjustable on increase or decrease by RTO and comes under Statutory Payment.

Bid Document No. 110290/WGI/GAIL GAS/16-R3 Page 2 of 2
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To

GAIL GAS Limited

2nd Floor, HHEC Building
A-2, Sector-2

Noida — 201301(UP)

India

1-1

1-2

1-3

1-4

1-7

1-8

Bidder Name:
Number of Years in Operation:

Address of Registered Office:

Operation Address
if different from above:

Telephone Number:

E-mail address:
Website:

Fax Number:

ISO Certification, if any

Bid Currency

Port of shipment / Dispatch Point

Whether Supplier / Manufacturer

Dealer/Trader/Contractor
Type of Material Supplies :

Banker’'s Name :

F-1
BIDDER’S GENERAL INFORMATION

City District
State PIN/ZIP

City District

State PIN/ZIP

(Country Code) (Area Code) (Telephone Number)

(Country Code) (Area Code) (Telephone Number)

{If yes, please furnish details}

Bid document no.: 110290/WGI/GAIL GAS/16-R3 Page 3 of 24
Attachment | Forms and Format
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1-15 Branch:

1-16 Branch Code :

1-17 Bank account number :

ONLY FOR INDIAN BIDDERS

1-18 Excise Registration number :

1-19 Excise Range :

1-20 Excise Division :

1-21 Excise Collectorate :

1-22 Local ST No. :

1-23 CST No.:

1-24 PAN No. :

1-25 Whether SSI Registrant Or not :

(SIGNATURE OF BIDDER WITH SEAL)
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F-2
BID FORM

To

GAIL GAS Limited

2nd Floor, HHEC Building
A-2, Sector-2

Noida — 201301(UP)
India

Dear Sir,

After examining/reviewing the Bidding Documents for hiring of LCV, including technical specifications, drawings,
General and Special Conditions of Contract and Price schedule etc. the receipt of which is hereby duly acknowledged,
we, the undersigned, are pleased to bid to execute the whole of the Job for the item in conformity with, the said
Bidding Documents, including Corrigendum / Addenda Nos.

We confirm that this bid is valid for a period of four (4) months from the date of opening of Techno-Commercial Bid,
and it shall remain binding upon us and may be accepted by any time before the expiration of that period.

If our bid is accepted, we will provide the performance guarantee equal to 10% (ten per cent) of the Contract Price, for
the due performance with in fifteen days of such award.

Until a final Contract is prepared and executed, the bid together with your written acceptance thereof in your
notification of award shall constitute a binding Contract between us.

We understand that Bidding Document is not exhaustive and any action and activity not mentioned in Bidding
Documents but may be inferred to be included to meet the intend of the Bid Documents shall be deemed to be
mentioned in Bidding Documents unless otherwise specifically excluded and we confirm to perform for fulfilment of
Agreement and completeness of the Work in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may receive.

SEAL AND SIGNATURE
DATE:
Duly authorized to sign bid for and on behalf of

(SIGNATURE OF WITNESS)
WITNESS NAME:

ADDRESS:
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F-3
LIST OF ENCLOSURES

GAIL GAS Limited
2nd Floor, HHEC Building
A-2, Sector-2
Noida — 201301(UP)

India

Dear Sir,
A. We are enclosing the following documents:

1. Unpriced Bid
2. EMD /Bid Security
3. Price Bid

B. We are enclosing the following documents on line as part of the bid:
1. Documentary evidence required for meeting the Bid Evaluation criteria as per bidding document.

2. All documents as per Clause 10 of ITB i.e. documents comprising the bid, Copy of Bidding Documents
along with Addendum / Corrigendum no...... duly signed and sealed on each page, in token of
confirmation that Bid Documents are considered in full while preparing the bid and in case of award, work
will be executed in accordance with the provisions detailed in Bidding Documents.

SEAL AND SIGNATURE OF BIDDER
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F-3A
ANNUAL TURNOVER

EACH BIDDER MUST FILL IN THIS FORM

Annual Turnover data for the last 3 years:

Year Currency Amount

Year 1: FY 2008-09

Year 2: FY 2007-08

Year 3: FY 2006-07

1. The information supplied should be the Annual Turnover of the bidder
2. A brief note should be appended describing thereby details of turnover as per audited results.

SEAL AND SIGNATURE OF THE BIDDER
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F-3B

FINANCIAL SITUATION
EACH BIDDER MUST FILL THIS FORM

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR

Description Year FY 2008 -09

Amount (Currency)

1. Current assets

2. Current Liabilities

3. Working Capital (Current Assets-Current liabilities)

4. Net Worth (NW)
Owners funds (Paid up share capital and Free Reserves &

Surplus)

1. Attached are copies of the audited balance sheets in physical form including all related notes and income
statement for the last Audited Financial year, as indicated above, complying with the following conditions.

All such documents reflect the financial situation of the bidder

Historic financial statements must be audited by a certified charted accountant.

Historic financial statements must be complete, including all notes to the financial statements.

Historic financial statements must correspond to accounting periods already completed and audited (no
statement for partial periods shall be requested or accepted)

- A A
HBON -

SEAL AND SIGNATURE OF BIDDER
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F-4
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY

(To be stamped in accordance with the Stamp Act)

To

GAIL GAS Limited

2nd Floor, HHEC Building
A-2, Sector-2

Noida — 201301(UP)
India

Dear Sir(s),
In accordance with Invitation for Bid under your reference No M/s.

having their Registered / Head Office at (hereinafter called the Tenderer) wish to
participate in the said bidding for

As an irrevocable Bank Guarantee against Earnest Money for the amount of is required to be submitted
by the Bidder as a condition precedent for participation in the said bidding which amount is liable to be forfeited on the
happening of any contingencies mentioned in the Bidding Document.

We, the Bank at
having our Head Office
(Local Address) guarantee and undertake to pay immediately on demand without any recourse to the bidder by GAIL GAS
Ltd., the amount without any reservation, protest, demur and recourse. Any
such demand made by GAIL GAS, shall be conclusive and binding on us irrespective of any dispute or difference raised
by the Bidder.

This guarantee shall be irrevocable and shall remain valid upto [this date should be 6 months after the
date finally set out for closing of bidding]. If any further extension of this guarantee is required, the same shall be extended
to such required period on receiving instructions from
M/s.
whose behalf this guarantee is issued.
In witness whereof the Bank, through its authorised officer, has set its hand and stamp on this day of
200 __ at
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per
Power of Attorney No.
Date:
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INSTRUCTIONS FOR FURNISHING BANK GUARANTEE FOR EMD/BID SECURITY

1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp duty applicable.
The non-judicial stamp paper should be in the name of the issuing bank. In case of foreign bank, the said
banks guarantee to be issued by its correspondent bank in India on requisite non-judicial stamp paper.

2. The expiry date as mentioned in bid document should be arrived at by adding 2 months to the date of expiry
of the bid validity unless otherwise specified in the Bidding Documents.

The bank guarantee by bidders will be given from bank as specified in ITB

4. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank guarantee /all
future communication relating to the Bank Guarantee shall be forwarded to the Employer at its address as
mentioned at ITB under intimation to Consultant.

5. Bidders must indicate the full postal address of the bank along with the bank’s e-mail/ Fax no. From where
the earnest money bond has been issued.

6. If a bank guarantee is issued by a commercial bank, then a letter to Employer confirming its net worth is
more than Rs. 1,000,000,000/- (Rupees one hundred crore) or equivalent along with documentary evidence
under intimation to Consultant.
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F-5
LETTER OF AUTHORITY
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT

NEGOTIATIONS / CONFERENCES

No. Date:

GAIL GAS Limited

2nd Floor, HHEC Building
A-2, Sector-2

Noida — 201301(UP)
India

Dear Sir,

We hereby authorize following representative(s) to attend Pre Bid
Meeting / un-priced bid opening and price bid opening and for any other correspondence and communication
against above Bidding Document:

Name & Designation Signature

Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned authorised representatives.

Yours faithfully,

Signature
Name & Designation

For and on behalf of

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a person competent
and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno —commercial un-priced and price bid opening.
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F-6
NO DEVIATION CONFIRMATION

M/s GAIL GAS Limited
2nd Floor, HHEC Building
A-2, Sector-2

Noida — 201301(UP)
India

Dear Sir,
We understand that any deviation / exception in any form may result in rejection of bid. We, therefore, certify that we

have not taken any exceptions/deviations anywhere in the bid and we agree that if any deviation / exception is
mentioned or noticed, our bid may be rejected.

(SEAL AND SIGNATURE OF BIDDER)
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F-7
CERTIFICATE

GAIL GAS Limited

2nd Floor, HHEC Building
A-2, Sector-2

Noida — 201301(UP)
India

Dear Sir,

If we become a successful bidder and pursuant to the provisions of the Bidding Documents, Fax of Intent is issued to
us for supply of quoted items following certificate shall be automatically enforceable:

“We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf and not on
behalf of any other person or entity. In particular, it is expressly understood and agreed that the Government of India
is not a party to the Agreement and has no liabilities, obligations or rights there under. It is expressly understood and
agreed that the Employer is authorised to enter into Agreement, solely on its own behalf under the applicable laws of
India. We expressly agree, acknowledge and understand that the Employer is not an agent, representative or
delegate of the Government of India. It is further understood and agreed that the Government of India is not and shall
not be liable for any acts, omissions, commissions, breaches or other wrongs arising out of the Agreement.
Accordingly, we hereby expressly waive, release and forego any and all actions or claims, including cross claims, VIP
claims or counter claims against the Government of India arising out of the Agreement and covenants not to sue to
Government of India as to any manner, claim, cause of action or things whatsoever arising of or under the
Agreement.”

Seal and Signature of Bidder
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DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS

Full Postal Address Date of Scheduled Date of Reasons for
Sr. Description Location of and phone nos. of | Value of Commence- Completion Actual delay in project
N of the work the work Client & Name of Contract Time ) completion, if
O. S ment of Work Completion
Officer-in-Charge (Months) any
Note:

Copies of Letter of awards and completion certificate for the above works to be enclosed.

The Work completed earlier than seven years need not be indicated here

The list of work, not of similar nature need not be indicated here

Failing to comply aforementioned instructions may lead to rejection of bid.

SEAL AND SIGNATURE OF BIDDER
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F-9
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE (UNCONDITIONAL)
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

GAIL GAS Limited
2nd Floor, HHEC Building

A-2, Sector-2

Noida — 201301(UP)

India

Dear Sirs,

M/s. having registered office at

(hereinafter called the "CONTRACTOR" which expression shall wherever the context so require include its
successors and assignees) have been awarded the work of for GGL, Noida.

The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs. (Rupees

only) as Initial/full Contract Performance Guarantee in the form therein mentioned. The

form of payment of Contract

Performance Guarantee includes guarantee executed by Nationalised Bank, undertaking full responsibility to
indemnify GAIL Gas Ltd. (hereinafter called "OWNER" which expression shall wherever the context so require,
include its successors and assignees) in case of default.

The said has approached the BANK (hereinafter called "BANK", which
expression shall wherever the context so require include its successors and assignees) and at their request and in
consideration of the premises, we, having our office at have agreed to give
such guarantee as hereinafter mentioned.

1. We hereby undertake to give the irrevocable and unconditional
guarantee with you that if default shall be made by M/s. in performing
any of the terms and conditions of the Contract or in payment of any money payable to GAIL Gas Ltd. We
shall on first demand without demur, reservation, contest, recourse or protest and/or without reference to the
CONTRACTOR pay to OWNER in such manner as OWNER may direct the said amount of Rupees

only or such portion thereof not exceeding the said sum as OWNER may from

time to time require.

2. OWNER will have the full liberty without reference to us and without affecting this guarantee to postpone for
any time or from time to time the exercise of any of the powers and rights conferred on OWNER under the
contract with the said CONTRACTOR and to enforce or to forbear from enforcing any powers or rights or by
reason of time being given to the said CONTRACTOR and such postponement or forbearance would not
have the effect of releasing the BANK from its obligation under this DEBT.

3. Your right to recover the said sum of Rs. (Rupees
only) from BANK in manner aforesaid will not be affected or suspended by reason of the fact that any
dispute or disputes have been raised by the said M/s
and/or that any dispute or disputes are pending before any officer, tribunal or court and any demand made
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by OWNER in the BANK shall be conclusive and binding. The BANK shall not be released of its obligations
under these presents by any exercise by OWNER of its liberty with reference to matters aforesaid or any of
their or by reason or any other acts of omission or commission on the part of OWNER or any other
indulgence shown by OWNER or by any other matter or thing whatsoever which under law would, but for
this provision, have the effect of releasing the BANK.

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up,
dissolution or change of constitution or insolvency of the CONTRACTOR but shall in all respects and for all
purposes be binding and operative until payment of all money due to OWNER in respect of such liabilities is

paid.

5. This guarantee shall be irrevocable and shall remain valid upto (This
date should be 90 (Ninety) days after the expiry of defect liability period) in accordance with the terms of
contract which period is deemed to complete on . The BANK undertakes not to

revoke this guarantee during its currency without previous consent of OWNER and further agrees that the
Guarantee contained shall continue to be enforceable till the OWNER discharges this guarantee. However,
if for any reason, the CONTRACTOR is unable to complete the work within the period stipulated in the
contract and in case of extension of the date of completion resulting in extension of defect liability period or
the CONTRACTOR fails to perform the work fully, the BANK hereby agrees to further extend this guarantee
at the instance of the CONTRACTOR till such time as may be determined by the OWNER. If any further
extension of this guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s on whose behalf this guarantee is issued.

6. The BANK also agrees that OWNER at its option shall be entitled to enforce this guarantee against the
surety, as a principal debtor in the first instance without proceeding against CONTRACTOR and not
withstanding any security or other guarantee that OWNER may have in relation to the CONTRACTOR's
liabilities.

7. The Bank Guarantee's payment of an amount is payable on demand and in any case within 24 hours of the
presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release payment on
demand, a penal interest of 24% per annum shall become payable immediately and any dispute arising out
of or in relation to the said Bank Guarantees shall be subject to the jurisdiction of Delhi Courts.

8. Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the Contractor up to
a total amount of (amount of guarantees in words and figures) and we undertake to pay you, upon your first
written demand declaring the Contractor to be in default under the contract and without caveat or argument,
any sum or sums within the limits of (amount of guarantee) as aforesaid, without your needing to prove or
show grounds or reasons for your demand or the sum specified therein. This guarantee is valid until the

day of 20

9. We have power to issue this guarantee in your favour under memorandum and Article of Association and
the undersigned has full powers to do so under the Power of Attorney / Resolution of the Board of Directors
dated accorded to him by the bank.

Yours faithfully,
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(Signature of a person duly
authorised to sign on behalf
of the Bank)

Place:

WITNESS:

T (Signature)
.................................................. (Printed Name)
2 (Designation)

................................................... (Common Seal)

Bid document no.: 110290/WGI/GAIL GAS/16-R3 Page 17 of 24
Attachment | Forms and Format

Page 116 of 134



CNG AND CITY GAS DISTRIBUTION PROJECT

TENDER FOR HIRING OF LCV @
VOLUME | OF Il - COMMERCIAL

INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE

1. The Bank Guarantee (BG) by successful bidder(s) will be given on non-judicial stamp paper as per
stamp duty applicable. The non-judicial stamp paper should be in name of the issuing bank. BG
shall be through branches of Indian Public Sector Banks (Nationalised). In case of foreign bank, the
said bank guarantee to be issued by its correspondent bank in India on requisite non-judicial stamp
paper and place of bid to be considered as Owner address.

2. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank guarantee
and all future communication relating to the Bank Guarantee shall be forwarded to Owner.

3. The Performance Guarantee shall be valid for the duration of 90 days beyond the expiry of
Warrantee / Guarantee period.

4. If a bank guarantee is issued by a commercial bank, then a letter to Owner and copy to  Consultant
confirming its net worth is more than Rs. 1,000,000,000/- (Rupees one hundred Crores). or its
equivalent in foreign currency along with a documentary evidence.
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F-10
CERTIFICATE OF NON-INVOLVEMENT OF AGENT

GAIL GAS Limited

2nd Floor, HHEC Building
A-2, Sector-2

Noida — 201301(UP)
India

Dear Sir,

This is to certify that we have not engaged involve any Agent / Consultant / Retainer / Associate who is not an
employee of (name of your company) for payment of any remuneration thereof in India or
abroad. Therefore, no Agent’s / Representative’s / consultant’s commission is payable in India or abroad against this
Contract.

SIGNATURE AND SEAL OF BIDDER

Notes:

1. This certificate should be issued in the Letter Head of the Bidder.
2. This certificate is to be issued only if there is no Agent /Consultant/Retainer/Associate is involved.
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F-11
CHECK LIST

Bidders are requested to duly fill in the checklist. This checklist gives only certain important items to facilitate the
bidder to make sure that the necessary data / information as called for in the bid document has been submitted by
them along with their offer. This, however, does not relieve the bidder of his responsibilities to make sure that his
offer is otherwise complete in all respects.

Please ensure compliance and tick (V) against following points:
S. NO. DESCRIPTION

1.0 Signing and stamping each sheet of offer, original bid document
including drawings, addendum (if any)

20 Confirm that the following details have been submitted in the Un-
priced part of bid:

a) Covering Letter, Letter of Submission
b) Letter of Authority (Format F — 5) in physical form.
c) Signed and stamped original copy of bid document along with

drawings and addendum (if any)

d) Power of Attorney in the name of person signing the bid in
Physical form

3.0 Confirm that all forms are enclosed with the bid duly signed by
authorised person(s)

4.0 Confirm that the price bid has been duly filled in for each item,
signed and stamped on each page separately

5.0 Confirm that proper page nos. have been given in sequential way
in all the documents submitted along with your offer with Index.

6.0 Confirm that any correction in the Un-priced part of bid has been
initialled and stamped by the authorized person.

7.0 Confirm that any correction in the “Price Part” part has been
signed in full and stamped by the authorized person.

8.0 Confirmation that no deviations are taken against commercial
and technical specifications of the bid document.

10.0 Confirm that annual reports for last three financial years & duly
filled in Form 3A & 3B are enclosed in the offer for financial
assessment.

Jugooooboboo 0O
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s. NO. DESCRIPTION STATUS
11.0 Confirm that copies of Purchase Order, Inspection release note
etc are enclosed confirming the experience of manufacturing the |:|

quoted items.

SEAL AND SIGNATURE OF BIDDER
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FORM 12

ENTERPRISE’S INFORMATION WITH RESPECT TO THE MICRO, SMALL AND MEDIUM ENTERPRISES
DEVELOPMENT ACT, 2006
(FOR INDIAN BIDDERS)

Bidder may be aware that a new Act “Micro, Small and Medium Enterprises Development Act 2006” (‘MSMED’) has
come into force from 2 October 2006, which has repeated the provisions of the old Act regarding Small Scale
Industrial undertakings.

As per the MSMED Act, enterprises engaged in the manufacture/production of goods or rendering/providing of
services are to be classified into Micro, Small and Medium enterprises based on the investment in plant and
machinery/equipment.

The term enterprises stated in the above paragraph includes Proprietorship, Hindu undivided family, Association of
persons, Cooperative Society, Partnership firms, undertaking or any other legal entity.

For the ready reference the definition of Micro, Small and Medium enterprises is given below:
Classification of enterprises engaged in:

a) Manufacture or production of goods pertaining to any industry specified in the First Schedule to the
Industries (Development and Regulation) Act 1951 as

Nature of enterprise Investment in plant & machinery (#)

Micro Does not exceed INR 25 Lac

Small More than INR 25 Lac but does not exceed INR 5 Crores

Medium More than INR 5 Crore but does not exceed INR 10
Crores

b) providing or rendering services

Nature of Enterprise Investment in equipment

Micro Does not exceed INR 10 Lac

Small More than INR 10 Lac but does not exceed INR 2 Crores
Medium More than INR 2 Crore but does not exceed INR 5 Crores

(#) In calculating the investment in plant & machinery, the cost of pollution control, research and development,
industrial safety devices and such other items as may be specified will be excluded

) Based on the investment criterion mentioned above, Bidder to confirm whether their enterprise is a
Micro/Small/Medium enterprise as follows:

“We (Bidder) confirm that we are a micro /small / medium enterprise under the MSMED Act 2006.” (Please
strike off whichever status is not applicable)

Please note that if Bidder do not provide the above confirmation in Bid Document then it will be
presumed that they do not qualify as a micro or small enterprise under the MSMED Act 2006.

() Further, with respect to micro and small enterprises, the MSMED Act defines the term ‘supplier’ as an
enterprise which has filed a memorandum with the authority specified by the respective State
Government.
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If the Bidder is a micro / small enterprise and has filed a memorandum with the specified authority, then Bidder to
confirm the following:

“We (Bidder) are a supplier within the definition of section 2(n) of the MSMED Act (Yes/No).”

If the response to the above is ‘Yes”, Bidder to provide Purchaser a copy of the Entrepreneurs Memorandum (EM)
filed with the authority specified by the respective State Government.

If the confirmation is not furnished in Bid Document, it will be presumed that the Bidder is not a supplier
under the MSMED Act. Further if Bidder do not provide the evidence in terms of the EM, Bidder will not be
considered as a supplier.
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F-13

DECLARATION

We confirm that we are not under any liquidation, court receiver ship or similar proceedings. We also confirm that we
have not been banned or de listed by any Government or Quasi Government agencies of PSU.

SEAL AND SIGNATURE OF BIDDER
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ATTACHMENT II
PERFORMANCE EVALUATION
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1.0

2.0

3.0

Purpose of Attachment I

PROCEDURE FOR EVALUATION OF PERFORMANCE OF
VENDORS / CONTRACTORS / CONSULTANTS

GENERAL

A system for evaluation of vendors / contractors and their performance is a key process and important to
support an effective purchasing & contracting function of an organization.

Performance of all participating Vendors / Contractors / Consultants need to be closely monitored to ensure
timely receipt of supplies from a Vendor, completion of an assignment by a Consultant or complete execution
of order by a contractor within scheduled completion period. For timely execution of projects and meeting the
operation & maintenance requirement of operating plants, it is necessary to monitor the execution of order or
contracts right from the award stage to completion stage and take corrective measures in time

OBJECTIVE:

The objective of Evaluation of Performance aims to recognize, and develop reliable Vendors / Contractors /
Consultants so that they consistently meet or exceed expectations and requirements.

The purpose of this procedure is to put in place a system to monitor performance of Vendors / Contractors /
Consultants associated with GAIL GAS in Projects and in O&M so as to ensure timely completion of various
projects, timely receipt of supplies including completion of works & services for operation and maintenance of
operating plants and quality standards in all respects.

METHODOLOGY:
(i) Preparation of Performance Rating Data sheet

Performance Rating Data Sheet for each and every Vendor / Contractor or Consultant for all orders /
Contracts with a value of Rs.1Lakh and above is recommended to be drawn up. These data sheets
are to be separately prepared for orders/contracts related to Projects and O&M. Format, Parameters,
Process, responsibility for preparation of Performance Rating Data Sheet are separately mentioned.

(ii) Measurement of performance

Based on the parameters defined in Data Sheet, Performance of concerned Vendor, Contractor or
Consultant would be computed and graded accordingly. The measurement of the performance of the
Party would be its ability to achieve the minimum scoring of 60% points in the given parameters
individually and collectively. Any Party failing to secure less than the minimum score in any of the
parameters shall not be considered to remain in business with GAIL GAS.

(iii) Initiation of Measures

Depending upon the Grading of Performance, corrective measures would be initiated by taking up the
matter with concerned Vendor /Contractor / Consultant. Response of Vendor/Contractor/Consultant
would be considered before deciding further course of action.

(iv) Implementation of Corrective Measures:

Based on the response of Vendor/Contractor/Consultant, concerned Engineer -In Charge for the
Projects and/or OIC in case of O&M would recommend for continuation or discontinuation of such
party from the business of GAIL GAS. These recommendations would be submitted to the Competent
Authority who would pass a reasoned order for putting the party on Holiday / blacklisting.
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4.0

5.0

5.1

(v)

Orders/contracts placed on propitiatory / OEM basis for O&M will be evaluated and, if required,
corrective action will be taken for improvement in future.

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance of Vendors / Contractors /
Consultants.

(i)
(if)
(iii)

Orders / Contracts below the value of Rs. 1 Lakh
One time vendor / Contractor / Consultant.

Orders for Misc ./ Administrative items / Non stock Non valuated items. However, concerned
Engineer-In-charge / OICs will continue to monitor such cases so as to minimize the impact on
Projects / O&M plants due to non performance of Vendors / Contractors / Consultants in all such
cases,

PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ CONTRACTORS/ CONSULTANT

FOR PROJECTS

(i)

(ii)

(iii)

(iv)

Evaluation of performance of Vendors/ Contractors/ Consultants in case of PROJECTS shall be done
immediately with commissioning of any Project.

On commissioning of any Project, EIC (Engineer in Charge) / Project in-charge shall prepare a
Performance Rating Data Sheet (Format at Annexure—I) for all Orders and Contracts excluding
cases under para 4.0

Depending upon the Performance Rating, following action need to be initiated by Engineer-in-charge /
Project-in-charge

Sl. No. | Performance Rating | Action

1 Poor Seek explanation for poor performance

2. Fair Seek explanation for fair performance

3. Good Letter to the concerned for improving
performance in future.

4 Very Good No further action.

Reply from concerned Vendor / Contractor / Consultant shall be examined, In case of satisfactory
reply, Performance Rating data Sheet to be closed with a letter to the concerned for improving
performance in future.

When no reply is received or reasons indicated are unsatisfactory, the following actions need to be
taken:

Where performance rating is “Poor”:

(i) Recommend such defaulting Vendor/ Contractor / Consultant for putting on HOLIDAY for a
period of 1 year.

(i) When his performance has affected overall completion schedule of the project, recommend
such defaulting Vendor / Contractor / Consultant for putting on HOLIDAY for a period of 2/3
years,

Where Performance Rating is “FAIR”

Bid document no.: 110290/WGI /GAIL GAS/16-R3 Page 3 of 11
Attachment || Performance Evaluation

Page 126 of 134



CNG AND CITY GAS DISTRIBUTION PROJECT
TENDER FOR HIRING OF LCV @
VOLUME | OF Il - COMMERCIAL

Recommend for issuance of warning to such defaulting Vendors / Contractors / Consultants to
improve their performance.

(vi) Irrespective of Performance rating, where Vendor / Contractor / Consultant submit forged documents
in respect of experience, turnover and any other condition forming the basis for tie pre-qualifying /
eligibility criterion, such Vendor / Contractor / Consultant should be recommended for
BLACKLISTING.

(vii) On receipt of consolidated recommendations of Engineering-in-Charge of a Project, the Project
Manager will constitute a Committee of Head of Projects, C&P and Finance to examine the
recommendations forwarded by the Engineer-in charge.

(viii) In case committee recommends putting a party on holiday or for blacklisting, the Project Manager will
put up the recommendation on of committee to the concerned Director through Corporate C&P Deptt.
along with a draft show cause notice providing a opportunity to defend his case. The draft show cause
notice should be vetted by Legal Deptt.

(ix) After obtaining approval from the concerned Director, Corporate C&P department will issue the show
cause notice to the concerned party.

(x) On receipt of reply in response to show cause notice, Corporate C&P Deptt. will forward the same to
Project Manager who after taking legal opinion will prepare a proposal for keeping the party on
Holiday / for blacklisting and forward the same to Corporate C&P Deptt. for obtaining the approval of
the concerned Director.

(xi) After obtaining approval from the concerned Director, Corporate C&P Deptt. will issue a letter to the
party convoying the decision of putting him on holiday for the specific period or blacklisting the party.

(xii) A list of all parties put on holiday or blacklisted will be communicated to all concerned and will also be
maintained at GAIL GAS Intranet.

(xiii)  However, Holiday restrictions shall not apply on Vendors for procurement of spares from them on
proprietary basis.

5.2 FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as described in para 5.1 for
Projects except the functions of Project Manager will be performed by concerned In-charges of user Deptts.
such as Project Development, Business Development, E&P, HR, Finance, HSE etc. The provision of para 5.1
(xiii) will not be applicable for consultancy jobs.

5.3 FOR OPERATION & MAINTENANCE

(i) Evaluation of performance of Vendors / Contractors/ Consultant in case of Operation and
Maintenance shall be done immediately after execution of order / contract.

(ii) After execution of order a Performance Rating Data Sheet (Format at Annexure2) shall be prepared
for all Orders by Site C&P and for all Contracts/Services by respective Engineer-In-Charge excluding
cases under para 4.0

(iii) Depending upon Performance Rating, following action need to he initiated by Site C&P:

Sl. No. | Performance Rating | Action

1 Poor Seek explanation for poor performance

2. Fair Seek explanation for fair performance

3. Good Letter to the concerned for improving
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(vi)

(vii)

(viii)

(Ix)

(xi)

(xii)

(xiii)

performance in future.
4. Very Good No further action.

Reply from concerned Vendor/Contractor/Consultant shall be examined. In case of satisfactory reply,
Performance Rating data Sheet to be closed with a letter to the concerned for improving performance
in future.

When no reply is received or reasons indicated are unsatisfactory, the following actions need to be
taken:

(A) Where performance rating is “POOR”

(i) Recommend such defaulting Vendor/ Contractor/Consultant for putting on HOLIDAY for a
period of 1 year.

(i) When his performance has seriously affected the operation & maintenance of plant,
recommend such defaulting Vendor/ Contractor/Consultant for putting on HOLIDAY for a
period of 2/3 years.

(B) Where performance rating is “FAIR”

Recommend for issuance of warning to such defaulting Vendors/Contractors/Consultants to
improve their performance.

Irrespective of Performance rating, where Vendor/ contractor / Consultant submit forged documents
such Vendor/Contractor/Consultant should be recommended for BLACKLISTING.

A quarterly meeting of HOD (C&P), HOD (F&A) and HOD of respective departments shall be held at
Site to review and examine all cases requiring putting the. Vendors / contractors / consultants on
holiday for final decision.

On receipt of recommendation of committee for putting a party on Holiday or for blacklisting, OIC will
put up the recommendation of Committee to the concerned Director through Corporate C&P Deptt.
along with a draft. show cause notice providing a final opportunity to party to defend his case. The
show cause notice will be legally vetted.

After obtaining approval from the concerned Director, Corporate C&P department will Issue the show
cause notice to the concerned party.

On receipt of reply in response to show cause notice, Corporate C&P Dept. will forward the same to
OIC who after taking legal opinion will prepare a proposal for keeping the party on Holiday / for
blacklisting and forward the same to Corporate C&P Dept. for obtaining the approval of the concerned
Director

After obtaining approval from the concerned Director, Corporate C&P Dept. will issue a letter to the
party conveying the decision of putting him on holiday for the specific period or blacklisting the party.

A list of all parties put on holiday or blacklisted will be communicated to all concerned and will also be
maintained at GAIL GAS Intranet.

However, Holiday restrictions shall not apply on Vendors for procurement of spares from them on
proprietary basis.

Bid document no.: 110290/WGI /GAIL GAS/16-R3 Page 5 of 11
Attachment || Performance Evaluation

Page 128 of 134



CNG AND CITY GAS DISTRIBUTION PROJECT
TENDER FOR HIRING OF LCV @

VOLUME | OF Il - COMMERCIAL

6.0 REVIEW & RESTORATION OF PARTIES PUT ON HOLIDAY/BLACKLISTED

6.1 After expiry of Holiday period, the vendors/contractors/consultants will have been put on Holiday due
to delay in completion schedule be automatically restored to participate in business with GAIL GAS.
parties who have been put on Holiday due to quality problems will be restored only after a review by
the committee which had earlier recommended the party to be put on Holiday.

6.2 The period of Holiday will be from one year to three years depending upon the seriousness of failure.
It can be three years extreme cases and may be one year or two years depending upon the nature of
failure in performance.
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&

ANNEXURE -1
PERFORMANCE RATING DATA SHEET
(FOR PROJECTS/CONSULTANCY JOBS)
i) Project / Work Centre
ii) Order / Contract No. & Date
iii) Brief description of ltems Works / Assignment
iv) Order / Contract Value (Rs.)
V) Name of Vendor/Contractor/Consultant
vi) Contracted  delivery / Completion Schedule
vii) Actual Delivery / Completion Date
Performance Delivery /Completion Quality Reliability Total
Parameter Performance Performance | Performance
Maximum Marks 40 40 20 100
Marks Allocated (*)

Remarks (if any) :

PERFORMANCE RATING (**) :

Note :

(*) Allocation of marks would be as per enclosed instructions
(**) performance rting shall be classified as under :

Signature of Authorized Signatory :

Sl Range (Marks) Rating
No.
1. 60 & below POOR
2. 61-75 FAIR Name:
3. 76-90 GOOD
4. More than 90 VERY GOOD Designtion :
1.1 INSTRUCTIONS FOR ALLOCATION OF MARKS
1.1.1  Marks are to be allocated as under :
1.1.2  Delivery/Completion Performance 40 marks
Delivery Period /| Completion | 1.2 Delay in Weeks 1.3 Marks
Schedule
A) | Up to 3 months Before CDD 40
Delay upto 4 weeks 35
Delay upto 8 weeks 30
Delay upto 10 weeks 25
Delay upto 12 weeks 20
Delay upto 16 weeks 15
More than 16 weeks 0
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Delivery Period /| Completion | 1.2 Delay in Weeks 1.3 Marks
Schedule
b) | Above 3 months Before CDD 40
Delay upto 4 weeks 35
Delay upto 8 weeks 30
Delay upto 10 weeks 25
Delay upto 16 weeks 20
Delay upto 20 weeks 15
Delay upto 24 weeks 10
More than 24 weeks 0
1.2 QUALITYPERFORMANCE 40 MARKS
For Normal Cases : No Defects/No Deviation/No Failure 40 Marks
i) Rejection/Defects Marks to be allocated on pro-rata basis for | 10 Marks
acceptable quantity as compared to total
quantity for normal cases
i) Wrong quality to create | Failure of severe nature 0 marks
endanger system | -  Moderate nature 5 Marks
integration and safety | - Low severe nature 10-25 Marks
of the system.
iii) | Number of deviations 1. No deviation 5 Marks
2. No. of deviations <2 2 Marks
3. No. of deviations >2 0 Marks
1.3 RELIABILITY PERFORMANCE 20 MARKS
A. FOR WORKS / CONTRACTS
i) Submission of order acceptance, agreement, PBG, Drawings and other | 4 marks
documents within time
ii) Mobilization of resources as per Contact and in time 4 marks
iii) Liquidation of Check-list points 4 marks
iv) Compliance to statutory and HS & E requirements 4 marks
Or
Reliability of Estimates/Design/Drawing etc. in case of Consultancy jobs
V) Timely submission of estimates and other documents for Extra, | 4 marks
Substituted & AHR items
B. FOR SUPPLIES
. Submission of order acceptance, agreement, PBG, Drawings and other
i) T 5 marks
documents within time
- Attending complaints and requests for after sales service / warranty
i) . ; : . 5 marks
repairs and / or query / advice (upto the evaluation period)
Response to various correspondence and conformance to standard like
iii) ISO 5 marks
iv) Submission of all required documents including test certificates at the time 5 marks
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‘ of supply. ‘ ‘
ANNEXURE - 2
PERFORMANCE RATING DATA SHEET (FOR O & M)

(i) Location
(ii) Order / Contract No. & Date
(iii) Brief Description of items

Work / Assignment
(iv) Order / Contract Value :
(v) Name of the vendor / contractor :

/ consultant
(vi) Contracted delivery /
Completion Schedule
(vii) Actual delivery /
Completion date

Performance Delivery Quality Reliability

Total
Parameter Performance Performance Performance

Maximum
Marks

Marks
Allocated (*)

Remarks (If any)
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PERFORMANCE RATING (**)

Note: (*) Allocation of Marks to be as per enclosed instructions
(**) Performance rating shall be classified as under:

SI. No Range (Marks) Rating
1 60 & Below POOR
2 61-75 FAIR
3 76-90 GOOD
4 More than 90 VERY GOOD

Instruction for allocation of marks (O&M)
1. Marks are to be allocated as under:
1.1 DELIVERY / COMPLETION PERFORMANCE 40 Marks
Delivery Period /
Completion Schedule Delay in Weeks Marks
A) Up to 3 months Before CDD 40
Delay upto 4 weeks 35
Delay upto 8 weeks 30
Delay upto 10 weeks 25
Delay upto 12 weeks 20
Delay upto 16 weeks 15
More than 16 weeks 0
B) Above 3 months Before CDD 40
Delay upto 4 weeks 35
Delay upto 8 weeks 30
Delay upto 10 weeks 25
Delay upto 16 weeks 20
Delay upto 20 weeks 15
Delay upto 24 weeks 10
More than 24 weeks 0
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&

1.2

QUALITY PERFORMANCE

For Normal Cases: No Defects / No Deviation / No Failure:

40 Marks

40 Marks

i) Rejection Defects

Marks to be allocated on
prorata basis for acceptable
quantity as compared to total
quantity for normal cases

10 marks

i) When quality failure
endanger system integration -
and safety of the system -

Failure of severe nature
Moderate nature
Low severe nature

0 Marks
5 Marks
10-25 Marks

iii) Number of

deviations

1. No deviation
2. No. of Deviations < 2

3. No. of Deviation > 2

5 Marks
2 Marks
0 Marks

1.3

A.

RELIABILITY PERFOMANCE

FOR WORKS / CONTRACTS

20 Marks

Submission of order acceptance agreement,
PBG, Drawing and Other documents within time.

4 Marks

Mobilization of resources as per contract and in
time

4 Marks

Liquidation of check list points

4 Marks

Compliance to statutory and HS & E requirement
Or

Reliability of estimates / Design / Drawing etc. in

case of consultancy jobs.

4 Marks

Timely submission of estimates and other
documents for extra, substituted & AHR items.

4 Marks

FOR

SUPPLIES

Submission of order acceptance agreement,
PBG, Drawing and Other documents with in time.

5 Marks

Attending complaints and requests for after sales
service / warranty repairs and / or query / advice
(up to the evaluation period)

5 Marks

Response to various correspondence and
conformance to standards like ISO

5 Marks

Submission of all required documents including
Test Certificates at the time of supply.

4 Marks
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