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SHORT TERM NOTICE INVITING E-TENDER

Online bids are hereby invited for the following work:-

NAME OF WORK : REPAIR OF 2500 MT CAPACITY GODOWN IN HAFED
COMPLEX AT BALLABHGARH ( FARIDABAD).

Estimated| Time Earnest Tender Downloading of Tender Submission of online

Cost Limit Money | Document | Document and online bid bid
(in lacs) (in lacs) Fee preparation / hash (Re-Encryption of
Submission Date & Time Bids)
Date & time

15.44 2 months 0.31 | Rs. 1,000/- 15-09-2014 17:01 Hrs. 24-09-2014 17:01 Hrs.
To To

24-09-2014 16:00 Hrs. 25-09-2014 17:00 Hrs.

1. Tender documents can be downloaded online from the Portal:

http://hafed.etenders.in by the Firms / Individual registered on the Portal.

2. As the Bids are to be submitted online and are required to be encrypted and
digitally signed, the Bidders are advised to obtain Digital Signature Certificate
(DSC) at the earliest. For obtaining Digital Certificate, the Bidders should

follow point No. 3 under -Annexure-A - Conditions of e-tenderingl.

NOTE: 1. The agency should have executed at least one work of 80% amount OR
two works of 50% amount OR three works of 40% amount of similar
nature.

2. Potable and wholesome water is to be used for construction and
curing work.

* Tenders can be purchased/downloaded/opened as per the schedule given

above.



Sealed item rate tenders on prescribed forms are invited from the
approved contractors/societies borne on the approved list of appropriate class
of contractors/societies for specific nature of work, in PWD(B&R) Haryana, MES,
Railways, CPWD, HUDA, HSAMB, Haryana Warehousing Corporation, HPHC or any other
State/Centre Govt. Deptt/Board/Corporation for the above mentioned works, in
sealed envelope as per the schedule given above from the office of the
undersigned and the same will be opened as per the schedule given above
respectively in the office of undersigned 1in the presence of intending
contractors or their authorized representatives, who may choose to attend for

the purpose.

Tender documents can be obtained on making prescribed payment of:-

Rs. 500/- for the works costing upto Rs.5.00 lacs

Rs.1000/-for the works costing above Rs.5.00 lacs upto Rs.25.00 lacs.
Rs.5000/- for the works costing above Rs.25.00 lacs upto Rs.1.00 Crore
Rs. 15000/- for the works above Rs.1.00 Crore upto Rs.5.00 Crores.

Rs. 20000/- for the works above Rs.5.00 Crore upto Rs.50.00 Crores.
Rs. 50000/- for the works more than Rs.50.00 Crores

(Non Refundable) For purchasing the tender documents online, contractors are required to
pay the tender documents fees online using the electronic payments gateway service. For
online payments, please refer to the Home page of the e-tendering Portal
http://hafed.etenders.in

The tenderers should submit one envelope containing earnest money
and containing the other required documents supporting the -eligibility
criteria. After checking and due verification of the earnest money and other
supported technical documents with the physical one’s, the price bid will be
opened. If the earnest money draft is not found proper as per requirement of
the Department, the technical bid and financial bid will not be opened. Also
if the contractor didn’t qualify the technical bid, the price bid of the same

will not be opened.



ELIGIBILITY, TERMS AND CONDITIONS: -

DNIT can be seen on any working day during office hours in the office of
the undersigned and can be downloaded from our website:

www.hafed.etenders.in

Conditional tenders will not be entertained and are liable to be rejected.
In case the day of opening of tenders happens to be a holiday, the date
and time of opening of tender will be conveyed later.
The amount of earnest money shall be same in case of cooperative labour &
construction societies as well as other contractors.

Hafed will take the earnest money in the shape of Bank draft in favour of

“The Haryana State Cooperative Supply and Marketing Federation Ltd.,

payable at Panchkula®.

The contractors/agencies must specify their Income Tax Permanent Account
Number (PAN) and postal pin code on the tender form.

The validity of the tender is 90 days extendable by 45 days purely at the
discretion of Hafed. The contractors who modify their rates, terms and
conditions or withdraw within the validity period of tenders, their
tenders are liable to be rejected and earnest money will be forfeited.”
Hafed reserves the right to accept or reject any or all offers without

assigning any reason.

MANAGING DIRECTOR
HAFED, PANCHKULA

No. Hafed/EE (PKL)/Drg./2608 Dated: 12.09.2014
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E-TENDER

Contract for works, General rules & directions for the
guidance of the Contractors

1 Name of work

Name of contractor

2
3 Address
4

(a) category of Enlistment

(b) For the period

Estimated cost of work

Tender fee Rs

Earnest money

Time limit

O 0| | O W

Contact No
10 PAN No

Dated Signature & Rubber Stamp of the contractor



3. Key Dates (Schedule)

Sr. | HAFED Stage Contractor Start Date and Expiry Date
No. Stage Time and Time
Release of Tender| 15-09-2014 15-09-2014
1 - 10:00 Hrs 17:00 Hrs
Downloading of Tender 15-09-2014 24-09-2014
2 - Document 17:01 Hrs 16:00 Hrs
Online Bid Preparation, 15-09-2014 24-09-2014
Hash Submission 17:01 Hrs 16:00 Hrs
3 _
Technical & 24-09-2014 24-09-2014
4 Financial Lock - 16:01 Hrs 17:00 Hrs
Submission of online Bid 24-09-2014 25-09-2014
5] - (Re-encryption of Online 17:01 Hrs 17:00 Hrs
Bid)
Manual Submission of EMD 26-09-2014 26-09-2014
6 & supporting documents 10:01 Hrs 17:00 Hrs
Open EMD / 29-09-2014 29-09-2014
7 Technical - 11:30 Hrs 17:00 Hrs
Envelope
Eligibility 30-09-2014 30-09-2014
8 criteria - 10:01 Hrs 17:00 Hrs
evaluation
(Technical
Envelope)
Open Financial / 01-10-2014 01-10-2014
9 Price-Bid - 10:30 Hrs 17:00 Hrs

Envelope




a) The Bidders can download the tender documents from the Portal:

http://hafed.etenders.in. Tender Documents Fees has to be paid online through

payment gateway during the Re-encryption stage and Earnest Money Deposit has
to be deposited through Demand Draft in the name of The Haryana State
Cooperative Supply and Marketing Federation Limited, Panchkula.

Willing Contractors shall have to pay the Tender Document Fees through payment
gateway during the - Re- encryption of Online Bid stage. However, the details of the
EMD are required to be filled at the time of Bid Preparation and Hash Submission
Stage. The Bidders are required to keep the EMD details ready beforehand.

b) The tender shall be submitted by the bidder in the following two separate envelops
online:

1.Earnest Money and all the documents in support of eligibility criteria - Envelope _TI1°

2. Price Bid - Envelope _CI*
Reference of the EMD is to be mentioned online

In the first instance, the Envelop — _Tl‘of all the Bidders containing the statement of
Earnest Money and documents supporting eligibility criteria shall be opened online. If
the Earnest Money and eligibility of bidder is found proper, the Envelop _Cl‘ containing
financial/ Price bids shall be opened online in the presence of such bidders who either
themselves or through their representatives choose to be present. The financial bid

shall be opened only if the bidders meet the eligibility criteria as per the Bid document.

Envelope ‘T1’ - Earnest Money Deposit and eligibility related documents

Envelope ‘CI’ - Price Bid Envelope

To be submitted mandatory online- — information related to Price Bid of the Tender.



NOTE: The bidders are required to upload the scan copies of all the supported
documents relates to EMD and Technical documents online and also have to submit
the same to the department manually as per the given date and time in the
schedule given above.

The bidder can submit their tender documents as per the dates mentioned in the
schedule above.
CONDITIONS:-

1)
2)
3)

4)

9)

EMD of Societies and the contractors shall be the same.
Conditional tenders will not be entertained & are liable to be rejected.

The undersigned reserves the right to reject any tender or all the tenders
without assigning any reason.

The societies shall upload & produce a copy of the resolution authorizing
the person to file the tender from the Co- Operative department for e-
tendering.

The tender without earnest money payment will not be opened.

The jurisdiction of court will be at Panchkula.

The tender of the bidder who does not satisfy the eligibility criteria in the
bid documents will be rejected summarily without assigning any reason

and no claim whatsoever on this account will be considered.

Bids shall be valid for 3 months from the date of expiry of online —Re-
Encryption of online Bids stage. The bid for the work shall remain open for
acceptance during the bid validity period to be reckoned from the expiry date
of -Re- Encryption of online Bids stage. If any bidder withdraws his bid
during bid validity period, any modifications in the

Terms and conditions of the bid, the said earnest money shall stand

forfeited.

Manual Price Bid Envelope will not be entertained & are liable to be
rejected.



ANNEXURE-A
CONDITIONS OF E-TENDERING

Instruction to Contractor on Electronic Tendering

These conditions will over-rule the conditions stated in the tender documents,
wherever relevant and applicable.

Registration of contractors on E-tendering Portal:-

All the Contractors intending to participate in the tenders processed online, are
required to get registered on the Electronic Tendering System on the Portal
http://hafed.etenders.in . For more details, please see the information on the

Registration info link on the Website http://hafed.etenders.in home page.

Obtaining a Digital Certificate:

2.1

2.2

2.3

The Bids submitted online should be encrypted and signed electronically with
a Digital Certificate to establish the identity of the bidder bidding online. These
Digital Certificates are issued by an Approved Certifying Authority, by the
Controller of Certifying Authorities, Government of India.

A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s
PAN Card) and Address proofs and verification form duly attested by the Notary
Public / Charted Account / Any Gazatted Officer whose stamp carrying emblem
of Ashoka. Only upon the receipt of the required documents, a digital certificate
can be issued.

The contractors may obtain Class-Il digital certificate from any Certifying Authority
or Sub-certifying Authority authorized by the Controller of Certifying Authorities or
may obtain information and application format and documents required for the
issue of digital certificate from:

M/s NexTenders (India) Pvt.

Ltd. YUCHIT, Juhu Tara

Road, Mumbai — 400049

Email: Chandigarh@nextenders.com or

NexTenders (India) Pvt. Ltd.

O/o PWD (B&R) Haryana
Nirman Sadan Building (Basement) Plot No.-1, Dakshan Marg
Sector - 33 A, Chandigarh-160020
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2.5

2.6

2.7

Tel. No. 0172-2618292
e-Tenders Support : +91 8146440101 (For Digital Signature Certificate)
+91 9592259876, 9872252144 (Panchkula)
+91 8743042801 (Gurgaon)
+91 9255125260 (Rohtak)
+91 9034357793 (Hisar)
Email: chandigarh@nextenders.com.

Bid for a particular tender may be submitted online using the digital certificate,
which is used to encrypt the data and sign the hash during the stage of bid
preparation & hash submission. In case, during the process of a particular tender,
the user loses his digital certificate (be it due to virus attack, hardware
problem, operating system or any other problem) he will not be able to submit
the bid online. Hence, the users are advised to keep a back up of the certificate
and also keep the copies at safe place under proper security (for it's use in case of
emergencies).

In case of online tendering, if the digital certificate issued to the authorized
user of a firm is used for signing and submitting a bid, it will be considered
equivalent to a no-objection certificate/power of attorney /lawful authorization to
that User. The firm has to authorize a specific individual through an
authorization certificate signed by all partners to use the digital certificate as per
Indian Information Technology Act 2000. Unless the certificates are revoked, it
will be assumed to represent adequate authority of the user to bid on behalf of the
firm in HAFED tenders as per Information Technology Act 2000. The digital
signature of this authorized user will be binding on the firm.

In case of any change in the authorization, it shall be the responsibility of
management / partners of the firm to inform the certifying authority about the
change and to obtain the digital signatures of the new person / user on behalf of
the firm / company. The procedure for application of a digital certificate however
will remain the same for the new user.

The same procedure holds true for the authorized users in a private/Public
limited

Opening of an Electronic Payment Account:

For purchasing the tender documents online, contractors are required to pay the
tender documents fees online using the electronic payments gateway service using
their Debit Card, Credit Card and Netbanking OR ITZ cash cards. For online
payments, please refer to the Home page of the e-tendering Portal
http://hafed.etenders.in




Set up of machine:

In order to operate on the electronic tender management system, the user’s machine is
required to be set up. A help file on setting up of the system can be obtained from M/s
Nextenders (India) Pvt. Ltd. or can be downloaded from the home page of the website -
http://hafed.etenders.in.

Online Viewing of Detailed Notice Inviting Tenders:

The contractors can view the detailed N.I.T and the time schedule (Key Dates) for all the
tenders floated through the electronic tendering system on the HAFED’s e-tenders
website http://hafed.etenders.in

Download of Tender Documents:

The tender documents can be downloaded from the Electronic Tendering System through
the Portal http://hafed.etenders.in

Key Dates:

The contractors are strictly advised to follow dates and times as indicated in the Notice
Inviting Tenders. The date and time will be binding on all contractors. All online activities
are time tracked and the system enforces time locks that ensure that no activity or
transaction can take place outside the start and end dates and the time of the stage as
defined in the Notice Inviting Tenders.

Bid Preparation (Technical & Financial) Submission of Bid Seal (Hash) of online

Bids:

10

Submission of bids will be preceded by submission of the digitally signed bid seal (Hash)
as stated in the time schedule (Key Dates) of the Tender.

Generation of Super Hash:

9.1 After the submission of Bids (Hash) by the Contractors, the bidding round will be
closed and a digitally signed Super Hash will be generated by the authorized HAFED
officers. This is equivalent to sealing the tender box.

Online Payment of Tender Document Fee and Submission of actual online bids:
101 The Payment can be made by eligible / contractors online directly through

Credit Cards / Internet Banking Accounts / Cash Cards. The contractors have to
pay the cost of the tender documents online by making online payment of tender
document fees using the service of the secure electronic payment gateway. The
secure electronic payments gateway is an online interface between contractors
and credit card / online payment authorization networks.



10.2 Contactors have to submit their encrypted bids online and upload the
relevant documents for which they generated the hash at the stage of hash
generation & submission after the generation of Super Hash. The process is
required to be completed within the date and time as stated in the Notice Inviting
Tenders (Key Dates). The electronic bids of only those contactors who have
submitted their bid seals (Hashes) within the stipulated time, as per the tender
time schedule (Key Dates), will be accepted by the system. A contractor who
does not submit his bid seal (Hash) within the stipulated time will not be allowed
to submit his bid.

Note:-Bidders participating in e-tendering shall check the validity of his/her Digital
Signature Certificate before bidding in the Tenders floated online at e-tendering
portal of HAFED’s website http:/hafed.etenders.in.



The Haryana State Cooperative Supply and
Marketing Federation Limited: Chandigarh

NOTICE INVITING PERCENTAGE RATE TENDERS:

1. Tenders are hereby invited on behalf of the Managing Director, Hafed for

detail of the estimate of which are given in

paragraph 14 below :

2. Tenders will be received by the Executive Engineer , Hafed, Panchkula at ................
hourson . .....cccceuveeenene and will be opened by him on the due date and time at Head
Office Panchkula in the presence of tenderers or their authorized

representatives/agents who may like to be present at that time. Tenders must be
delivered in person by the intending contractors or their authorized representatives/

agents to the Executive Engineer.

3. Earnest money amounts to Rs. in the shape of bank draft in

favour of HAFED payable at Panchkula must accompany each tender and each tender to be

submitted in a sealed cover subscribed “Tender for the work of

» and

addressed to the Executive Engineer.

4. Tenders are to be on the prescribed form (percentage rate tender for works) which can
be obtained from the office of Executive Engineer , Hafed, Panchkula/Hisar. The prescribed form
contains the ‘Condition of Contract” to the complied with by person whose tender may be accepted.

Applicant will be required to pay Rs. for each tender document.



4 (a) The validity of the tender is 90 days extendable by 45 days purely at the discretion of
Hafed. The contractors who modify their rates, terms and conditions or withdraw within the validity

period of tenders, their tenders are liable to be rejected and earnest money will be forfeited.

5. Further information on tenders can be obtained and a schedule of the quantities, the
detailed plans and specifications can be seen in the office of Executive Engineer, Hafed, Panchkula on

any working day from 10.00 A.M. to 5.00 P.M.

6. Tender should be made at a percentage above or below the rate in the details of
estimate (paragraph 14 below) and the contractor should state the period within which he agrees to

carry out the work..

7. Tenderers are advised to visit the site sufficiently in advance of the date fixed for
submission, of the tenders. A tenderer shall be deemed to have full knowledge of all the relevant

documents, samples, site etc. whether he inspects them or not.

8. Submission of a tender by a tenderer implies that he has read this notice and all other
contract documents and he has made himself aware of the scope and specifications of the work to be
done and of conditions and rates at which sto;es will be issued to him by HAFED and local conditions

and other factors bearing on the execution of the works.

9. Each tenderer shall give proof to the entire satisfaction of the Executive Engineer
concerned that he has in his possession the Haryana P.W.D. specification Book 1990 edition with upto

date amendment, failing which the tender shall be capable to be rejected.

10. The Executive Engineer reserves to himself the right of issuing the materials to the
contractors as per list enclosed for use on the work at the places and rates notes noted against each.
When the material is to be issued from stock, the contractor shall be held responsible for obtaining
from Hafed all such materials required for the work and for making payment there for by deduction
from his bills at the rate specified regardless of fluctuations in the market rates or in the stock rates of
the Division. No carriage or incidental charges will be borne by Hafed for moving the material
beyond the place where the contractor has agreed to take delivery there of except in case of material
of which a specified provision for the payment of carriage and incidental charges is made in the

contract schedule of rates.



11. The tenderer shall initial all corrections in his tender. Non-compliance of this condition

will render the tender liable for rejection.

12. The contractor, whose tender is accepted will be required to execute a contract deed on
the prescribed form and will be required to furnish security which will be recovered by way of
deduction of ten percent from the bills of payment to be made on account of work done. The earnest

money (mentioned in paragraph 3 above) will be treated as part of the security.

13. The acceptance of the tender will rest with the Executive Engineer, Hafed, Panchkula
who does not bind himself to accept the lowest tender and reserves to himself the authority to reject

any or all the tenders received without assigning any reason.

14.  Details of estimate as per schedule attached from page

to . Total estimate cost Rs.

Sr No. Sub head of estimate rate per Item No

Sub Head See page to estimate.

15.  PROCEDURE FOR SUBMISSION AND OPENING OF TENDERS

The tender documents issued by this office contain page ................... B0 coveeieiiinininnnnne.

16. The intending contractor shall fill in the percentage rate above/below in the details of
the estimate referred to in paragraph-14 above at its appropriate place, sign all pages of the tender

documents and initial corrections etc. The sealed envelope subscribed “Tender

...... alongwith other documents namely duly accepted power of attorney in original or attested
copies in the name of tenderer or his authorized representatives or agents to act on behalf of the
contractor, and (b) documents in respect of payment of earnest money, and delivered in office of the

Executive Engineer by the prescribed hours.



17. The tenders, which are not accompanied by the earnest money/proof of earnest money

or did not strictly follow the technical requirements, shall be summarily rejected.

18. Tender/quotations, which are dependent upon the quotations of other shall be

summarily rejected.

Contractor Witness Executive Engineer



HAFED

PERCENTAGE RATE TENDERS
AND
CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All work proposed for execution by contract will be notified in a form of Invitation to tender
posted on a board hung-up in the office of and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening of
tenders and the time allowed for carrying out the work, also the amount of earnest money to be deposited
with tender, and the amount of security deposit to be deposited by the successful tenderer
and percentages, if any to be deducted from bills. Copies of the specifications, designs and drawing,

Estimated rates/ Common Schedule rates and any other documents required in connection with the
work, signed for the purpose of identification by the Executive Engineer shall also be open for inspection by
the contractor at the office of the Executive Engineer during office hours.

2. In the event of the tender being submitted being by a firm it must be signed separately by
each member thereof, or in the event of the absence of any partner, it must be signed on his behalf by a
person holding a power of attorney authorizing him to do so.

2-A  Tenderer shall sign each page of the tender.

3. Any person who submits a tender shall fill up the usual printed form stating at how much
percent above or below the rates specified in Rule I he is willing to undertake the work. Only one rate of
percentage more or less on all the Estimated rates/Common Schedule rates shall be named. Tenders which
propose any alteration in the work specified in the said form of invitation to tender, or in time allowed for
carrying out the work or which contain any other conditions of any sort, will be liable to rejection. No single
tender shall include more than one work but contractors who wish to tender for two or more works shall
submit a separate tender for each. Tenders shall have the name and number of the work to which they refer
written outside the envelope.

4. The Executive Engineer or his duly authorized assistant will open tenders in the presence of
any intending contractors or their authorize agent who may be present at the time and will enter the amount
of several tenders in a Comparative Statement in a suitable form. In event of a tender being accepted a
receipt for the earnest money forwarded there-with shall there upon be given to the contractor who shall
thereupon for the purpose of identification sign copies of the specifications and other documents mentioned
in Rule-1. In the event of a tender being rejected the earnest money forwarded with such unaccepted tender
shall thereupon be returned to the contractor making the same.

5. The Managing Director shall have the right of rejecting all or any of the tenders.

6. The department may refuse or suspend payments on account of a work when executed by a
firm or by contractors described in their tender as a firm, unless receipts are signed by all the partners, or
one of the partners or some other person produces written authority enabling him to give effectual receipts
on behalf of the firm.



6-A  With the issuance of acceptance letter, all the conditions (including the additional conditions)
in the tender will convert into conditions of an agreement and the contract will stand concluded. Necessary
stamp as required under the Indian Stamp Act, 1899 will be affixed by the management.

7. The receipt of an accountant or clerk for any money paid by the contractors will not be
considered as an acknowledgement of payment to the Executive Engineer and the contractor shall be
responsible for seeing that he procures a receipt signed by only authorized officer of Hafed.

8. The memorandum of work tendered for and the memorandum of materials to be supplied by
the HAFED and their issue rates, shall be filled in an completed in the office of the Executive Engineer
before the tender form is issued. If a form is issued to an intending tenderer without having been so filled in,
he shall request the Executive Engineer to have this done before he completes and delivers his tender.



TENDER FOR WORKS

I/we hereby tender for the execution for the Haryana State Corporation supply and Marketing
Federation, herein after referred to as HAFED of the work specified in the under-written
memorandum with in the time special in such memorandum at”

below estimate
per cent............. the rates entered in the .......ccocviiiiniiiiiiiiiiiiiiiiiiniiiinnninnens mentioned in Rule I
and

above common schedule of rates of P.W.D.

in accordance in all respects with the specifications, designs, drawing, and instructions in writing
referred to in rule I hereof and in Clause II of the annexed conditions and with such materials are

provided for and by in all other respects in accordance with such conditions so far as applicable.

MEMORANDUM

(a) If several st
e e 1 (a) General Description

percent to 10
included, they
should be
detailed in a
separate list.

(b) Estimated cost

(c) This deposit
will vary from 1 (c) Earnest money - ceeeeseses Rs.

pr cent to 5 per
cent of the
estimated cost of
the work

according to the R . . .
requirements of  (d) Security deposit (including earnest ........... 5%

the case. money)



(e) This
percentage,
where no
security deposit
is taken, will
vary from 5 per
cent to 10 per
cent of the
requirements of
the case, where
security, deposit
is taken, see note
to Clause 1 of
Conditions of
contract.

(e) Percentage, if any, to be deducted from
bills

(f) Time allowed for the work from date of
written
order to commence

«e.eeee. Rs. (Rupees percentage)

ceveeee.. Months



Ite

No.

Item of Work
2

Unit

Per

Rate Tender
In In Words
Figures 6

5




Note: To be continued on additional sheets as found necessary.




Security
deposit this
will be the
same
percentage
as that in
the tender
at (¢)

Compensation
for delay

Action when
whole of security
deposit is
forfeited.

CONDITIONS OF CONTRACT

Clause 1:--- The person/persons whose tender may be accepted ( hereinafter
called the contractor ),shall permit HAFED at the time of making any payment to
him for work done under the contract to deduct such sum as well (with the earnest
money deposited by him ) amount to 10% subject to a maximum of 5% of all
money so payable. Such deduction will be held by HAFED by way of security
deposit. All compensation or other sums of money payable by the contractors to
HAFED under the terms of his contract may be deduced from his security deposit
or from any sum, which may be due or may become due to the contractor by
HAFED on any account whatsoever, and in the event of his security deposit being
reduced by reason of any such deduction the contractor shall within ten days
thereafter make good in cash or Government securities endorsed as aforesaid any
sum which may have been deducted from or raised by sale of his security deposit
or any party thereof.

Clause 2 — The time allowed for carrying out the works as entered in the
tender shall be strictly observed by the contractor, and shall be reckoned from the
date on which the order to commence work is given to the contractor. The work
shall throughout the stipulated period of the contract be proceeded with all due
diligence (time being deemed to be the essence of the contract on the part of the
contractor) and the contractor shall pay as compensation an amount equal to one
per cent which the E.E. Hafed in-charge may levy on the amount of the estimated
cost of the whole work as shown by the tender for every day that the work remains
uncommenced, or unfinished, after the proper dates. And further, to ensure good
progress during the execution of the work the contractor shall be bound, in all cases
in which the time allowed for any work exceeds one month to complete one-fourth
of the whole of the work before one-fourth of whole time allowed under the
contract has elapsed, one half of the work before one half of such time has elapsed
and three-fourth of the work before three-fourth of such time has elapsed. In the
event of the contractor failing to comply with this condition he shall be liable to
pay as compensation an amount equal to one percent which the E.E. Hafed may
levy on the said estimated cost of the whole work for every day that the due
quantity of work remains incomplete : provided always that the entire amount of
compensation to be paid under the provision of this Clause shall not exceed ten per
cent of the estimated cost of work as shown in the tender. The Managing Director
may on representation in writing from the contractor reduce the amount of
compensation and his decision in writing shall be final.

Clause 3 — In any case, in which under any clause or clauses in this contract
the contractor shall have rendered himself liable to pay compensation amounting to
the whole of his security deposit (whether paid in lump sum or deducted by
installments) the Managing Director on behalf of the HAFED shall have power to
adopt any of the following courses, as he may deem best suited to the interests of
HAFED.



(a) To rescind the contract (of which recession notice in writing to the
contractor, under the head of the Managing Director shall be conclusive
evidence), and in which case the security deposit of the contractor shall

stand forfeited, and be absolutely at the disposal of HAFED.

(b) To employee labour paid by the HAFED and to supply materials to
carry out the work, or any part of the work debiting the contractor with
the cost of the labour and the price of the materials (of the amount of
which cost and price a certification of the Executive Engineer shall be
final and conclusive against the contractor) and crediting him with the
value of the work done, in all respects in the same manner at the same
rates as if it had been carried out by the contractor under the terms of
his contract the certificate of the Executive Engineer as to the value of

the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof
as shall be unexecuted out of his hands, and to give to another
contractor to complete, in which case any expenses which may be
incurred in excess of the sum which would have been paid to the
original contractor of the whole work had been executed by him of the
amount of which excess the certificate in writing of the Executive
Engineer shall be final and conclusive, shall be borne and paid by the
original contractor and may be deducted from any money due to him by
HAFED under the contract or otherwise or from his security deposit or
the proceeds of sale thereof or sufficient part thereof.

In the event or any of the above courses being adopted by the Managing
Director, the contractor shall have no claim to compensation for any loss sustained
by him by reason of his having purchased or procured any material, or entered into
any engagements or made any advances on account of or with a view to the
execution of the work or the performance of the contract. And in case the contract
shall be rescinded under the provision aforesaid the contractor shall not be entitled
to recover or be paid any sum of or for any work therefore actually performed
under this contract, unless and until the Executive Engineer will have certified in
writing the performance of such work and the value payable in respect thereof, and
he shall only be entitled to be paid the value so certified.
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Clause 4 — In any case in which any of the powers conferred upon the E.E.
by clause 3 hereof shall have become exercisable and the same shall not be
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall not withstanding be exercisable in the
event of any future case of default by the contractor for which by any clause or
clauses hereof he is declared liable to pay compensation amounting to the whole of
his security deposit, and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the XEN Hafed putting in
force either of the powers (a) or (c) vested in him under the preceding clause he
may, if he so desires take possession of all or any tools, plants, material and stores
in or upon the works, or the site thereof or belonging to the contractor or procured
by him and intended to be used for the execution of the work any part hereof
paying or allowing for the same in account at the contract rates, or in case of these
not being applicable at current market rates to be certified by the Executive
Engineer whose certificate hereof shall be final, otherwise the Executive Engineer
may by notice in writing to the Contractor or his clerk of the works, foreman or
other authorized agent require him to remove such tools, plant, material or stores
from the premises within a time to be specified in such notice, and in the event of
the contractor failing to comply with any such requisition, the Executive Engineer
may remove them at the contractor’s expenses or sell them by auction or private
sale on account of the contractor and at his risk in all respect and the certificate of
the Executive Engineer as to the expense or any such removal and the amount of
the proceeds and expense of any such sale shall be final and conclusive against the
contractor”.

Clause 5 — If the contractor shall desire an extension of the time for
completion of the work on the grounds of his having been unavoidably hindered in
its execution or on any other ground, he shall apply in writing to the E.E. within 30
days of the date of the hindrance on account of which he desires such extension as
aforesaid, and the M.D.shall if in his opinion (which shall be final) reasonable
grounds be shown therefore authorize such extension of time, if any as may, in his
opinion be necessary or proper. SE/CE Hafed is empowered to give the time
extension for a period of 3 months for the work costing upto Rs. 10 Lacs.
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Clause 5-A — The contractor shall deliver in the office of the Executive
Engineer, on or before the 10" day of every month during the continuance of the
work covered by this contract a return showing details of any work claimed for as
extra, and such return shall also contain the value of such work as claimed by the
contractor, which value shall be based upon the rates and prices mentioned in the
contract or in the Schedule of Rates in force in the District* for the time being. The
contractor shall include in such monthly return particular of all claims of whatever
kind and however arising which at the date thereof he has or may claim to have
against the Executive Engineer under or in respect of or in any manner arising out
of the execution of work and the contractor shall be deemed to have waived all
claims not included in such return and will have no right to enforce any such
claims not so included whatsoever be the circumstances.

Clause 6 — Without prejudice to the rights of HAFED under any clause
hereinafter contained on completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (hereinafter called the Engineer-in-
charge) of such completion; but no such certificate shall be given or shall the work
be considered to be completed until the contractor shall have removed from the
premises on which the work shall be executed all scaffolding, surplus material’s
and rubbish, and cleaned off the dirt from all woodwork, door walls, floors, or
other parts of any building in/upon or about which the work is to be executed, or of
which he may have had possession for the purpose of the execution thereof and the
measurements in the said certificate shall be binding and conclusive against the
contractor, if the contractor shall fail to comply with the requirements of this clause
as to removal of scaffolding, surplus materials and rubbish, and cleaning off dirt on
or before the date fixed for the completion of the work, the Engineer-in-charge may
at the expense of the contractor remove such scaffolding, surplus materials and
rubbish and cleaning off dirt on or before the date fixed for the completion of the
work, Engineer-in-charge may at the expense of the contractor remove such
scaffolding, surplus materials and rubbish dispose of the same as he think fit and
clean off such dirt as aforesaid; and the contractor forth-with pay the amount of all
expense so incurred, and shall have no claim in respect of any such scaffolding or
surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

Clause 7 — No payment shall be made for works estimated to cost less than
rupees one thousand, till after the whole of the works shall have been completed
and certificate of completion given. But in the case of works estimated to cost more
than rupees one thousand the contractor shall on submitting bill thereof be entitled
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to receive a monthly payment proportionate to the part thereof then approved and
passed by the Engineer-in-charge, whose certificate of such approval and passing
of the sum so payable shall be final and conclusive against the contractor. But all
such intermediate payment shall be regarded as payments by way of advance
against the final payments only and not as payments for work actually done and
completed and shall not preclude the requiring of bad, unsound, and imperfect or
unskillful work to be removed and taken away and reconstructed or re-erected , or
be considered as an admission of the due performance of the contract, or any part
thereof in any respect, or the recurring of any claim nor shall it conclude,
determine, or affect in any way the powers of the Engineer-in-charge under those
conditions, or any of them as to the final settlement and adjustment of the accounts
or otherwise, or in any otherway vary or affect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of
work, otherwise the Engineer-in-charge’s certificate of the measurement and of the
total amount payable for the work accordingly shall be final and binding on all
parties.

Clause 8 — A bill shall be submitted by the contractor each month on or
before the date fixed by the Engineer-in-charge for all work executed in the
previous month and the Engineer-in-charge shall take or cause to be taken the
requisite measurement for the purpose of having the same verified and the claim,
as far as admissible, adjusted if possible, before the expiry of ten days from the
presentation of the bill. If the contractor does not submit the bill within the time
fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up
the said work in the presence of the contractor, whose counter signature to the
measurement list will be sufficient warrant; and the Engineer-in-charge may
prepare a bill from such list which shall be binding on the contractor in all respects.

Clause 9 — The contractor shall submit all bills on the printed forms to be
had on application at the office of the Engineer-in-charge and the charge in the bills
shall always be entered at the rates specified in the tender or in the case of any
extra work ordered in pursuance of these conditions, and not mentioned or
provided for in the tender at the rates herein after provided for such work.

Clause 10 — If the specifications of estimate of the work provides for the
use of any special description of material to be supplied from the Engineer-in-
charge’s store of if it is required that the contractor shall use certain stores to be
provided by the Engineer-in-charge (such material and stores, and the prices to be
charged therefore as hereinafter mentioned being so far as practicable for the
convenience of the contractor, but not so as in any way to control the meaning for
effect of this contract specified in the schedule or memorandum here to annexed),
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the contractor shall be supplied with such materials and stores required from time
to time to be used by him for the purposes of the contract only and the value of the
full quantity of materials and stores so supplied at the rates specific in the said
schedule or me-morandum may be set off or deducted from any sums them due, or
thereafter to become due to the contractor under the contract, or otherwise against
or from the security deposit. All materials supplied to the contractor shall remain
the property of the contractor but not shall on any account be removed from the site
of the work without the written permission of the Engineer-in-charge and shall at
all times be open to inspection by him. Any such materials unused and in perfectly
good condition at the time of the completion of contract, shall be returned to the
Engineer in charge’s store if by a notice is by a notice in writing under his hand he
shall so require; but the contractor shall not be entitled to return any such materials
unless with such consent, and shall have no claims for compensation on account of
any such material so supplied to him as aforesaid being unused by him or for any
wastage in or damage to any such materials.

Clause 11 — The contractor shall execute the whole and every part of the
work in the most substantial and work man like manner, and both as regards
material and otherwise in every respect in strict accordance with the specifications
The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing and instructions in writing relating to the work signed by the Engineer in
charge and lodged in the office, and to which the contractor shall be entitled to
have access such office, or on the site of the work for the purpose of inspection
during office hours, and the contractor shall, if he so requires, be entitled at his
own expense to make or cause to be made copies of the specification, and of all
such designs, drawings and instructions as aforesaid.

Clause 11-A — The Engineer in charge shall have full powers at all times to
subject to the employment of any workman, foreman or other employee on the
works by the contractor, and if the contractor shall receives notice in writing from
the Engineer in charge requesting removal of any such man from the work, the
contractor shall comply with the request forthwith.

No such workman, foreman or other employee after his removal from the
works by request of the Engineer-in-charge shall be re-employed or re-instated on
the works by the contractor at anytime, except with the previous approval in
writing of the Engineer-in-charge. The contractor shall not be entitled to demand
the reason from the Engineer-in-charge for requiring the removal of any such
workman, foreman or other employee.
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Clause 12 — The Engineer-in-charge shall have power to make any
alteration in or omission from additions, to or substitutions for, the original
specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of work and the contractor shall be
bound to carry out the work in accordance with any instructions which may be
given to him in writing signed by the Engineer-in-charge and such alterations,
additions, or substitution shall not invalidate the contract; and any altered,
additional or substituted work which the contractor may be directed to do in the
manner above specified as part of the work shall be carried out by the contractor on
same conditions in all respects on which he agreed to do the main work, and at the
same rates as are specified in the tender for the main work. The time for the
completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate
of the Engineer-in-charge shall be conclusive as to such proportion and if the
altered, additional of substituted work includes any class of work, for which no rate
is specified in the contract, then such class of work shall be carried out at the rates
entered in the schedule of rates of the district subjects™ to the same percentage
above or below as included in the contract, and if such class of work is not entered
in the schedule or rates of the district then the contractor shall within seven days of
the date of his receipts of the order to carry out the work inform the Engineer-in-
charge of the rate which it is his intention to charge for such class of work, and if
the Engineer-in-charge and M.D. do not agree to this rate he shall by notice in
writing, be at liberty to cancel his order to carryout such class of work and arrange
to carry it out in such manner as he may consider advisable provided always that if
the contractor shall commence work or incur any expenditure in regard thereto
before the rates shall have been determined lastly herein before mentioned, then
and in such case he shall be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of the determination of the rate as
aforesaid to such rate or rates as shall be fixed by the Engineer-in-charge. In the
event of dispute the decision of the M.D. will be final.

Clause 13 — If at any time after the commencement of the work the HAFED shall
for any reason whatsoever not require the whole thereof as specified in the tender
to be carried out, the Engineer-in-charge shall give notice in writing of the fact to
the contractor who shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage, which he might have derived
from execution of the work in full that which he did not derive in consequence of
the full amount of the work not having been carried out neither shall he have any
claim for compensation by reason of any alterations having been made in the
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Clause 14 — If it shall appear to the Engineer-in-charge or his subordinate
incharge of the work, that any work has been executed with unsound, imperfect or
unskillful workmanship or with materials of any inferior description or that any
materials or articles provided by him for the execution of the work are unsound, or
of a quality inferior to that contracted for, or otherwise not in accordance with the
contract, the contractor shall on demand in writing from the Engineer-in-charge
specifying the work materials or articles complained of notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith rectify,
or remove and reconstruct the work so specified in whole or part, as the case may
require, or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own proper charge and
cost; and in the event of his failing to do so within a period to be specified by the
Engineer-in-charge in his demand aforesaid then the contractor shall be liable to
pay compensation at the rate of one percent on the amount of the estimate for every
day not exceeding ten days while his failure to do so shall continue and in the case
of any such failure the Engineer-in-charge may rectify or remove and re-execute
the work or remove and place with other materials or articles complained of, as the
case may be at the risk and expense in all respect of the contractor.

Clause 15 — All work under or in course of execution or executed in
pursuance of the contract shall at all times be open to the inspection and
supervision of the Engineer-in-charge and his subordinates and the contractor shall
at all times, during the usual working hours, and at all other times at which
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the works shall have been given to the contractor, either himself be present to
receive orders and instructions, or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor’s agent shall be
considered to have force as if they had been given to the contractor himself.

Clause 16 — The contractor shall give not less than five day’s notice in
writing to the Engineer-in-charge or his subordinate-in-charge of the work before
covering up or otherwise placing beyond the reach of measurement any work in
order that the same may be measured and correct dimensions thereof be taken
before the same is so covered up or placed beyond the reach of measurement and
shall not cover up or place beyond the reach of measurement, and work without the
consent in writing of the Engineer-in-charge or his subordinate-in-charge of the
work and if any work shall be covered up or placed beyond the reach of
measurement such notice having been given or consent obtained the same shall be
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uncovered at the contractor’s expenses or in default thereof no payment or
allowances shall be made for such work or the materials with which the same was
executed.

Clause 17 — If contractor or his work people, or servant shall break, deface,
injure or destroy any part of a building, if they may be working on any building,
road, fence, enclosure, or grass land, cultivated ground contiguous to the premises
on which work or any part of it is being executed, or if any damage shall happen to
the work while in progress from any cause whatever or in any imperfections
become apparent in it within six months after a certificate final or other of its
the
contractor shall make the same good at his own expense, or in default the

completion shall have been given by Engineer-in-charge as aforesaid,

Engineer-in-charge may cause the same to be made good by other workmen, and
deduct the expense (of which the certificate of the Engineer-in-charge shall be
final) from any sums that may be then, or at any time thereafter may become due to
the contractor or from his security deposit.

Clause 18 — The contractor shall supply at his own cost all materials except
such special material, if any, as may in accordance with the contract be supplied
from the Engineer-in-charge’s stores, plants, tools, appliances, implements,
ladders, cordage, tackle, scaffolding and temporary works requisite or proper for
the proper execution of the work whether original altered or substituted and
whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements of Engineer-in-charge as
to any matter as to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefore to and from the
work. The contractor shall also supply without charge the requisite number of
persons with the means and materials necessary for the purpose of setting out
works and counting, weighing and assisting in the measurement or examination at
any time and from time to time of the work or materials. Failing his so doing the
same may be provided by the Engineer-in-charge at the expense of the contractor
and the expenses may be deducted from any money due to the contractor under the
contract or his security deposit. The contractor shall also provide all necessary
fencing and lights required from/ to protect the public from accident and shall be
bound to bear the expenses of defense of every suit, action or other proceedings at
law that may be brought by any person for injury sustained owing to neglect of the
above precautions, and to pay any damages and cost which may be awarded in any
such suit, action or proceedings to pay such persons or which may with the consent
of the contractor be paid to compromise any claim by any such person.
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Clause 19 — No female labourer shall be employed within the limits of
cantonment.

Clause 19-A — No labourer below the age of 12 years shall be employed on
the work.

Clause 19-B — The contractor shall pay his labourers not less than the wage
paid for similar work in the neighbourhood.

Clause 20 — No work shall be done on Sundays without the sanction in
writing of the Engineer-in-charge. .

Clause 20-A — In every case in which by virtue of the provision of Section
12, sub-section (1) of the Workmen’s Compensation Act, 1923, HAFED is obliged
to pay compensation to workmen employed by the contractor, in execution of
works, HAFED will recover from the contractor the amount of the compensation
so paid, and without prejudice to the rights of HAFED under Section-12,
subsection (2) of the Act, HAFED shall be at liberty to recover such amount or any
part thereof by deducting in from the contract or otherwise.

HAFED shall not be bound to contest any claim made against it under
Section 12, sub-section (1) of the said Act except on the written request of the
contractor and his upon giving to HAFED full security for all costs for which
HAFED might become liable in consequence of contesting claim.

Clause 21 — The contract shall not be assigned or sublet without the written
approval of the M.D. and if the contractor shall assign or sublet his contract or
attempt to do so, or become insolvent or commence any insolvency proceedings or
make any composition with his creditors or attempts to do so, or if any bribe,
gratuity, gift, loan requisite reward or advantage, pecuniary or otherwise; shall
either directly or indirectly be given promised or offered by the contractor, or any
of his servants or agents to any officer or person in the employ of Hafed in any way
relating to his office or employment or if any such officers or, person shall become
in any way directly or indirectly interested in the contract the Managing Director
may thereupon by notice in writing rescind the contract and the security deposit of
the contract shall thereupon stand forfeited and be absolutely at the disposal of
HAFED and the same consequence shall ensure as if the contract had been
rescinded under Clause 3 thereof and in addition the contractor shall not be entitled
to recover or be paid for any work there to fore actually performed under the
contract.

Clause 22 — All sums payable by way of compensation under any of these
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conditions shall be considered as reasonable compensation to be applied to the use
of HAFED without reference to the actual loss or damage sustained, and whether
or not any damage shall have been sustained.

Clause 22-A — Any excess payment made to the contractor inadvertently or
other under this contract or any account whatever and any other sum found to be
due to HAFED by the contractor in respect of this contract, or any others contract
or work-order or any account whether, may be deducted from any sum whatsoever
payable by HAFED to the contractor either in respect of this contract or any work
order or contract or any other account by any other department of the Government.

Clause 23 — In case of a tender by partners any change in constitution of the
firm shall be forthwith notified by the contractor to Engineer-incharge for his
information.

Clause 24 — All work to be executed under the contract shall be executed
under the directions and subject, to the approval in all respects of the Managing
Director of the HAFED for the time being who shall be entitled to direct at what
point or points and in what manner they are to be commenced, and from time to
time carried on.

Clause 25 — If any question, difference or objections on what-soever shall
arise in any way connected with or arising out of this instrument or the meaning or
operation of any part thereof or the rights, duties or liabilities of either party or
whether the contract should be terminated or has been rightly terminated or as
regards the rights and obligation of the parties as a result of such termination, then
save in so far as the decision of any such matter is herein-before provided for and
has been so decided, every such matter shall be referred for arbitration to the
Arbitrator to be appointed by the RCS on a, written request from the
Contractor/Executive Engineer who will act as such at the time of reference within
30 days of the final payment has been made or from the date a registered notice for
receiving the final payment is sent to the Contractor, and in case of minus bill then
from the date of signing by the contractor such bill or from the date of notice to the
contractor for his bill being minus, and his decision shall be final and binding and
where the matter involves a claim for or the payment or recovery or deduction of
money, only the amount if any, awarded in such arbitration shall be recoverable in
respect of the matter so referred.

If the matter is not referred to the arbitration within the period specified
above, all the rights and claims under the contract shall be deemed to have been
forfeited and absolutely time-barred.
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Clause 26 — When the estimate on which a tender is made include lump-
sums in respect of parts of the works, the contractor shall be entitled to payment in
respect on the items of work involved or the part of the work in question at the
same rates as are payable under this contract for such items, or if the part of the
work in question is not, in the opinion of the Engineer-in-charge, capable of
measurement, the Engineer-in-charge may at his discretion pay the lump-sum
amount entered in the estimate, and the certificate in writing of the Engineer-in-
charge shall be final and conclusive against the contractor with regard to any sum
or sums payable to him under the provisions of the clause.

Clause 27 — In the case of any class of work for which there is not such
specification as is mentioned in Rule 1, such work shall be carried out in
accordance with the district specification, and in the event of there being no district
specification, then in such case the work shall be carried out in all respects in
accordance with the instructions and requirements of the Engineer-in-charge.

o5

Clause 28 — The expression “works” or “work” where used in these
conditions shall, unless there be something either in the subject or context
repugnant to such constructions be constructed and taken to mean the works by or
by virtue of the contract contracted to be executed whether temporary or

permanent, and whether original altered, substituted or additional.

Clause 29— The terms and conditions of the agreement have been explained
to me/us and I/we clearly understand them.



Schedule showing (approximately) materials to be supplied from the HAFED Stores for works
contracted to be executed and the rates at which they are to be charged for :-

Rates at which the material will be

Particulars charged to the contractor Place of delivery
Units Rs P.

1. Cement Bag Each 231 75
(including
3% storage
charges)
3150

2. Recovery of Bricks | 1000 Nos. 00
319

3. Recovery of Brick | Cum 00

bats




(Signature of Contractor)




HAFED
SUPPLEMENTARY CONDITIONS OF CONTRACT

1. The material should be brought from the sources or quarries specified by the Engineer-in-
charge. All the clauses of the preliminary specification in the Haryana P.W.D. as modified upto date shall be
applicable to this work.

2. The rates quoted in the tender are applicable till the completion of the contract and no
variation by way of any extra will be allowed under any circumstances even if it involves controlled
commodities. The rates given in the schedule of rates are inclusive of Octroi, terminal tax, Royalty and all

other taxes and charges.

3. No claim in respect of sales tax or any other local taxes which might be in existence or which

might hereafter be imposed will be admissible.

4. The contractor shall cooperate with other special agencies who may be engaged by the
employer and shall afford all reasonable facilities for the execution of such work during the process of

construction and repairs.

5. Secured advance if payable, will be paid @ 75% of value of all the bonafide materials of
imperishable nature brought to site and lying at site but not used in work upto the time of billing subject to
production of valid cash memos. Recovery shall be effected only to the extent of the quantity used in the
work upto the time of billing. The watch and ward of the material shall be the responsibility of the
contractor and in case arrangement to the satisfaction of Engineer-in-charge are not made by the contractor,
the same shall be made by the department at the cost of contractor, Execution of indenture on the prescribed
form is pre-requisite. Hafed will not own responsibility of any loss of such material on account of theft fire

or damage otherwise before its actual consumption.

6. The work shall be carried out strictly in accordance with the relevant drawings and
specifications. The contractors shall make no alterations in the drawings and specifications and should any
error or discrepancy appear in them he shall refer it to the Engineer-in-charge in writing for proper

adjustment and further instructions.

7. The contractor shall not suspend the works (unless so ordered by Engineer-incharge) pending

the Engineer-incharge’s decision on any question referred to him in this contract.

8. The Engineer-in-charge may from time to time by direction in writing without in any way
vitiating or affecting the contract, order the contract, to suspend the work or any part thereof at such time of

times as the Engineer-in-charge may deem desirable and for any cause and the contractor shall not after



such directions to suspend the works or any part thereof, proceed with the work directed to be suspended

until he receives a written order to do so from the Engineer-in-charge.

0. Mild steel reinforcement and structures either in the form of rounds or flats shall confirm to
latest Indian standard Code Practice. Contractor shall make arrangements to get specimen of steel/concrete
tested whenever desired by the Engineer-in-charge. The method of testing and interpretation of results shall
be as per the relevant clause of the Indian Standard Code of Practice. Cost of materials, labour and all other

expenses with testing shall be borne by the contractor.

10. FIRST AID AND LIFE SAVING EQUIPMENTS. The contractor shall provide upon the
works, to the satisfaction of the Engineer-in-charge and at such place as he may provide proper and

sufficient life saving, fire fighting and first aid appliances, which shall at all times be available for use.

11. SITE ORDER BOOK. The contractor shall also maintain an order book at the site of each of
the works wherein the instructions of the Engineer-in-charge or his representative about the work shall be
recorded. The order book shall be the property of the employee and the instructions recorded therein shall
be deemed to have the same force and effect as if they had been given to the contractor himself. The
contractor or his representative on the site must sign the book once a day in token of his having perused the

orders given therein.

12.  The Engineer-in-charge has full power to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of default the
Engineer-in-charge is at liberty to employ other persons to remove the same without being answerable or
accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-charge has
also full powers to require other proper material to be submitted therefore and in case of default, the
Engineer-in-charge may cause the same to be supplied and all cost which may accrue on such removal and

substitution are to be borne by the contractor.

13. The contractor shall pay not less than fair wages applicable to the locality to labourers

engaged by him on the work, all other labour laws as applicable in the locality shall be adhered to.

14. If the contractors are a partnership firm, the previous approval in writing of the Engineer-in-
charge shall be obtained before any change is made in the Constitution of the firm. If previous approval as
aforesaid is not obtained the contract shall be deemed to have been assigned in contravention of relevant
clause hereof and the same action may be taken and the same consequence shall be ensured as provided in

the said clause.



15. The contractor shall make his own arrangements for providing accommodation for labour as

may be required in accordance with local regulations.

16. The contractor shall deposit royalty and obtain necessary permit for supply of earth

aggregates etc. from the concerned authorities.

17. In respect of all labour directly or indirectly employed in the work or performance of the
contractor’s part of this agreement the contractor shall comply with or cause to be complied with regulations

for hutting accommodation of labour as per Haryana PWD Code Rules.
18. The Earnest Money already deposited with the Hafed will count towards security deposit.
19. Actual quantities of completed, measured and accepted work shall only be paid.

20. The contractor shall not be entitled to any payment on account of work done till he sign his
agreement and the same is accepted by the competent authority.

21. Amount of the work may be increased/decreased and any item omitted or substituted in

accordance with requirement of the Federation and no claim on this account shall be entertained.

22. In case any quantity of cement, steel, paints or other commodity issued from the stock to the
contractors by the Engineer-in-charge for use on the work for which it is issued, is not utilized for the
purpose for which it is issued and is otherwise disposed off by him or spoilt or lost or allowed to get
deteriorated or used in excess of the quantities actually required to be used as per specification herein
stipulated or those fixed by the in excess of the quantities actually required to be used as per specification
herein or those fixed by the Engineer-in-charge the cost of such quantity of that material shall be
recoverable from the contractor at double the rates at which it is agreed to be supplied to the contractor.

23. Whenever what will be supplied by the Federation recovery on account of water shall be
made from the contractor at the rate of 1% of the amount on items where water has been used.

24, Income tax will be deducted from the bill of the contractor according to section 195-C of
Income tax Act and instructions issued from time to time.

25. The recovery of cost of cement supplied by Hafed to the contractor for use on Hafed works
shall be made as under :

(1) If the quantity of cement consumed on the work is as required under the P.W.D.
Specifications, the rate as mentioned in the Agreement.

(i1) If the quantity consumed is less upto 5% of that required to be used according to the
specifications, herein stipulated or fixed by Engineer-in-charge, the cost of less quantity will
be recovered at Agreement rates.

(i1)  If the quantity of cement consumed is in excess of 5% of the quantity required under the
specifications the cost of entire cement consumed excess will be recovered at penal rate i.e.
double the Agreement rate.

(iv)  If quantity of cement consumed is less by more than 5% of specifications, the cost of cement
less consumed will be recovered at the Agreement rate and in addition to that rates of the



item of work where it is likely to be consumed will also be paid at reduced rates. It shall be
the discretion of the deptt. to determine the whether the stability of the structure is effected
adversely due to less consumption of materials and in case it is felt that it is likely to be so,
the Executive Engineer Incharge shall reject the work and decision of S.E. in such matter
shall be final.

26. The defect liability period shall be 6 months from the date of completion of work. The date
of completion shall be considered as date certified by the Engineer-In-Charge. The Engineer-In-Charge
shall give notice to the contractors of any defects before the end of the defects liability period. The defect
liability period shall be extended for as long as defects remain to be corrected. The contractor shall correct
the notified defect/defects within the length of time specified by the Engineer-In- Charge.

27. 10% security will be deducted from the gross amount of each running bill of the agency
subject to a maximum of 5% of all the tendered value. The earnest money deposited of the tender will be
treated as part of the security. One-half of the security deposit will be refunded on completion of the
work/issue of Taking-over Certificate, and the other half will be released one year after expiry of the
Defects Liability period. The contractor shall have the option to replace the second half of retention money
with unconditional bank guarantee for the desired period.

28. Performance security:- The successful tenderer will furnish performance security (5% of the
contract price) which may be in the form of bank guarantee, to be kept as a surety that the contractor
complete the work satisfactorily. Initially, the performance guarantee will be valid up to end of the defects
liability period plus 30 days. In case the time of completion is enlarged, the validity of the guarantee shall
be correspondingly extended. It carries no interest and is returned to the contractor after the date specified
in the contract.

29. No reference for arbitration shall be maintainable unless the contractor furnishes a security
deposit of a sum determined according to the table given below and the sum so deposited shall, on the
termination of the arbitration proceeding, be adjusted against the cost, if any, awarded by the Arbitrator
against the party and the balance remaining after such adjustment or in the absence of any such cost being
awarded, the whole of the sum shall be refunded to him within one month from the date of the award.

Amount of claim Rate of security deposit
For claim below Rs. 10,000/- 3% of the amount claimed
For claims of Rs. 10,000/- and

below Rs. 1,00,000/- and 5% of the amount claimed
For claims of Rs. 1,00,000/- and above 10% -do-

Contractor Witness Executive Engineer



EXPLANATORY NOTES

1. The above rates are for completed work including cost of all materials, labour, tools and plants

and water etc. unless otherwise specified.

2. All other such items covered by the Haryana P.W.D. schedule of Rates 1988 corrected up date
and got carried out, if any, will be paid for as per Haryana P.W.D. schedule of rates, 1988

corrected upto date subject to the accepted tendered premium/abatement given by contractor.

3. All clauses and notes given in the Haryana P.W.D. schedule of rates 1988 with upto date

correction slips shall be applicable to all above items where ever necessary.

4. The description, rates, units, etc of above schedule shall be corrected as per Haryana P.W.D.

schedule of rates, 1988, in case of any error or omission.

5. Chapter numbers with items referred to above are of Haryana P.W.D. schedule of rates 1988

corrected upto date.

6. The whole work shall be carried out strictly in accordance with the Haryana P.W.D. specification

book 1990 edition, as applicable with upto date correction slips.

7. No premium shall be payable on the items which are not provided in the Haryana P.W. D

Schedule of rates, 1988 corrected upto date.

8. Samples of all building materials, doors and windows, fittings and other articles required for use
on the work shall be got approved from the Engineer-in-charge. Articles manufactured by firms
of reputes, approved by the Engineer-in-charge, shall only be used. Only articles classified as
“First Quality” by the manufacturers shall be used. Articles which are not ‘First quality’ shall be
rejected by the Engineer-in-charge. Preference shall be given to those articles which bear ISI
certificate work In case, articles bearing ISI certification Mark are not available, the quality of
samples brought by the construction shall be judged by the standards laid down in the relevant

ISI specifications.

9. All material and articles brought by the contractor to the site of work for use shall conform to the
samples approved, which shall be preserved till the completion of work. Final decision to reject

any material shall rest with the Engineer-in-charge.



10.

11.

12.

13.

14.

15.

16.

17.

The contractor shall provide such recesses, holes opening etc. as directed by Engineer-in-charge

as required for the Electrical/sanitary work and nothing shall be payable on this account.
Thickness of RCC shall be measured and paid for as structural sizes designed.

Steel used in supports, spacers and for hooks and overlaps which are not approved i.e. which are
not provided according to the drawing or the instructions of Engineer-in-charge shall not be

measured for payment.

Wherever there is a provision for flush doors, only doors as bear the ISI certification marks and
arranged from manufacturer of good repute shall be accepted. In case, flush doors bearing ISI
certification marks are not available in the market, flush doors conforming to ISI specifications

and arranged from manufacturer of good repute shall only be accepted.

Steel butt hinges shall strictly conform to Indian standards specification 19-1341-1970 (latest
edition) and dimensions given in table 2 for medium weight cold rolled mild steel butt hinges of
the above specifications. Hinges shall be of good workmanship and manufactured by the firm of

good repute.

Analysis of rates for non-schedule/items i.e items which are not provided in the Notice inviting
tender/Haryana P.W.D. schedule of rates, 1988 corrected upto date shall be payable as per actual
lowest materials rates from the recognized public market suitable to the executing Division and
wages of labours as applicable at the time of execution of work, plus admissible contractor’s
profit and over head charges. For such items of materials, the contractor shall be required to
produce original vouchers which shall be subjected to verification by the Engineer-in-charge, if
deemed necessary. The rates for non-schedule items shall be approved by the competent

authority as recognized in the Departmental Financial rules in existences at the time of approval.

Tender with the condition regarding steel work to be done at labour rate shall be considered

invalid and rejected straightway.

For quality control, the contractor shall be required to use cement concrete mix giving minimum
cube strength as may be prescribed in the relevant structural drawings of work. For cement
concrete and cement mortar work and other items the tests should be regularly carried out as per
procedure laid down in relevant ISI and other codes at the expense of the contractor. The rates

provided in the HSR 1988 include the cost of such testing.



18. Irrespective of what is stated in para 9 (b) of the preface of Haryana PWD schedule of rates,
1988 no carriage of cement, steel and bricks of any other type of material shall be admissible

irrespective of lead involved.

19. If, however, the contractor seek some assistance from the department in connection with
arranging water/electric connection from the public utility service authorities for the purpose of
Govt. work such assistance only to the extent of writing a letter from the Engineer-in-charge of
the authority concerned for giving such connection may be provided. All charges etc. shall be

borne by the contractor.

The department, may on application of the contractor, issue essentiality certificate for
Diesel/petrol (if it becomes a controlled commodity) required for carriage of materials to be used on the
work but the department will not undertake any responsibility for the arrangement of such materials, non

availability of any such materials will not absolve the contractor of his contractual obligation.

Divisional Accountants Divisional Head Draftsman Executive Engineer(s)

Contractor Witness



DNIT OF REPAIR OF 2500 MT CAPACITY GODOWN IN HAFED COMPLEX AT
BALLABHGARH ( FARIDABAD).

TENDER AMOUNT:- Rs. 15.44 Lac
EARNEST MONEY:- Rs. 0.31 Lac
TIME LIMIT:- 2 Months
(HSR + C.P) = Rs. 4,94,473/-

Sr. | HSR DESCRIPTION QTY. RATE UNIT
No.
1 8.6 (d) Dismantling Cement concrete 1:2:4 mi 24.02 71.85 Cum
2. 8.11 + Stripping and stacking roof ACC sheet and
8.15 dismantling asbestos cement celotax or other hard
board ceiling or partition walls including supporting
timber. 1824.40 3.95 Sgm.
3. 8.26 Dismantling cement conglomerate/ terrazzo floors
25mm to 50 mm thick without concrete base. 690.13 3.05 Sgm
4, 8.32 (c) | Scraping of Cement plaster. 1149.11 1.90 Sgm
5. 10.82 + | Cement concrete 1:1 2 :3 with stone aggregate
10.95 20 mm nominal size for reinforced concrete work
(a) in slabs excluding steel reinforcement, but
including centering and shuttering, laid in all
respects.
(B) 13'to 19'6" 0.359 1092.10 | Cum
6. 10.79 + | C.C 1:1 > :3 with stone aggregate 20 mm nominal
10.95 size for RCC work complete as per H.S.R. 24.02 712.70 Cum
(a)
7. 14.10 Conglomerate floor 50 mm thick cement concrete
topping 1:2:4 690.13 37.60 Sgm
8. 14.79 Providing and fixing glass strips, 4 mm thick in
floors (a) 40 mm wide 1158.26 3.50 Mtr
9. 15.5 12 mm thick cement plaster 1:4 (A) (0' to 13") 1149.11 12.70 Sgm

10. | 16.18 Painting two coats with ready-mixed paint for
metallic surfaces in all shades on old steel or iron

work. 701.47 5.50 Sgm

11 16.48 White Washing three Coats 1008.06 1.25 Sgm
12 16.62 Finishing walls with exterior decorative cement
DR based paints such as snowcem Robbiacem etc. on

new work, two coats to give an even shade. 1290.16 5.50 Sgm
13 18.18 Supplying and fixing rolling shutters, of approved
(b) make, M. S. Laths interlocked together through

their entire length, and jointed together, at the
end, by end locks mounted on specially designed
pipe shaft, with brackets, side guides, 27.5 cm
long wire spring grade no. 2,and arrangement for

(b) with 80mm x 1.25mm M.S.Laths. 13.37 401.75 Sgm

14 18.22 Fe-500 EQR TMT steel bars for R.C.C., work, where
not included in the complete rate of R.C.C.,
including bending, binding, and placing in position
complete. 0.385 917.05 Qtl




NON SCHDULE ITEMS
Sr. Description QTY UNIT | Rate to be quoted by the
No. agency
1 NS Providing and fixing Galvalume Sheet | 1824.40 Sgm
for Verandah roofing 0.50mm total
metal thickness (TMT) of approved
specifications.
NOTE: 1.The agency should have executed at least one work of 80 % amount OR two works of 50%

amount OR three works of 40% amount of similar nature.
2. Potable and wholesome water is to be used for construction and curing work.
3. The descriptions of items are given in brief which may be read complete as per chapter no.
mentioned according to HSR 1988.
4. The sanctioned ceiling premium are applicable as per Haryana Gazette Notification dated
22.11.2011 as applicable w.e.f. 22.11.2011 as got approved by Hr. PWD B & R Deptt.
5. No premium will be allowed on N.S. items.
6 .The rates of HSR Items depicted in the DNIT are basic rates without sanctioned ceiling
premium.
Recovery of old material (Fixed rates for below given items).
(i) Old Rolling shutter of 300 Kg @ Rs. 28/- per Kg.
(ii) Old Bricks @ Rs. 3150/- per 1000 Nos.
(iii) Brick bats @ Rs. 319/- per cum.

D/man HDM CHD XEN (PKL)
APPROVED BY

SUPERINTENDING ENGINEER
HAFED , PANCHKULA




