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Note:  Instructions for Completing in [Italics] 

 

 

SCHEDULE OF PROJECT DETAILS 

for the 

Agreement Between Owner and Design Professional 

For Construction Manager Projects Utilizing Phased Construction 
(Form Date:  CMP January 2010) 

 

[PROJECT NAME] 
U-M Project No. P_______________ (P0000____) 

 
 
  This SCHEDULE OF PROJECT DETAILS supplements and is incorporated into 
the Agreement Between Owner and Design Professional dated______________________ 
between THE REGENTS OF THE UNIVERSITY OF MICHIGAN, and 
___________________________________. 
 
 
1. Project Description (Paragraph 2.1) [UM Project Name and Project Description] 

__________________________________________________________________. 
 
2. “Fixed Limit of Construction Cost” (Paragraph 1.2) 
 

$________________________. 
 
3. Basic Lump Sum Fee (Paragraph 4.1) 
 

The Basic Lump Sum Fee is $  .  This is a lump sum amount which is 
compensable at completion of the professional services for the project and payable in 
accordance with the payment schedule detailed herein. 

 
Note:  The language included below is to be used in DRAFT versions of the SOPD only for 

purposes of calculating the Basic Lump Sum Fee.  When the final SOPD is executed, this 

language will be removed since the fee is administered as a Lump Sum. 

   
 

The Basic Lump Sum Fee is a sum calculated on the basis of the basic fee percentage,  
 %, (“Basic Fee Percentage”) times the Fixed Limit of Construction Cost, 
regardless of what the actual Construction Cost may turn out to be.  The Basic Fee 
Percentage is derived by the following formula: 

 
   Basic Fee Percentage =   _________34__________ 
          Log [construction cost/85]   
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The Basic Lump Sum Fee includes the following field observation during the 
construction period: 

 
 Hours per Week Firm Name  Type of Architect/Engineer 

 
4. Sub-consultants (Paragraph 15.1) 

 
Sub-consultants that are included in the Basic Services are as follows: 

 
Firm Name    Type of Architect/Engineer 

 
5. Reimbursable Expenses Allowance (Article 5) 
 

An allowance of $________________ is provided for reimbursable expenses as defined 
in Article 5 of the Agreement and in accordance with Exhibit 1 – The University of 
Michigan Architecture, Engineering and Construction – Reimbursement Expense 
Guidelines. 

 
These guidelines are for Design Professionals and their sub-consultants. 

 
6. Extra Services (Article 6) 
 

Services of additional Sub-consultants required and known extra services which are not 
included in the Basic Fee are as follows: 

 
  Firm Name  Type of Architect/Engineer  Additional Fee 
 

The following additional field observation will be provided for a total Extra Service fee 
of $__________. 

 
Hours per Week Firm Name   Type of Architect/Engineer 

 
An additional allowance of $________________ is provided for extra services that will 
be created and defined during the project execution as described in Article 6 of the 
Agreement. 
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7. Requests for Payment (Paragraph 4.1.6) 
 

The Design Professional’s requests for payment shall be proportioned for each phase of 
service in accordance with the following schedule: 

 
Schematic Design Phase  15% 
Design Development Phase  15% 
Construction Documents Phase  50% 

   Construction Services Phase   20% 
 
8. Design Packages (Paragraph 1.12) 
 

The following is the title and description for each of the [insert number of design 

packages] separate Design Packages that are to be prepared for this project: 
 
  Title   Description   Bid Document Release Date 
         From A/E to CM 
 
9. Preliminary Project Schedule is as follows: 

Start   Finish 
 

Schematic Design (including Owner Review) ____________ ____________ 
Design Development (including Owner Review) ____________ ____________ 
Construction Documents (and Bid and Award) ____________ ____________ 
Construction Services (including Commissioning) ____________ ____________ 

 
10. Furnishings and Equipment Layout (Paragraph 3.3.2) 

 

The Design Professional is to provide the following as a Basic Service under the 
Agreement:  [choose one, other will be deleted] 
 
- Review the preliminary furnishings and equipment layout provided by the 

Owner’s Representative to assure compliance with architectural, structural, 
electrical, plumbing and mechanical systems. 

 
- Prepare a furnishings and equipment layout and submit it to the Owner’s 

Representative for review and comment. 

 

11. Interior Design and Furnishing Services (Paragraph 3.4.5) 
 

The Design Professional is to provide the following as a Basic Service under the 
Agreement:  [defined by the Design Manager] 
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12. Insurance (Paragraph 11.2) 
 

The Design Professional shall promptly obtain and maintain the following insurance 
coverages: 

 
A. Commercial General Liability for bodily injury and property damage including 

contractual liability with limits not less than $1 million per occurrence and $2 
million aggregate and naming the Regents of the University of Michigan as an 
additional insured. 

 
B. Auto Liability for owned, hired, or leased vehicles with a combined single limit 

not less than $1 million. 
 

C. Worker’s Compensation adequate to meet State of Michigan statutory limits. 
Employers Liability with a limit not less than $500,000 per occurrence. 

 
D. Professional Liability, on a claims made basis, with limits of ______________.  

(Fill in the blank with the amount of coverage that the firm maintains with that 
being no less than the figure indicated below.)  Any and all limits shall be 
considered available to support the indemnification included in this agreement. 

 
  (0-$1 million Fixed Limit of Construction  $250,000 coverage) 

   ($1-$10 million Fixed Limit of Construction  $1 million coverage) 
   ($10-$50 million Fixed Limit of Construction $2 million coverage) 
   ($50 million & up Fixed Limit of Construction $5 million coverage) 
 
13. [Other additions and changes to agreement] 
 
 
 
 
 
 
 
 
 
 
(Remainder of page left intentionally blank.) 
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14. Summary of Compensation Amounts 
 

Basic Fee (Lump Sum)          $_______________ 
Reimbursable Expenses (Allowance)         $_______________ 

 Additional Sub-consultants and Known Extra Services (Lump Sum)   $_______________ 
 Additional Field Observation (Allowance)        $_______________ 

Extra Services (Allowance)          $_______________ 
 

    Total Agreement Amount      $_______________ 
 
 
 

(FIRM NAME) 
 

The Design Professional 
 
 

By         
(Signature) 

 
       
(Printed Name) 

 
       
(Title) 

 
 

THE REGENTS OF THE UNIVERSITY 
OF MICHIGAN 

 
Owner 

 
 

By        
 Timothy P. Slottow 
 Executive Vice President and 
 Chief Financial Officer 


