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CALIFORNIA 

HIGH-SPEED RAIL 

AUTH-ORITY 
·. August 2012 

The California High-Speed Rail Authority is committed to making small 

business a top priority in all contracting phases of this historic infrastructure 

project. Our goal is to achieve 30 percent small and disadvantaged business 

participation on the project. This commitment will serve to inspire business 

growth, job creation and workforce development opportunities while 

building the vitality of California's high-speed rail program. 
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CALIFORNIA HIGH-SPEED RAIL 

AUTHORITY 

POLICY DIRECTIVE 

Number POLI-SB-01 

SUBJECT: Small and Disadvantaged Business Enterprise Policy 

Approved By 

ｾ＠
Jeff Morales 

Chief Executive Officer 

The California High-Speed Rail Authority (Authority) is overseeing the design and construction of a 

multi-billion dollar state-of-the-art high-speed rail system, with 800 miles of track connecting urban 

centers from San francisco to San Diego, utilizing trains that operate at speeds of220 mph. Building this 

state-of-the-art high-speed rail system will promote a strong, diverse economy. The project will create 

significant contracting oppmtunitics for businesses throughout the State of California and will eventually 

result in more than 1 million job-years, with 1 OO,OOOs of long-term/permanent jobs once the system is 

fully in place. 

As a condition of federal financial assistance, from the Federal Railroad Administration (FRA), the 

Authority has signed an assurance that it will implement the best practices of Title 49 Code of Federal 

Regulations (CFR) Part 26 "US Department of Transportation DBE Program" and comply with Title VI 

of the Civil Rights Act of 1964 and related statutes, on all activities to ensure Small and Disadvantaged 

Businesses have an equitable opportunity to participate in contracts funded in part or in whole with 

federal financial assistance. The Authority has established a Small and Disadvantaged Business 

Enterprise Program, inclusive of Small Businesses (SB), Disabled Veteran Business Enterprises (DVBE), 

Disadvantaged Business Enterprises (DBE) and Microbusinesses (MB), which meets the State of 

California SB/DVBE and federal DBE certification eligibility criteria, and herein after, will be referred to 

as SBs. The Authority is committed to ensuring SBs have the maximum practicable opportunity to 

compete for and patticipate in the Authority's contracting and procurement opportunities. 
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It is the policy of the Authority to ensure SI3s as defined by Government Code 14837, Military and 

Veteran Code 999 and 49 CFR Pmt 26; are afforded every opportunity to participate in the Authority's 

contracting program. The Authority strives to meet an overall 30 percent SB participation goal, 

representative of firms that reflect the diversity of California. The 30 percent goal is inclusive of a 10 

percent DBE goal and a 3 percent DVBE goal on federally assisted contracts. 

Program Objectives 

The Authority's Chief Executive Officer (CEO) has the lead responsibility for the development and 

implementation of the Authority's SB Program. The CEO will designate a SB Liaison Officer (SBLO). 

In this capacity, the SBLO is responsible f()r implementing and ensuring compliance by all parties with 

respect to all components of the program. 

The Authority's policy and race and gender neutral SB Program incorporates the following objectives: 

• Ensure participation by SB concerns owned and controlled by socially and 

economically disadvantaged individuals; 

• Provide maximum practicable opportunities for SBs, including veteran 

owned small businesses and service-disabled veteran small businesses; 

• Ensure best practices arc implemented, consistent with our nation's Civil 

Rights and Equal Opportunity Jaws that ensure all individuals regardless of 

race, gender, age, disability and national origin benefit from activities funded 

by federal financial assistance; 

• Meet construction employment goals for minorities and women; 

• Ensure non-discrimination in the award and administration of all contracts 

inclusive of US DOT -assisted contracts; 

• Create a level playing field in which SBs can compete rairly for all Authority 

contracts and subcontracts; 

• Ensure that the SB Program is implemented in accordance with applicable 

State and federal laws and regulations; 

• Ensure that only firms that rul!y meet Government Code 14837, Military and 

Veterans Code 999 and 49 CFR Part 26 eligibility standards are permitted to 

be counted towards meeting the overall SB goal; 

• Help remove barriers for the patticipation of SBs; 

• Assist in the development of existing SB firms--enabling the firms to 

compete successfully in the market place; 

• Ensure Contractors meet the established SB goals, including developing a SB 

Performance Plan (SB Utilization Plan); 

• Ensure subcontract solicitation and subcontract documents include the SB 

Program plan and goal requirements; 

• Ensure the SB Program is flexible, attainable, efficient and credible; and 

• Ensure a workforce on the construction of the project to be reflective of the 

diversity of California. 
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The Authority wil l admin ister the SB Program in acCl>rdance wilh the spirit and intent of the Governor's 

Executive Order S-02-06 and US Department or Transportation. 49 Cf7R Part 26. fhlen1l financia l 

assislam:c agreements until all funds arc expended. 

The Authority ensures Equal Opportunity to czll people a11d businesses, regardless of race, color, or 

national origin. 
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I. SUBPART A: GENERAL REQUIREMENTS 

I.A. Program Authority and Applicability 

Pursuant to the Authority's project funding assurances, the SB Program is authorized by Executive 
Order S-02-06; and by Title VI of the Civil Rights Act of 1964 and related statutes. 

This SB Program is applicable to the Authority's State financially assisted and federal USDOT-- Federal 
Railroad Administration (FRA) financially assisted projects. To ensure success of the program, the 
Authority will require strict compliance in meeting the program objectives and corresponding 
requirements by all Authority staff, its Consultants, Contractors and subcontractors, regardless of tier. 

The SB Program: 

1. Complies with State laws and federal regulations and financial assistance agreements; 

2. Meets legal standards of application; 

3. Ensures non-discrimination in the award of State and USDOT-assisted contracts; and 

4. Reaffirms the Authority's commitment to fairness and the principles of equal opportunity. 

In the event of any conflicts or inconsistencies between the federal regulations and the SB Program 
with respect to DOT-assisted contracts, the federal regulations shall prevail. 

Contracts 

The Authority recognizes that certain modifications are necessary to adapt the SB Program for use 
in connection with the construction of the high speed rail system. The SB Program plan provisions 
will be modified for construction, professional services, and supplier and manufacturer 
procurements. 

1.8. Definitions 

Some of the most common terms, as used in the SB Program, are defined as: 

Business Registry: A list of all contractors, SBs and non-SBs, which have expressed an interest in 
bidding on the Authority's prime contracts and subcontracts. The purpose of this list is to provide as 
accurate data as possible about the availability of SBs and non-SBs who seek to work on Authority 
contracts. 

California Unified Certification Program (CUCP): One-stop certification clearinghouse, enabling 
applicants to apply once for DBE certification, which will be honored by all USDOT recipients in the 
state of California. 

Commercially Useful Function (CUF): A small, disadvantaged business, disabled veteran business 
and microbusiness is deemed to perform a commercially useful function if the business does all of the 
following: 

California High-Speed Rail Authority Small and Disadvantaged Business Enterprise Program 
August 2012 
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Disabled Veteran Business Enterprise: 

Disabled veteran business enterprise contractor, subcontractor, or supplier which means any person or 
entity that has been certified by the administering agency pursuant to this article and that performs a 
"commercially useful function," as defined below, in providing services or goods that contribute to the 
fulfillment of the contract requirements. Pursuant to the Military and Veteran Code 999(b) (5}: 

(i) A person or an entity is deemed to perform a "commercially useful function" if a person or 
entity does all of the following: 
(l)(aa) is responsible for the execution of a distinct element of the work of the contract. 
(ab) carries out the obligation by actually performing, managing, or supervising the work 
involved. 
(ac) performs work that is normal for its business services and functions. 
(II) is not further subcontracting a portion of the work that is greater than that expected to be 
subcontracted by normal industry practices. 
(ii) a Contractor, subcontractor, or supplier will not be considered to perform a "commercially 
useful function" if the Contractor's, subcontractor's, or supplier's role is limited to that of an 
extra participant in a transaction, contract or project through which funds are passed in order to 
obtain the appearance of disabled veteran business enterprise participation. 

Disadvantaged Business Enterprise: 

Pursuant to Title 49 CFR Part 26.55 (1) , "A DBE performs a commercially useful function when it is 
responsible for the execution of the work of the contract and is carrying out its responsibi lities by 
actually performing, managing, and supervising the work involved. The DBE must also be responsible, 
with respect, to materials and supplies used on the contract, for negotiating price, determining quality 
and quantity, ordering the material and installing and paying for the material itself." As stated in 49 
CFR Part 26.55 (2}(3), "A DBE does not perform a CUF if its role is limited to that of an extra participant 
in a transaction, contract, or project through which funds are passed in order to obtain the appearance 
of DBE participation. A DBE does not perform a CUF if it does not perform or exercise responsibil ity for 
at least 30 percent of the total cost of its contract with its own work force, or the DBE subcontracts a 
greater portion of the work of a contract than would be expected on the basis of normal industry 
practice for the type of work involved." 

Small Business or Microbusiness: 

Pursuant to the Government Code§ 14837 and California Code of Regulations§ 1896.4(h}, a SB or 
Microbusiness is considered to perform a CUF if the firm: 

1. Is responsible for the execution of a distinct element of the work of the contract; 
2. Carries out its obligation by actually performing, managing, or supervising the work involved; 
3. Performs work that is normal for its business services and functions; 
4. Is not further subcontracting a greater portion of the work that is greater than that expected to 

be subcontracted by normal industry practices; 
5. Is responsible, with respect to materials and supplies provided on the subcontract, for 

negotiating price, determining quality and quantity, ordering the material, installing (when 
applicable), and paying for the material itself; and 

6. Will not be considered to perform a CUF if the role is limited to that of an extra participant in a 
transaction, contract or project through which funds are passed in order to achieve the 
appearance of small business or microbusiness participation. 

California High-Speed Rail Authority Small and Disadvantaged Business Enterprise Program 
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Compliance: A Contractor has correctly implemented the requirements of the SB Program. 

Contract: A legally binding relationship obligating a seller to furnish supplies or services (including, 
but not limited to construction and professional services) and the buyer to pay for them. 

Contractor: One who participates, through a prime contract, in the Authority's Design-Build program. 
In this SB Program, Contractor shall also mean--Design-Builder, Master Contractor, Prime Contractor 
and Prime Consultant. 

Department of Transportation or USDOT: The U.S. Department of Transportation, including the 
Office of the Secretary, the Federal Railroad Administration (FRA), Federal Highway Administration 
(FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration (FAA). U.S. 
Department of Transportation is also synonymous with Operating Administration. 

DBE Certification: A certification issued to a firm by a certifying member agency of the California 
Unified Certification Program (CUCP) which has been determined to meet all the requirements in 
accordance with 49 CFR Part 26. All certification determinations are evidenced by a letter of DBE 
certification issued by the certifying CUCP member. Refer to the DBE Directory for a listing of DBE 
firms. 

DOT-Assisted Contract: A contract funded in whole or in part with USDOT financial assistance, 
including letters of credit or loan guarantees. 

Goal: A numerically expressed objective, which the Authority or its Contractors are required to make 
Good Faith Efforts to achieve. 

Good Faith Efforts: Efforts to achieve the established SB goal or other requirements which, by their 
scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the 
Authority's SB Program requirement. 

North American Industrial Classification System (NAICS): The five to six digit classification 
number which best describes the primary business of a firm. The basis for industry classification 
changed from the 1987 Standard Industrial Classification System (SIC) to the 2002 NAICS. 

Non-Compliance: A Contractor who has not correctly implemented the requirements of the SB 
Program. 

Professional Services: Professional services that are infrequent, technical or unique functions 
performed by independent Contractors or consultants whose occupation is the rendering of such 
services. 

Program: Any undertaking on the Authority to use State and USDOT financial assistance authorized 
by laws to which the SB Program applies. 

Race-Conscious Measure: A program or portion thereof that focuses specifically on assisting only 
DBEs, including women-owned DBEs, by the development and inclusion of numeric participation 
goals. 

Race-Neutral Measure: A program or portion thereof that, assists all small businesses regardless of 
ownership through community outreach and awareness programs to participate successfully in the 

California High-Speed Rail Authority Small and Disadvantaged Business Enterprise Program 
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Authority's procurement program. For the purposes of the SB Program, "race neutral" includes gender 
neutrality. 

Small Business Concern: In order to be as inclusive as possible to small businesses for the purpose 
of this federal aid project, the Authority recognizes a Small Business Concern to include certified Small 
Businesses (SB), Disadvantaged Business Enterprises (DBE), Disabled Veteran Business Enterprises 
(DVBE) and Microbusinesses. With respect to firms seeking to participate as SB or DBE in DOT­
assisted contracts, a business which meets the definition contained in Section 3 of the Small Business 
Act and the U.S. Small Business Administration regulations implementing it (13 CFR Part 121) that 
also does not exceed the cap on average annual gross receipts specified in 49 CFR Part 26.65 (b)., as 
set forth below: 

Disadvantaged Business Enterprise (DBE) - A for-profit small business concern that is at 
least 51 percent owned by one or more .individuals who are both socially and economically 
disadvantaged. In the case of a corporation, 51 percent of the stock is owned by one or more 
such individuals; and, whose management and daily business operations are controlled by one 
or more of the socially and economically disadvantaged individuals who own it and has been 
certified as a Disadvantaged in accordance with 49 C.F.R. Part 26. The Authority recognizes 
DBE certifications issued by the California Unified Certification Program (CUCP). 

Disabled Veteran Business Enterprise (DVBE) - A for-profit small business concern that is at 
least 51 percent owned by a veteran of the United States Military who has at least a 10 percent 
service-connected disability. To qualify as a Disabled Veteran Business Enterprise, the 
business must have received the appropriate certification issued by the California Department of 
General Services. 

Microbusiness (MB) - A for-profit small business concern with gross annual receipts of less 
than $3,500,000; or, if the small business is a manufacturer, with 25 or fewer employees. The 
Authority recognizes Microbusiness certifications issued by the California Department of 
General Services. 

Small Business (SB) - A for-profit small business that meets the requirements and eligibility 
criteria set forth by the U.S. Small Business Administration and California Department of 
General Services for certification as a Small Business. 

For purposes of 1 00 percent State-funded contracts, a Small Business is independently owned 
and operated, with its principal office located in California, and with owners living in California, 
has grossed $14 million or less over the previous three (3) tax years, and is not dominant in its 
field of operations. This certification is issued by the California Department of General Services. 
The Small Business participation will be counted toward the Authority's overall Small Business 
utilization goal. 

Small Business Administration (SBA): The United States Small Business Administration. 

Small Business Liaison Officer (SBLO): The SBLO shall be responsible for implementing all aspects 
of the Authority SB Program. 

Socially and Economically Disadvantaged Individual: Any individual who is a citizen (or lawfully 
admitted permanent resident) of the United States and is-

California High-Speed Rail Authority Small and Disadvantaged Business Enterprise Program 
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(1) Found to be socially and economically disadvantaged on a case by case basis by a 
certifying agency pursuant to the standards of the US DOT Title 49 CFR Part 26. 

(2) A member of any one or more of the following groups, members of which are rebuttably 
presumed to be social and economically disadvantaged: 

(i) "Black Americans" which includes persons having origins in any of the Black racial 
groups of Africa; 

(ii) "Hispanic Americans" which includes persons of Mexican, Puerto Rican, Cuban, 
Dominican, Central or South American, or other Spanish or Portuguese culture or 
origin, regardless of race; 

(iii) "Native Americans" which includes persons who are American Indians, Eskimos, 
Aleuts, or Native Hawaiians; 

(iv) "Asian Pacific Americans" which includes persons whose origins are from Japan, China, 
Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, 
Malaysia, Indonesia, Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of 
the Pacific Islands (Republic of Palau), the Commonwealth of the Northern Marianas 
Islands, Macao, Fiji, Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or 
Hong Kong; 

(v) "Subcontinent Asian Americans" which includes persons whose origins are from India, 
Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka; 

(vi) Women; and 
(vii) Any additional group whose members are designated as socially and economically 

disadvantaged by the SBA, at such time as the SBA designation becomes effective. 

Subcontractor: (a) Prior to contract award, any person with whom the Offeror proposed to enter into a 
subcontract for any part of the work, or that will enter into a sub-subcontract for any part of the work, at 
any tier; or (b) after contract award, any person with whom the Contractor has entered into a 
subcontract for any part of the work, or with whom the Contractor has entered into a subcontractor for 
any part of the work, or with whom any subcontractor has further subcontracted any part of the work, at 
all tiers. In this SB Program, Subcontractor shall also mean-Supplier, Vendor, and Services, to 
include general and professional services, regardless of tier. 

I.C. Non-discrimination Requirements 

The Authority will not exclude any person from participation in, deny any person the benefits of, or 
otherwise discriminate against anyone in connection with the award and performance of any contract. 

In administering its SB Program, the Authority will not, directly or through contractual or other 
arrangements, use criteria or methods of administration that have the effect of defeating or substantially 
impairing the accomplishment of the objectives of the SB Program with respect to individuals of a 
particular race, color, sex, disability or national origin. 

In accordance with Title VI of the 1964 Civil Rights Act and related statutes, Contractors and 
Consultants, regardless of tier, shall comply with the following non-discrimination requirements: 

A. Compliance with regulations: The Contractor shall comply with regulations relative to Title VI 
(non-discrimination in federally-assisted programs of the U.S. Department of Transportation - Title 
49 CFR Part 21 and Part 26.7 - Effectuation of Title VI of the 1964 Civil Rights Act). Title VI 
provides that the recipients of federal assistance will implement and maintain a policy of non­
discrimination in which no person shall, on the basis of race, color, or national origin, be excluded 
from participation in, denied the benefits of or subject to discrimination under any program or 
activity by the recipients of federal assistance or their assignees and successors in interest. 

California High-Speed Rail Authority Small and Disadvantaged Business Enterprise Program 
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B. Non-discrimination: The Contractor, with regard to the work performed by it during the 
Agreement shall act in accordance with Title VI. Specifically, the Contractor shall not discriminate 
on the basis of race, color, or national origin in the selection and retention of subcontractors, 
including procurement of materials and leases of equipment. The Contractor shall not participate 
either directly or indirectly in the discrimination prohibited by 49 CFR Part 21.5 et. seq. of the 
USDOT's regulations, including employment practices. 

C. Solicitations for Subcontracts, Including Procurements of Services, Materials and 
Equipment: In all solicitations, either by competitive bidding or negotiation made by the Contractor 
for work to be performed under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor or supplier shall be notified by the Contractor of the 
Contractor's obligations under this Agreement and the regulations relative to non-discrimination on 
the grounds of race, color or national origin. 

D. Information and Reports: The Contractor shall provide all information and reports required by 
the Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and facilities as may be determined by the Authority or any 
duly authorized representative of the federal government to be pertinent to ascertain compliance 
with such regulations or directives. Where any information required of a Contractor is in the 
exclusive possession of another who fails or refuses to furnish this information, the Contractor shall 
so certify to the Authority, or any duly authorized Federal Agency as appropriate, and shall set forth 
what efforts it has made to obtain the information. 

E. Sanctions for Non-compliance: In the event of the Contractor's non-compliance with the non­
discrimination provisions of this Agreement, the Authority shall impose such Agreement sanctions 
as it or any federal funding agency may determine to be appropriate, including, but not limited to: 

1) Withholding of payments to the Contractor under the Agreement until the Contractor 
complies, and/or 

2} Cancellation, termination or suspension of the Agreement, in whole or in part. 

Incorporation of Provisions: The Contractor shall include the provisions of paragraphs (A) 
through (E) in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the regulations or directives issued pursuant thereto. The Contractor will take 
such action with respect to any subcontractor or procurement as the Authority or any federal 
funding agency may direct as a means of enforcing such provisions including sanctions for non­
compliance. 

Refer to Subpart C: Administrative Requirements, Section F. Contract Monitoring and Compliance for 
information on administrative sanctions. 

The Authority will ensure that the following clause is placed, in every USDOT-assisted contract and in 
subcontract language, regardless of tier: 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, or national origin in the performance of this contract. The Contractor shall carry out 
applicable requirements of 49 CFR Part 26.13(b) in the award and administration of DOT 
assisted contracts. Failure by the Contractor to carry out these requirements is a material 
breach of this contract, which may result in the termination of this contract or such other 
remedy as the Authority deems appropriate. 
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For Solely State Funded Contracts 

In accordance with State non-discrimination program requirements as set forth in Government 
Code Section 12990 et seq and Title 2, California Code of Regulations, Division 4, Chapter 5, 
Sections 8103, 8104, 8108 and 8113 (unless exempted pursuant to Section 8115) Contractors or 
subcontractor firms with 50 or more employees shall provide a description of the firm's non­
discrimination plan designed to eliminate discrimination based on race, color, religion, age, sex, 
sexual orientation, disability or national origin. 

Each firm (Contractor or subcontractor) with fewer than 50 employees must provide a statement 
indicating that the firm has fewer than 50 employees and is therefore exempt from the Non­
discrimination Plan requirement. 

1.0. Federal Financial Assistance Agreements 

Pursuant to Public Utilities Code 185036( d) the Authority may enter into a cooperative or joint 
development agreement with local governments or private entities. As a condition of receiving federal 
financial assistance funds, the local government or private entities must adhere to non-discrimination 
and develop and implement a SB Program in accordance with the best practices of 49 CFR Part 26, 
where applicable. The local government or private entity may implement an existing SB Program, with 
the concurrence of the Authority. 

Pursuant to federal provisions, the Authority shall require the local government or private entity to 
provide assurances of their compliance with 49 CFR Part 26.13(a), and will include the below language 
in agreements with local governments or private entities. 

Assurance: 49 CFR Part 26.13(a) 

The (INSERT LOCAL GOVERNMENT OR PRIVATE ENTITY NAME) shall not 
discriminate on the basis of race, color, national origin, or sex in the award and 

performance of any USDOT assisted contract or in the administration of its SB Program 
or the best practices of 49 CFR Part 26. The (INSERT NAME) shall take all necessary 
and reasonable steps under 49 CFR Part 26 to ensure non-discrimination in the award 
and administration of USDOT assisted contracts. The Authority's SB Program, as 
approved by FRA or FT A, is incorporated by reference in this agreement. 
Implementation of this program is a legal obligation and failure to carry out its terms shall 
be treated as a violation of this agreement. Upon notification to the Authority of 

(INSERT NAME) failure to carry out its approved program, the FRA or FTA may impose 
sanction as provided for under Part 26 and may, in appropriate cases, refer the matter 
for enforcement under 18 U.S. C. 1001 and/or the Program Fraud Civil Remedies Act of 
1986 (31 U.S. C. 3801 et seq.). 

The Authority shall maintain program oversight to ensure the local government or private entity 
complies with the best practices of 49 CFR Part 26, where applicable, under the cooperative or joint 
development agreement. 
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II. SUBPART B: RESPONSIBILITY OF SB PROGRAM IMPLEMENTATION 

II.A SB Liaison Officer (SBLO) 

The Authority's Chief Executive Officer (CEO) designates the SBLO to administer the day-to-day 
operations of the SB Program. The SBLO has direct, independent access to the CEO concerning SB 
Program matters. The SBLO contact information is: 

Small Business Liaison Officer 
California High-Speed Rail Authority 
770 L Street, Suite 800 
Sacramento, CA 95814 
(916) 324-1541 

The SBLO or its designee, is responsible for implementing all aspects of the SB Program and ensuring 
that Authority complies with all provisions of the Executive Order S-02-06 and the best practices of 49 
CFR Part 26.25, where applicable. An organization chart displaying the SBLO position in the 
organization is found in Attachment 1 to this plan. 

In this capacity, the SBLO is responsible for developing, implementing and monitoring the SB Program, 
in coordination with other appropriate officials. The SBLO shall have appropriate resources to assist in 
the administration of the program. The duties and responsibilities include, and are not limited to the 
following: 

1. Develops, implements and monitors the SB Program, keeping it up-to-date with the current 
business environment and the latest revisions to the applicable State and federal laws and 
regulations, ensuring the SB Program is responsive to and in compliance with the 
regulations, including, but not limited to, the Executive Order S-02-06 and the best 
practices of 49 CFR Part 26, as applicable. 

2. Performs the duties of the Small Business Liaison and Disabled Veteran Business 
Enterprise Advocate, as prescribed by State statutes. 

3. Ensures the Authority employees and its Contractors under contract; understand the 
importance of the SB Program and meeting the established SB utilization goals. 

4. Provides SB Program training to the Authority employees, Program Management Team 
and others as appropriate. 

5. Complies reports and publishes statistical SB utilization data as required for appropriate 
entities. 

6. Reviews third party contracts and purchase requisitions for compliance with this program. 

7. Works with the Program Management Team to set an overall SB business goal. 

8. Ensures bid notices and requests for proposals are available to SBs in a timely manner. 

9. Identifies federally assisted contracts and procurements and assesses viability for race­
neutral or race-conscious contract-specific goal application, where applicable. 
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10. Analyzes progress toward goal attainments and identifies ways to improve progress, as 
necessary. 

11 . Participates in SB meetings and outreach events. 

12. Participates in the development and review of contract specifications and solicitations. 

13. Evaluates Bidder/Offeror Good Faith Efforts and/or Small Business Performance Plan 
submittals for compliance with the SB Program objectives. 

14. Advises the CEO and the Authority's Board on SB matters and achievements. 

15. Plans and participates in SB training seminars. 

16. Conducts business outreach and assists SBs in obtaining the necessary information to 
compete on contracts by providing guidance and direction, and advising SBs on where to 
seek management, SB certifications, technical business development expertise, bonding, 
lines of credit and other supportive services. 

17. Provides guidance and assistance to Contractors on the development and implementation 
of their SB Program Performance Plans. 

18. Reviews SB utilization reports from Contractors and makes recommendations, where 
applicable. 

19. Monitors and conducts SB Program reviews of the Contractors adherence with Title VI 
Program and the SB Program. 

20. Ensures coordination of the SB Program deliverables with Authority managers, the 
Authority's Board, Governor's Office, DGS, FRA, Federal Transit Administration, local 
agencies and the business community. 

21 . Ensures only firms meeting eligibility standards count towards the overall SB goal. 

22. Facilitates SB inquiries regarding Authority activities, contracts and projects. 

23. Facilitates the Authority Business Advisory Council formation, meetings, activities and 
reports on SB utilization. 

II.B. Shared Responsibility 

The following Authority divisions have a shared responsibility to achieve the overall SB Program goals 
and ensure compliance and success of the SB Program and objectives. 

Administrative Services - Procurements and Contracts responsibilities will include, and are not 
limited to the following, as applicable: 

1. Provides draft scopes of work and engineering estimates to enable the SBLO to actively 
engage in goal setting, outreach and the development of appropriate SB language in 
solicitation documents. 
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2. Provides the SBLO with copies of final Information for Bids (IFB), Request for Proposal 
(RFP}, Request for Interest of Qualification (RFIQ), Purchase Orders (PO), mailing lists and 
advanced notices on Authority procurements. 

3. Incorporates SB goals and compliance language into the solicitations. 

4. Notifies the SBLO of any changes to IFBs, RFIQs, RFPs and POs. 

5. Disseminates information on contracting opportunities to the SBs on the Business Registry 
and posts on Authority webpage in addition to BidSync. 

6. Documents the placement of legal notices in response to Title VI and the best practices 49 
CFR Part 26 publication requirements for SB goals, as applicable. Notices will be placed in 
general, trade and minority focused newspapers. 

7. Notifies the SBLO of pre-bid, pre-proposal and pre-construction conferences. 

8. Solicits and maintains Business Registry and assists in the identification of potential SB 
vendors and contractors. 

9. Requests SBLO or staff member participation on Bid and Proposal Evaluation, and 
Negotiation Committees or Teams. 

10. Forwards copies of Bids and Proposals to the SBLO for evaluation of responsiveness and/or 
responsibility to SB Program requirements. 

11. Participates in outreach program activities, including vendor fairs. 

12. Collects, tracks and reports quarterly and annual SB reports to the SBLO. 

13. Assists the SBLO in compiling federal financial assistance information and data to facilitate 
a SB goal. 

14. Assists the SBLO to identify SB financial institutions, bonding and insurance programs to 
help increase the number of SB participating in contracts and subcontracts. 

15. Assists on other contract administration activities that impacts SB utilization. 

II.C. Other Program Support Divisions 

The Authority personnel, divisions and Program Management Team share in the responsibility for 
ensuring the effective implementation and success of the SB Program. The program support divisions 
and Program Management Team are expected to give their full cooperation and active support to the 
SBLO in this effort. 

Program Management Team responsibilities will include, and not be limited to: 

1. Develops a working knowledge of the SB Program's policies, practices and procedures, 
including race and gender neutral methods of achieving SB utilization by implementing the 
SB Program requirements. 
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2. Notifies the SBLO in a timely manner of the project's Pre-Proposal or Pre-Bid conferences 
and "Kick-Off" meetings. 

3. Structures individual contracting actions and acquisition strategies to create a level playing 
field and utilization by SBs, wherever possible. This includes dividing a contract statement 
of work, where possible, into portions that will enable SBs to compete as primes. Proper 
use of this structuring for SB utilization shall not result in the avoidance of proper approval 
Authority. This also includes, if not prohibited by State law, waiving or reducing bonding 
requirements or allowing for incremental bonding. 

4. Assists the SBLO to perform ongoing contract compliance and monitoring to ensure SBs are 
utilized on contracts and subcontracts as committed. 

5. Assists the SBLO to obtain SB utilization data records and reports, to include reviewing the 
documents for compliance with the contract terms and conditions and SB Program 
requirements. 

6. Identifies and refers potential SB utilization issues promptly to the SBLO. 

7. Responds promptly to other SB related requests. 

Communications and Outreach Team responsibilities will include, and not be limited to: 

1. Provides up-to-date information electronically on the Authority webpages regarding 
contracting opportunities, upcoming events and current SB Program information. 

2. Provides project and contract information in multiple medias, such as newspapers, other 
publications, webpages, and a toll free number. 

3. Ensures similar business opportunities and events are posted on the DGS and BidSync 
webpages. 

4. Assists the SBLO to provide technical assistance to firms requesting to be placed on the 
Business Registry, provides database information, including detailed step-by-step 
instructions on how to register on the Business Registry database. 

II.D. Fostering Small Business Participation 

In accordance with the best practices of 49 CFR 26.39, the SB Program shall include elements to 
structure contracting requirements to facilitate competition by small businesses, taking all reasonable 
steps to eliminate barriers, including unnecessary and unjustified bundling of contract requirements that 
may preclude small businesses from participating as prime contractors or subcontractors. 

The SBLO is responsible for identifying and implementing innovative acquisition strategies, such as to: 

1. Assist SBs in understanding how to do business with the Authority and other Contractors. 

2. Participate in forums to hear about and address SB issues. 

3. Develop and implement methods for outreach and promotion of SBs to the Authority 
contract opportunities. 
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4. Develop brochures and other written material and marketing tools that promote SB 
utilization in contracts. 

5. Create a calendar of contract opportunities, outreach events and general information of 
interest to SB and post it on the website at www.cahighspeedrail.ca.gov under the Small 
Business Resources webpage. 

6. Disseminate information on networking opportunities for all SBs. 

7. Inspire prime bidders on a contract without a goal to provide subcontracting opportunities of 
a size that SBs can reasonably perform on. 

8. Encourage the utilization of the State of California Small Business Option, where possible. 

9. Express to Contractors the importance of utilizing innovative strategies in their 
subcontracting procurements to meet the overall SB goal, which includes utilizing a Small 
Business Option. 

The SBLO will track SB utilization through the Form 103 and include SB attainments on annual 
reports and publish the information on the Authority website under the Small Business Resources 
webpage. 
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Ill. SUBPART C: ADMINISTRATIVE REQUIREMENTS 

III.A. Data Collection and Reporting 

State SB Reporting 

Pursuant to Government Code § 14838, the Authority is obliged to report SB utilization to the 
Authority's Board, DGS and California Legislators through the Standard Form 810-Contracting 
Activity Report and related Form 81 Os. The Authority shall submit the report to DGS by July 31 of 
each year. The data will include SB contract and subcontract awards for previous fiscal year on 
solely State funded contracts (See Attachment 2- Standard Form 81 0). The SB utilization data for 
the Form 810 will be collected from Contractors through the monthly submittal of the Form 103 SB 
Utilization Report. 

Federal SB and DBE Reporting 

The Authority will report SB, including DBE utilization, on the USDOT Uniform Report of DBE 
Awards/Attainments Form. The report will be submitted to the FRA on a semi-annual basis (June 1 
and December 1) each year. The June 1 report shall include information from October 1 through 
March 31 . The December 1 report shall include information from April 1 through September 30. 
These reports will capture SB, including DBE utilization for USDOT financially assisted contracts 
awarded during the reporting period and actual SB attainments based on payments made to SBs 
and DBEs on USDOT financially assisted contracts closed within the respective reporting period 
(See Attachment 3 for the USDOT Uniform Report of DBE Awards and Commitments Form). The 
SB utilization data will be collected from Contractors through the monthly submittal of the Form 103 
SB Utilization Report. 

In the event that the Authority receives USDOT financial assistance from an Operating 
Administration that has directed the Authority to impose 49 CFR Section 26.45(e) (2), the Authority 
will develop a DBE goal in accordance with federally prescribed goal setting methodology and 
submit its overall DBE goal to the appropriate USDOT Operating Administration by August 1, under 
a three-year goal review interval. The Authority will additionally, on an annual basis, review its DBE 
attainments in contrast to its overall DBE goal to determine if any measures, including race­
conscious measures would need to be instituted to effectively meet its established overall DBE 
goal. 

For purposes of the federal SB and DBE utilization report, a small business that is certified by the 
DGS or the SBA will be counted as a SB. 

Business Registry 

The Authority will create and maintain a Business Registry, consisting of information regarding all 
SBs and non-SBs that have expressed an interest in, have bid or quoted on the Authority's 
contracting opportunities. The purpose of the Business Registry is to determine the availability of 
the SBs interested in the rail project and provide potential and selected Contractors with information 
on who is available for subcontracting opportunities. The Business Registry is designed to capture: 

• Business name 
• Contact information-address, phone numbers 
• SB certification type and status 
• If the firm is not a SB, their non-SB status 
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• Age of business 
• General or average annual gross receipts 
• General business services 
• Business's NAICS 
• Central Contractor Registration number 

The Business Registry will be derived through the contract procurement solicitation process and 
through the Authority's website. The Business Registry will be available to prospective Bidders and 
Offerers to facil itate meeting the SB goal. The Business Registry is not a certification directory. SB 
certification must be validated through a recognized certifying agency. 

SB/DVBE/DBE Directories: 

The Authority and Contractor shall rely on the DGS - SB/DVBE/Microbusiness Directory, the 
California Unified Certification Program (CUCP) and the SBA directory to identify and verify certified 
firms. A complete listing of certified SBs, DVBEs and Microbusinesses can be found on the DGS 
website at www.dgs.ca.gov/pd/programs/OSDS/aspx. A complete listing of certified DBEs can be 
found on the California Unified Certification Program website at www.dot.ca.gov/hq/bep. A 
complete listing of certified SBs by the SBA can be found at www.sam.gov. 

The directories provide the firm's name, address, phone number, fax number, certification status 
and the type of services the firm provides. (Government Code § 14837 and 49 CFR 26.31) 

Notification of Reporting Responsibilities 

Contractors participating in any of the Authority's contracts shall fully comply with the Authority's 
specific SB reporting, adhoc reports, record keeping and report submittal requirements. 

SB Activity Reporting Forms 

All Contractors shall submit monthly progress reports on SB utilization to the Authority. The 
Authority and Contractors will keep a running tally of actual payments to SBs for work committed to 
them during the contract performance. Attachment 4, Monthly SB Subcontractors Paid Report-­
Summary and Payment Verification (Form 1 03) will be used to keep the running tally. The Form 
103 reporting requirement also captures SB utilization at all tiers. 

All Contractors shall submit the Form 103 by the 151
h of each month. The contract specifications shall 

describe the method in which to transmit the monthly report. Failure to submit the Form 103 reports 
may result in the imposition of a penalty of $1 ,000 per day for each monthly report overdue. Civil 
penalties for knowingly providing information on Form 103, is in the minimum amount of $2,500 and 
the maximum amount of $25,000. An action for a civil penalty under this subdivision may be 
brought by any public prosecutor in the name of the people of the State of California and the 
penalty imposed shall be enforceable as a civil judgment. [Military and Veterans Code§ 999.5(d)]. 

Refer to Subpart C: Administrative Requirements, Section F. Contract Monitoring and Compliance 
for information on administrative sanctions. 
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The monthly Form 103 is designed to capture and verify the following information: 

a. Name of each SB participating under the respective contract. 
b. Type of work assignment designated to each SB. 
c. The dollars committed to each SB. 
d. The dollars paid to each SB during the reporting period. 
e. The dollars paid to date for each SB. 
f. The dollars paid to the SB as a result of a change order or other cost modification. 
g. The dollars paid to date as a percentage of the total commitment to each SB. 

h. Date of last progress payment to the Contractor. 
i. Invoice number corresponding to last payment to subcontractor. 
j. An authorized Contractor's Signature that certifies under penalty of perjury that it has complied 

with all SB Program requirements, including prompt payment and retainage requirements per 
State laws and the best practices of 49 CFR Part 26.29, as applicable. 

111.8. Record Maintenance and Confidentiality 

The Authority shall maintain records for the period prescribed in State Records Management and 
Federal Records Management and requires Contractors to do the same. The Authority shall safeguard 
from disclosing to third parties information that may reasonably be regarded as confidential business 
information, consistent with federal, State, and local law. The California Legislature created the Public 
Records Act, mindful of the right of individuals to privacy, finding and declaring that access to 
information concerning the conduct of the people's business is a fundamental and necessary right of 
every person in this state. 

III.C. SB Program Updates and Amendments 

The SB Program will be administered in accordance with applicable statues, regulations and funding 
assurance conditions. The SB Program may be amended to reflect significant operation, 
administration, regulatory and/or statutory changes that will effect implementation of the program. 
Amendments to the program will be incorporated and presented to the appropriate State, federal and 
private funding partners, as deemed necessary. The amended language will be posted on the 
webpage as an "update" to the SB Program. The SB Program updates and amendments will be 
disseminated to the Contractors for incorporation into existing contracts. 

Accountability 

The Authority will follow the accountability provisions in the best practices of 49 CFR 26 to assure 
the FRA that it is committed to carry out the best practices of 49 CFR 26 to meet the USDOT 
intended goals and objectives of affording SBs a level playing field by which to actively bid/propose 
and successfully perform on the Authority's USDOT-assisted contracts. 

In the event the Authority does not meet its overall SB goal at the end of the fiscal year, it will in 
conformance with USDOT guidance, analyze the reasons for the shortfall and establish specific 
steps and milestones to correct problems identified in its analysis that will enable the Authority to 
meet its goal in the new fiscal year. The Authority must submit the analysis and corrective actions 
within 90 days of the end of the fiscal year for FRA approval. 

When the FRA approves the report, the Authority will be regarded as compliant with the best 
practices of 49 CFR Part 26 for the remainder of the federal fiscal year. FRA may impose 
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conditions on its approval, including the requirement to increase good faith efforts or modify the SB 
Program race-neutral measures for the remainder of the federal fiscal year. [49 CFR Part 26.47(c) 
and (d)] . 

The Authority will additionally maintain strong outreach efforts to encourage small, disabled veteran, 
minority and women-owned firms to become certified as SB, DBEs, DVBEs and Microbusinesses to 
increase the pool of ready, willing and able SBs. 

111.0. Prompt Payment Mechanisms 

The Authority will include the following clause in each contract: 

'The Contractor/Consultant agrees to pay each subcontractor under this prime contract 
for satisfactory performance of its contract no later than seven (7) days from the receipt 
of each payment the Contractor receives from Authority. The Contractor/Consultant 
agrees further to return retainage payments to each subcontractor within ten (10) days 
after the subcontractors work is satisfactorily completed. Any delay or postponement of 
payment from the above referenced time frame may occur only for good cause following 
written approval of the Authority. This clause applies to both SB and non-SB 
subcontracts (Government Code 927 et seq. Public Contract Codes 10261, 10262 et 
seq, Business and Professions Code 7108.5, Military and Veterans Code 999.5 (d) (4), 
and 49 CFR Part 26.29, where appropriate.) 

Monitoring Payments to SBs 

The Authority shall use the monthly Form 1 03 to monitor and enforce the Contractor's compliance 
with the prompt payment provisions to ensure all contract terms and conditions are fu lly adhered to. 
Evidence of payment made to subcontractors must be provided at the Authority's request, to verify 
compliance. Credits toward the overall or individual contract goals are to be taken upon satisfactory 
evidence that payments were actually made to SBs. Failure to comply with these provisions or 
delay in payment without prior written approval from the Authority will constitute non-compliance, 
which will result in appropriate administrative sanctions, up to and including withholding of payment 
to the Contractor. Refer to Subpart C: Administrative Requirements, Section F. Contract Monitoring 
and Compliance for information on administrative sanctions. 

It is the Contractor's responsibility to maintain records and documents upon completion of the 
contract. These records will be made available for inspection upon request by any authorized 
representative of the Authority, FRA or USDOT. The Authority may perform interim audits of 
payments to SBs. The audit will review payments to SBs to ensure that the actual amount paid to 
SBs equals the dollar amounts reported on the Form 1 03 report. 

If the Authority determines that the Contractor has fai led to comply with the prompt payment 
provisions, written notice shall be given to the Contractor and/or the Contractor's Surety that, if the 
default is not remedied within a specified period of time, at least five (5} days, the contract may be 
terminated for cause, in accordance with the terms and conditions of the contract. 

III.E. Small Business Meetings 

The Contractor and Contractor's Small Business Officer shall host SB partnering meetings with a 
representative of each SB firm, Authority staff and Authority's SBLO, within 60 days of Notice to Proceed 
to ensure all parties understand and are acclimated to the SB Program requirements, including the 
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commitments made in Contractor's SB Performance Plan, as applicable. The meeting should be in 
proximity to the construction site. The agenda will include the role and responsibilities of the Contractor's 
SB Officer and how the Contractor will assist SBs in completing their subcontracts. The Authority will 
provide an overview of the contract SB requirements, including prompt payment, retention, commercially 
useful function, reporting requirements and other matters. The Contractor is responsible for notifying all 
subcontractors, regardless of tier, of the SB Program and Contractor's SB Performance Plan 
requirements. 

III.F. Contract Monitoring and Compliance 

The Authority's Contract Compliance Officer shall be responsible for working with the Contractor's 
designated SB Liaison Officer to ensure the following contract monitoring and enforcements actions are 
taken to comply with Executive Order S-02-06 and the best practices of 49 CFR Part 26, where 
applicable. 

Recordkeeping 

The Authority has a recordkeeping mechanism that allows for timely data capturing on the 
Contractor's SB utilization attainments. The Contractor's monthly submission of the Form 1 03 
enables the Authority to effectively monitor, track and report SB contract awards and progress in 
attaining thei r respective SB goal commitments throughout the performance of the contract. The 
Authority will monitor the Contractor's compliance to ensure that work committed to SBs at contract 
award and thereafter is actually performed by the SBs and is fully actualized based on dollars paid 
to the SBs. Procedures adopted by the Authority also serve to comply with the Governor's 
Executive Order S-02-06 and the best practices of 49 CFR Part 26. 

Executed SB Subcontract Agreements 

The Contractor shall submit copies of all executed SB subcontracts and/or SB purchase orders 
(PO) within 14 working days after the Notice to Proceed is issued by the Authority. Subcontract 
agreements entered into subsequent to the NTP, shall be submitted to the Authority within 14 
working days following commencement of the work, regardless of the subcontractor and vendor tier. 
The Contractor and its lower tier subcontractors must incorporate the Authority's prompt payment 
provisions in all executed subcontract agreements. 

On-Site Performance Monitoring 

During the course of the contract, the Authority will perform periodic on-site monitoring to ensure 
that work committed to SB firms is actually being performed by the SBs. 

The Authority may also utilize the Labor Compliance Field Interview process as a secondary 
mechanism to verify that work awarded to SBs are being performed by the SB's own workforce. 
The interview results will be reconciled against the SB agreements submitted by the Contractor and 
the Contractor's Form 1 03 reports. 

Written Certification 

As a part of the project/contract close-out process, the Authority will include a written certification 
that it has fully monitored the contract in accordance with the SB Policy and approved SB Program. 
The written certification will be maintained in the Authority's contract file and available upon request 
to the funding partner. 
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Administrative Remedies for Non-Compliance 

Areas of identified non-compliance will be subject to administrative or financial sanctions and may 
include termination of the contract. The Authority will consider all State and federal regulatory 
options to impose administrative or financial sanctions, which may include termination of the 
contract and present the action to the Authority Board. 

All Contractors deemed to be in non-compliance shall be informed in writing by certified mail, by the 
SBLO or designee that administrative remedies shall be mandatory for failure to comply with the SB 
Program requirements. The Contractor shall be given five (5) working days from the date the notice 
was received, to file a written appeal to the Chief Executive Officer. Failure to respond within the 
five (5) day period shall constitute a waiver of appeal. The notice shall state the specific 
administrative remedy to be imposed. 

The Chief Executive Officer or his/her designee, at his/her sole discretion, may schedule a hearing 
to gather additional facts and evidence and shall issue a final determination on the matter within five 
(5) working days of receipt of the written appeal. The written decision of the Chief Executive Officer 
or designee is final and there is no further administrative appeal process. 

In the event the Contractor fails to demonstrate that it undertook adequate good faith efforts to the 
satisfaction of the Authority to meet the objectives and reporting requirements of the program 
and/or meet their respective SB goal commitment, the Authority reserves the right to initiate 
administrative remedies, which may include, but are not limited to: 

1. Withholding an amount equal to the difference between the actual SB attainment and the 
Contractor's SB goal commitment from any milestone payment that would otherwise be due 
until the breach is cured, including submittal of Monthly Narrative SB Progress Reports 
demonstrating satisfactory good faith efforts towards achieving the SB goal; 

2. Withholding up to the full amount of any milestone payments that would otherwise be due 
until the breach is cured, including submittal of Monthly Narrative SB Progress Reports 
demonstrating satisfactory good faith efforts towards achieving the SB goal; 

3. Requiring the Contractor to prepare a Corrective Action Agreement and to make a 
presentation to the Authority Board at the next regularly scheduled Board meeting to explain 
reasons for non-compliance and present the Corrective Action Agreement to remedy non­
compliance. Thereafter, until such time as compliance is achieved and the Board 
determines that future presentations are not needed, the Contractor is to provide written 
reports and rnake presentations to the Board on a quarterly basis, or more often as required 
by the Board; 

4. Penalty of $1000 per day for each monthly Form 103 (See Attachment 4) report that is 
overdue; 

5. Civil penalties for knowingly providing false information on the Form 103, in the minimum 
amount of $2,500 and the maximum amount of $25,000; 

6. Holding a Responsibility Determination Hearing in which the Contractor's past non­
compliance performance may preclude the Contractor from bidding on future projects; 
and/or, 

7. Termination of the contract in part or in whole. 

The Administrative Remedies shall not apply if the Contractor is able to demonstrate to the 
satisfaction of the Authority that it has fully effectuated compliance to remedy all areas of non­
compliance and/or exercised adequate efforts in an attempt to meet the overall project and/or 
contract-specific SB goal commitments. 
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The Authority will bring to the attention of the affected Operating Administration through the Civil 
Rights Officer, any false, fraudulent or dishonest conduct in connection with the program, so that 
the affected Operating Administration can take the steps e.g., referral to the U.S. Department of 
Justice for criminal prosecution, referral to the USDOT Inspector General, action under suspension 
and debarment or Program Fraud Civil Penalties Act of 1986 (6 CFR 13, as amended, 31 U.S.C. § 
3801 et. seq. and USDOT regulations Program Fraud Civil Remedies (49 CFR Part 31). The 
Authority also will consider similar action under its own legal authorities. 

The Contractor is advised to reference the Debarment and Suspension section in the General 
Provisions for additional information. 

USDOT Hotline 

Anyone with knowledge of possible bid rigging, bidder collusion or other fraudulent activities should 
use the USDOT "hotline" to report these activities. The "hotline" is part of the USDOT's continuing 
effort to identify and investigate contract fraud and abuse, and it is operated under the direction of 
the USDOT Inspector General. The office is open Monday through Friday, between 8:00a.m. and 
5:00 p.m., Eastern Time, telephone number (800) 424-9071. All information will be treated 
confidentially, and caller anonymity will be respected. 
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IV. SUBPART 0: GOALS, GOOD FAITH EFFORTS, AND COUNTING SB PARTICIPATION 

IV .A. Overall Goal 

The Authority has established an overall SB goal of 30 percent to be achieved through the utilization of 
small business concerns, in any combination and at any tier level. In order to be as inclusive as 
possible to small businesses, the Authority recognizes a small business concern to include certified: 

..,.. Small Businesses (SB) 

..,.. Disadvantaged Business Enterprises (DBE) 

..,.. Disabled Veteran Business Enterprises (DVBE) 

..,.. Microbusinesses (MB) 

The SB Program has incorporated the best practices of 49 CFR Part 26, Section 26.41. On federally 
assisted contracts, the Authority established a 10 percent DBE goal, within the overall 30 percent SB 
goal. The 1 0 percent DBE goal is wholly race-neutral. 

The SB Program has incorporated California Executive Order D-43-01; Public Contract Code 1 0115(c}, 
and Military and Veterans Code 999 et. seq, as applicable. On federal assisted contracts, the Authority 
established a three (3} percent DVBE goal, within the overall 30 percent SB goal. On 100 percent 
State funded contracts; the Authority established a three (3) DVBE goal or an incentive as authorized 
by Military and Veterans Code 999 et. seq. 

The Authority will provide its overall goal recommendation to the Authority Board, SBs, contracting 
industry and small business organizations for review, comment and consultation. Following this 
consultation, the Authority will publish a notice of the proposed overall goal, informing the public that 
the proposed goal and its rationale are available for inspection during normal business hours at its 
principal office for 30 days following the date of the notice and inform the public that the Authority is 
soliciting comments for consideration on the proposed goals for 45 days from the date of the notice. 
The notice shall include the address to which comments may be sent and business location where the 
proposed goal may be reviewed. 

The Authority will exercise good faith efforts to meet the overall SB Program goals and objectives, in 
partnership with its Contractors and resource partners. 

IV.B. Federal Financial Assisted Contract Goal 

For contracts with USDOT financial assistance that are received from an Operating Administration with 
Congressional regulatory authority to impose 49 CFR Part 26 in its entirety, the Authority shall establish 
an appropriate DBE goal for the individual projects and/or contracts in accordance with 49 CFR Part 26. 

In the event the Authority is directed by the Operating Administration to operate in a race-conscious 
environment, the Authority will use DBE contract goals to meet any portion of the overall goal the 
Authority does not foresee being able to meet using race-neutral measures. Contract goals are 
established so that, over the period to which the overall goal applies, contract goals will cumulatively 
result in meeting any portion of the Authority's overall goal that is not projected to be met through the 
use of race and gender neutral measures. 
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IV.C. Good Faith Efforts (Pre and Post Award) 

The Authority and its Contractors, as good business stewards, will exercise good faith efforts to meet 
the Authority's overall SB goal as outlined in this SB Program, including developing innovative 
contracting strategies and providing necessary supportive services to promote and ensure the success 
of SBs in all aspects and phases of the Authority's contracting program. At this time, the Authority will 
administer the SB Program in a race and gender neutral environment. 

The Authority and its Contractors will be requested to employ the following good faith effort strategies 
towards ensuring that SBs have the maximum practicable opportunity to participate in the Authority's 
State and federally-assisted contract opportunities. The suggested good faith effort strategies are not 
inclusive of all the efforts expected to ensure SB Program goals and objectives are met. The 
suggested good faith efforts are to: 

• Select and break out contract work items into economically feasible units to facilitate SB 
utilization, even when the Contractor might otherwise prefer to perform these work items 
with its own forces. 

• Advertise and solicit subcontracting opportunities through all reasonable and available 
means, including written correspondence, fax, emails and telephone, to all SBs. 

• Provide sufficient time for the SB to respond to the solicitation and takes appropriate steps 
to follow up the initial solicitation to the SB. 

• Host pre-bid conference or "Open House" to meet and greet with potential SBs who are 
interested in the subcontract opportunities. 

• Select sufficient portions of the work to be performed by SBs, in order to increase the 
likelihood that the SB goal will be met. 

• Provide interested SBs with information about the contract scope in a timely manner and 
assists them in responding to the solicitation. 

• Negotiate in good faith with interested SBs. 
• Seriously consider all SB sub bids. 
• Assist SBs in obtaining bonding and lines of credit. 
• Assist interested SBs in obtaining equipment, supplies, materials or related assistance or 

services. 
• Use available resources, i.e. , Chambers of Commerce, minority, women business, disabled 

veteran business organizations, government agencies or other groups to identify SBs. 
• Conduct outreach and networking forums and related activities on an ongoing basis to 

ensure SBs are ready, willing and positioned to pursue viable subcontract opportunities. 

The Contractor's pre award good faith efforts documentation shall be presented and included in the 
Contractor's Small Business Performance Plan. 

Good Faith Efforts Towards SB Participation (Post Award) 

As good business stewards to ensure SB utilization during the term of the contract, the selected 
Contractor shall continue to make good faith efforts to ensure SBs have an opportunity to 
successfully perform on the contract, and that the Contractor meets its SB goal. These post award 
efforts shall include but not be limited to: 

1. Negotiate in good faith to attempt to finalize and execute a subcontract agreement with 
the SB committed to in the bid/proposal. 
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2. Seek out and utilize additional SB suppliers and SB subcontractors when the Contractor 
is aware it is below participation levels to meet the overall goals and objectives. 

3. Continue to provide assistance to SB subcontractors or suppliers in obtaining bonding, 
lines of credit, etc. 

4. Notify a SB in writing of any potential problem and attempt to resolve the problem prior to 
formally requesting the Authority's approval to substitute the SB. 

5. Ensure timely payment of all monies due and owed to SBs, subcontractors and suppliers 
in strict conformance with prompt payment and retainage provisions, as set forth in the 
SB Program, State statutes and federal regulations. 

6. Not terminate an approved SB for convenience to perform the work of the terminated SB 
subcontractor with its own work forces or those of an affiliate, without the prior written 
consent from the Authority. 

7. If a SB is terminated, or fails to complete its designated scope of work on the contract for 
any reason, the Contractor must make good faith efforts to find another SB subcontractor 
to substitute for the original SB. Refer to Section IV, Subpart D: Item F for steps to 
comply with substitution and or termination of a listed SB. 

8. Change in Contract Amount - The dollar amount of Change Orders or any other contract 
modifications that increase or decrease the work area in which SB utilization has been 
committed shall be commensurately added to or subtracted from the respective total 
subcontract amount. Revised total contract dollar values shall be reflected in the monthly 
progress report submitted to the Authority with supporting evidence of an approved 
change. 

9. Encourage major subcontractors to meet the SB goal on their lower tier agreements and 
report attainments to the Contractor for the monthly SB utilization report. 

10. Major subcontractors shall also demonstrate compliance with the post-award good faith 
efforts to assist the Contractor achieve the SB goal. 

State Funded Contracts 

On 1 00 percent State funded contracts, the good faith efforts procedures are not applicable when a 
DVBE goal is established. The DVBE contract requirements under Military and Veterans Code 999 
et. seq. will prevail in the application of an appropriate DVBE goal and incentive, where applicable, 
on a 1 00 percent State funded contract. The Authority may elect to apply State statutory Small 
Business Options to encourage SB participation and therefore provide appropriate small business 
preferences. 

Federal Financial Assisted Contract Good Faith Efforts 

For federal financial assisted contracts with Congressional regulatory authority to apply 49 CFR 
Part 26 in its entirety, the Authority will instruct prospective Bidders and Offerors to enlist the 
following Good Faith Effort steps to demonstrate responsiveness to the objectives set forth in 49 
CFR Part 26. The Authority also reserves the right to employ these minimum standards in 
evaluating the Bidders or Offerors demonstration of good faith efforts under the Authority's SB 
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Program utilizing the corresponding SB definitions. The Contractor may use the following efforts as 
part of the Contractor's Small Business Performance Plan. 

1 ATTENDANCE AT PRE-BID CONFERENCE/JOB WALK 

Effort: Attendance at pre-bid proposal conference and job walk, if held by the Authority (or the 
Bidder/Offeror for subsequent subcontract bid packages it lets), to solicit the interest of certified 
SB/DBEs who have the capability to perform the work on the contract. 

Evidence: Name, title and date of person(s) attending, to be verified by conference sign-in sheet. 

2 
IDENTIFICATION OF SCOPE OF WORK FOR SUBCONTRACTS IN ORDER 
TO MEET THE PROJECT GOAL 

Effort: Selecting portions of the work that can be subcontracted to SB/DBEs in order to increase the 
likelihood that the overall SB/DBE goal will be achieved. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate SB/DBE utilization, even when the 
Bidder/Proposer might otherwise prefer to perform these work items with its own forces. 

Evidence: Identifying the scope of work the Bidder/Offeror intends to perform with its own workforce 
and identifying the subcontracting items the Bidder/Offeror made available to SB/DBEs to meet the 
established SB/DBE goal. 

3 ADVERTISEMENT OF SUBCONTRACTING OPPORTUNITIES 

Effort: Advertisements in trade association publications and disadvantaged/minority and women 
business focused media. Advertisements must identify specific subcontracting opportunities being 
solicited, project name and location, Bidder/Offeror contact person including name, address, phone, 
fax, e-mail and bid solicitation submittal due date. Advertisements should appear a minimum of 14 
days prior to bid due date. 

Evidence: As verification of publication, Bidder/Offeror must provide a listing of advertisements 
placed, including copies of advertisement tear sheets and/or proof of publication containing at minimum 
the information specified above. 

I WRITTEN REQUESTS FOR BIDS/PROPOSALS 

Effort: Provision of written notices to the maximum number of SB/DBE firms to solicit interest for each 

subcontracting area identified sufficient to meet the established goal. Notices should be issued at least 
14 days prior to bid submittal due date. 

Evidence: Copy of the solicitation letter, list of recipients grouped by each identified subcontracting 
area, including name, address, and phone number, date contacted for all SB/DBE firms for each 
subcontracting area identified and identification of mode of communication (letter or fax), including 
corresponding copies of letters and/or fax confirmations. 
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I SOLICITATION FOLLOW-UP 

Effort: Subsequent efforts to solicit SB/DBEs within all available subcontracting areas. The follow-up 
solicitation should occur within a reasonable time of the initial solicitation, in order to allow the 
Bidder/Offeror to solicit additional SB/DBEs and identify additional subcontractable items to draw 
greater interest and subbids. 

Evidence: Bidder/Offeror must determine with certainty if the SB/DBEs initially solicited are interested 
by taking appropriate steps to follow up on initial solicitations. Documentation should include: 

(a) Names, addresses and telephone numbers of SB/DBEs contacted by each subcontracting area 
identified/solicited; 

(b) Description of information timely provided to SB/DBEs regarding plans and specifications for 
portions of the scope of work to assist SB/DBEs in responding to the solicitation; and 

(c) Statement of justification re: unsuccessful solicitation of SB/DBEs. 
(d) Description of additional efforts the Bidder/Offeror made to encourage greater interest from 

SB/DBEs to submit subbids. 

I NEGOTIATION IN GOOD FAITH 

Effort: Negotiating in good faith with interested SB/DBEs to faci litate SB/DBE utilization. Utilize a 
sound basis for selection and/or rejection of SB/DBE subbids/proposals. 

Evidence: Evidence of such negotiation includes the names, addresses, and phone numbers of all 
subcontractors (SB/DBEs and non-SB/DBEs) who submitted bids; copies of subbids for each portion of 
work solicited; and stated reasons for choice of subcontractor. (Barring lack of qualifications to perform 
work, only significant price differences of 10 percent (an applicable regulatory guideline) between the 
selected firm and rejected SB/DBE firms' proposed costs would be considered as valid cause for 
rejecting subbids. 

7 
PERFORMANCE OF OTHER BIDDERS/PROPOSERS IN MEETING THE 

SB/DBE GOAL 

Effort: In determining whether the low Bidder/Offeror has made adequate efforts to meet the SB/DBE 
goal, the Authority, as appropriate, will take into account the performance of other level 
Bidders/Proposers in meeting the established contract-specific goal requirements. 

Evidence: The individual Bidder/Offeror must meet or exceed the average SB/DBE utilization obtained 
by the three {3) low responsive Bidders/Offerors to adequately demonstrate that the apparent 
successful Bidder/Offeror has taken all reasonable efforts towards meeting the contract-specific goal. 

8 
PROVISION OF ASSISTANCE TO DBEs TO OBTAIN BONDING, LINES OF 
CREDIT AND/OR INSURANCE 

Effort: Provision of assistance to interested SB/DBEs in obtaining bonding, lines of credit, and/or 
insurance as required by the Bidder/Offeror. 
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Evidence: Brief description of the type of assistance provided by the Bidder/Offeror to interested 
SB/DBEs in obtaining bonding, lines of credit and/or insurance. 

9 UTILIZATION OF COMMUNITY OUTREACH SERVICES 

Effort: Utilization of outreach services available within the DBE community, including 
construction/consultant groups, local, State and federal SB/DBE offices and other organizations that 
provide assistance in the recruitment and placement of SB/DBEs. 

Evidence: Copies of letters, faxes, telephone logs, etc., used to contact organizations, which include 
the names of organizations/groups, dates, names of contacts, and telephone numbers; and copies of 
correspondence received from these entities acknowledging contact. The Bidder/Offeror must 
document outreach to a minimum of ten (1 0) organizations/groups. 

Verification of Good Faith Efforts. 

Only those efforts made prior to bid/offer will be considered in evaluating adequate efforts to meet the 
goal. Failure to submit the required documentation by the time specified may be grounds for finding the 
bid/proposal to be non-responsive. 

IV.D. Counting SB Participation 

The standards of crediting SB utilization will be in conformance with meeting the commercially useful 
standards and crediting provisions, as set forth in applicable State statutes and the best practices of 49 
CFR Part 26. The Authority and its Contractors shall only count firms who are certified by a recognized 
Certifying Agency and when the SB is also performing a Commercially Useful Function (CUF). 

Whi le the Authority is not a SB certifying agency, the Authority recogn izes the SB certifications from the 
California Unified Certification Program, California DGS and the Small Business Administration. Refer 
to SB/DVBE/DBE Directories in Subpart C: Administrative Requirements for the Certifying Agencies 
webpages. 

In order for the Authority to count and verify the Contractor's SB participation, the Contractor shall 
submit the following information along with the Form 103: 

1. The names and addresses of each SB that will participate in the contract; 
2. A description of the work that each SB will perform; 
3. The dollar amount of the utilization of each SB; and 
4. Written and signed documentation of confirmation from the SB that it is participating in the 

contract and whose utilization will count towards the contract goal. 

The Authority will use the SBs' information to determine the SBs' certification and conformance with 
performing a commercially useful function. 

SB and Microbusiness Counting and CUF 

The Authority shall use the California DGS certification eligibility standards to verify the certification 
for SB, DVBE and Microbusiness participation. The Authority shall use the DGS Directory at 
www.dgs.ca.gov/pd/Programs/eprocure to verify the listed SB, DVBE or Microbusiness's 
certification and the SBA Directory at www.sam.gov for small business 8(a) certification. 
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Credit for SB or Microbusiness uti lization will count 100 percent of the contract price provided the 
certified SBs or Microbusinesses are performing a CUF on the contract. A determination of CUF is 
when the SB or Microbusiness has responsibility for a distinct element of the contract and the work 
is within the SB or Microbusiness' normal business functions. The SB or Microbusiness cannot 
further subcontract their distinct element of work. Refer to the CUF definition for SB and 
Microbusiness participation in Subpart A: General Requirements. 

Disabled Veteran Business Enterprise Counting and CUF 

All certified DVBE firms that bid on or participate in a State-funded contract must perform a CUF on 
the contract. This is done to prevent businesses from acting as a "pass through" when identified as 
participating on a State-funded contract. 

Credit for DVBE utilization will count as 100 percent of the contract price, provided the DVBE prime 
is performing a CUF. Credit for utilization of DVBE subcontractors, suppliers or services will be 100 
percent of the dollar value of the DVBE performance, provided the DVBE is performing a CUF. The 
Authority will evaluate the DVBE utilization in order to determine if the DVBE is performing a CUF 
and thus apply the appropriate DVBE credit. DVBE brokers awarded a contract under the DVBE 
goal provisions must disclose their broker status to the Authority and Contractor to properly credit 
DVBE utilization on the contract. Refer to the CUF definition for DVBE participation in Subpart A: 
General Requirements. 

A certified SB, DVBE or Microbusiness who fails to demonstrate performance of a CUF when 
bidding as a Contractor, will result in that certified bidder being eliminated from consideration. Also, 
for SBs, DVBEs and Microbusinesses who are participating as a subcontractor, failure to 
demonstrate performance of a CUF will result in the reported utilization being removed. 
Furthermore, businesses who fraudulently obtain a certification as a SB, DVBE or Microbusiness for 
purposes of obtaining a State contract may be suspended from doing business with State or federal 
agencies. 

Pursuant to Government Code § 14842, the following may be imposed on a business that obtains 
certification as a SB or a DVBE by having given incorrect, incomplete or fraudulent information and 
has been awarded a contract to which it would not have been awarded otherwise: 

1. Pay to the State any difference between the contract amount and what the State's costs 
would have been if the contract had been properly awarded. 

2. Pay to the awarding State agency and the department an amount that is equal to the costs 
incurred to investigate the small business certification. 

3. Be assessed a penalty in an amount of not more than ten {1 0) percent of the amount of the 
contract involved. 

4. The small business will be suspended from business with the State for a period of not less 
than 3 years and not more than 1 0 years. 

Failure to carry out the requirements of§ 999 of the Military and Veterans Code for DVBE firms will 
constitute a material breach of contract and may result in termination of the contract or other 
remedy that the Authority deems appropriate. 

As found in Public Contract Code § 10115.1 On (a){1 ), "It shall be unlawful for a person or firm to 
knowingly and with intent to defraud, fraudulently obtain .. . aid another in fraudulently obtaining 
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... acceptance or certification as a minority, women, or disabled veteran business enterprise .. . (b) 
Any person who violates . .. is guilty of a misdemeanor and shall be liable for a civil penalty. .. " 

Disadvantaged Business Enterprise Counting and CUF 

The Authority shall only count DBE utilization towards the goals, where applicable, when the DBE 
provides evidence of its certification and is performing a commercially useful function. (49 CFR Part 
26.55). 

The Authority shall use the California Unified Certification Program (CUCP) certification eligibility 
standards for DBE acknowledgement. The Authority shall use the CUCP Directory at 
www.dot.ca.gov/hq/bep/find_certified.htm to verify the listed DBE's certification. 

The following guidelines apply in calculating DBE utilization toward meeting the goal in accordance 
with the best practices of 49 CFR Part 26.55, as applicable: 

a) Only work proposed to be performed by a DBE's own work forces (including cost of 
supplies, materials and equipment leases) obtained by the DBE for the work of the 
contract, except supplies and equipment the subcontractor purchases and/or leases from 
the Contractor or its affiliate. 

b) When a DBE subcontracts part of the work of its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE subcontractor is 
itself a certified DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. A DBE should perform at least 30 percent of the total cost of its 
contract with its own workforce. 

c) In instances of joint venture, the joint venture may only count toward its DBE goal the 
portion of work proposed to be performed by the DBE partnering firm, which meets 
certification, ownership and control standards. 

d) A Contractor may count toward its DBE goal, only expenditures to firms that are 
proposed to perform a commercially useful function on that contract. A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by actually performing, managing and 
supervising the work involved. 

e) A Contractor may count toward its DBE goal, 60 percent of its expenditures for materials 
and supplies required under the contract and obtained from a DBE regular dealer and 
1 00 percent of such expenditures to a DBE manufacturer. For purposes of this section, a 
manufacturer is a firm that operates or maintains a factory or establishment that produces 
on the premises the materials and supplies obtained by the Contractor. A regular dealer 
is a firm that owns, operates or maintains a store, warehouse or other establishment in 
which the materials or supplies required for performance of the contract are bought, kept 
in stock and regularly sold to the public in the usual course of business. 

f) A Contractor may count towards its DBE goal, fees and commissions paid to DBE firms 
that are not manufacturers or regular dealers, provided that the fees or commissions are 
determined to be reasonable and not excessive, as compared to fees customarily 
allowed for similar services. 
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g) Special Provisions for Trucking - The Contractor may count towards its goal, all 
transportation services provided by DBE trucking firms, who can demonstrate control of 
trucking operations for which it seeks credit and it owns, insures and operates, using 
drivers it employs in the performance of the contract. The DBE must itself own and 
operate at least one fully licensed, insured and operational truck used on the contract. 
The DBE trucking firm may lease trucks from another DBE firm, including an owner­
operator who is certified as a DBE. The DBE who leases trucks from another DBE 
receives credit for the total value of the transportation services the lessee DBE provides 
on the contract. The DBE may also lease trucks from a non-DBE firm, including an 
owner-operator. The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. The DBE does not 
receive credit for the total value of the transportation services provided by the lessee, 
since these services are not provided by a DBE. 

h) In cases where DBE certification has ceased during the performance period of the 
contract, although the Contractor will continue to report the dollar value of the worked 
performed to the Authority on the monthly Form 1 03, the Authority will not count the 
utilization towards DBE participation. 

For DBEs, as stated in 49 CFR Part§ 26.107(a) " ... attempts to participate in a DOT-assisted 
program as a DBE on the basis of false, fraudulent, or deceitful statements or representations or 
under circumstance indicating a serious lack of business integrity or honesty, the Operating 
Administration may initiate suspension or debarment proceedings against the firm under 49 CFR 
Part 29." 

IV.E. Substitution or Termination of a SB, DVBE, Microbusiness or DBE on a Contract 

The Authority requires that a Contractor, or its subcontractors, not substitute or terminate a SB without 
the Authority's prior written consent. This includes, but is not limited to, instances in which a Contractor 
or its subcontractors seek to perform work originally designated for a SB with its own forces or those of 
an affiliate, a non-SB, or with another SB. 

The Authority shall enforce the provisions of Public Contract Code§ 4107 et seq., where applicable, 
and the provisions in Military and Veterans Code§ 999 et seq for proposed substitution of a DVBE on 
100 percent State funded contracts where a DVBE goal is established. 

The Authority will provide written consent only if it agrees, for reasons stated in the written justification 
for substitution/termination request, that the Contractor and its subcontractor has good cause to 
substitute or terminate the subcontractor. For purposes of this section, good cause includes the 
following circumstances: 

• The listed subcontractor, after having had a reasonable opportunity to do so, fails or refuses to 
execute a written contract for the scope of work specified in the subcontract's bid and at the 
price specified in the subcontractor's bid; when that written contract, based upon the general 
terms, conditions, plans and specifications for the project involved or the terms of that 
subcontractor's written bid, is presented to the subcontractor by the Contractor. 

• The listed subcontractor becomes insolvent or the subject of an order for relief in bankruptcy. 
• The listed subcontractor fails or refuses to perform the work of its subcontract. 
• The listed subcontractor fails or refuses to meet the Contractor's bond requirements, as set forth 

in Public Contract Code § 4108. 
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• The Contractor demonstrates to the Authority, subject to the further provisions set forth in 
Section 4107.5, that the name of the subcontractor was listed as a result of an inadvertent 
clerical error. 

• The listed subcontractor is not licensed pursuant to the Contractor's License laws. 
• The Authority determines that the work performed by the listed subcontractor is substantially 

unsatisfactory and not in substantial accordance with the plans and specifications, or the 
subcontractor is substantially delaying or disrupting the progress of the work. 

• The listed subcontractor is ineligible to work on public works projects pursuant to Section 1777.1 
or 1777.7 of the Labor Code. 

• The Authority determines that a listed subcontractor is not a responsible contractor. 

• The listed subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal. 

• Other documented good cause that compels the substitution or termination of the subcontractor. 
Provided that good cause does not exist, if the Contractor seeks to substitute or to terminate a 
subcontractor it relied upon to obtain the contract so that the Contractor can self-perform the 
work for which the subcontractor was engaged or so that the Contractor can substitute another 
subcontractor after contract award. 

Prior to approval of the Contractor's request for the substitution, the Authority shall give notice in writing 
to the subcontractor of the Contractor's request to substitute and of the reasons for the request. The 
notice shall be served by certified or registered mail to the last known address of the subcontractor. 
The listed subcontractor who has been so notified has five {5) working days within which to submit 
written objections to the substitution to the Authority. Failure to file these written objections constitutes 
the listed subcontractor's consent to the substitution. 

If written objections are filed, the Authority shall give notice in writing at least five (5) working days to 
the listed subcontractor of a hearing by the Authority on the Contractor's request for substitution. 

On 100 percent State funded contracts, a Contractor may, subject to the approval of the DGS, replace 
a DVBE identified by the Contractor in its bid or offer, pursuant to subdivision (a) of Military and 
Veterans § 999.10, with another DVBE. As an added step to ensure that Contractors honor their 
commitments to use DVBE subcontractors and meet the commitment levels identified in bids, the 
following, or similar, language is to be included into the solicitations and resulting subcontract 
documents: 

"After award of a contract, the successful Contractor must use the DVBE 
subcontractor(s) and/or supplier(s) proposed in their bid or offer to the State unless a 
substitution is requested and is approved by the awarding department and the 
Department of General Services. The California Code of Regulations Title II section 
1896.64(c) and Public Contract Code § 4107 (for Public Works) provide the current 
requirements for awarding departments to approve the substitution of a DVBE 
subcontractor. " 

"Contractor understands and agrees that should award of this contract be based in 
part on their commitment to use the Disabled Veteran Business Enterprise (DVBE) 
subcontractor(s) identified in their bid or offer, per Military and Veterans Code§ 999.5 
(e), a OVBE subcontractor may only be replaced by another DVBE subcontractor and 
must be approved by the OGS. Changes to the scope of work that impact the DVBE 
subcontractor(s) identified in the bid or offer and approved DVBE substitutions will be 
documented by contract amendment. Failure of Contractor to seek substitution and 
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adhere to the DVBE utilization level identified in the bid or offer may be cause for 
contract termination, recovery of damages under rights and remedies due to the State, 
and penalties as outlined in Military and Veterans Code§ 999.9; Public Contract Code 
(PCC) § 10115.10, or PCC § 4110 (applies to public works only)." 

The Authority shall follow the processes set forth in 2 CCR § 1894.64(c) and Public Contract Code § 
41 07 when a Contractor requests the substitution of a DVBE subcontractor with the added provisions 
that: 1) only another DVBE subcontractor shall be considered to replace a DVBE subcontractor, and 2) 
the awarding department shall obtain final approval to replace a DVBE subcontractor from the DGS. 

Requests to replace a DVBE subcontractor must be amply documented to show that the replacement 
meets the criteria, as previously specified. Documentation may include, but is not limited to the 
request, confirmation of receipt of the request, the subcontractor's objection and request for hearing 
and the final Statement of Decision. Requests and resulting amendments generated by the DVBE 
subcontractor substitution should be timely so as not to unreasonably delay the Contractor's 
performance of the contract, resulting in potential claims against the Authority for delay damages. 
Requests are to be sent electronically to osdshelp@dgs.ca.gov. 

Substitution or Termination of a Listed DBE on Federal Financial Assisted Contracts 

For federal financial assisted contracts with Congressional regulatory authority to apply 49 CFR 
Part 26 in its entirety, the Authority will require a Contractor to make good faith efforts to replace a 
DBE that is terminated or has otherwise failed to complete its work on a contract with another 
certified DBE, to the same extent needed to meet the overall or individual contract specific DBE 
goal as established. The Authority will require the Contractor to notify the Authority's SBLO 
immediately of the DBE's inability or unwillingness to perform and provide reasonable 
documentation. 

The Contractor must first obtain the written consent of the Authority before any Contractor can act 
on the substitution of the DBE. The Authority will require the Contractor to provide copies of the 
new or amended subcontracts. If the candidate subcontractor to be substituted is not a DBE, the 
Authority also requires the Contractor to submit documentation of their good faith efforts to replace 
the DBE with another DBE of equivalent percentage in another work item. 

A DBE subcontractor listed in the Contractor's commitment [as required by 49 CFR Part § 26.53] 
may be substituted or terminated only with the Authority's prior written consent for good cause 
should the DBE: 

• fails or refuses to execute a written contract; 

• fails or refuses to perform the work of its subcontract consistent with normal industry 
standards; good cause does not exist where failure or refusal to perform the work of the 
subcontract results from bad faith or discriminatory action of the Contractor; 

• fails or refuses to meet reasonable, nondiscriminatory bond requirements; 
• becomes bankrupt, insolvent or exhibits credit unworthiness; 
• is ineligible to work because of suspension and debarment proceedings; 
• is not a responsible subcontractor; 
• voluntarily withdraws from the project and provides written notice of its withdrawal; 

• is ineligible to receive DBE credit for the type of work required; 
• owner dies or becomes disabled and is unable to complete its work; or 
• other documented good cause that compels termination. 
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Before requesting the Authority's consent for the proposed termination, the Contractor must give 
written notice of the proposal, including the reason for the request, to the DBE with a copy to the 
Authority. The DBE must be given five (5) days to respond. The notice period may be reduced if 
required by public necessity (e.g., safety) . 

In addition to post-award terminations, these prov1s1ons apply to pre-award deletions or 
substitutions of DBE firms put forward by proposers in negotiated procurements. 
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V. SUBPART E: DESIGN-BUILD PROVISIONS 

SB PROGRAM REQUIREMENTS-- SPECIFIC TO DESIGN-BUILD CONTRACTS 

The Authority recognizes certain modifications are necessary to adapt the program for use in 
connection with high speed rail contracts, and has therefore established certain procedures applicable 
to design-build contracts under the SB Program. Subpart E: Design-Build Provisions represents the 
additional requirements the Design-Build Contractor must comply with to meet the spirit and intent of 
the Authority's SB Program. 

The Authority has established an SB overall project goal of 30 percent for each of its Design-Build 
projects, to be achieved through the utilization, in any combination and at any tier level, of firms who 
are certified as: 

ｾ＠ Small Businesses 
ｾ＠ Disabled Veteran Business Enterprises 
ｾ＠ Disadvantaged Business Enterprises 
ｾ＠ Microbusinesses 

The SB Program has incorporated the best practices of 49 CFR Part 26, Section 26.41. On federally 
assisted contracts, the Authority established a 10 percent DBE goal, within the overall 30 percent SB 
goal. The 10 percent DBE goal is wholly race-neutral. 

The SB Program has incorporated California Executive Order D-43-01; Public Contract Code 1 0115(c), 
and Military and Veterans Code 999 et. seq, as applicable. On federally assisted contracts, the 
Authority established a 3 percent DVBE goal, within the overall 30 percent SB goal. 

The Design-Build Contractor will be responsible for the established subsequent SB subcontract goal, as 
appropriate, for the subcontracts it lets, in conformance with the best practices of 49 CFR Part 26 and 
the Authority's SB Program. The Authority will maintain oversight of the Design-Build Contractor's 
activities to ensure activities are conducted in a manner consistent with the requirements of the 
Authority's SB Program and the best practices of 49 CFR Part 26, as applicable. 

In accordance with Executive Order S-02-06 and the best practices of 49 CFR Part 26, as applicable, 
the following are hereby incorporated into the Design-Build Provisions: 

V .A. SB Performance Plan Objectives 

The prospective Design-Build Contractor shall establish and implement a Small Business Performance 
Plan, to address how the Contractor will meet the overall 30 percent SB goal. The SB Performance 
Plan shall be submitted with the Bidder's or Offeror's proposal, at the date and time specified by the 
Authority. The SB Performance Plan shall be subject to concurrence by the Authority. If requested by 
the Authority, either before or after the Notice to Proceed, the Design-Build Contractor shall revise its 
SB Performance Plan to incorporate the Authority's comments. 

The SB Performance Plan shall at minimum, include but not be limited to the components described in 
this Subpart. 
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V.B. Key Personnel (Contractor Small Business Officer) 

The Design-Build Contractor will designate a Small Business Officer (SBO) who will report directly to 
the Design-Build Contractor's Project Executive Director, or equivalent, and in this capacity, shall be 
responsible for developing, implementing, monitoring and managing the day-to-day operations of the 
Design-Build Contractor's SB Performance in compliance with the Authority's SB Program and 
provisions of the Executive Order S-02-06, Title VI of the Civil Rights Act of 1964 and the best practices 
of 49 CFR Part 26, where applicable. 

The SBO will coordinate all elements of the SB Performance Plan to effectively track, monitor and 
report on SB utilization throughout the duration of the contract. The SBO will coordinate efforts at all 
subcontractor tier levels to institute innovative strategies and remedies to meet the Design-Build 
Contractor's SB goal commitments and the intended goals and objectives of the Authority's SB 
Program. The SBO shall continue to maintain independent and direct access to the Project Executive 
Director concerning all SB Program and corresponding performance matters. The SBO shall develop 
and maintain good communication and working relationships with the Authority representatives and the 
small and general business community. The SBO shall work in close coordination with the Authority, 
and shall report quarterly on Contractor's success in attaining the established SB utilization goals 
during the design work and the construction period. The SBO may be a subconsultant to the Design­
Build Contractor. 

SBO Duties and Responsibilities 

The SBO shall have appropriate resources to assist in the administration of the Design-Build 
Contractor's SB Performance Plan. The duties and responsibilities include, but are not limited to: 

1. Serve as the Design-Build Contractor's SB Officer. 
2. Develop, implement and monitor the SB Performance Plan, keeping it up-to-date with the 

current business environment and the latest revisions to the applicable State and federal 
laws and regulations, ensuring the SB Performance Plan is responsive to and in compliance 
with the regulations, including, but not limited to, the Executive Order S-02-06, Title VI and 
the best practices of 49 CFR Part 26, as applicable. 

3. Ensure the Contractor's employees and its subcontractors under contract, understand and 
are fully acclimated to the goals and objectives and ensure that the responsibility to comply 
are treated with the same priority as any other contractual legal obligation. 

4. Compile and report on SB attainment progress in narrative form by outlining good faith 
efforts undertaken within the respective reporting period and providing statistical 
information on SB/DBE/DVBE and Microbusiness utilization on a monthly basis or as more 
often as required by the Authority. In the event the progress and or SB utilization report 
indicates that the Contractor is underutilizing SBs, the Contractor will describe the remedies 
it will undertake to improve SB utilization. 

5. Review third party contracts and purchase requisitions for compliance with the SB 
Program. 

6. Post on Contractor's website, a list of SBs who are being utilized to meet the overall SB 
goal, regardless of tier. 

7. Ensure that bid notices and requests for proposals are readily accessible and timely 
disseminated to small business community. 

8. Monitor and analyze the Contractor's progress toward meeting its goal commitments and 
make adjustments as necessary to remedy deficiencies. 

9. Participate in SB meetings, as related to the contract. 
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1 0. Attend quarterly meetings with the Authority's SB Liaison Officer to identify strategies to 
achieve the goals. 

11 . Attend four {4) of the Authority's Business Advisory Council meetings, per year, and at 
minimum, present information on the Design-Build Contractor's SB utilization and SB 
participation activities. 

12. Assist in the development and implementation of the Design-Build Contractor's SB 
supportive services, such as providing technical assistance, business development, 
mentor-protege, bonding/capacity building, financial assistance, business matchmaking 
with subcontractors and contract administration. Plan and facilitate SB training seminars to 
promote understanding and acclimation of small business communities regarding 
contracting opportunities and contract administration. 

13. Develop and conduct information sharing and communication 
14. Advise the Project Executive Director on SB matters and achievements. 
15. Facilitate inquiries and complaints from SBs regarding the contract, project, subcontract, 

other subcontractors, prompt payment, etc. 
16. Develop and maintain own directory of interested SBs for subcontracting opportunities and 

outreach activities. 
17. Conduct business outreach and assist all SBs in obtaining the necessary information to 

compete on contracts by providing guidance and direction, and advise SBs on where to 
seek management, technical business development expertise, bonding, lines of credit and 
other supportive services. 

18. Provide guidance and assistance to subconsultants and construction subcontractors on the 
importance of achieving, tracking and reporting their SB utilization attainments. 

19. Review SB utilization reports from subconsultants and construction subcontractors and 
make recommendations for greater SB attainment, where applicable. 

20. Ensure coordination of the SB Program deliverables with the Authority, local agencies and 
the business community. 

21 . Establish and maintain a good working relationship with SBs, local agencies, non-SBs, and 
business organizations/associations. 

22. Ensure only firms meeting eligibility standards count towards the SB goals. 
23. Ensure compliance with federal EEO Clause provisions, as set forth under Title 41 CFR 

Part 60 et seq. 
24. Ensure compliance with U.S. Department of Labor provisions, as set forth under Office of 

Federal Contract Compliance Program - Mega Project. 
25. Perform other related duties as necessary to meet the SB Program goals and objectives. 

Small Business Performance Plan 

The Design-Build Contractor will provide a detailed description of the planned methodology for 
achieving the overall 30 percent SB goal, including a description of the good faith efforts the 
Design-Build Contractor intends to undertake to achieve the overall project goal. The SB 
Performance Plan shall include elements such as: 

1. A policy statement, signed by Design-Build Contractor's Authorized Representative, which 
expresses the Contractor's commitment to utilize SBs in all aspects of the work, outlines the 
various levels of responsibility and states the objectives of the SB Performance Plan. The 
Contractor shall obtain the written commitment of all Contractor related entities to comply 
with and advance the intent of the policy statement. 

2. An affidavit that the Contractor will meet or exceed the overall SB project goal for the 
Design-Build contract and will exercise good faith efforts to do so. The SB Affidavit shall be 
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signed by the Contractor's Authorized Representative. Refer to the Request For Proposal 
or Contract Instructions for the Affidavit. 

3. Designation of a person responsible for the SB Performance Plan (refer to the SBO duties 
and responsibilities) to administer the plan and a description of the responsibilities and 
duties of the SBO and support staff. The SBO and staff are responsible for developing, 
managing and implementing the SB Performance Plan on a day-to-day basis, providing 
technical assistance to SBs, and disseminating information on available business 
opportunities so that SBs are provided an equitable opportunity to engage in work as 
subcontractors or subconsultants. 

4. A description of proposed actions to facilitate SB engagement in work as subcontractors and 
subconsultants, such as: 

a) Hold ongoing quarterly strategic planning sessions to establish goals for specific bid item 
groups by reviewing the work, available firms, strategies, anticipated obstacles and 
means to overcome obstacles; 

b) Conduct bid-item specific outreach meetings for SB firms to highlight current and 
upcoming appropriate subcontracting opportunities; 

c) Solicit statements of qualification, proposals, and/or price quotations from qualified SB 
firms and arrange a time for the review of qualifications, plans, quantities, specifications, 
and delivery schedules, and for the preparation and presentation of proposals and/or 
price quotations; 

d) Provide assistance to SB firms so that the firms may overcome barriers, such as the 
inability to obtain bonding, insurance, financing, or technical assistance; 

e) Develop and conduct information and communication programs or workshops, on 
contracting procedures and specific contracting opportunities, in a timely manner; 

f) Encourage eligible SB firms to apply for certification to the appropriate Certifying 
Agency; and 

g) Contact local/regional SB, Disadvantaged, Underutilized, Trade-Specific Contractor 
Associations and appropriate city agencies with SB Programs for assistance in recruiting 
and encouraging eligible SBs to submit subbids. 

5. Pursuant to the best practices of 49 CFR Section 26.39; Fostering Small Business Participation, 
the SB Performance Plan shall include elements to structure contracting requirements to 
facilitate competition by SBs, taking all reasonable steps to eliminate barriers including 
unnecessary and unjustified bundling of contract requirements that may preclude SBs from 
participating as subcontractors. 

The Design-Build Contractor is responsible for identifying and implementing innovative 
acquisition and strategies, such as: 

o Assist SBs understand how to do business with the Design-Build Contractor and its 
subcontractors. 

o Establish equal SB goals and objectives to its subcontractors. 
o Participate in forums to hear about and address SB issues. 
o Develop and implement methods for outreach and promotion of SBs to all 

subcontract opportunities. 
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o Develop brochures and other written material and marketing tools that promote SB 
utilization in subcontracts. 

o Establish a prompt payment process to assist SBs, at any tier. 
o Disseminate information on networking opportunities to all SBs. 
o Assist in the use of joint ventures consisting of SBs and major subcontractors. 
o Inspire subcontractors to provide lower tier subcontracting opportunities of a size 

SBs, can reasonably perform on. 
o Seek opportunities to split contracts to increase SB utilization. 
o Utilize innovative procurements, such as a Small Business Option procurement 

method in subcontracting opportunities to meet overall SB goal. 

V.C. Meeting Established SB Goal 

Upon execution of the contract, the Design-Build Contractor shall immediately execute the Affidavit 
confirming that the Design-Build Contractor will aggressively exercise good faith efforts to the 
satisfaction of the Authority to obtain SB/DBE/DVBE and Microbusiness commitments equal to or 
exceeding the SB utilization goal. 

The Contractor shall: 

1. Host SB partnering meetings with a representative of each SB firm, Authority staff and Authority's 
SBLO within 60 days of Notice to Proceed to ensure all parties understand and are acclimated to 
the SB Program requirements, including the commitments made in Design-Build Contractor's SB 
Performance Plan, as applicable. 

2. Develop innovative contracting and procurement strategies that advance the utilization of 
SBs/DBEs/DVBEs and Microbusinesses; 

3. Report monthly on progress of SBE/DVBE/DBE and Microbusiness utilization (goal 
commitments and attainments through the Form 1 03); 

4. Make adjustments to the SB Performance Plan as necessary to meet goals and intended 
objectives of the Authority SB Program; 

5. Hold strategic planning sessions to establish goals for specific bid items, identify available SB 
firms, anticipate obstacles and means to overcome these obstacles, including identifying 
resources that aid in building capacity; 

6. Develop communication protocols and outreach instruments that provide ready access and 

effective means of timely disseminating information on subcontracting opportunities to the 

impacted business communities; 

7. Conduct bid-item specific outreach meetings to highl ight current and upcoming subcontracting 
possibilities and provide for networking and marketing opportunities with other prospective 
proposers and bidders; 

8. Provide assistance to SBs to overcome barriers, such as inability to obtain bonding, insurance, 
access capital or technical assistance; 

9. Implement a SB/Supportive Services Program to leverage the Authority SB Program; 
10. Develop and conduct information and communication programs on contracting opportunities, 

procedures and contract administration to facil itate acclimation; 
11. Encourage eligible SBs to apply for certification; 
12. Contact, establish and maintain good working relations with SBs, trade and professional groups, 

associations and general contracting industry; and 
13. Any other good faith efforts that promote meeting utilization goals objectives. 
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The dollar amount of any Supplemental Agreement or any other contract modification that increases 
the dollar amounts of the contract or any subcontract or subconsultant agreement will be subject to the 
SB goal established for this project, and the Contractor and its subcontractors and subconsultants will 
be required to solicit SB utilization for such increases. Revised total contract dollar values shall be 
reflected in the Form 103 submitted on a monthly basis to the Authority. 

V.D. Contractor Good Faith Efforts and Reporting Obligations 

Ongoing good faith efforts, as described in the Authority's SB Program, Subpart D: Goals, Good Faith 
Efforts and Counting SB Participation, will be monitored by the Authority throughout the duration of the 
Design-Build project based on the following submittals: 

a. Submit a "Monthly SB Subcontractors Paid Report Summary and Payment Verification Form" 
(Form 1 03) to the Authority no later than the 15th of each month (and at more frequent 
intervals if requested by the Authority). The Form 103 Report is required to be submitted 
during both the design and construction phases of the project. 

b. Submit "Monthly Narrative SB Progress Reports" to the Authority with each invoice and an 
annual report on or before August 1 of each year of the design-build contract term. Each 
report must include a narrative summary stating whether the Contractor is on target with 
respect to the SB goal set forth in the design-build contract, whether the goal has been 
exceeded (stating the amount of the excess), or whether the Contractor is behind target 
(stating the amount of the deficit) and substantiate such attainments. If any progress report 
shows that the Contractor is behind target or if it anticipates being behind target, the report 
must include satisfactory evidence of past good faith efforts undertaken and must specify 
additional good faith efforts planned to be taken to remedy deficiencies towards meeting the 
SB goal in accordance with the Authority's SB Program. Following review and concurrence of 
such proposed additional good faith efforts by the Authority, the Contractor shall modify its SB 
Performance Plan accordingly. 

c. Provide the Authority with the information required by the Authority in its Substitution and/or 
Request to Add SB Form upon selection of any SB subcontractor not previously identified by 
the Contractor. The Authority must approve all SB substitution requests with written consent 
prior to implementing any substitution. Refer to Subpart D: Goals, Good Faith Efforts, and 
Counting SB Participation--Section IV.E Substitution or Termination of a SB, DVBE or DBE on 
a Contract. 

d . Comply with State statutes and federal regulations regarding Prompt Payment and Retainage. 
Refer to Subpart C: Administrative Requirements provisions of the SB Program. The 
Contractor must readily provide evidence of such at the request of the Authority. 

CONSEQUENCES OF NON-COMPLIANCE 

BREACH OF CONTRACT - Failure to carry out the SB requirements specified in the 
Contract Documents constitutes a breach of contract. The Authority will notify the Contractor 
and the USDOT of such breach, including notification that the breach may result in 
termination of the contract by Authority or imposition of other appropriate sanctions. This 
notice is given pursuant to the best practices of 49 CFR Part 26, where applicable. For 
purposes of this section, timely submittal means received by the Authority by the close of 
business on the date noted in the contract provisions of the following month. 
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NOTICE - If the Contractor or any subcontractor, consultant, subconsultant, supplier or 
service provider is deemed to be in non-compliance, the Contractor will be informed in 
writing, by certified mail by the Authority, that sanctions may be imposed for failure to meet 
SB utilization goals and/or submit documentation of good faith efforts. The notice will state 
the specific sanction to be imposed. 

SANCTIONS - If it is determined that the Contractor's failure to meet all or part of the SB 
goal is due to the Contractor's inadequate good faith efforts throughout the life of the 
contract, including failure to submit required good faith efforts information and 
documentation, the Contractor will be subject to administ rative sanction. 

Refer to Subpart C: Administrative Requirements, Section F. Contract Monitoring and 
Compliance for information on administrative sanctions, for additional information. 
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VI. SUBPART F: SB SUPPORTIVE SERVICES. RESOURCE PARTNERS AND PARTNERING 

VI.A. Supportive Services 

The Authority will implement a SB Supportive Services (SB/SS) component to augment SB 
participation. 

The SB/SS component will be designed to enhance business growth and increase SB access and 
capacity to bid on and win contracts. The Authority will consider available resources to incorporate a 
comprehensive Business Development Program and/or a Mentor-Protege Program in accordance with 
guidance provided by USDOT applicable Appendices C and D of 49 CFR Part 26. [49 CFR 26.35 and 
26.51 (b)]. The Authority may solicit a consultant contract and/or engage in an agreement with an 
existing government entity, with demonstrated results in overcoming issues most pertinent to SBs, to 
provide SB/SS, including bonding, insurance and finance. 

To leverage existing resources, the Authority will work closely with the Small Business Development 
Centers and the USDOT Office of Small Disadvantaged Business Utilization to direct SBs to these 
centers for assistance on business development, capital and bonding assistance. 

The Authority will enlist partnering Memorandum of Understandings (See Attachment 5) with industry, 
governments and community partners with the goal of leveraging mutual strengths and services to 
assist SBs in the areas of: 

...,. Certification 

...,. Capacity Building 

...,. Communications 

...,. Partnering 

...,. Keys to marketing and negotiations 

...,. Bonding and insurance 

...,. Contract administration, including preparing schedules of values 

...,. Access to capital 

...,. Business counseling and training 

...,. How to do Business with the Authority 

The SB/SS elements will be designed to help foster and grow small businesses toward meaningful 
utilization and success in all phases of the Authority's contracting and Contractors' subcontracting 
opportunities. 

VI.B. Resource Partners 

The State of California has numerous resources available to assist small businesses. The Authority will 
work closely with existing small business development and technical assistance resource centers and 
enter into partnering MOUs to increase SB access and utilization of these resources with the goal of 
meeting small business utilization goals and building their capacity to bid. 

The partners will include and are not limited to: 

...,. California Department of General Services 

...,. U.S. Small Business Administration 

...,. California Department of Transportation 

...,. Small Business Development Centers 
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..,.. Governor's Office of Economic Development 

..,.. Associated General Contractors of California 

..,.. American Council of Engineering Companies 

..,.. Small Business Association 

..,.. Disabled Veteran Business Alliance 

..,.. Associated Professionals and Contractors of California 

..,.. Minority Chambers of Commerce 

..,.. Career Technical Education 

..,.. Employment Development Department 

VI.C. Partnering 

The Authority is committed to "Partnering" which is designed to establish long term and harmonious 
relationships, at all levels of the contracting team towards achieving cohesiveness and mutual goals in 
delivering the project. 

Partnering will serve to identify key project issues; risk management strategies; and build partnering 
processes and structure, communication protocols and dispute resolution processes. 

The Authority will institute a requirement to facilitate Partnering on its Design-Build contracts, which will 
be afforded to the entire contracting team's utilization, regardless of subcontracting tier or industry. 

The Partnering contract specifications are under development and will be a component of the contract 
specifications. 
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STD 810 Contracting Activity Report Form (Rev. June 2008) 

CONTRACTING ACTIVITY REPORT 

Agency: Ｍｾ＠ d'iJP& ｴｩｬＩｾ＠
ｾ＠ dJ -'ko :IJ"'o ｾ＠ I 

Fiscal Year or Midyear: ｾＺｾｾ＠

ＭＮＮＮＮＮＮＧ＾ｾｊＮｲＮＮＮ＠
ｾＧＺ］ＮＭ'.gg;,. 

Part 1 

Certified Disabled Veteran Business Enterprise (DVBE) Participation in State Contracting Activity 

CONTRACTING TOTAL CONTRACT AWARDS 

ACTIVITY 

CATEGORY Percentage 
Total Contract Total $ to DVBE Total$ to DVBE Total DVBE Prime (Column D 

Dollars• Prime Contractors Sub-Contractors & Subs$ divided by 

Column A) 

A B c D(B+C) E(D/A) 

1. Goods 

(Non-In 
$ 

ｾﾷ＠ ... 
$ 
ｦｾ＠

- $ 
ｾｾ＠

$0 0.00% .........,. 
ｾｊ＠

2. Services•• ｉｾ＠ ｾ＠ ｾ＠$ $ $ $0 0.00% 
(Non-In 

----{! I ｾ＠

3. COnstruction $ ｡ＱＬｾ Ｍ $ ｾｾｪ Ｍ $ ｾｾ＠ - $0 0.00% 

4. IT (Goods & ｾｾＧ Ｍ ｾ Ｍ ｾ＠Services) 
$ $ $ - $0 O.O<Wo 

LJJ:IIJJI.LJ __ }111'1 "' I. . 

5. CALCard Data $ 
ｾ＠ ··-

Ｌｴｴ［Ｌｃｉｾｾ＠ $ 
il] ;;;>..;:::> 

r1r 0.00% 

TOTALS $0 $0 $0 $0 0.00% 

DVBE 

TOTAL NUMBER OF OVBE CONTRACTS: 

F 

Year of report: ｬｴｾｾﾷｾ＠

Department: ｾｾ＠

Attachment 2 

STATE OF CALIFORNIA-DEPARTMENT OF GENERAL SERVICES 

PROCUREMENT DIVISION 

ll ::::n ｮＺｾｮｮ＠ :::li;J l Ｂ｢ｾｾＭ ｾ＠ ·--... ｾＭ it""' 
ｾＮＮＮＮ＠ ｾ＠ _a_ {I} - : Dl ::r 

Part 2 

Certified Small Business (SB) I Microbusiness (MB) Participation in State Contracting Activity 

TOTAL CONTRACT AWARDS 

Percentage 

Total Contract Total$ to SB/MB Total$ to SB/MB TotaiSB/MB (ColumnJ 
Dollars· Prime Contractors Sub-Contractors Contract Dollars divided by 

Column G) 

G H I J (H+I) K 

SB $ - SB $ Ｅｙｾ＠ SB $0 SB 0.00% 
$0 

ＱＱｾ＠ ｾ＠MB $ - MB $ - MB $0 MB 0 .00% 

SB $ ｾＡｾｾ＠ SB $ ｾ＠ - SB $0 SB 0.00% 
$0 

Ma $ ｾ＠ - Ma $ ｾＡｊｉｾ＠ MB $0 Ma 0.00% 

SB $ :g8 S8 $ ｾｾ＠ sa $0 SB 0.00% 
$0 

MB $ ＧＭｾｾＺ＠ Ma $ lfS, Ma $0 Ma 0.00% 

sa $ ｾ＠ - S8 $ ［ＺＺＺＭｾｾ＠ - SB $0 sa 0.00% 
$0 

Ma $ ｾｲＺ＠ - Ma $ ｾ＠ :] - Ma $0 Ma 0.00% 

sa $ ＮｾＺＮＮ＠ sa 0.00% 
$0 --· MB $ MB 0.00% 

SB $0 SB $0 SB $0 sa 0.00% 
$0 

MB $0 MB $0 MB $0 MB 0.00% 

SB MB 

'I 
0.00% 

TOTAL NUMBER OF SBIMB CONTRACTS: l 

Comments: 

1 
l, •I: "' I · ' I 

·- ......... _, Ｇｾ＠ ＭﾷＭＭｾＭＭ _.,. ｾ＠

ｾｾｾｾＰＺＱｴｦｴＱｾＱｲＩｾＺｾｾｾｾｊＬ｟ｾｾｬｩ Ｑ＠ ｾｾｪｾｾｾｦＧｴＡＮｾＺｾｾ＠ .. ｾｾＡＧｦＭｊｲｬｬｴｾｍｴｾｾｾｾｦｲＮｴｾｾｾｖｴｾｾｾｾ＠
Preparer's Information: Approver's Information 

Name (Print): Ｚｵｾﾷ＠ ＹＡＱＧｾ＠ ｾｾＭｸＮ［ＺＭ ｾＮＮＮＱ｝＠ ＢｲＭｾＱ＠ Name (Print): ｾｬＡｗｩ｜ＮＮ＠ ｾｾ＠ ＢＧＧＨＩｾ＠ '--"' ?>!Ill . ·a-•1 j .lJ. ·- Ｍｾ Ｍ ... -·- ·-····- - .. ｾＭ ,_ - .. - ·- . - • . I .. •• r- ·- . ·" 

. ＬＮＬＬｾｾ＠
ｮｾｾｗｲＮｾＮＱｲｾｊ＠ ｾｾﾷ＠

... 
'1""_;;J,Y.}j' Ji ｾｾＮｾｾＣｩｴＭｾｻｾＧｾＱＮｾＧｦｾ｝Ｉ［ｊＮｾ＠

::I""·· 

ｾ］］ｮﾷｾｾ＠Tille: liT.JO L J rJ t Ｍｾ＠ • l Tille: ::\ 

Signature: ｾｾｾＵｾｾｷＮＮ＠ !l"[le Date: ｾ＠ Signature: ＺｩｾｾｾｪｦｩＱＩＬＱﾣＧＱＱ＠ Date: ＢｩｩｾｬＬｨ｟ｾｾ＠

Telephone ｾｾｾ｟ｍ＠ Fax: r:. ＧＧＱＱｾ＠Ｇｾ＠ r::..!- Telephone: ｾｾｾｇｊｭ＠ Fax: ｾＭＭ ［ｪｊＺＺｾＮｻＩ｝ｾ＠

Email Address: ｾｾｾＡＱＺｾｩｗｉｌｾ＠ " v Email Address: ［ＮｴａｕｾＢ｜ｬＧｾｾＺｕＧｾｾｾ＠ ｾＭＭＭ "=:] ＭＮＺＮＮｾＭｯ［ｵＭ

I 'I I I • I" 
.... '- ｾｾｾ＠

Street Address: ｉＧｃｬｦｦｬｾ＠ ＢＧＢｾＮＬＮｾｾｊｴｊｾＡｩＮｬ＠ ... ＧｲｬｴｬＧｩｔｾﾷｲｩｬ＠ ｾｾｾｾ＠ Ji.l ｾｾＩＧｩｾ＠ｾ＠ • • Ｎｾ＠ • - Ｍ ｾ＠ of • I . ;-, _ . ,::)._ ｾＱＬＮＮＱＺ＠ City: ＧｊＧｶｾＧｭＱｾｾｾｾ＠ Zip: :t\1 
Rotum Annual snd Mid-Yoor Deportment Reports To: 

'The amounts shown in Columns A and G should be the same. II not, sub mil an explanation with lhis report. Department of General Services 

' ' Includes Architect and Engineeling Services (A&E) Procurement Division 
ovae = Disabled Veteran Business Enterprise SB = Small Business MB ｾ＠ Microbusinass Attn: ｒ･ｾｯｲｴｳ＠ CoordinatQr 

INCLUDE STD 810 Supp/omenlal Report, STD 810 A lnfraslructu!9 Bond Acts Roporl, Consuning Services Roporlsnd Ethniclty, Rsce end Gonder Reports with submission altho nnnusl report. 
707 3rd Street, 1st Floor. Room 400, IMS Z-1, MS 204 

'---- -· -----
West Sacramento, CA 95605 
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Attachment 3 

UNIFORM REPORT OF DBE AWARDS OR COMMITMENTS AND PAYMENTS 
ｾｐｬ･｡ｳ･＠ refer to the Instructions sheet for directions on filling out this form .. 

1. Submitted to (check only one}: [ I FHWA [ ]FAA I FTA-Vendor Number 

2. AlP Numbers (FAA Recipients Only): 

3. Federal fiscal year in which reporting period falls: FY 4. Date This Repart Submitted: 

5. ReQorting Period [ 1 Report due June 1 (for period Oct. 1-Mar. 31} I [ I Report due Dec. 1 (for period Aprii1-Sept. 30) 

6. Name of Recipient: i 

7. Annual DBE Goal(sl: Race Conscious Goal % Race Neutral Goal % OVERALL Goal % 

A B c D E F G H I 

AWARDS/COMMITMENTS MADE Total Total Total to Total to Total to Total to Total to Total to Percentage 

DURING THIS REPORTING PERIOD Dollars Number DBEs DBEs DBEs DBEs/Race DBEs/Race DBEs/Race of total 

(total contracts and subcontracts awarded or (dollars) (number) /Race Conscious Neutral Neutral dollars to 
committed during this reporting period) Conscious (number) (dollars) (number) DBEs 

8. Prime contracts awarded this oeriod 

9. Subcontracts awarded/committed this period 

TOTAL 

A B c D E F G H I 

DBE AWARDS/COMMITMENTS THIS Subcont. Asian- Non- Other (I.e. TOTALS 

REPORTING PERIOD-BREAKDOWN 
Black Hispanic Native 

Asian Pacific Minority 
not of any (for this Year-End 

American American American other group reporting TOTALS 
BY ETHNICITY & GENDER American American Women listed here) period only) ' 

I 

10. Total Number of Contracts (Prime and Sub) I 

I 
11. Total Dollar Value I 

A B c D E 

ACTUAL PAYMENTS ON CONTRACTS Number of Prime Total Dollar Value of DBE Participation Total DBE Participation Percentage 

COMPLETED THIS REPORTING Contracts Completed Prime Contracts Needed to Meet Goal (Dollars) of Total DBE 

PERIOD Completed (Dollars) Participation 

12. Race Conscious 

13. Race Neutral 

14. Totals 

16. Signature of Authorized 
Re resentallve 

17. Phone Number: 18. Fax Number. 
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MONTHLY SB SUBCONTRACTORS PAID REPORT SUMMARY AND PAYMENT VERIFICATION (Form 103) 

Reporting Period (month): , 20 ATTACHMENT 4 

Contract/Project Number: 

ｐｲｾ･｣ｴｎ｡ｭ･Ｚ＠ ________________ __ 

Contract Award Date: 

Master Contractor Name: _ _______________ __ 

Address: ____________ _ 

I

SB Goal: ___ % (%of total Contract) 

SB Commitment: ___ % 

[SB Goal Attainment to date: % 

SBE 
SUBCONTRACTORS 

!Name: 

!Address: 

I City, State, Zip Code: 

1
- ｾＭ Ｍ Ｍ ｾ Ｍ Ｍ Ｍ ---
Telephone Number: ( ) 

!Subcontractor_ Broker 

[Suppber:geguttrDeal_er __ or " ----"-

Total $ Paid to Master Contractor to date: 

Payment to Master Contractor this period: 

Total$ Paid to SBs this period: 

$Amount 

paid this 

Month 

Date Issued 

$Amount 

Paid to Date 

Report Number: ------------

Original Contract Award Amount: $ ___________ _ 

Current Contract Value: $ _ __________ _ 

%of Project Complete: ------------

TypeofWork 

Performed 
(Scope) 

Telephone: ___________ __ 

Ot·iginaiS 

Amount 

Committed to DBE 

at Award 

ｾ＠

Date of Last Progess Payment: 

Total $ Paid to 

Sub to date: 

S +!- t·esulting 

from Change 

Order Activity 

%of 

Work 

Complete 

() SB () DVBE () DBE () MB ( ) MINORITY ()WOMEN ｾＮ Ｇ＠

IN,me \;;> 
'-

Address: 

Ctty, State, Ztp Code: 

Telephone Number: ( ) ｾ＠
Subcontractor Broker 

Supplier: Regular Dealer or Manufacturer 1\ 
() SB () DVBE () DBE () MB () MINORITY ( )WOMEN 

Name: 

Address: 

[City_, State,_ Zip Code: 

!Telephone Number: ( ) 

ｾ｢｣ｯｮｴｲ｡｣ｴｯｲ｟＠ Broker 

!Supplier: Regular Dealer __ or Manuracrurer 

() SB (_)DVBl! () DBE () MB ( ) MINOh.u , ｾＬ＠ m.nvu• " 

By my signature, I hereby attest that we have complied with all SB Program requirements , including prompt payment and retainage provisions. 

Authorized Binding Title: 

Authorized Binding Signature: 

If necessary, this form can be duplicated and/or modified; however, it must contain all requested data fields. 

% of 

Retention 

Withheld 

Form 103 (7/20 I I) 
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PARTNERSHIP AGREEMENT 

STATE OF CALIFORNIA 
BETWEEN 

Attachment 5 

CALIFORNIA HIGH SPEED RAIL AUTHORITY 
AND 

DEPARTMENT OF GENERAL SERVICES 

We the undersigned partners within California's State Government achieve greater 
efficiency in the delivery of contract opportunities to Californians. We will minimize 
overlap, redundancy, and cost in state operations by being fully committed lo leveraging 
shared services and information in order to make state government more transparent, 
accessible and accountable, and enhance the quality of services to Small Businesses. 
Disabled Veteran Business Enterprises, and Disadvantaged Business Enterprises. 
Leveraging shared services have been proven to achieve greater efficiency, cost­
effectiveness and reduced fiscal impact. 

Whereas the California High Speed Rail Authority agrees to: 
+ Assist business owners on where to obtain Small Business certification. 
+ Email Small Business information and certification opportunities to 

business owners upon request. 
+ Distribute Small Business certification brochures at outreach events. 
+ Attend outreach events in partnership with the Department of General 

Services to present and distribute CHSRA business opportunity 
material. 

+ Share information with the Department of General Services critical to 
maintaining the integrity of Small Business certification. 

Whereas the Department of General Services agrees to: 
+ Educate the CHSRA on navigating the Web site for the Small Business and the 

Disabled Veteran Business Enterprise certification process. 
+ Educate the CHSRA on navigating the BidSync Web site. 
+ Distribute CHSRA contract opportunities to Small Businesses and Disabled 

Veteran Business Enterprises. 
+ Attend CHSRA outreach events. 

We mutually agree to actively participate in regularly scheduled meetings and to work 
together as a cohesive cooperative team to maximize the participation of Small Businesses 
and Disabled Veteran Business Enterprises including Disadvantaged Business Enterprises, 
in the State's contracting program and to strengthen and ｳｵｾｴ｡ｩｮ＠ California's economy. 

SIGNED: 
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