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To              E  FORMAT 
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL 
 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by 
BHEL 

 

 Details of Bank Account: 

   

03 
NAME & ADDRESS OF THE 
BANK 

 

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE   
 
 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT 
 CURRENT A/C       /     OD     /      CASH 

CREDIT 

09 BENEFICIERY‟S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS 
LIMITED by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   
to my / our above mentioned Bank Account.  I / We also agree that payments made to the 
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals 
Limited.    I / We also agree to bear the applicable Bank Charges for the above mode of 
transfer.   A copy of the cheque leaf/cancelled cheque leaf of  the  above account  is 
sent  herewith. 
 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

 
Banker’s  Certification 

We confirm that we are enabled for receiving RTGS and NEFT credits and we               further 
confirm that the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized 
signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 

 
 
PLACE:                                                                                    (Manager / Officer‟s)             
DATE  :                                                         Signature Under Bank stamp and Name Seal 

                                                                              With  Membership No. 

                                                                    (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
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 Bharat Heavy Electricals Limited 
High  Pressure  Boiler  Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Township) 

 

 

 

 

 

 

 

 

 

 
TENDER  DOCUMENT  (QUALIFICATION  BID) 

 
Name of work  : Entire House Keeping work at  E & R- 

Sectors.  
 

Value of work : 40 Lakh 
 

Tender Notice No. : Township – 02/13 
 

Tender Schedule No. : T- 09 / 13 
 

Period of Contract : 12 Months 
 

Issued to :   
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BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking ) 

Unit : TIRUVERUMBUR, BOILER PROJECT, P.O. 
TIRUCHIRAPALLI  - 620 014. 

 
CIVIL ENGINEERING DEPARTMENT 

 

NOTICE INVITING TENDER 
             
        

01. Name of work                  :        Entire House Keeping work at  E & R-  
                                                                       Sectors.  
 
02. Estimated Cost     :         Rs. 40 Lakh 
  
03. Earnest Money Deposit   :         Rs. 1,00,000.00 
 
04. Completion Time    :          12 Months  

( From the date of commencement of the work which 
will be reckoned from the date of handing over  to the 
Contractor )  

 
05. Cost of Tender Document   : Rs.750/- ( including Sales Tax )  
      This amount will not be refunded  under any  
      circumstances 
06.  Last Date for Receipt of  
 Tenders       : 09.30 Hrs. on   17 04 13 
 
07.  Date of Tender Opening    : 10.00 Hrs. on  17 04 13 
 
 
Tender document contains   81     pages  in Qualification Bid and  22    pages in Price Bid 
including Bill of Quantities,  Drawing etc. 
 
Issued to Messrs. / Thiru  : ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

 

 

       ISSUING OFFICER 

 

 

 

 

 

 
 
 

 

 
221-038 
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INSTRUCTIONS TO TENDERERS 
 
 

1. The tender is open to all Contractors. The Contractors  not borne on the approved list of contractors 
of this Organisation must submit the following testimonials simultaneously with their tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor working on his 

own  
 
ii. At least two certificates from responsible Officers of Government of Firms of repute, 

regarding the tenderer‟s capacity to undertake  and carryout the work tendered  for or 
similar work satisfactorily.  

 
NOTE :  
 

a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted  
 
 

b) Non – Submission of the above testimonials simultaneously with the tenders may result in the 
tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the contractor at the time 

of submitting the tender and giving the following particulars  
 

a) Value of  each contract 
 

b) The balance value of work  to be done on the same 
 

3. The tenderer is advised to obtain the tender documents in person  or by a messenger duly 
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any 
circumstances accept responsibility for the non – receipt of delay in the receipt of the tender 
documents by the tender. 

 
4. Rate for each item of the tender schedule should  be quoted in FIGURES and in WORDS. In case of 

any difference in the rates quoted in figures and in words, the lower of the two rates will be taken as 
the tendered rate.     Unit rate quoted  shall be the basis for arriving the total value of the tender.  
The total amount for every item shall be arrived by multiplying the unit rate with the quantity 
indicated for that item.  In case of any arithmetic deviation is noticed in the total amount, the same 
will be corrected and evaluated by taking unit rate as basis and multiplying with the quantity 
indicated. 

 

5. Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial Excise 
Tax, Sales Tax  and any other taxes leviable under the State or Central Government rules. The 
Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect.  The applicable 
Service Tax can be claimed from BHEL, along with their monthly bill for further payment to 
be made to the authorities concerned.                        
 

6. Should a tender find discrepancies or omissions in the drawings or any of the tender documents or 
should be in doubt  as to their meaning,  he should at once address the authority inviting the tender 
for clarification. Every endeavour is made to avoid any error which can materially affect the basis of 
the tender but the successful tenderer shall  take upon himself to provide for the risk of any error 
which may be subsequently by discovered and shall make no subsequent claim on account thereof. 
 
 

7. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These 
should be posted with due allowance for any delay in postal delivery. Tenders received after the due 
date and time of opening, tenders are liable  to be rejected. 
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8. Where the tender called for covers only the building work and excludes internal services such as 
sanitary and water supply installations, electrification etc., the building contractor will have to leave 
pockets, holes, etc., as required for other works  and will have to phase  his work to ensure smooth 
progress of the work of the other agencies also as directed by the Engineer – in – charge. 

 
 

9. Where the tender schedule contains special items of work such special floor finishes, foam concrete 
for insulation, special water proofing treatment to roofs etc., it will be entirely at the discretion of the 
Project Authorities to allot these items of work to other contractors specialized in these works. In 
such cases, the main building Contractor will have  to tender all necessary co-operation to the 
agencies involved so as to ensure the smooth progress of all work. 

 
10. The contractor‟s  responsibility under this contract shall commence form the  date of  receipt  of the 

LOI by the tenderer.  The scheduled period of completion for this work will be as mentioned in page 
No. 01, and the Contractor will have to plan his work accordingly. 

 
 

11. Earnest Money Deposit:  
 

      Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute 
the work after it is awarded to him.   Shall also be furnished in the form of Pay Order or Demand 
Draft in favour of BHEL, EMD in any other form will not be accepted.   The rate of earnest money 
deposit shall be as under:  

 
Works costing upto Rs. 2 lakhs      NIL 
Works costing more than Rs.2 lakh and upto Rs. 5 lakhs       Rs. 10,000/- 
Works costing more than Rs.5 lakhs and upto Rs.10 lakhs Rs. 20,000/- 
Works costing more than Rs.10 lakhs and upto Rs.20 lakhs Rs. 40,000/- 
Works costing more than Rs.20 lakhs and upto Rs.30 lakhs Rs. 60,000/- 
Works costing more than Rs.30 lakhs and upto Rs.50 lakhs Rs. 1,00,000/- 
Works costing more than Rs.50 lakhs and upto Rs.100 lakhs Rs. 1,50,000/- 
Works costing more than Rs.100 lakhs          Rs. 2,00,000/- 
 
One time EMD will also be Rs.2 Lakh. 
 
      EMD by the Tenderer will be forfeited  if, 
 

a) After opening the tender,  the tenderer revokes his tender within the validity period or  increases his 
earlier quoted rates. 
 

c) The  tenderer  does not commence the work within the period  as per LOI / Contract. In case the LOI 
/ contract is silent in this regard then within 15 days after  award of contract. 

 
c) EMD  given by all unsuccessful tenderers shall be refunded normally  within fifteen days of 

acceptance of award of work by the successful tenderer. 
 

d) EMD shall not carry any interest. 
 

13. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the case 
or a film or Company of contractors any of its share holders or shareholder‟s relative, employed in a 
gazetted capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the 
authority inviting tenders shall be informed of this fact at the time of submission of the tender, failing 
which tender, may be disqualified or if such fact subsequently comes to light, the contract may be 
rescinded in accordance with the relevant provisions in the General Conditions of Contract. 

 
14. If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL 

may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender 
or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the 
firm retain its character. 
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15. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of firm made subsequent to the execution of the contract. 
They may however                      
recognise such power of attorney and  changes after obtaining proper legal advice the cost of which  
will be chargeable to the contract concerned. 
 

 
 

16. lf the tenderer deliberately gives  wrong  information  in his tender or creates conditions favourable 
for the acceptance of  his tender, the Bharat  heavy  Electricals Limited, reserves the right to reject  
such tender at any stage. 

 
 

17. Words  importing the singular number shall also be deemed to include the plural number and vice  
versa where the context  so requires. 

 
 

18. The expenses for completing and stamping the agreement shall be paid by the contractor. 
 
 

19. The General and special  conditions are complementary  to each other and where they  are conflict  
the Special Conditions shall prevail. In regard to matters not covered by the General and Special 
Conditions of Contract, those contained in the Tamil Nadu Building Practice Standard Specifications 
or other  specifications approved by the Bharat Heavy Limited, Shall apply. 

 
 

20. Tenderers  shall not increase their quoted  rate in case the Bharat Heavy Electricals  Limited, 
negotiates for negotiation for reduction of  rate. Such negotiation shall not  amount to cancellation or 
withdrawal of the original offer and the  rate originally  quoted shall be binding on the tenderers for a 
period of three months from the date of  opening  of tenders. 

 
21. Canvassing in any form in connection with tenders  is strictly prohibited and the tenders   submitted 

by  the contractors who resort to canvassing will be liable to rejection 
 

22. All contractors will have to produce Income tax Clearance Certificate from the Income Tax– Officer 
concerned along with their tenders. Those Contractors whose income is not  taxable will be required 
to give an affidavit of their income on the prescribed form. If the successful tenderer fails to produce 
the Income – tax clearance certificate within the stated  period the Earnest Money Deposit and 
Security Deposit  of the tenderer may be forfeited and the contract terminated. 

 

23. If the date of opening of the tender happens to be a holiday, then the tender will be opened 

on the next working day. 

 
       24.   The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu State     

               Minimum Wages as applicable under law from time to time.   

 The labourers engaged in this contract shall be paid additional payment as mentioned  below 
in addition to the payment of Minimum wages as stated above. 
 

a) Unskilled Worker   Rs. 2000 per month 
b) Semi-skilled Worker  Rs. 2300 per month 
c) Skilled Worker / Supervisor Rs. 2500 per month 

 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment 
of Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum wages and additional 
payment as mentioned above. 

 

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law 
to the authorities concerned for the total wages paid (i.e) Payment of minimum wages and 
additional payment as mentioned above. 
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 TENDER NOTICE 

 
NAME OF WORK :  Entire House Keeping work at  E & R- Sectors.  
 

ESTIMATED COST : Rs.  40 Lakh 
 

1. SEALED TENDERS for the above noted work are hereby invited from contractor experienced  in 
works of similar kind and magnitude. Tenders will be received by ADDITIONAL GENERAL 
MANAGER / CIVIL / TOWNSHIP Bharat Heavy Electricals Limited, Tiruchirappalli – 620 014. Upto 

09.30 hrs. on   17 04 13   and will be opened on the same day at 10.00 hrs. at the Office of the 
ADDITIONAL  GENERAL MANAGER/ CIVIL / TOWNSHIP in the presence  of such of those 
tenderers. Or their agents who may choose to attend. 

 
2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on any 

working day from 8.00 A.M. to 4.30 P.M. upto   15 04 13  on payment of the prescribed sum of 

Rs.750/ - per set ( including Sales Tax ) Amount nor refundable. 

 
 

3. TENDERS must be submitted in sealed covers and should be addressed to 
MANAGER/CIVIL/PLANNING (TOWNSHIP) with full name and address of the tenderer and the 
name of work being noted on the cover 
 

 
4. All entries in the tender documents should be in one ink. Erasers and overwritings are not permitted. 

All cancellations and insertions should be duly signed by the tenderer concerned. 
 

 
5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  this purpose 

in the tender documents and also  sign each and every  page of Tender Documents including the 
drawings attached  there to before submitting their tender. 
 

 
6. UNIT rate  should be quoted in figures as well as in words with reference to each  item and for all 

the items shown in the attached schedule. These rates shall be for the finished work in site.  Amount 
of each item and the total page by page and also the grand total amount of the whole contract 
should be filled in by the tenderers.  Unit rate quoted  shall be the basis for arriving the total value of 
the tender.  The total amount for every item shall be arrived by multiplying the unit rate with the 
quantity indicated for that item.  In case of any  deviation is noticed in the total amount, the same will 
be corrected and evaluated by taking unit rate as basis and multiplying with the quantity indicated. 
 

 
7. QUANTITIES shown in the attached schedule are only approximate and are liable to variation 

without entitling the  contractors to any variation in the Quoted rates till the total value of the 
Contract does not vary by more than 20% (twenty percent)  
 

 
8. In quoting their rates, the tenderers are advised to take account all factors including any fluctuations 

in the market rates etc. No claim will be entertained on this account after acceptance of the tender  
or during the currency of the contract. 
 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments and be 

well acquainted with  the actual working and other Prevalent conditions position of materials and 
labour, General and Special Conditions of Contract. Instructions to tenders, drawings and 
Specifications and all other documents which form part of the Agreements to be entered into. 

10. The rate quoted in the tender shall remain valid for a period THREE MONTHS  from the date of 
opening of tenders. 
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11. In the event of tender being submitted by firm the tender must be signed separately and legibly by 

each  partner of member of the firm or in their absence, by the person  holding the power of attorney 
on behalf  of the firm concerned  in the latter case a copy fo the power of attorney  duly attested by a 
Gazetted Officer must accompany the tender. 

 
12. Every tender must be accompanied with EMD for the amount as specified in Page No. 02 in any of 

the form mentioned in Para 12 of the “Instruction to Tenderers”. This Earnest  Money will be 
refunded to the unsuccessful tenderers within fifteen days of finalisation of the award of work. In 
case of the successful tenderer, the Earnest Money will be retained as part of the Security Deposit 
for satisfactory completion of the work in accordance with Clause 16 of the General Conditions of 
Contract 
 

 
 

NOTE : Cheques, Currency Notes and  Money Orders will not be accepted in lieu of the deposit 
receipt referred to above 

 
1) Security Deposit 

 
     13.1 Security Deposit should be collected from the successful tenderer .  The rate of Security     
             Deposit will be  as below: 
 

Upto Rs. 10 lakhs        10% 
Above Rs. 10 lakhs  upto Rs.50 lakhs   Rs.1 lakh + 7.5% of  the amount   

         exceeding Rs. 10 lakhs. 
       Above Rs. 50 lakhs        Rs.4 lakhs + 5% of the amount  

     exceeding   Rs. 50 lakhs.  
       The security Deposit should be collected before start of the work from the contractor. 
 

13.2 Security Deposit may be furnished in any one of the following forms  
 
 i) Cash (as permissible under the Income Tax Act) 
 
 ii)  Pay Order, Demand Draft in favour of BHEL. 

 
 
 iii) Local cheques of scheduled banks, subject to realization. 

 
  

iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas     
Patras etc.  
(Certificates should be held in the  name of Contractor furnishing the security and duly    pledged in  
favour of BHEL and discharged on the back). 

v) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the Companies 
Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be 
remitted either by cash or in the other form of  security. The Bank Guarantee format should have the 
approval of BHEL.  

 
vi) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as defined in the 

Companies Act . The FDR should be in the name of the contractor,  A/C BHEL, duly discharged on 
the back.  

 

vii) Security deposit can also be recovered at the rate of 10% from the running bills. However in such 
cases at least 50% of the Security Deposit should be collected before start of the work and the 
balance 50% may be recovered from the running bills.  

 
viii) EMD of the successful tenderer  shall be converted and adjusted against the security deposit. 
 

2) The security deposit shall not carry any interest. 
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NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or 
responsible in any manner for the collection of interest or renewal of the documents or in any other 
matter connected therewith.  

   
14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes the 

necessary  security deposit specified in Para 13 above within Seven days of the date of the order 
directing him to do so the amount of Earnest Money Deposit already deposited by him will be 
forfeited and acceptance of his tender withdrawn. 

 
15. After tender opening if tenderer revokes his tender or increases his earlier quoted percentage rate 

or after acceptance of his tender does not commence the work in accordance with the instruction of 
the Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his 
tender withdrawn. If only a part of the work included in the tender had been awarded to the tenderer, 
the amount of Earnest Money to be forfeited will be based on the value of the contract so awarded. 

 
16. The Bharat Heavy Electricals  Limited reserved the right to reject any or all the received or accept 

any tender  or part there of without assigning any reason thereof. In the case acceptance of part of 
tender, time for completion may also be reduced to the extent considered appropriate by the 
Accepting Authority. 

 
17. Conditional and un-witnessed tenders, tender containing absurd rates and amounts tenders which 

are incomplete or otherwise considered defective and tenders not in accordance with the tender 
conditions laid down by the Accepting Officer are liable to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected. 

 
19. The work must be completed within a period  as mentioned in page No.2 

 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior Engineer  

shall be Accepting Officer, herein after referred to as such for the purpose of this contract. 
 

21. This tender notice shall be deemed to form an integral part of the contract to be entered into for this 
work. 
 

22. The contractor is required to carry out the work inside the occupied quarters with least disturbance 
to the occupant and the total work in the quarters is to be completed on the same day. The 
contractor is required to inform the occupant atleast one day in advance, plan the work accordingly 
and collect the feedback slip from the occupant immediately on satisfactory completion of the work.    

 
23. The tenderers are advised to go through the condition stipulated in Tender document & code of 

conduct for „Health & Safety of Contract Labourer‟ in details. Any violation thereof  will invite  
punitive action being taken against them. While quoting the  rate all the above factors are to be 
taken into account. 
 

 
 
 
 
 

ISSUING OFFICER 
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                      GENERAL SCOPE AND CONDITIONS FOR HOUSEKEEPING CONTRACTS 

NAME OF WORK : ENTIRE HOUSEKEEPING WORKS AT E&R SECTORS. 

 

Preamble : 

Bharat Heavy Electricals Limited, Tiruchirapalli have around 5420 Quarters and various public buildings like 
Schools, Hospitals, Marriage halls, Recreation Centres, Shopping Centres, Offices etc. located in an extent 
of around 750 Acre. The housekeeping activities of the entire Township is being carried out through 
outsourcing. 
 
The Contractor is required to :- 
 
To collect the garbage daily including Sundays and holidays at the door step and complete the daily 
collection before 10.00 Hrs. and get the acknowledgement from the occupants on weekly basis. 
 
To segregate the garbage at source itself viz at the doorstep, at the dustbin and at other collection points. 
 
To deploy adequate number of push carts suitable for road movement and tricycles for the effective 
management and disposal of garbage. 
 

To engage lorries daily with minimum four load men for each lorry and to transport the garbage without 

spilling by covering with net.  

 

To complete the conservancy (cleaning of closets etc at houses) before 10.00 Hrs. and get the 

acknowledgement from the occupants on daily basis. 

 

To maintain and submit the daily log sheet for the work done to ensure the works are carried out as per the 

time table and for BHEL‟s approval. This return will be submitted on subsequent day in the forenoon. 
 

To maintain and submit the daily logbook for the stock and consumption details of cleaning materials on the 

subsequent day for BHEL‟s approval. 
 

To minimum of 16 labours are to be engaged for item No.1 

 

Deployment of lesser labour than specified above will be attract a recovery of Rs.12430/- per month 

including penalty for each labour on prorate basis.   

 

To ensure that workmen are provided with identity with an instruction to wear the uniform while on duty. 

 

A recovery of Rs. 100/- for that trip will be effected when the lorry carries non segregated garbage.  

 

Non deployment of at lesast one lorry on any day when required by BHEL will attract a penalty of Rs.1000/- 

per day. 
 

Minimum wages as applicable to General engineering and fabrication industry fixed by Govt. of Tamilnadu 

plus additional payment of Rs.2000/- (Rs.2500/- for supervisor) including ESI & PF contribution and Bonus 

for these payment are applicable for this contract for payment to all his labourers. 

 

All labour, consumables, tools & plants etc are under the contractor‟s scope except the spray machine and 
chemical for vector control. 

 

To effect recoveries as mentioned in the Bill of Quantities (Price Bid) for non-performance. 

 

To submit the detailed programme of work along with periodicity of each activity in line with the tender 

stipulation and implement the same throughout the contract period once the contract is awarded. 
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REVERSE  AUCTION 
 
 

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed bid, 
which will be decided after technical evaluation.  Information and general terms and conditions governing RA 
are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this tender for the subject work/system with detailed scope of work as per tender  specifications, 
BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING ON INTERNET. 
 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be 
eligible to participate. 
 

2. BHEL will engage the services of a service provider who will provide all necessary training and 
assistance before commencement of on line bidding on internet. 
 

3. BHEL will inform the vendor in writing in case of reverse auction, the details of Service Provider 
to enable them to contact & get trained.  
 

4. Reverse Auction rules like event date, time, Start price, bid decrement, extensions etc. also will 
be communicated through service provider for compliance. 
 

5. Vendors have to fax the Compliance form in the prescribed format (provided by Service 
provider) before start of Reverse auction. Without this, the vendor will not be eligible to 
Participate in the event.  
 

6. BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive at “Total 
Cost to BHEL” like Taxes and Duties, Freight charges, Insurance and loading factors (for non-
compliance to BHEL standard Commercial terms & conditions) for each of the vendor to enable 
them to fill-in the price and keep it ready for keying in during the Auction.  

 
      The applicable Service Tax can be claimed from BHEL, along with their monthly bill for  
       further payment to be made to the authorities concerned.                        

 
7. Reverse auction will be conducted on scheduled date & time.  

 
8. At the end of Reverse Auction event, the lowest bidder value will be known on the network. 

 
9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as provided on case-to-

case basis to BHEL through Service provider within 24 hours of Auction without fail.  
 

10. Any variation between the on-line bid value and the signed document will be considered as 
sabotaging the tender process and will invite disqualification of vendor to conduct business with 
BHEL as per prevailing procedure. 
 

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price 
bids and price impacts, if any, already submitted and available with BHEL shall be opened as 
per BHEL‟s standard practice. 
 

12. BHEL reserves the right to negotiate if need be, with the “L1” vendor of the Reverse Auction 
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Force Majeure clause:  If at any time during the continuance of this contract the performance in whole or in 
part by either party of any obligations under this contract shall be prevented or delayed by reason, of any 
war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics, 
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of happening 
of any such events is given by either party to other within twenty one days from the date of occurrence 
thereof neither party shall reason of such events be entitled to terminate this contract nor shall either party 
have any such non performance and delay is resumed as soon as practicable after such events has come to 
an end or ceased to exist. If the performance in whole or part of any obligation under this contract is 
prevented or delayed by reason or any such event claims for extension of time shall be granted for period 
considered reasonable by  BHEL subject to prompt notification by the tenderer to BHEL of the particulars of 
the events and supply to the BHEL if required of any supporting evidence. Any waiver of time in respect of 
partial installment shall not be deemed to be a waiver of time in respect of remaining deliveries. 
 
  The correspondence exchanged against the tender from both tenderer and BHEL through email are 
considered as valid document legally though it is not signed. It is treated as valid confirmations made on 
behalf of the respective company and very much comes under the legal ambit of the business transaction 
and hence it is binding on both the parties to the business. 
  
  Any transaction pertaining to the tender from both the parties of business done round the clock 
irrespective of the office or business hours of the companies, are valid legally and binding on both the 
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically 
declared by either or both the patties to the business. 
 
  In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall 
be construed as the official time and date of release of LOI. In as much as this date is within the last date of 
validity given by the bidder the LOI is said to have been issued within the validity period and shall be biding 
on both the parties to the business. 
 
  Tenderers participating in the tender should declare in their technical bid that whether they have 
been black-listed / kept on hold for a specified period / given Business holiday for a specified period by any 
Public sector undertaking or Government departments. The reasons for such action with details and the 
current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer 
then it will be construed that the subject bidder is not under any such hold. But at a later date if it comes to 
the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will have every 
right to reject the offer of such vendors at any point of time and also under any stage of the finalisation of the 
subject tender irrespective of the status of the subject bidder in that tender. Such bidders will not be 
permitted to participate in the further tender proceedings and will be communicated suitably. They will not be 
also considered for any on going tenders even if participated till the hold is officially lifted and confirmed in 
writing. 
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NOTE:- 
 
Tender for the work should be submitted in a sealed cover consisting of three inner sealed covers 
such as i) EMD cover ii) Qualification bid cover & iii) Price bid cover, all superscribing the name of 
work, tender schedule number etc.  

 
EMD cover shall contain requisite EMD in the form of DD. Tenderers who had already remitted one time 
EMD should furnish the details of cash receipt No.______   dt. ______, on the top of EMD cover. Tender 
without EMD / one time EMD reference will be summarily rejected and the qualification bid & price bid shall 
not be considered.  
 
 In case of tender documents downloaded from website, tender shall accompany the tender document cost 
of Rs.750/- in the form of Demand Draft (separate) in addition to the EMD amount in the form of Demand 
Draft.  Tender document (downloaded from website) without separate Demand Draft for tender document 
cost and EMD will not be considered. 
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli. 
 
Qualification bid cover shall contain duly filled in qualification bid document signed by the tenderer in all the 
pages with documentary evidences for pre-qualification such as experience, value of work executed in the 
similar nature of work, etc.  Any bid without proper documentary evidence for pre-qualification shall not be 
considered for further evaluation 

 
The Price Bid cover shall contain price bid document duly filled in and signed by the tenderer in all the 
pages.  The tenderer has to quote most competitive rates given in Schedule-A of  Price Bid. 

 
The completed qualification bid and price bid along with requisite EMD of Rs.1,00,000/- for this work in the 
form of Demand Draft in favour of BHEL shall reach the office of the undersigned on or before  17 04 13 at 
09.30 hrs.  Tenderers who had already remitted one time EMD should furnish the details of cash receipt No. 
_____   dt. ______,    on the top of EMD cover.  EMD in any other form will not be accepted.  The 
qualification bid will be opened on the same day at 10.00 hrs. In case of opening day falls on holiday or 
happened to be declared as a holiday, the receipt and opening of the tender shall automatically fall on the 
same timing of the next working day. Date and time of opening of the Price Bid shall be intimated only to the 
bidders those who have qualified after evaluation of the qualification bid.  You / your authorized 
representative may participate in the tender opening. 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 
 

1. No night work  will be permitted without the written permission of the Engineer – in – charge. 
 
 
2. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached 

hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of the 
General Conditions of Contract. 

 
 
3. (a)  On the written request from the contractor Water required for the  work may be provided by 

this organization at only one point at the site of the work at free of cost. In case of failure of 
water supply, the Contractor will have to make his own arrangements for water without any extra 
claims until supply is restored. BHEL does not accept any liability whatsoever for non supply or 
delay in the supply of water under any circumstances. The contractor shall ensure  that there is no 
wastage of water otherwise supply of water, is liable to be stopped at contractor‟s risk and cost. 

 
(b) On the written request from the contractor Electrical energy required for the work may be 
provided by this organization at any one point at the site of work at free of cost. BHEL does 
not accept any liability whatsoever for non-supply, delay in supply or failure of supply of electrical 
energy.  Contractor shall ensure that there is no wastage of electrical energy otherwise supply is  
liable to be stopped at contractor‟s risk and cost. 

 
 
4. Permission  for erection of temporary work sheds etc., at site will have to be obtained from BHEL  in 

writing in advance.  
 
5. The works contract to be entered into with the successful tenderer will be governed by the BHEL 

revised General Conditions of Contract in force. 
 

 
6. The successful tenderer / Contractor shall observe all safety regulations and take necessary safety 

precaution as called for under the “BHEL General Conditions of Contract and Safety Precautions” 
enclosed herewith. 
 

 
7. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014. Shall be final and binding on the tenderer / contractor. 
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TIMETABLE  FOR  HOUSEKEEPING  ACTIVITIES  LOCATIONWISE                    ANNEXURE 

E & R   SECTOR  WORK  SCHEDULE 

1 2 3 4 5 6 7 8 

AREA Collection 
of garbage 
at 
doorsteps 
daily 

Blockage 
complaints, 
carcass&  
burial 

Sweeping of 
roads,drains, 
lanes etc. 
Daily/Twice  a 
week  

Desilting 
open 
drains 
ONCE in 
3 months)  

 Grass/ 
deweeding  
(Monthly) 

Cob web 
removal 
Monthly 

Collection 
of garbage 
from 
common 
dustbins 
daily/TRIP 

(1)  E2/109-294 
R2/612-683 

Daily Daily MON.&THU. OCT.JAN. 
APR.JULY 

1st to 
10th   

1st to 10th of  
every month 

Daily 

(2)  E2/295-396;E3/397-408 
R3/485-518;ECB1-24 

Daily Daily TUE.& FRI. NOV.FEB. 
MAY.AUG. 

11th to 
20th   

11th to 20th of  
every month 

Daily 

(3)  E3/413-482;E4/101-104;E2/1-
108 
R3/527-570;BHEL Mat.School, 

Daily Daily WED.&SAT. DEC.MAR. 
JUN.SEPT. 

21st to 
30th   

21st to 30th of  
every month 

Daily 

Shopping Centre, Reading Room,  
Civil Office 

Daily Daily Daily OCT.JAN. 
APR.JULY 

1st to 
10th   

1st to 10th of  
every month 

Daily 

Road from Deer Park to Shopping 
Centre 

Daily Daily Daily OCT.JAN. 
APR.JULY 

1st to 
10th   

Nil Daily 

LCS Office Daily Daily Daily NOV.FEB. 
MAY.AUG. 

11th to 
20th   

11th to 20th of  
every month 

Daily 

Railway Reservation Centre Daily Daily Daily DEC.MAR. 
JUN.SEPT. 

21st to 
30th   

21st to 30th of  
every month 

Daily 
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND PERCENTAGE 
CONTRACT 

 
CONTENTS 

 
Condition 

No 
Description 

  
 CHAPTER - I 

1 DEFINITIONS 

 CHAPTER - II 

 SCOPE OF CONTRACT 

2 HEADING TO THE CONTRTACT 

3 CONTRACT DOCUMENTS 

4 WORKS TO BE CARRIED OUT 

5 PROVISIONAL ITEMS 

6 DEVIATIONS 

7 TIME 

8 STORES & MATERIALS 

9 DELAY & EXTENSION OF TIME 

10 PATENT RIGHTS 

11 OCTROI AND OTHER DUTIES 

12 ROYALTIES 

13 PLANT & EQUIPMENT 

14 ASSIGNMENT OR TRANSFER OF CONTRACT 

 a) SUB-CONTRACT 

15 COMPLIANCE TO REGULATIONS AND BYE-LAWS 

  

CHAPTER - III 

 PERFORMANCE OF THE CONTRACT 

16 SECURITY DEPOSIT 

17 ORDERS UNDER THE CONTRACT 

18 ADMISSION TO SITE 

19 CONTRACTOR'S SUPERVISION  

20 LABOUR 

21 WATER 

22 TEMPORARY WORKSHOPS, STORES ETC. 

23 STORES & MATERIALS ON SITE  

24 TOOLS AND PLANTS ON SITE 

25 STATEMENT OF HIRE CHARGES  

26 PRECAUTIONS AGAINST RISKS  
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27 NOTICE &  FEES  

28 SETTING OUT OF THE WORKS & PROTECTION & MAINTAINING 
SIGNALS AND WORKS  

29 SITE DRAINAGE  

30 EXCAVATIONS, RELICS ETC. 

31 FOUNDATIONS 

32 COVERING-IN WORKS 

33 APPROVAL OF WORKS BY STAGES  

34 EXECUTION OF WORKS 

35 DAY WORKS 

36  INSPECTION OF THE WORKS  

37 RESPONSIBILITY FOR BUILDING  

38 INSURANCE OF WORKS  

39 DAMAGE AND LOSS  TO  PRIVATE PROPERTY & INJURY TO WOKMEN  

40 COMPLETION 

41 COMPENSATION FOR DELAY 

42 LAWS GOVERNING THE CONTRACT  

43 CANCELLATION OF CONTRACT FOR CORRUPT ACT  

44 CANCELLATION OF CONTRACT FOR INSOLVENCY,ASSIGNMENT OR 
SUB LETTING OF CONTRACT   
 

45 CANCELLATION OF CONTRACT FOR DEFAULT  

46 TERMINATION OF CONTRACT FOR DEATH  

47 SPECIAL POWERS OF DETERMINATION  

48 FAIR WAGE 

 

CHAPTER – IV 
 

 
VALUATION AND PAYMENT 

 
49 RECORDS & MEASUREMENTS  

50 VALUATION OF DEVIATIONS  

51 REIMBURSEMENT/ REFUND ON VARIATION IN PRICE  

52 ADVANCES ON ACCOUNT  

53  FINAL BILL  

54 PAYMENT OF BILLS  

55 RECOVERY FROM CONTRACTOR   

56 POST TECHNICAL AUDIT OF WORKS AND BILLS 

57 REFUND OF SECURITY DEPOSIT 

58 ARBITRATION 

 ANNEXURE 

 BHEL CONTRACTOR'S LABOUR REGULATIONS 

 MODEL RULES FOR LABOUR LAWS 

 BHEL SAFETY CODE 
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CHAPTER- I 
 

1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to 
them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance thereof, together with 
all documents referred to therein including General and Special Conditions of Contract, Schedules 
„A‟, „B‟, „C‟, „D‟, „E‟, and  / or General Summary attached to the form of tender, the Bharat Heavy 
Electricals Limited, Schedule of Rates as amended  and in force the Specifications and the 
Drawings.  All these documents as applicable taken together shall be deemed to form one Contract 
and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules „A‟, „B‟, „C‟, „D‟, 

„E‟, and  / or General Summary, General and Special Conditions of Contract and the Specification 
and / or Drawings as given to Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual work orders and/or 

accompanying Drawings and Specifications as may be issued from time to time to the Contractor by 
the Engineer–in– charge within the powers conferred upon them, including all modified or additional 
works and obligations to be carried out either at the site or at any Factory Workshop or other place 
as required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the work is to be 

executed under the Contract or any adjacent land, path or street which may be allotted to or used 
for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not 

undertaking the work and shall include the legal personal representatives of such individuals or the 
persons composing the firm or Company, or the successors of the firm or Company and the 
permitted assigns of such individual or firm or Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works referred. 
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CHAPTER II 
 

SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 

 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of 
signed drawings and one copy of the signed agreement comprising of preamble to agreement, 
General and Special Specifications, Schedule „A‟, „B‟, „C‟, & „E‟, etc., (but excluding General 
Conditions of Contract and Drawings) and three copies of all further drawings issued during the 
progress of work. 

 
 
 

However, for any additional copies of the agreement or drawings required by the Contractor the 
same will be supplied on payment at the specified cost. 
 
The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the 
Engineer-in-charge or his representative shall have access to them at all reasonable times.  
 
None of these documents shall be used by the contractor for any purpose other than that of this 
contract. 
 
The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) 
applies to them and shall continue so to apply even after the execution of such works under the 
contract. 
 

4. Works to be Carried Out    
 

The Contract shall, except as provided under Schedules ‟B‟ and „C‟ include all  labour, materials, 
tools, plants equipment and transport which may be required in preparation for, and in the entire 
execution and full completion of the work.  Schedule „A‟ shall be deemed to have been prepared in 
accordance with good practice and recognized principles and unless otherwise stated, the 
descriptions given therein shall be held to include waste on materials carriage and cartage, lead, 
return of empties, hoisting, setting, fitting in position and all other labour necessary in and for the 
entire execution and full completion aforesaid.  Any error in description or quantity in schedule „A‟ or 
any omission there from shall not vitiate the Contract or release the Contractor from the execution of 
the whole or any part of the work comprised therein according to the Drawings and Specifications, 
or from any of his obligations under the Contract.  The insertion of the name of any firm of suppliers 
in the Tender Documents is for the purpose of obtaining a particular class or quality of materials or 
workmanship but the articles or materials specified may be obtained from any other firm subject to 
prior written approval of the Engineer – in – charge. 
 
In the case of a discrepancy between Schedule „A‟ the specification and  / or the Drawing, the 
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall 
be final and conclusive.  If neither Drawings nor Specifications contain any mention of minor details 
of construction, which in the opinion of the Accepting Officer whose decision shall be final and 
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the 
work, such details shall be provided by the Contractor without any extra cost as if they were 
specially mentioned and shall be deemed to be included in the contract. 
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The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of 
access and all matters affecting the execution and completion of the work.  No extra charges 
consequent on any mis-understanding in these respects or otherwise will be allowed. 

 

5. Provisional Items 

             The full amount of provisional lumpsums and the value annexed to each provisional item inserted in 
the tender documents shall be deducted from the  contract sum and the value of work ordered and 
executed thereunder shall be  ascertained by measurement or valuation as for deviations. 
 
No work under these items is to be begun without instructions in writing from the Engineer-in-
charge. 
 
The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the 
amount and description of the work to be executed by the contractor either in respect of the items 
concerned or the work as a whole. 
 
No addition or deduction shall be made by the Contractor to the amount of the provisional lumpsums 
as included in the tender documents. 

 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described in 
the tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No 
such deviation from the work described in the tender documents shall be valid unless the same has 
been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the 
contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from the work so 
described, provided that the contract sum be not thereby varied on the whole by more than the 
percentage set out in the tender documents.  The value of all addition and deductions will be added 
to, or deducted from the contract sum.  Whenever the Accepting Officer intends to exercise such a 
right, his intention shall specify the deviations which are to be made, the lumpsum assessment or 
the proposed basis of payment, the extra time allowed, if any, and the date for completion of the 
entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing 
to the Engineer-in-charge within Seven days from the date of such order, but  under no  
circumstances  shall  the work be stopped (unless so ordered by the Engineer-in-charge) owing to 
differences or controversy that may arise from such an objection. In the absence of such a 
notification of objection by the contractor, he will be deemed to have accepted the order and the 
conditions stated therein.  In the event of the contractor failing to agree with the Engineer-in charge 
regarding the terms of the proposed deviation, the objection shall be referred to the Project Manager 
whose decision shall be final conclusive and binding on the Contractor. 

 
7. Time 

             Time is the essence of the contract and is specified in the tender document or in each individual 
Work Order.  
 
As soon as possible after the contract is let or any substantial Work Order is placed and before work 
under is to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress 
Chart.  The Chart shall be prepared in direct relation to the time stated in the Tender Documents or 
the Work Order for the completion of the individual items there of and/the contract or order as a 
whole.  It shall indicate the forecast of the dates for the commencement of the various trade 
processes or sequences of the work, and shall be amended as may be required by agreement 
between the Engineer-in-charge and the Contractor within the limitation of the time imposed in the 
Tender Documents or  Order 
 
In the absence of any specific Time and Progress chart to be agreed to between the Contractor and 
the Engineer–in–charge, the contractor shall ensure and maintain uninterrupted progress of the 
work such that the entire work shall be completed within the time imposed in the Tender Documents 
or Order and that the proportion of work completed upto any time in relation to the entire work to be 
under the Contractor Order shall not be less than the proportion that the time elapsed bears to the 
total time of completion provided in the Tender Documents or Order. 



 21 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
The contractor shall suspend the execution of the work, or any part or parts thereof whenever called 
upon in writing by the Engineer–in–charge to do so, and  
 
 
 
shall not resume work thereon until so directed in writing by the Engineer –in–charge.  The 
Contractor will be allowed an extension of time for completion not less than the period of 
suspension.  However, no other claim in this respect for compensation or otherwise however will be 
admitted.  Provided the cause for suspension is not attributable to any default on the contractor‟s 
part to proceed with or fulfill the contractual obligations.  This may also be extended to allow for 
alteration of work made by the deviation order. 

 
8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required for the works, 
other than those listed in Schedule „B‟, which are to be supplied by Bharat Heavy Electricals Limited.  
All materials to be supplied by the Contractor shall be of the best kind as described in the 
specifications and the Contractor shall, if requested by the Engineer–in–charge, furnish proof to the 
satisfaction of the Engineer-in-charge, that the materials so comply with the specifications. 
 
The contractor shall, at his own expense and without delay, supply samples of materials proposed 
to be used in the execution of the work for approval of the Engineer–in–charge, who may reject the 
materials not corresponding either in quality or character to the approved samples. 

 
In the case of stores provided under Schedule „B‟ the Contractor shall bear the cost of loading, 
transporting to site, unloading, storing under cover as required assembling and jointing the several 
parts together as necessary and incorporating or fixing these stores materials in the work, including 
all preparatory work of whatever description as may be required, and of closing, preparing, loading 
and returning empty cases or containers to the place of issue without any extra charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   by reason of abnormally bad weather,  OR 
 
 ii)  by reason of serious loss or damage by fire, OR 
 

iii)  by reason of Civil commotion, local combination of workmen strike   or  lockout, affecting 
any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  executing  work not 
forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the Engineer–in–charge is 
(when he is the Accepting Officer of the Contract) beyond the   Contractor‟s  reasonable  
control, than in such case the Accepting Officer on the recommendation of the Engineer-in-
charge (or higher authority) may make fair and reasonable extension in the completion 
dates of the individual  items of work or the contract as a whole.  Such extension which will 
be communicated to the Contractor by the Engineer–in–charge in writing shall be final and 
binding on the Contractor.  No other claim in this respect for compensation or other–wise 
howsoever is admissible. Upon the happening of any such event causing delay, the 
Contractor shall immediately given notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his best endeavour to prevent or make good the delay and 
shall do all that may reasonably be required to the satisfaction of the Engineer–in–charge to 
proceed with the work. 
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10. Patent Rights: 
 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against 

any action, claim or proceeding relating to infringement or the use of any patent or design or any 

alleged patent or design rights, and shall pay any royalties which may be payable in respect of any 

article / or part there of included in the contract.  

 

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or 

employee of BHEL in respect of matters aforesaid the Contractor shall immediately be notified 

thereof for taking necessary action provided that payment of  indemnity shall not apply when such 

infringement has taken place in complying with the specific directions issued by the BHEL but the 

Contractor shall pay any royalties payable in respect of any such use. 

 

11. Octroi and Other Duties: 
 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on material obtained for 

the work (excluding materials provided by B.H.E.L on payment) shall be borne by the contractor. 

 
12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which 

the Contractor may be allowed to remove from quarries situated on land which is in charge of the 

B.H.E.L authorities. 

 
13. Plant and Equipment: 
 

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after 

referred to as T & P) required for the execution of the contract other than those listed in Schedule „C‟ 
which subject to their availability may be hired by B.H.E.L., to the Contractor or issued free for use in 

the execution of the work as specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 
 

The Contractor shall not, without the prior written approval of the Accepting Officer, assign or 

transfer the Contract or any part thereof, or any share, or interest therein to any other person.  No 

sum of money which may become payable under the Contract shall be payable to any person other 

than the Contractor unless the prior written approval of the Accepting Officer to the assignment or 

transfer of such money is given. 

 
14. (a)  Sub Contract: 

 

The Contractor shall not sub–let any portion of the Contract without the prior written approval of the 

Accepting Officer. 

 

 

15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the work and regulations and 

bye-laws of any local authority and of any water and lighting Companies or Undertakings with whose 

system the work is proposed to be connected.  He shall, before making any variation from the 

drawings or the specifications that may be necessitated for such connections give the Engineer– 

in– charge notice, specifying the variation proposed to be made and the reasons there for and shall 

not carry out any such variation until he has received instructions from the Engineer–in–charge in 

respect thereof.  The contractor shall be bound to give all notice required by Statute Regulations or 

Bye-laws as aforesaid and to pay all fees, and taxes payable to any authority in respect thereof. 
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CHAPTER III 
 

PERFORMANCE OF THE CONTRACT 
 
16. Security Deposit 
 
16.1 Security Deposit should be collected from the successful tenderer.  The rate of Security   Deposit 

will be  as below: 
 

Upto    Rs. 10 lakh   10% 
 
Above Rs. 10 lakh upto Rs.50 lakh   1 lakh + 7.5% of the amount Exceeding  

Rs.10 Lakh 
 

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding Rs.50 Lakh 
 
At least 50% of the security Deposit should be furnished  before start of the work by the contractor 
in the form of Demand Draft / Bank Guarantee. 

 
    Security Deposit may be furnished in any one of the following forms :- 

 
i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks in the  name of BHEL subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras etc. 

(Certificates should be held in the  name of Contractor furnishing the security and duly  pledged in  
favour of BHEL and discharged). 

v) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the Companies 
Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be 
remitted either by cash or in the other form of  security. The Bank Guarantee format should have the 
approval of BHEL. 

vi) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as defined in the 
Companies Act . The FDR should be in the name of the contractor,  A/C BHEL, duly discharged on 
the back. 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills. However in such 
cases at least 50% of the Security Deposit should be collected before start of the work and the 
balance 50% may be recovered from the running bills. 

viii)  EMD of the successful tenderer  shall be converted and adjusted against the security deposit. 
ix) The security deposit shall not carry any interest. 

 
NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
 All compensation or other sums of money payable by the Contractor to BHEL, under the terms of 

this Contract or under any other contract with BHEL, may be deducted from the Security Deposit or 
realized by the sale of the Securities or from the interest arising there from or from any sums which 
may be due or may become due to the Contractor payable by BHEL, on any account whatsoever 
against this Contract or any other Contract with BHEL, and in the event of his Security Deposit being 
reduced by reason of such deductions or sale as aforesaid, the Contractor shall, within seven days 
thereafter, make good in cash or in securities endorsed as aforesaid, any sum or sums by which the 
Security Deposit has been so reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    payment of the 
final bill and the balance 50% of the Security Deposit is refundable only after the expiry of the 
maintenance period of six (6) months from the date of completion of work as stipulated in the 
Contract concerned. 
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17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if 

sent by registered post to the address given in the tender of the contractor, shall be deemed to have 
been served on the date when in the ordinary course they would have been delivered to him. 

 
 The contractor shall carry out without delay all orders given to him. 

 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection  purposes) or take possession of the site 

unless permitted to do so by the Engineer-in-charge.  The portions of the Site to be occupied by the 
Contractor will be clearly defined and marked on the site plan, and the Contractor will on no account 
be allowed to extend his operations beyond these areas. 

 
The Contractor shall provide, if necessary or required at the Site, temporary access there to and 
shall alter, modify and maintain the same as required from time to time.  He shall take out and clear 
away the access route when no longer required and restoring the area to its original condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or not connected with the 
work in the contract agreement) on the site contemporaneously with the execution of the original 
work and Contractor shall give reasonable facilities for this  purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require 
and the Contractor shall at his own expense clear such portion forthwith.  No photographs of the 
Site or of the work or any part there of shall be taken, published or otherwise circulated without the 
prior approval of the Engineer-in-charge. 
 
No such approval shall however exempt the contractor from complying with any statutory provisions 
in regard to the taking and publication of such photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times. 
 
Engineer - in charge shall have the power to exclude from the site any person whose admission 
there to may, in his opinion be undesirable for any reason whatsoever. 

  
19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or shall appoint a 
competent Agent approved by the Engineer–in–charge to act in his stead.  The contractor shall 
employ an Engineer/Agent having at least a „Degree of Bachelor of Civil Engineering‟ from a 
recognized University/on any work with a Contract value exceeding rupees two lakhs, and having at 
least a Diploma in civil Engineering from a recognised college, on work with a contract value 
exceeding Rs. 50,000/- but not exceeding  rupees two lakhs. 

 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself 
in possession of a recognized technical qualification and is in opinion of the Engineer-in-charge 
capable of receiving instructions of the Engineer–in–charge and of executing the work to the 
satisfaction of the Engineer–in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent 
as aforesaid, the Engineer–in–charge shall have full powers to suspend the execution of work and 
stop payment of any advances that may have become due until such date as a suitable 
Engineer/Agent is appointed and the contractor shall be held responsible for the delay caused to the 
work and no extension of time on this account shall be given to him as stipulated in condition (9) 
above.  
Orders given to the Contractor‟s Agent/Engineer shall be considered to have the same force as if 
they had been given to the Contractor himself. 
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The contractor or his  Agent shall be in attendance at the site during all working hours and shall 
superintend the execution of work with such additional assistance in each trade as the Engineer–in - 
charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without making any claim for 
doing so, either the Office of the Engineer–in–charge or the work site to receive instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any reason to require the 
Contractor immediately to cease to employ in connection with the  Contract any Agent, servant or 
employee whose continued employment is, in his opinion undesirable. 
 
The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 
20. The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors 

to maintain the required rate of progress and of quality to ensure workmanship of the degree 
specified in the Contract and to the satisfaction of the Engineer-in-charge.  The Contractor shall not 
employ in connection with the works any person who has not completed his fifteen years of age. 

 
 The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution 

return of the number and description by trades of the work people employed on the works.  The 
Contractor shall also submit on the 4

th
 and 19

th
 of every month to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the 1
st
 half of the 

current month              (i) the accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and injury caused by them 
and (ii) The number of female workers who have been allowed maternity benefit as provided in the 
Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to them. 

 
The Contractor shall pay to labour employed by him either directly or through  sub–contractors 
wages not less than fair wages as defined in the Contractor‟s Labour Regulations. 

  
The contractor shall in respect of labour employed by him either directly or through sub – 
contractors comply with or cause to be complied with Contractor‟s Labour Regulations in regard to 
all matters provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum 
Wages Act 1948, Employers liability Act 1938, Workmen‟s Compensation Act 1923, Industrial 
Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and 
Abolition Act 1970 or any modifications there of or any other law relating thereto and rules made 
thereunder from time to time. 
 

The contractor shall be liable to pay his contribution and the employees‟ contribution to the State 
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of “ The Employees” State Insurance Act, 1948” as amended from 
time to time.  In case the contractor fails to submit full details of his account of labour employed and 

the contribution payable, the Engineer–in–charge shall recover from the running bills of contractor 

an amount of contribution as assessed by him.  The amount so recovered shall be adjusted against 

the actual contribution payable for Employees‟ State Insurance. 
 

The Engineer–in–charge shall on a report having been made by an Inspecting Officer as defined in 

the Contractor‟s labour Regulations have the power to deduct from the moneys due to the 
Contractor any sum required or estimated to be required for making good the loss suffered by the 

worker or worker by reason of non-fulfillment of the Conditions of the Contract for the benefit of 

workers, non-payment of wages or of deductions made from his or their wages which are not 

justified by the terms of the Contract or non-observance of the said Contractor‟s Labour 
Regulations. 

 

The Contractor shall indemnify the B.H.E.L against any payments to be made under and for 

observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his 

sub-contractors. 
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In the event of the Contractor committing a default or breach of any of the provisions of the 

aforesaid Contractor‟s Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling any form / Register/Slip under the provisions of these Regulations 

which is materially incorrect then on the report of the Inspecting Officers as defined in the 

Contractor‟s Labour Regulation, the Contractor shall without prejudice to any other liability pay to the 
B.H.E.L a sum not exceeding Rs. 50/- as liquidated damages for every default breach or furnishing, 

making submitting, filling materially incorrect statement as may be fixed by the Engineer–in–charge 

and in the event of the Contractor‟s default continuing in this respect, the liquidated damages may 

be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the 

estimated cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and 
credit the same to the Welfare Fund constituted under Regulations.  The decision of the Engineer-
in-charge in this respect shall be final and binding. 

  
 

Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied with Model Rules for 
Labour welfare as appended to these Conditions or rules framed by Government from time to time 
for the protection of health and for making sanitary arrangements for workers employed directly/or 
indirectly on the works.  In case the Contractor fails to make arrangements as aforesaid, the 
Engineer–in– charge shall be entitled to do so and recover the cost thereof from the Contractor. 

 
Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as appended to these 
conditions or as required by the Engineer – in – charge, in respect of all labour directly or indirectly 
employed for performance of the works and shall provide all facilities in connection therewith.  In 
case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer– in–charge shall be entitled to do so and recover the cost thereof from the Contractor. 
 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the provisions relating to 
report on accidents and to grant of maternity benefits to female workers shall make the  Contractor 
liable to pay to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each 
default or materially incorrect statement.  The decision of the Engineer–in–charge in such matters 
based on reports from the Inspecting Officers as defined in the Contractor‟s Labour Regulation as 
appended to these conditions shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the Contractor. 
 

WATER 
 

21. The Contractor shall allow in his Tender and provide at his cost all water required for the work or his 
employees on the work, together with all pipes and fittings or other means that may be necessary or 
required to ensure a proper and ample supply of water for all purposes connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one point fixed by the 
Engineer-in-charge on the site of work at free of cost.  The Contractor shall make necessary 
arrangement for lifting pumping, carrying or conveying the water as required at his own cost.   
 

22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 
expense all necessary temporary workshops, stores, offices, etc., required for the proper and 
efficient execution of the work.  The planning, siting and erection of these buildings shall have the 
approval of the Engineer-in-charge and the Contractor shall at all times keep them tidy and in a 
clean and sanitary condition to the entire satisfaction of the Engineer-in-charge. 
 
On completion of the work all such temporary buildings shall be cleared away and the site restored 
and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 
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23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the Contractor only in places to 
be indicated by the Engineer-in-charge. 

 
Where in accordance with the contract stipulations certain Stores & Materials  (for incorporation in 
the work) are to be issued to the Contractor by the BHEL as detailed under Schedule ‟B‟ such 
items will be so issued only to the extent required for the actual completion of the work  as 
stipulated in the contract.  The decision of the Engineer-in-charge regarding the quantities to be 
issued as above shall be final and binding on the contractor.  For any excess quantities consumed 
on the work upto 5% over the theoretical consumption will be charged at issue rates and excess 
consumption beyond this limit, their cost will be recovered from the Contractor at punitive rates 
which will be 100% (Hundred Percent) more than the issue rates of the BHEL as specified in the 
Instructions to the Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor 
shall give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and 
materials and on the approval of his demand being notified to him, he shall make immediate 
arrangements for drawing the same.  Such stores and materials shall be transported by the 
Contractor at his own expense direct from the place of issue to the site of the work, unless prior 
written approval is obtained from the Engineer-in-charge to take them to a Store or Workshop 
elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of cement required for 15 
days consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to inspect and examine 
any stores or materials intended to be used in or on the work, whether on the site or at any factory 
or workshop or other place where such stores or materials are being fabricated or manufactured or 
at any place where the same are lying and the contractor shall give necessary facilities for such 
inspection and examination.  
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by 
the Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may 
require for this purpose.  If at the discretion of the Engineer-in-charge an independent expert is 
employed to make any such tests his charges shall be borne by the Contractor only if the test 
discloses that the said stores or materials are not in accordance with the provisions of the Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or re-construction, on 
prior to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided  by the 
Contractor are unsound or of a quality inferior to that contracted for or otherwise not in accordance 
with the contract (in respect whereof the decision  of the Engineer-in-charge shall be final and 
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-charge specifying the 
Stores or materials complained of, notwithstanding that the same may have been inadvertently 
passed, certified and paid for, forthwith remove the stores or materials so specified and provide 
other proper and suitable stores or materials  at his own expense; to the entire satisfaction of the 
Engineer-in-charge and in the event  of his failing to do so within a period to be specified by the 
Engineer-in-charge in his demand aforesaid  the Engineer-in-charge may replace within others the 
stores or materials complained of at the risk and expense in all respects of the Contractor.  The 
liability of the contractor under this condition shall not extend beyond the maintenance period 
aforesaid except as regards stores or materials which the Engineer-in-charge shall have previously 
given notice to the contractor to replace.  (*MAINTENANCE PERIOD for any work under this 
Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular 
work and handing over to B.H.E.L). 
 
All stores and materials brought to the Site shall become and remain the property of B.H.E.L and 
shall not be removed from the site without prior written approval of the Engineer-in-charge.  
However, when the work is finally  completed, the  Contractor  shall  at  his  own  expense  forthwith 
remove from the site all surplus stores or materials originally supplied by him and upon such 
removal, the same shall revert in and become the property of Contractor.  All B.H.E.L Stores and 
materials issued to Contractor for in-corporation or fixing in the work and which, making due 
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allowance for reasonable wear and tear/or waste, have not on completion of the work been so 
incorporated or fixed, shall be returned by the Contractor at his own expense to the place of issue. 

 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him 
at a price based on the prevailing market rate but not exceeding that at which the said stores and 
materials were originally issued to him but due consideration shall be given to the allowance claimed 
by B.H.E.L in respect or any depreciation or damage suffered by the stores and/or materials whilst 
in the custody of the Contractor regarding which the decision of Engineer-in-charge shall be final 
and conclusive. 

 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any stores, supplied 
by B.H.E.L have either during currency of the work or after completion of the work whilst under the 
custody of the Contractor, become damaged to such an extent that they cannot be usefully utilized, 
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and in 
the event of his rejection the contractor shall be charged for the said Stores at a rate as fixed by the 
Accepting Officer.  The Contractor shall not be entitled to any claim whatsoever on this account. 

 

24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall 
not be removed from the site without the prior written approval of the Engineer-in-charge when the 
work is finally completed or the Contract is determined for reasons other than the default of the 
Contractor he shall forthwith remove from the site all tools, plants, equipments etc., (other than 
those as may have been provided by B.H.E.L) and upon such removal, the same shall in, and 
become the property of the Contractor. 

 

25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, 
equipments etc., shall be given to the Contractor by the Engineer-in-charge. 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent 
loss or damage from any and all risks and to minimize the amount of any such loss or damage and 
for the necessary steps to be taken for the said purpose until the works have been handed over 
complete in all respect of the Engineer-in-charge. 

 
The Contractor shall provide all watchmen necessary for the protection of the site, the work, the 
materials, tools, plants, equipments and anything else lying on the Site during the progress of the 
work.  He shall be solely responsible for and shall take all reasonable and proper steps for 
protecting, securing, lighting and watching, all places on or about the work and the Site which may 
be dangerous to any person whomsoever. 

 

27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the regulations and/or 
bylaws of any local Authority and/or of any Public Service, Company or Authority affected by the 
work or with whose system the same are or will be connected.  The Contractor shall pay and 
indemnify B.H.E.L against any fees and charges payable under such Acts.  Regulation and/or 
byelaws in respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 

  

28. Setting out of the Works and Protective and Maintaining Signals and Works: 
 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary 
to enable the contractor to set out the work.  The Contractor shall at his own expense set accurately 
according to the drawings and figured dimension thereon, all the work comprised in the contract and 
any extras or additions there-to and shall be solely responsible for their being so set out and 
executed.  All bench marks, pegs, signals on the surface, alignment stones, milestones and all 
similar marks whether put in by B.H.E.L  Authorities for the purpose of checking the Contractor‟s  
work or  in the nature  of permanent survey marks will during the tenure of the  contract, be  under 
the care of  the Contractor who shall, at his own expense, take,all proper and reasonable 
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precautions and care to preserve and maintain them in their true position.  In the event of these 
marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same 
may, if deemed necessary, be replaced by the Engineer-in-charge at the Contractor‟s expense and 
the cost thereof deducted from any money then or thereafter becoming due to the Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage pegs corresponding 
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench 
marks or chainage pegs additional to those shown on the Drawing will be set out by BHEL 
authorities. 
 

29. Site Drainage: 
 

All water that  may accumulate on the site during the progress of the work or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor‟s 
expense. 

 

30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and 
shall be disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, 
relics, antiques and other similar items which may be found in  or upon the site shall be the property 
of Bharat Heavy Electricals Limited and the Contractor shall duly preserve the same to the 
satisfaction of the BHEL and shall from time to time deliver the same to such person or persons as 
the B.H.E.L may appoint to receive the same. 
 

31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same have been examined 
and approved in writing by the Engineer-in-charge. 

 

32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work 
is to be permanently covered up or concealed, whether by earth or other means so that it can finally 
be inspected or measured if necessary.  In default of so doing, the Contractor shall, if required by 
the Engineer-in-charge uncover such work at his own expense. 

 
33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and approval at each 
stage thereof and the Contractor shall give due notice in  writing  to  the Engineer-in-charge when 
each stage is ready. In default of such notice being received, the Engineer-in-charge shall be 
entitled to approve the quality and extent thereof at any time he may choose and in the event of any 
dispute, the decision of the Engineer-in-charge thereon shall be final and conclusive. 

 

34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of 
the execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor 
shall visit this office daily and shall confirm receipt of such instructions by signing the relevant 
entries in this book.  Such entries will rank as order or notices in writing within the intent and 
meaning of these conditions. 

 
 

35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 
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The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work 
ordered to be executed by day-work and shall deliver to the Engineer-in-charge within two days of 
the end of each pay week a return in duplicate giving full detailed accounts of labour and materials 
for that pay-week.  One copy of each of these returns, if found correct, will be certified by the 
Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment 
of accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 
materials for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-
charge specifying the description, quantities weight or measurement (as the case may be) of the 
articles approved, reference will be made in this receipt in the return aforesaid and the Contractor‟s 
Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit 
and establishment charges, etc., will be agreed upon between the Accepting Officer and the 
Contractor prior to the execution of the work. 

 

36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine 
any part of the work and the Contractor shall give such facilities as may be required to be given for 
such inspection and examination Should Engineer-in-charge consider, at any time during the expiry 
of the maintenance period, that any work has been executed with unsound, imperfect or unskilled 
workmanship or of a quality inferior to that contracted for or not otherwise in accordance with the 
contract (in respect) whereof the decision of the Engineer-in-charge shall be final and conclusive the 
Contractor shall on demand in writing from the Engineer-in-charge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified  and paid for, forthwith 
rectify or remove and reconstruct the work so specified in whole or in part as the case may be 
required at his own expense to the entire satisfaction of the Engineer-in-charge and in the event of 
his failing to do so within a period to be specified by the Engineer-in-charge in his demand   as 
aforesaid, the Engineer-in-charge may carry out the work by other means at the risk and expense in 
all respects of the Contractor.  However, the liability of the Contractor under this condition shall not 
extend beyond the maintenance period except as regards workmanship which the Engineer-in-
charge shall have previously given notice to the Contractor to rectify. 

 

37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the Contractor for the 
execution of work thereto under the provisions of the Contract, he shall give a written receipt for all 
fixtures, glass etc. and he shall be required to make good at his own expense all damages resulting 
from any cause whatsoever while in his charge and on  completion of the work to deliver the said 
building or part thereof in a clean state complete in every particular to the entire satisfaction of the 
Engineer-in-charge. 
 

38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the contract,  insure the 
work against loss or damage to the contract works, temporary work and materials erected in 
performance of the contract on “all risks” basis from the time of arrival on site until taken over by 
BHEL on completion of the contract. 
 
The cover shall also include wherever necessary the risks of testing including breakdown or 
explosion of plant and machinery undergoing testing, trail and commissioning operations.  The 
insurance shall also specifically cover removal of debris cost.  The sum insured shall represent the 
estimated full value of the contract works inclusive of value of free supply materials by BHEL, 
transport charges, customs dues, express freight, overtime charges,  cost of erection,  value  of 
constructional  plants  and  machinery,  removal  of  debris  and escalation of costs where the 
contract includes a maintenance period, the insurance cover shall specifically include the 
contractors‟ liabilities during the maintenance period.  The insurance shall also  be extended to 
cover third party personal injury and property damage for a sum to be specified by BHEL.  The 
insurance shall be effected in the name of BHEL and the contractor shall submit to BHEL a draft of 
the insurance policy for approval.  The policy when issued will be lodged with BHEL together with 
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receipts of premium for such insurance and the contractor shall maintain such policies in force until 
the obligations of the contractor are fully discharged. 
 
If the contractor fails to comply with the terms of this condition the Accepting officer may insure the 
work and may deduct the amount of premiums from any money that may become payable to the 
contractor or may at his discretion refuse payment of any advances to the contractor until the 
contractor shall have complied with the terms of this condition.  This provision does not, however, 
absolve the contractor of his responsibility for taking up the insurance. The contractor is, therefore, 
primarily   responsible for taking up the insurance in time.  
 

39.   Damage and loss to private property and injury to workmen  
 
The contractor shall at his own expense reinstate and make good to the satisfaction of the 
Engineer–in-charge and pay compensation for any injury, loss or damage occasioned to any 
property  or  rights whatever including property and rights of  B.H.E.L, (or agents, servants or 
employees of B.H.E.L)  the injury loss or damage arising out of or in anyway in connection with the 
execution or purported execution of the  contract and further the contractor shall indemnify B.H.E.L, 
against  all claims enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L a 
private person, in respect of any such injury (including injury resulting in death loss or damage to 
any person) whosoever or property, including all claims which may arise under the workmen‟s 
Compensation Act or otherwise, or which would be enforceable against B.H.E.L. 

40. Completion  
 

The works shall be completed to the entire  satisfaction of the Engineer-in-charge and in accordance 
with the Contractor‟s forecast of Time and Progress where operative, and all unused stores and 
materials, tools, plants, equipments, temporary buildings and things shall be removed and the site 
and work cleared of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor‟s expense and/or before the Scheduled date 
of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time each sections of 
the work as have been completed to the satisfaction of the Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and 
waste materials within 30 days of the completion of the contract, it is lawful for the contractee, that is 
BHEL to take such action as it deems fit to clear dispose of such properties, assets or such waste 
materials and charge the contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 
the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 
maintenance period,  where applicable. 

 

41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the 
work and clear the site on or before the contracted or extended period of completion, he shall, 
without prejudice to any other right or remedy of the B.H.E.L on account of such breach, pay as 
agreed compensation an amount calculated as stipulated below or such smaller amount as may be 
fixed by the BHEL on the contract value of the work for every week that the progress remains below 
that specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of completion has been 
specified. 
 
For this purpose  the term „Contract Value‟ shall be the value at contract rates of the work as 
ordered. 
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 
 
b.  Completion period (as originally-stipulated)   -- at ½ percent per week  
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     Exceeding 6 months and not exceeding 2 years.      
 
c.  Completion period (as originally-stipulated)   -- at¼ percent per  week 
     Exceeding 2 years.       
 
Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed the under noted percentage of the contract value or  of the contract value of the item or 
group of items of work for which a separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 

43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any 
other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals 
Limited, cancel the contract in any of the following cases and the Contractor shall be liable to make 
payment to B.H.E.L for any loss or damage resulting from any such cancellation for default. 

 
 If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as 

an inducement or reward for doing or for bearing to do or for having done or forborne to do a day act 
in relation to the obtaining or execution of this or any other contract for BHEL service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to 

be paid by him or with his knowledge, unless the particulars of any such commission and the terms 
of payment thereof have previously been disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 
 

44. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-
Letting of Contract: 

 
 The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to 

B.H.E.L shall cancel the contract in any of the following cases: 
 
 If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a 

receiving order or orders for administration of his Estate made against him or shall take any 
proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or 
make any conveyance or assignment of his effects of composition or arrangement for the benefit of 
his creditor or purport to do so, or if any application be made under any Bankruptcy Act for the time 
being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his 
creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its 

affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or 
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or 
Manager OR. 
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c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without 
the prior written approval of the Accepting Officer. OR 

 
d) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 

days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition, 
he may complete the work by any means at the Contractor‟s risk and expense provided always that 
in the event of cost of the completion (as certified by Engineer-in-charge which is final and 
conclusive) being less than the contract cost, the advantage shall accrue to the BHEL and that if the 
cost of completion exceeds the money due to the Contractor under the contract, the Contractor shall 
either pay the excess amount ordered by the Engineer-in-charge or the same shall be recovered 
from the Contractor by other means. 
 
Engineer-in-charge will have powers to take possessions of  the site and any materials, 
constructional plant, implements, stores, etc, thereon and or carryout the work by any means at the 
risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the  cost of such 
completion to be taken  into account in determining  the excess cost to  be charged to the contractor 
under this Condition shall consist of the cost of materials purchased and/or labour provided by the 
BHEL with an addition of such percentage to cover superintendence and establishment  charges as 
may be decided by the Project Manager/Project Engineer whose decision shall be final and  
conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall 
have the right to sell any or all of the contractor‟s unused materials, constructional plant implements, 
temporary buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of any sum 
due from the contractor under the contract and if thereafter be any balance outstanding from the 
contractor, it shall be recovered in accordance with the provisions of the contract. 
 

45. Cancellation of  contract in part  or in full for contractor’s default: 
 

If the Contractor: 
 
(a) makes default in commencing the work within a reasonable time from the  date of handing 

over of the site and continue in that state after a reasonable notice from Engineer-in-charge, 
OR   

 
(b)     in the opinion of the Engineer-in-charge at any time, whether before or after the date or 

extended date for completion, makes default in proceeding with the work, with due diligence 
and continue  in that state after a notice of  seven days from Engineer-in-charge, OR 

  
(c) fails to comply with any of the terms and conditions of the contract or after 7   days notice in 

writing with  orders properly issued there under, ( OR) 
 

(d) fails to complete the work order and items of work individual dates for completion and clear 
the site on or before the date of completion or fails to achieve the progress as set out under 
clauses 7 of these General Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or 
shall accrue there after to B.H.E.L cancel the contract as a whole or in part thereof or only such work 
order or items of work in default from the contract.  Whenever the Accepting Officer exercises his 
authority to cancel the contract as a whole or in part under this conditions he may complete the work at 
the Contractor‟s  risk and cost, provided always that in the event of the cost of completion (as certified 
by  Engineer-in-charge which is final and conclusive) being less than the contract cost the advantage 
shall accrue to the B.H.E.L if the cost of completion exceeds, the money due to the contractor under this 
contract,  the contractor shall either pay the excess amount ordered by Project Manager or the same 
shall be  recovered from the contractor by other means.  Engineer-in-charge will have power to take 
possession of the site and any materials, constructional plant, implements, Stores, etc., thereon. 
 
In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the 
cost of such completion to be taken in to  account in determining the excess cost to be charged to the 
contractor under this conditions shall consists of the cost of materials purchased and/or labour provided 
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by the B.H.E.L with an addition of such percentage to cover superintendence and establishment charges   
as   
may be decided by the Project Manager/Engineer whose decision shall be final  and conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall  
have the right to sell any or all of the contractor‟s unused materials, constructional plant  implements, 
temporary buildings, etc, and apply the proceeds of sale thereof towards  the satisfaction  of any sum 
due from the contractor under the contract and if thereafter be any balance outstanding from the 
contractor it shall be recovered in accordance with the provision of the contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 
accepting Officer shall have the opinion of terminating the contract without compensation to the 
contractor. 

 
47. Special Powers of Determination 

 
If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require 
the whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in 
writing of the fact to the Contractor who shall have no claim to any payment of compensation or 
otherwise howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full  but which he did not derive in consequence of the foreclosing of the 
work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  including such additional 
works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing.  He shall 
also be allowed a reasonable payment (as decided  by the Accepting Officer )  for  any expenses 
sustained on account of labour and materials collected but which could not be utilised on the work, 
as verified by the Engineer-in-charge.  Neither shall the Contractor have any claim for compensation 
on account of any alterations having been made in the original specifications,  drawings, designs  
and instructions, involving any curtailment of the work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged by   him on the 
work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for 
the work and where such wages have not been notified the wages prescribed by the Project 
Manager/Engineer for the stations at which the work is done. 
 
 
b) The Contractor shall not with standing the provision of any contract to the contrary, cause to 

be paid a “Fair Wage” to labourers indirectly engaged on the work, including any labour 
engaged by the Sub-Contractors in connection with the said work, as if the labourers had 
been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the performance of  

the Contractors part of this Agreement, the Contractor shall comply with or cause to be 
complied with B.H.E.L Contractor‟s Labour Regulations (appended here to as Annexure „A‟ 
to these conditions) in regard to payment of wages, wage period deduction from wages, 
recovery of wages not paid and deductions unauthorisedly  made, maintenance of wage 
book, wage-slips publication of scale of wage and other terms of employment inspection 
and submission of periodical returns and all other matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for  making good the loss suffered 
by a worker or workers by reason of non-fulfilment of the conditions of the contract for the 
benefit of the workers non-payment of wages or of deductions made from his or their wages 
which are not justified by the terms of the contract or non-observance of the regulations. 
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e) The Contractor shall be liable primarily for all payments to be made under the contract and 
for the observance of the Regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this Contract. 
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CHAPTER IV 
 

VALUATION AND PAYMENT 
 
49. Records and Measurements: 
 

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a 
complete record is obtained of all works performed under the Contract. 
 
Buildings, etc., priced in Schedule „A‟ as a unit lumpsum will be entered by number at the unit 
lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be restricted to that required 
to ascertain the financial liability of B.H.E.L under the contract. 
 
Work which fails to be measured in detail shall be measured physically, without reference to any 
local custom that may obtain excepting where it may otherwise be directed in the tender documents.  
The measurements shall be taken jointly by any person duly authorized on the part of the BHEL and 
by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance and other things 
necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by both 
parties each day at the Site on completion of measurement.  If the Contractor objects to any of the 
measurements recorded on behalf of the B.H.E.L a note to that effect will be made in the BHEL 
Measurement Book or against the item or items objected to; and such note shall be signed and 
dated by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the 
expense of such re- measurement shall be borne by the party requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  remeasurement to amount to 
less than 5% (five percent)  of the value as recorded by the first measurement.  But, where the net 
errors amount to 5% and over  of the  said value, then the cost is to be borne by the other party.  In 
any case, if the net value of errors found exceeds Rs. 500/- the expense of re-measurement is to be 
borne by the other party.  If the Contractor‟s representative fails to attend when required, the 
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case 
these measurements shall be accepted by the Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Civil 
Manager/Senior Engineer details of his claims for the work done by him up to and including the 
previous month which are not covered by his Contract Agreement in any of the following respects; 

 
a. Deviation from the items and Specifications provided in the contract documents. 
b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
d. Items in respect of which rates have not been settled.  He should, in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claim and that 
no further claims shall be raised by him in respect of the work done up to and including the 
period  under report. 
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Except where any  general or detailed description of the work in quantities expressly  shows to 
the contrary, schedule of quantities shall be deemed to have been prepared and measurements 
shall be taken in accordance with  

 
 
the procedure set forth in the schedule of rates specification notwithstanding any provision in the 
relevant standard method of measurement or any general or local custom.  In the case of items 
which are not covered by the schedule of rates / specification, measurements shall be taken in 
accordance with relevant standard method of measurement issued by the Indian Standard 
Institution or as per standard engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be  fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been awarded and which is not 

covered by Contractor‟s  Schedule but is covered by B.H.E.L Schedule of rates the rate payable for 
such a fresh item will be derived from B.H.E.L Schedule by the method of proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the nearest 

analogous item of work in Contractor‟s schedule bears to rate for the particular analogous item of 
work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule (Contractor‟s and 

B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous group of 
items available in both the Schedules referred to i.e. in the same proportion as the total tendered 
cost of that particular group of  items (the sum of the products of the tendered rates and the  
quantities for which orders are placed bears to the total cost of the same items and quantities at the 
B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor‟s Schedule and 

B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the whole 
work, which are available in both the Schedules and for which orders have been placed on the 
contractor, i.e., in the same proportion as the total cost of all these items of work  (the sum of the 
products of the tendered rates and the quantities  for which orders are placed) bears to the total cost 
of the same items and qualities at the B.H.E.L Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment 

shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding 
on the parties. 

 
 The selection of analogous items or analogous group of items referred to above shall be done by 

the Engineer-in-charge.  Where the rates for deviated items or new items of work can be derived by 
the selection of different analogous items or analogous group of items, the lowest of all such derived 
rates shall be taken as the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting Officer, all disputes 

regarding the settlement of rates of deviated or new items or work shall be referred to the Deputy 
Manager/Manager whose decision shall be final and conclusive as the case may be. 

 
51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the price of any material 

(not being a material supplied from the B.H.E.L store in accordance with the Conditions of the 
Contract) is increased or decreased by an Act of Legislature (Central or State) and/or any 
notification there under or on account of new duties or levies such as octroi or on account of 
increase or  decrease in such duties affecting the price of materials required for incorporation in the 
works and made from materials of  
 
which the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in 
respect of such material or item a price which is higher or lower than the price of that material or 
item as prevailing immediately before the passing of such Act or levying, increasing/ decreasing of 
such duty, the B.H.E.L shall incase of  increase in price or  the duty reimbursed to the contractor 
and incase of decrease in price, the B.H.E.L shall  be entitled to a refund of the reduction price or 
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the reduction in duty.  Provided, however no reimbursement or refund shall be made if the 
increase/decrease is not more than 10% of the said price, and if so, the reimbursement  or refund 
shall be  made  only on  the  excess over 10% provided always that any such increase shall not be 
payable if, in the opinion of the Deputy Manager/Manager (whose decision  shall be final and 
conclusive)  the increase is attributable to the delay in the execution of the contract within the control 
of the contractor or that any such increase  has  become  operative  after the contracted/or extended 
date of completion of the work or items of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or any reduction available 
and shall allow inspection of the same by any duly authorized representative of the B.H.E.L and 
further shall at the request of the Engineer-in-charge furnish for verification such other information of 
the Engineer-in-charge  may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices 

of any such materials, give notice thereof in writing to the Engineer-in-charge stating that the rate is 
submitted in pursuance to this condition together with all information relating thereto which he may 
be in a position to supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE  THOUSAND till the 

whole of the work shall have been completed and a certificate of completion given by the Competent 
Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at 

intervals of not less than one month or as otherwise provided for in the Contract Documents, 
counting from the date on which order to commence work is given by Engineer-in-charge submit 
claims on B.H.E.L forms for payment of advances on account of work done and of materials 
delivered in connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and passed by the 

Engineer-in-charge subject a maximum of 90% of the value of the work actually executed to the 
satisfaction of the Engineer-in-charge.  The certificate of the Engineer-in-charge regarding such 
approval and passing of the sums so payable shall be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% deduction from On 
account” bills, 100% payment of all subsequent bills may be made to the Contractor. 

 
The Contractor may also be paid during the progress of the work 75% of the value of any materials 
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually 
required for incorporation in the work and which have reasonably been brought to the site in 
connection therewith and are adequately stored and / or  protected against damage by weather or 
other causes, but which have not at the time of payment of the advance been incorporated in the 
work on furnishing a formal hypothecation deed.  Payment of such advances, however, shall be 
purely at the discretion of the Deputy Manager/Senior Engineer provided always that payments shall 
not be made under these periodical certificates in respect of perishable materials like lime, cement, 
timber, sand, kankar, etc.,  Any sums/due from the Contractor on account of Tools and Plant, Stores 
or any other items provided by B.H.E.L shall be deducted from the respective advances, the 
Engineer-in-charge shall from time to time certify the sums payable to the contractor after retaining 
the reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or corrected by any 
subsequent interim certificate or by the final certificate and no certificate of the Engineer-in-charge 
supporting an advance payment shall itself be conclusive evidence that any work or materials to 
which it relates are in accordance with the contract.  All such intermediate payments shall be 
regarded as advances against the final payment only and shall not be considered as an admission 
of the due performance of the contract or any part there of in any respect or the accruing of any 
claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect  in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any 
way vary or affect the contract. 
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53. Final Bill 
 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 
the contractor shall forward a certified final account on BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in 
the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of payments already made on 
account subject to certification of the final bill by the Engineer-in-charge.  Any sums due from the 
contractor on account of Tools & Plant, Stores or any other items provided by BHEL not yet  
recovered from the contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of the final bill.  

  
54. Payment of Bills 

All payment to be made to the Contractor under this contract shall be by “Crossed Cheque” marked 
„A/C payee only (Within a reasonable time after the Certification by the Engineer-in-charge) at the 
State Bank of India or their subsidiaries located in the station where either the work is executed or 
service rendered or at their branch nearest to the station where the Officer of the Engineer-in-charge 
is located. 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or payable by the 
contractor the same may be deducted from any sum then due or which at any time thereafter may 
become due to the Contractor under the contract or under any other Contract with BHEL or from his 
Security Deposit or he shall pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical examination of the work 
and final bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums 
becoming due as a result thereof in  the manner provided in the preceding sub-paragraphs provided 
however that no such recovery shall be enforced after three years of passing the final bill. 

 
 

 57. Refund of Security Deposit: 

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in 

respect of all contracts on completion of work  and  after payment  of  final  

bill and the  balance  50% on  expiry  of  the maintenance period, (described under clause 23) 

provided the contractor shall have rendered a “No-Demand” Certificate.  In case of works where 
maintenance period is not involved 100% of the Security Deposit may be refunded after payment of 

final bill provided that the contractor shall have rendered a “No-Demand Certificate”. 
 

58.  Arbitration: 

 

Except where otherwise provided for in the contract all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions hereinbefore mentioned and as to 

the quality of workmanship or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 

or failure to execute the same whether arising during the progress of the work or after the 

completion or abandonment thereof shall be referred to the sole arbitration of the Executive Director  

/ General Manager of BHEL and if  ED   is unable or unwilling to act, to the  sole arbitration of some 

other person appointed by the  ED / General Manager, willing to act  as such arbitrator.  The cases 

referred to arbitration shall be other than those for which the decision of the Manager / Senior 

Engineer / Engineer-in-charge is expressed in the contract to be final and conclusive.  There will be 

no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to deal with the 

matters to which the contract relates and that in the course of his duties as such he had expressed 

views on all or any of the matters in dispute or difference. 
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The arbitrator to whom the matter is originally referred being transferred or vacating his office or 

being unable to act for any reason, such Executive Director / General Manager as aforesaid at the 

time of such transfer, vacation of office or inability to act, shall appoint another person to act as 

arbitrator in accordance with the terms of the contract.  Such person shall be entitled to proceed with 

the reference from the stage at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory 

modification or re-enactment  thereof and the rules made there under and for the time being in force 

shall apply to the arbitration proceeding under this clause. 

 

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to 

be referred to arbitration under this clause together with the amount or amounts claimed in respect 

of each such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 

publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the arbitration 

proceedings and no payment due or payable, to the Contractor shall be withheld on account of such 

proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to 

both the Parties fixing the date of first hearings. 

 

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 

 

In the event of disputes or differences arising between one public sector enterprise and a Govt.  

Department or between two public sector enterprises the above stipulations shall not apply the 

provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1
st

 

January 1976 or its amendments for arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following words and expressions 
shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly through a sub-

contractor, or by an agent on his behalf on a payment not exceeding Rs.500 per month. 
 
b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other 

allowances, whether for time or piece work, after taking into consideration prevailing market 
rates for similar employments in the neighborhood but shall not be less than the minimum 
rates of wages fixed under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor 

employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour 

Commissioners of the Chief Labour Commissioner‟s Organisation. 
 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement : 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the 
Inspecting Officer of the area concerned the following information with copy to the Engineer-in-
charge. 
 
a) Name and situation of the work. 
b) Contractor‟s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) „Fair wages‟ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a  normal working day for an adult shall be NINE 
hours.  The working day of an adult worker shall be so arranged that of intervals, if any, for 
rest it shall not spread over more than twelve hours on any day.  When an adult worker is 
made to work for more than NINE hours on any day or for more than FORTY EIGHT hours 
in any week he shall in respect of overtime work, be paid wages at double the ordinary rate 
of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be fixed 

and notified atleast TEN days in advance. A worker shall not be required or allowed to work 
on the weekly rest day unless he has or will have a substituted rest day, on one of five days 
immediately before or after the rest day.  Provided that no substitution shall be made which 
will result in the worker working for more than ten days consecutively without a rest day for a 
whole day.   

 
 Where in accordance with the foregoing provisions a worker works on the rest day and has 

been given a substituted rest day he shall be paid wages for the work done on the weekly 
rest day at the overtime rate of wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled 

to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
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The Contractor shall before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain in clean and legible condition in consipicuous places on 
the works, notice in English and in the local Indian languages, spoken by majority of workers, given 
the rate of fair wages, the hours of work for which such wages are payable, the weekly rest days 
workers are entitled to and name and address of the Inspecting Officer.  The Contractor shall send a 
copy each of such notices to the Inspecting Officers and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be payable . 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
  

(i) Wages due to every worker shall be paid to him direct.  All wages shall be paid in current 
coins or currency or in both. 

 
            Wages of every worker employed on the contract shall be paid where the wage period is one 
week, within, THREE DAYS from the end of the wage period, and in any other case before the 
expiry of the 7

th
 day or 10

th
 day from the end of the wage period according as number of workers 

does not exceed 1,000. 
 

(ii) When employment of any worker is terminated by or on behalf of the contractor, the wages 
earned by him shall be paid before expiry of the day succeeding the one on which his 
employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day except when the work is 

completed before expiry of the wage period, in which case final payment shall be made at 
the work site within 48 hours of the last working day and during normal working time. 

 
NOTE: The term “Working Day”  means a day on which the work on which labour  is employed is in 
progress.   
 

7. Register of Workmen : 
 

A register of workmen shall be maintained in the form appended to these regulations and kept at the 
work site or as near to it as possible, and the relevant particulars of every workmen shall be entered 
therein within THREE days of his employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these regulations to each 
worker on the day of work or entry into his employment. If a worker has already any such card with 
him issued by the previous employer the contractor shall merely endorse that Employment Card with 
relevant entries.  On termination of employment the Employment Card shall again be endorsed by 
the Contractor and returned to the worker. 

 
9. Register of Wages etc.,  : 
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be 
maintained and kept at the work site or as near to it as possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to every worker 

employed by the Contractor atleast a day prior to disbursement of wages. 
 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind except the 
following: 

 
  a. Fines; 
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b. Deductions for absence from duty, i.e., from the place or the places where by the terms of 

his employment he is required to work.  The amount of deduction shall be in proportion to 
the period for which he was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money which he is required to account for, where such damage or 
loss is directly attributable to his neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment of a wages.  

Advance granted shall be entered in a register; 
  

and 
 

 e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and omissions on his 
part as have been approved by the Chief Labour Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or loss shall be made 

from wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in rupee of the wages payable to him in respect 
of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, or after expiry of 

sixty days from the date on which it was imposed.  Every fine shall deemed to have been 
imposed on the day of the act or omission in respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian language a list, approved 

by the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty 
or fine may be imposed on a workman and display it in good condition in a conspicuous 
place on the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of deductions for damage 

or loss in the Forms appended to these regulations which should be kept at the place of 
work.  

 
11. Register of Accidents  : 
 

The Contractor shall maintain a register of accidents in such form as may be convenient at the work 
place but the same shall include the following particulars:  

 
 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
 i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
 k. Claim required to be paid under Workmen‟s Compensation Act. 
 l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
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12. Preservation of Registers : 
 

The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be 
preserved for 3 years after the date on which last entry is made therein. 

 
13. Enforcement : 
  

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 
investigations, and send a report to the Engineer-in-charge specifying the amounts representing 
workers, dues and amount of penalty to be imposed on the contractor for breach of these 
Regulations, that have to be recovered from the contractor, indicating full details of the recoveries 
proposed and the reasons therefore.  It shall be obligatory on the part of the Engineer-in-Charge on 
receipt of such a report to deduct such amounts from payments due to the contractor. 
 

14. Disposal of amounts recovered from the Contractor : 
 

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days  
from receipt of a report from the Inspecting Officer except in cases where the contractor had made 
an appeal under Regulation, 16 of these Regulations.  In cases where there is an appeal, payments 
of workers, due would be arranged by the Engineer-in-charge, wherever such payments arise, 
within THIRTY days from the date of receipt of the decision of the Regional Labour Commissioner 
(R.L.C.). 

 
15. Welfare Fund: 
 

All money that are recovered by the Engineer-in-charge by way of workers, due which could not be 
disbursed to workers within the time–limit prescribed above, due to reasons such as where-about of 
workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall be 
credited to a fund to be kept under the custody of B.H.E.L for such benefit and welfare of workmen 
employed by contractors. 

 
 
16. Appeal against decision of Inspecting Officer : 
 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to 
the Regional Labour Commissioner concerned within THIRTY days from the date of the decision, 
forwarding simultaneously a copy of his appeal to the Engineer-in-charge.  The decision of the 
Regional Labour Commissioner shall be final and binding upon the Contractor and the workmen. 

 
17.  Representation of Parties: 
 
  i. A workman shall be entitled to be represented in any investigation or enquiry under these 

Regulations by an Officer of a registered trade union of which the said trade union is affiliated or 
where the workman is not a member of any registered trade union, by an Officer of a registered 
trade union connected with, or any other workmen employed in the industry in which the worker is 
employed. 

 
 ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these 

Regulations by an officer of  an association of contractors of which he is a member or by an officer 
of a Federation of Associations of Contractors   to which the said association is affiliated or where 
the contractor is not a member of any association of employers, connected with, or by any other 
employer engaged in the industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these Regulations. 
 
18. Inspection of Books and other Documents: 
 

The Contractor shall allow inspection of the Register and other documents prescribed under these 
Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any 
time and by the worker or his agent on receipt of due notice at a convenient time. 
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19. Interpretation etc. 
  

On any question as to the application, interpretation or effect of the Regulations the decision of the 
Chief Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and 
binding. 
 

20. Amendments: 
 

Central Government may, from time to time, add to or amend the Contractor‟s Labour Regulations 
and issue such directions as it may consider necessary for the proper implementation of the 
Contractor‟s Labour Regulations or for the purpose of removing any difficulty which may arise in the 
administration thereof, based on which the B.H.E.L., Contractor‟s Labour Regulations herein 
contained shall be subject to revision. 
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MODEL RULES FOR LABOUR WELFARE 
(See Condition 20) 

 
1. Definition: 

(a) „Workplace‟ means a place at which, on an average, twenty or more      workers are 
employed. 

(b) „Large Workplace‟ means a place at which on an average, 500 or more workers are 
employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid 

appliances including an adequate supply of sterilized dressings and sterilized cotton wool as 
prescribed in the Factory Rules of the State in which the work is carried on.  The appliances shall be 
kept in good order and, in large work places, they shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy distance of the works First 

Aid posts shall be established and be run by a trained compounder. 
 
 Where large workplaces are remotely situated and far away from regular hospitals an indoor ward 

shall be provided with one bed for every 250 employees. 
 
 Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered 

necessary owing to proximity of city or town hospitals, suitable transport shall be provided to 
facilitate removal of urgent cases to these hospitals.  At other workplaces, some conveyance 
facilities shall be kept readily available to take injured person or persons suddenly taken seriously ill, 
to the nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room of the prescribed 

sizes, containing the prescribed equipment and in the in-charge of such medical and nursing staff as 
may be prescribed.  For this purpose the relevant provisions of the Factory Rules of the State 
Government of the area where the work is carried on may be taken as the prescribed standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the works provide, erect 

and maintain necessary temporary living accommodation and ancillary facilities for labour at his own 
expense and to standards and scales as approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 
 

Where drinking water is obtained from an intermittent public water supply each workplace shall be 
provided with storage where drinking water shall be stored.  Every water supply storage shall be at a 
distance of not less than 15 meters from any latrine drain or other source of pollution. Where water 
has to be drawn from an existing well, which is within such proximity of latrine drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. 
All such wells shall be entirely closed in and be provided with a trap door which shall be dust and 
water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be provided separately 

for men and women.  Such places shall be kept in clean and drained condition. 
 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided within the 

precincts of every workplace latrines and urinals in an accessible place, and the accommodation, 
separately for each of these, shall not be less than at the following scales: 

           No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
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        Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where 

necessary. 
 
7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a 

waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system 
which shall be cleaned at least four times daily and at least twice during working hours and kept in a 
strictly sanitary condition.  Receptacles shall be tarred inside and outside at least once a year. 

 
 If women are employed, separate latrine and urinals, screened from those for men and marked in 

the vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in 
rule 6.  Those for men shall be similarly marked “For Men only” A poster showing the figure of a man 
and of a woman shall also be exhibited at the entrance to latrines for each sex.  There shall be 
adequate supply of water close to latrines and urinals. 

             
8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-

absorbent material and shall be cement-washed inside and outside at least once a year.  The dates 
of cement washing shall be noted in a register maintained for the purpose and kept available for 
inspection.  Latrines shall have at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement 

for proper disposal of excreta by incineration at the workplace shall be made by means of a suitable 
incinerator approved by the local medical health and municipal or cantonment authorities.  
Alternatively local excreta may be disposed off by putting a layer of night soil at the Bottom of pucca 
tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-

charge to effect proper disposal of soil and other conservancy work in respect of Contractor‟s work-
people or employees on the Site.  The Contractor shall be responsible for payment of any charges 
which may be levied by municipal or cantonment authority for execution of such work on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, free of cost, four 
suitable sheds, two for meals and two others for rest, separately for use of men and women labour.  
Height of each shelter shall not be less than 3 meters from floor level to lowest part of roof.  Sheds 
shall be kept clean and space provided shall be on the basis of at least 0.5 sq.m. per head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily employed, there shall 

be provided at least one hut for use of children under the age of 6 years of such women.  Huts shall 
not be constructed to a standard lower than that of thatched roof, mud floor and walls with wooden 
planks spread over mud floor and covered with matting. 

 
Huts shall be provided with suitable and sufficient openings, for light and ventilation.  There shall be 
adequate  provision of sweepers to keep the places clean.  There shall be two „dais‟ in attendance.  
Sanitary utensils shall be provided to the satisfaction of local medical, health and municipal or 
cantonment authorities.  Use of huts shall be restricted to children, their attendants and mothers of 
children. 
 
When the number of women workers is more than 25 but less than 50, the Contractor shall provide 
at least one hut and one Dais to look after children of women workers. 
 
Size of crèche (s) shall vary according to the number of women workers employed.  Creche(s) shall 
be properly maintained and necessary equipment like toys, etc. provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided for the  benefit of 

workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-

in-charge, and the whole of such temporary accommodation shall at all times during the progress of 
the works be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor‟s expense.  The Contractor shall conform generally to sanitary 
requirements of local medical, health and municipal or cantonment authorities and at all times adopt 
such precautions as may be necessary to prevent soil pollution of the site. 
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On completion of the works the whole of such temporary structures shall be cleared away, all 
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the 
whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the 
Contractor‟s expenses. 

 
14. Anti-malarial precautions:  The Contractor shall, at his own expense, conform to all anti-

malarial instructions given to him by the Engineer-in-charge, including filling up of any borrow pits 
which may have been dug by him. 

 
 
15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other 

officer nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all 
cases of failure on the part of the Contractor and or his sub-contractors to comply with the 
provisions of these Rules either wholly or in part and the Engineer-in-Charge shall impose such 
fines and other penalties as are prescribed in the conditions. 
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B.H.E.L SAFETY CODE 
See Condition-20 

 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the 

ground, or from solid construction except such short period of work as can be done safely from 
ladders.  When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well, suitable footholds and hand-holds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼  horizontal and 1 
vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support, shall have a guard rail properly attached, 
bolted, braced  and otherwise secured atleast 1 meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 
only such openings as may be necessary for the delivery of materials.  Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 

unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above 
ground level or floor level, it shall be closely bordered have adequate width and be suitably fenced, 
as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided with suitable means to 

prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of 
1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other working places.  Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length.  Width 
between side rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and 
including 3 metres in length.  For longer ladders this width shall be increased by atleast 6 mm for 
each additional 30 cm. of length.  Uniform step spacing shall not exceed 30 cm.   
Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on 
any of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or 
the public.  The Contractor shall provide all necessary fencing and lights to protect public from 
accidents and shall be bound to bear expenses of  defence  of  every suit action or other 
proceedings at law that may be brought by any person for injury sustained  owing  to neglect  of  the  
above precautions,  and pay any damages and costs which may be awarded in any such suit, action 
or proceeding to any such person or which may with the consent of the Contractor be paid to 
compromise any claim by any such person. 
 

 6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for 
each 30 m length or fraction thereof.  Ladder shall be extended from bottom of trench to atleast 1 
metre above surface of the ground.  Sides of a trench 1.5 metres or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 
collapsing.  Excavated materials shall not be placed within 1.5 metres of the edge of trench or half 
the depth of trench, whichever is more.  Cutting shall be from top to bottom.  Under no 
circumstances shall undermining or undercutting be   done. 

 
 
7. Demolition: Before any demolition work is commenced and also during  the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed or suitably 
protected: 

 
b. No electric cable or apparatus  which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
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c. All practical steps shall be taken to prevent danger to persons employed, from risk of fire or 
explosion, or flooding.  No floor, roof, or other part of a building shall be so overloaded with 
debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge shall 

be available for use of persons employed on the site and maintained in a condition suitable for 
immediate use and the Contractor shall take adequate steps to ensure proper use of equipment by 
those concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall 

be provided with protective footwear and protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye shall be provided with 
protective goggles. 

 
c. Those engaged in welding works shall be provided with welder‟s protective eye-shields. 
 
d. Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.  
  
e. When workers are employed in sewers and manholes which are in use, the  

 
            Contractor shall ensure that manhole covers are opened and manholes are ventilated atleast 

for an hour before workers are allowed to get into them.  Manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent 
accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on the work of 
painting with products containing lead in any form.  Whenever men above the age of 18 are 
employed on the work of lead painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form of paste or ready-

made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form 

of spray or a surface having lead paint is dry rubbed and scraped. 
 

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be 
provided to enable working-painters to wash during on cessation of work. 

 
9. When work is done near any place where there is risk of drowning, all necessary equipment shall be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall 

conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate strength and free 

from defects and shall be kept in good working order. 
 ii.  Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block 

used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above shall have the safe working 
load plainly marked there on, In case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions under which it is applicable shall be clearly indicated.  No 
part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 
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d. Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge.  As 

regards contractor‟s machine the Contractor shall notify safe working load of each machine to the 
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-
Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall 

be provided with efficient safeguards; hoisting appliances shall be provided with such means as will 
reduce to the minimum risk of accidental descent of load.  Adequate precautions shall be taken to 
reduce to the minimum risk of any part of a suspended load becoming accidentally  displaced.  
When workers are employed on electrical installations which are already energized, insulating mats, 
working apparel such as gloves, sleeves and boots, as may be necessary shall be provided.  
Workers shall not wear any rings, watches carry keys or other materials which are good conductors 
of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

a safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.  
Adequate washing facilities shall be provided at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display on a notice board at 

a prominent place at the work spot.  Persons responsible for ensuring compliance with the Safety 
Code shall be named thereon by the Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge or his 
representatives and the Inspecting Officers as defined in the Contractor‟s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of 

any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------------------------  

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father‟s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband‟s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
----------------------------------------------------------------------------------------------------------- ----------------------------------------------------------------------------------------------------------------  
    1             2  3  4  5   6  7         8  9  10          11    

  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------ 
ii Father‟s / Husband‟s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ----------------------------------------------------------------------------------------------------------------------------- -------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name-----------------------------------------------------------------------------------------------  
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- -------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 

----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 

    1             2        3           4              5        6                  7                8         9     10       11      

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------  
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------  

1. Name of the worker with 

 father‟s / husband‟s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

--------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

Contractor‟s Signature /      Employees‟ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father‟s / 
Husband‟s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10 
        11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------  
v. Duration of the Contract-----------------------------------------------------------------------------------------------------------------------------  
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father‟s / 
Husband‟s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 

 
 

I.VEHICLE  
 
 
1. Vehicles carrying material should have proper registration documents and must  be produced on 

demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 

 
 
 
3. Both  the head lights as well as park lamps must be in working conditions. 
 

 

 
II. MOVEMENT OF VEHICLE  

 
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
 
2. The Driver of the vehicle must possess heavy duty licence and produce  on demand by the 

Security Staff. 
 
 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the 

tank should be coated with insulating material also to avoid Static Electricity. 
 
 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle 

should proceed cautiously. 
 
 
5. The driving should „KEEP TO THE LEFT‟ at all places. 
 
 
6. The vehicle should not be parked in road which could obstruct the vehicular                       

       traffic. 
 
 
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 
 
 
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 
 
 
9. There must be a safe distance behind another moving truck. 
 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 
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III  SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side supports  should  

be fixed  in such a way that  it cannot be removed even temporarily. 
 
 
2. Adequate  packing must be given for  easy slinging operation. The packing materials should  be 

good enough to withstand the load. 
 
 
3. The stacking of loads in the truck should be evenly placed. The load should not be heaped 

together or dumped over the  chassis. 
 
 
4. The loaded materials should be fastened tightly with „WIRE ROPE‟.   Manila rope or coir rope 

should not at all be used. There must be side packing such as gunny or rubber tyre between the 
sharp edge of the job and wire rope in order to avoid  cut in the wire rope. 

 
 
5. There must be minimum two fastenings and  it should be more in case of lengthier loads. 
 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots or bristles etc., 

 
 
 
7. The wire rope ends should  be clamped with „U‟ clamps. 
 
 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity must be 

clearly marked on the trailer also. 
 
 
9. The loose pieces should be bundled before loading on the truck. 
 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 

 
 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 

 
 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 

 
 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 

 
 
 
 

 
IV GENERAL 

 
The vehicles should not be moved directly inside the production building in case the materials are to be 
unloaded there. But the vehicle should be parked outside the building and the driver should ascertain the 
passage as well as the unloading points with the help of shop officials. This will avoid  the congestion of 
blocking of traffic in the gangway. 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR 
LAWS BY THE CONTRACTORS FOR BHEL 
 
1. The Contractor shall not employ in connection with  the work any person who has not completed 

18 years of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or through 

subcontractors, comply with or cause to be complied with the following statutory provisions and 
rules and in regard to all matters provided therein. 
 

 
a) The Contract Labour (Regulation & Abolition) Act 1970  and the related Tamil  

Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The  Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee‟s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i)           The payment of Bonus Act 1965. 
 
 
And any other  law or modifications to the above or  to the Rules made thereunder from time to 
time. 

 

REGISTRATION AND LICENSING 
 
1. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the 

work awarded to him by giving the following information and getting a Code Number :  
 

a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or    more workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of Factories whenever  
they call for information regarding contracts. 

 
2. The Contractor employing 20 or more workmen is required  to obtain license  from the authorities 

( The Deputy  Chief  Inspector of Factories / Assistant  Commissioner of Labour as the case may 
be ). The license shall be amended and / or renewed wherever, there is  an increase in the 
workmen employed by him  or in the event of contract being extended or renewed. The 
Contractor shall inform the licence number to the BHEL Management before taking up the work. 

 
3. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document 

required by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer 
and / or Occupier of the Factory and shall render all necessary assistance for the same. 
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WAGES 
 
4. The Contractor shall pay wages to the workmen employed by him at the rate which shall not be 

less than the minimum wages applicable under Law from time to time. 
 

5. The Contractor shall fix wage periods in respect of which wages shall be  payable. No wage 
period  shall exceed one month. 

 

 
6. The Contractor shall ensure payment of wages to the contract labour employed by him within 

three days from the end of wage period in case the wage period is one week or a fortnight and in 
all other cases before 10

th
 day  of the following month. 

 
 
7. All Payment of wages shall be made on working days at the work site and during the working time 

and on date notified in advance. In case the work is completed before the expiry of the wage 
period final payment shall be made within 48 hours of the last working day. 
 

 
8. Where the employment of any worker is terminated by or on behalf of the Contractor, the wages 

earned by him shall be paid before the expiry  of the second working day  from the day on which 
his employment is terminated. 
 

 
9. Wages due to every worker  shall be paid to him direct or to the person authorized  by him in this 

behalf. All wages shall be paid in current coin or currency in both. 
 

 
10. The Contractor shall ensure the disbursement of wages in the presence of such authorized 

representative of BHEL Management. 
 

 
11. The above payment shall be verified by the authorized officer / representative of BHEL with the 

following  certificate of the payment sheet “Certified that  the amount shown in Column 
No…….…. has been paid to the workmen concerned in my presence on ………..at……………. 
 

 
12. A certificate of payment shall be furnished in duplicate  by the Contractor to the Engineer in 

charge each month in Form „A‟. 
 

 
13. A notice showing  the wage period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy to be sent to the Welfare Department by the Contractor 
under acknowledgement. 
 

 
14. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  

payment of wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid 
wages shall be displayed  in Tamil and English in conspicuous  places at the establishment and  
at work site by the Contractor. The Contractor shall inform  the BHEL Management every month 
the details of contract labour  engaged  for contract in this following form :  
 

 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
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f) No. of men worked 
g) Wages paid to workers 
 
The above statement shall be furnished to BHEL Management at the end of every month. 

 

 
 
 REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
15. The following documents / formats  under Contract Labour ( Regulation & Abolition ) Act 1970 

and Tamil Nadu Rules  thereunder shall be maintained by each contractor. 
 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register 

of  Fines, Register  of Advances etc., 
 
16. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )  Act and 

the Rules  thereunder both in English and Tamil. 
 
17. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 

 
 
18. The Contractor shall submit the returns required under the Contract Labour (Regulation & 

Abolition ) Act 1970 periodically to BHEL Management. 
 

 
19. The Contractor shall without fail give upto date information in writing of the attendance of the 

workers  employed by him. 
 

 
20. The Contractor shall ensure that his workers keep and produce their Employment Card when 

coming to duty and take them back when leaving duty. 
 

 
21. All the above registers and records shall be preserved in original  for a period of three years. All 

the registers, records and notice maintained under the Act and rules shall be produced on 
demand  by Inspector or any authority under the Act. 
 

 

WORKING HOURS AND WORKING CONDITIONS 
 
22. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on 

anyone of the three days before or after the said day. 
 
23. The Contractor shall inform BHEL Management in the prescribed form details of the contract 

workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in 
lieu thereof. This shall be intimated two days in advance before his workmen are booked for work  
on Sunday. 
 

 
24. The contract labour working  for more than nine hours in any day or for more than 48 hours in any 

week shall be paid wages at the rate of twice  the ordinary rate of  wages in accordance with the 
provisions of Sections 59 of the Factories Act 1948. 
 

 
25. The Contractor  shall provide  all safety devices and personal protective equipment to his 
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workmen at his own cost and shall ensure  that his workmen wear / use such devices or 
equipment provided to them while doing the work and there should not be any relaxation on this. 
 

 
26. The Contractor shall give four paid National  Holidays  to his workers, viz., 26

th
 January, 1

st
 May,  

15
th
 August and 2

nd
 October. 

 
 
27. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 

 
 
28. The Contractor shall give leave with wages to his workmen who have worked for a period of 240 

days or more in the Factory premises during a calendar year.  This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days of work performed by the 
worker during the previous calendar year.  The worker whose services commences on a day 
other than the first of January shall be entitled to leave with wages at the above rate (One day for 
every 20 days of work) only if he had worked for a minimum of 2 /3 of the total  number of days in 
the reminder of the calendar year. This leave will be admissible only during the subsequent 
calendar year. 
 

 
29. No woman worker shall be required or allowed to work in the Factory except between the hours 

of 6.00 A.M. and 7.00 P.M. 
 

 
30. The Contractor shall comply with the provisions relating to Welfare and Health facilities as  

provided in the Contract Labour (Regulation and Abolition) Act 1970 read  with the Tamil Nadu 
Contract Labour Rules 1975. 
 

 

NOTICE OF ACCIDENTS 
 
31. Not withstanding anything contrary to this, in the event of accident the contractor shall be required 

to fill injury  report and submit the Engineer in charge immediately and ensure  the compliances of 
ESI / Workmen‟s compensation Act, Factories Act and Rules made thereunder. He shall also 
maintain  a register of accident as per the Act. 

 
32. The Contractor shall get the contract  labour engaged by him insured under  Workmen‟s 

Compensation policy from General  Insurance Corporation of India before actually starting the 
work of contract.  The insurance coverage should be for the entire period of Contract. The 
Contract shall comply with the provisions of the Workmen‟s Compensation Act 1923. (This should 
be read in conjunction with the provisions of ESI Act )  
 

 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 
33. The contractor shall ensure that all his workmen are covered under the Employee‟s State 

Insurance Act and produce to BHEL such Registration Number / Enrolment Number before 
executing the contract work. 

 
34. The Contractor shall regularly pay the amount of contribution. i.e., employer‟s  contributions as 

well as employees‟ contribution pursuance of the above scheme as fixed from time to time. The 
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of 
wages to b e contributed by the Contractor. Contributions recovered from employee and 
contribution made by the contractor may be rounded to the next higher multiples of five paise. 
 

 
35. The Contractor shall take note of any amendment that may be brought forth in the above 

contribution rate and act accordingly. 
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36. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 

Provisions Act 1952 and accordingly produce to the BHEL Management the registration / 
enrolment number before awarding of contract work.  As per the existing provisions every worker 
shall be entitled and required to become a member of the fund. The employee‟s contribution 
payable at present is 12% of wages which will be recovered by the contractor from the wages of 
his workmen and the contractor should pay equal contribution. The contractor is also liable to pay 
any administrative charges in this behalf that may be decided  from time to time. It will be the 
responsibility of the contractor to ensure such contribution payable in respect of workmen 
employed through sub-contractors also. 
 

 
37. The Contractor shall take note of any amendment in the rate of contribution payable under the 

scheme from time to time. 
 

 
38. The Contractor shall within seven days of the close of every month submit to BHEL a statement 

showing  the amount of contribution payable / paid  for employees engaged by him or  through 
him and shall also furnish to BHEL such information as Principal Employer is required  to furnish 
under the provisions of the ESI Act and PF as well as the schemes made thereunder to the 
authorities concerned. 
 

 
39. Whenever any sum of money is found to be recoverable from or payable  by the contractor under 

the above Act, the sum shall be deducted from any sum that may be due or which at any time 
thereafter may become due to the Contractor under this contract or under any other  contract or 
from his security deposit.  In case the recoveries are not sufficient to satisfy the claim, the 
contractor shall pay  the balance thereof on demand.  In case any recoveries are made under this 
clause from security deposit, the contractor shall immediately thereafter  pay such further sums 
as may be required to replenish the shortage caused by such recoveries in amount of security 
deposit. 
 

 
40. The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 

under this contract  and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law. 
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41. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied 

with the same, BHEL will be entitled to recover the same from the contractor / sub-contractor. 
 

42. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under any law, 
shall not in any way  operate as waiver thereof. 

 
Note :  The Specimen forms for the following are available in BHEL. 

 
 
1)  Form „A‟  - Payment Certificate 
 
2) Form IV   - Application for License 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
4) Form XIV  - Employment Card 
 
5) Form XV  - Service Certificate 
 
6) Form XVI  - Muster Roll 
 
7) Form XVII  - Register of wages 
 
8) Form XIX   - Wage slip 
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SCHEDULE ‘A’ 
 

LIST OF WORKS AND PRICES 
 

 

NAME OF WORK:  Entire House Keeping work at  E & R- Sectors.  
 
 
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES  are only 
approximate. They are given as a guide for the purpose  of tendering only and are liable to variation  and 
alteration of the Competent Authority. The work  under each item as executed  shall be measured and 
priced at the  corresponding rate quoted  by the contractor in the BILL OF QUANTITIES 
 

Sl.No. Description of work / supplied  Total amount of work / 
supplies (in figures and 
words)  

Rs.     Ps. 

Period of contract 

 
1. 
 
 
 
 
 
 
 
 

 
Entire House Keeping 
work at E & R- Sectors.  
 
 

 
 
 
 

 

 
12 MONTHS 

 
 
 

BILL OF QUANTITIES 
 

Sl. No. Appx. Qty. Description of 
work  

TNBP 
No. 

Rate (Both in Unit 
fig & Words  

Amount 
Rs.            Ps. 

 
 
 
 
 

AS PER SEPARATE SHEETS ATTACHED IN PRICE BID 
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SCHEDULE ‘B’ 

 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard. 
 

Sl.No. DESCRIPTION PLACE OF ISSUE 
 

                            

                                                        ------------Nil-------
-- 

 

   
   
   

 

 

 
 

SCHEDULE ‘C’ 
 

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 
 
 

Sl.No. Qty. Particulars Details of 
BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
 
 

……………………………..Nil………………………………. 
 

 
 

 
 

 
SCHEDULE ‘D’ 

 
NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into contract. 
 
 

SL.No. DRAWING NUMBER DESCRIPTION 

 
1. 

 

CEG: TP: 03: 00038 

 

Entire House Keeping work at  E 
& R- Sectors.  
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT - TOWNSHIP 

 
                     NORMS FOR QUALIFICATION 

 

Name of work:     Entire House Keeping work at  E & R- Sectors.  
 
Tender Schedule No. T-09 / 13                                                     Tender value of Rs.40 Lakh 
                   

 ELIGIBILITY:-   
                                                                                                                                     
1.  Separate Registration for EPF, ESI, PAN & Service Tax New registration No., proof 
     of having submitted IT returns for the last three years, Profit & Loss Account and  
     Balance Sheet certified by the auditor. 
 
2.  Average annual value of housekeeping works completed in the last 3 years        
     (2009-12) shall be at least Rs. 12 Lakh 
 
3.  During last seven years should have successfully completed either 
 
       I.  Three Housekeeping works each not less than Rs.16 Lakh     

or                                                          
       II. Two Housekeeping works each not less than Rs.20 Lakh 
                                                     or                                                        
      III. One Housekeeping work not less than Rs.32 Lakh 
 
4.   Solvency   (obtained within 6 months) from Nationalised /Scheduled Bank shall be  
      produced for at least Rs.16 Lakh 
 

 THRUST AREA SCORE QUALIFICATION NORMS 

I Nature of Company  5  

 Public Limited 5  

 Private Limited/Partnership Firm 3  

 Sole Proprietor 2  

II Similar Experience (Housekeeping 
works)  

30  

 Total Value of housekeeping works executed 
in the last three years 

30 More than Rs.72 Lakh. 

 Pro-rata for in between cases 18 Rs.36 Lakh                                                  

III Performance on previous 
Housekeeping works 

10  

 Successful completion of three major works in 
time.  

10 Costing at least Rs.16 Lakh  each  

 Successful completion of two major works in 
time 

8 Costing at least Rs. 16 Lakh  each  

 Successful completion of one major work in 
time 

6 Costing at least Rs.16  Lakh  
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IV Highest value of single 
Housekeeping work completed  

10  

 More than 10 Rs. 32 Lakh. 

 Pro-rata for in between cases 6 Rs. 16 Lakh.                                                    

V Value of single housekeeping work 
completed in the last three years 

20 Rs.40 Lakh 

 More than 12 Rs.24 Lakh 

 Pro-rata for in between cases 6 Rs.12 Lakh 
 

VI Equipments owned 10  

 Transport vehicles, tricycles with dust bins, 
push carts with dust bins, cobweb remover, 
sufficient tools like crowbars, spades, 
shovels  etc. sewer cleaning machine, toilet 
cleaning equipments, etc. 

10  

 Transport vehicles, tricycles with dust bins, 
push carts with dust bins, cobweb remover, 
sufficient tools like crowbars, spades, 
shovels  etc.  

8  

 Tricycles with dust bins, push carts with 
dust bins, cobweb remover, sufficient tools 
like crowbars, spades, shovels  etc.  

6  

VII Qualified staff availability 5  

 If Sanitary Inspectors (3 Nos), 
Sanitary Supervisors (6 Nos) &  
Sanitary Field Staff  (10 Nos) available 

5  

 If Sanitary Inspectors (3 Nos) 
& Sanitary Supervisors (6 Nos) 

4  

 If Sanitary Inspectors (3 Nos) 
& Sanitary Field Staff  (10 Nos) available 

3  

 If Sanitary Supervisors (6 Nos) & 
Sanitary Field Staff  (10 Nos)available 

2  

VIII Financial stability 10  

 Solvency 10  Rs. 32 Lakh 

 Pro-rata for in between cases 6 Rs.16 Lakh.                                                     

        Total                100 
 
NOTE:  
 

1. Minimum score required for qualification is 60 out of 100. 
2.  Photo copy of all original documents should be attested by gazetted officer. 
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT - TOWNSHIP 
 

QUALIFICATION PROFORMA FOR HOUSEKEEPING WORKS 
 

1. Name of applicant      Shri / M/s    

2. Nationality Indian   Other   

3 Address   

                       ……………………………………………………………………………………. 

                       ……………………………………………………………………………………. 

                       ……………………………………………………………………………………. 

                       ……………………………………………………………………………………. 

4. Telephone No.        -             

   

  Fax No.             E-mail:  

       

5. Constitution Individual   Sole Proprietorship Concern   
         

  Partnership Firm   Private Ltd. Company   
         

  Public Ltd. Company     

     
6. In case of Limited Liability Company or 

Company Limited by Guarantees. 
 

 

a) Amount of paid-up-capital 
 

 

7. Enclose a chart showing Company Organisation 
indicating various factories / workshops / sites / 
divisions etc., with levels and names of key 
personnel and clearly depicting the reporting 
and functional relationships.  Also give brief 
write-up on the functions and responsibilities of 
each entity. 
 

 

8. Details of Owner / Partners / Directors (Strike out 
whichever is not applicable) 
 

 

Sl.No. Name & Designation Occupation Address Telephone No. Fax 
No. 

E-mail 

 
 
 

 
- To be furnished in 

separate sheet - 
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9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for this 
business? 
 

 

11. Is the individual/sole proprietor/any partner/directors of company: 
 

 (a) Dismissed Government Servant Yes  No  

        

 (b) Having business banned/suspended by any government 
in the past 

Yes  No  

  
        

 (c) Convicted by a court of law Yes  No  

        

 (d) Retired Engineer / Official from Engineering Departments 
of Govt. of India within last two years 

Yes  No  

       
        

 (e) Director or partner of any other company / firm enlisted 
with CPWD or any other department 

Yes  No  

       
     

 (f) Member of Parliament or any State Legislative Assembly    
If answer to any of the above is „Yes”, furnish details on a 
separate sheet 
 

Yes  No  

       

        
12. Name of person holding power of attorney. 

(Copy to be enclosed) 
 

…………………………………………………… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

13. Name of Banker with full address 
(Note: Banker‟s report in original preferably 
in sealed cover, giving the financial capacity 
to handle works of the required magnitude 
should be enclosed). 
 
 
 

 

………………………………………………………

………………………………………………………

……………………………………… 

14. Place of business 
 

 
………………………………………………… 

15. Date of commencement of business  

16. Details of Income Tax paid during last three 
years. 
 

1.   2011-12 
2.   2010-11 
3.   2009-10 

          

17. Contractor‟s capital in the business. (in case 
of partnership, please mention percentage of 
shares and amount) 
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18. Quantum of business done during last three 
financial years 

1.   2011-12 
2.   2010-11 
3.   2009-10 
 

19. Value of fixed assets of the business in the 
last three years 

1.   2011-12 
2.   2010-11 
3.   2009-10 

20. Guarantee limits (if any) enjoyed by the firm. 
 

 

21. Over-draft limits (if any) enjoyed by the firm. 
 

 

22. State whether Audited report for Profit and 
Loss Account & Balance Sheet for last three 
years enclosed. 
 

        

 Yes  No   

        

23. Details of Technically qualified and Non-
Technical staff (Permanent & Temporary): -  

 

Sl. 
No. 

Name and Designation 
 

Qualification Experience and Specialisation Remarks if any 

  
 
 
 

   

      

24. Whether the details of T & P, Machinery, Equipments as 
per Annexure – I.    
 

Yes   No   

       
       

 
25. 

 
Whether enlisted with any other Department? 
 

 
Yes 

   
No 

  

       
 (a) If yes, give details: 

 
      

  (i) Name of Department & 
address 

………………………………………………………. 

  (ii) Money limit ………………………………………………………. 

  (iii) Enlistment No. & date ………………………………………………………. 

  (iv) Valid upto            

 
 

    

26. Licence No. and validity of licence obtained  from Dy. 
Chief Inspector of Factories / Assistant Commissioner 
of Labour 
 

 

27. Whether the applicant has registered his workmen 
under Employees‟ State Insurance Act.  If so, code 
number may be furnished.  If applied, attested copy of 
application for registration acknowledged by ESI 
Authorities. 
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28. Whether the applicant has registered his workmen 
under Employees‟ Provident Funds and Miscellaneous 
Provisions Act ?.  If so, the code number may be 
furnished.  If applied, attested copy of application for 
registration with acknowledged by PF Authorities. 
 
 

 

29. Indicate Central / Local Sales Tax,  Excise Duty  
code  Numbers, PAN & VAT. 

1. 
 
2. 
 
3.  
 
4. 
 
5. 

 CST 
 
LST 
 
ED 
 
PAN 
 
TIN 
 
 

 
 

30. Is any person working with the applicant as a near 
relative of the Officer / Official of BHEL     
 

Yes   No   

   

 (a) If yes, give details: 
 

      

  (i) Name   ………………………………………………………. 

  (ii) Staff No. ………………………………………………………. 

  (iii) Designation & Department 
 

………………………………………………………. 

  (iv) Unit ………………………………………………………. 

    
31. Details of similar works completed during the last seven years (To be submitted in separate 

sheet as per Annexure-II.)   
  

32. Certificates from clients in original as per proforma given in Annexure -III for all eligible works. 
 

33. Certificates: 
 

   
 (i) I/We certify that the information given above is true to the best of our knowledge.  I/We 

also understand that if any of the information is found wrong, I/We am/are liable to be 
debarred. 
 

 (ii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 
 



 

 74 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 (iii) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted 
Officer employed on Engineering or Administrative duties in any Engineering 
Department of the Government of India during the last two years.  I also certify that 
I have neither such a person under my employment nor shall I employ any such 
person within two years of his retirement except with the prior permission of the 
Government.  (For Individuals seeking enlistment in their own name). 
 

 
 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted 
rank or as any Gazetted Officer employed on Engineering or Administrative duties 
in last two years.  We also certify that we have neither under our employment any 
such person nor shall we employ any person within two years of his retirement 
except with the prior permission of the Government.  (For partnership firms and 
limited companies). 
 

 
 
 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of Firm) 
1. ……………………………………... …………………………. ……………………………………….. 

2. ……………………………………... …………………………. ……………………………………….. 

3. ……………………………………... …………………………. ……………………………………….. 

4. ……………………………………... …………………………. ……………………………………….. 

5. ……………………………………... …………………………. ……………………………………….. 

Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application.  

 2) The terms that are not applicable may be scored out. 
 
 

Details of documents attached: -      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 
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ANNEXURE - I 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     

Sl.
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

A 
 
Vehicles for transporting garbage, sludge, 
etc. 

  
  

    

      
      
      

B Tricycles with dust bins      
      
      
      

C Push carts with dust bins     
      
      
      

D Cobweb remover     
      
      
      

E Tools like crowbars, spades, shovels etc.     
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                                                                                                                                                   ANNEXURE - II 

 
 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS  
 

Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commenc

ement 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   
completion  

Name, designation & 
complete address of 

the authority for whom 
the work was done Stipulated Actual 

 
 
 
 
 
 
 
 
 
 
 
 

        

 
DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - III  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF 
CONTRACTORS 

Name & Address of the Client
 …………………………………………………………………………  

      
 ……………………………………………………………
……………. 

 
Details of works executed by Shri . M/s   
…………………………………………………………………… 
                      
…..………………………………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement   : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

 
9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Sanitary   Inspector  /  Supervisor   during  

execution of work? 
 
11. (i)  Quality of work (indicate grading)  :
 Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim  :  
 (iii)  Amount received   : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :Outstanding/V.Good/Good/Poor 

 (c) Mobilisation of adequate T & P :Outstanding/V.Good/Good/Poor 
(d) Mobilisation of manpower  :Outstanding/V.Good/Good/Poor 
(e) General behaviour   :Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 

Signature of the 
Certifying Officer with Official 

seal. 
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C.A……………………………………..Date ………………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract )  
 
 
 

AUTHORITY TO TENDER 
 

 
Tender Notice No. TOWNSHIP- 02/13    Office of the  
      ADDITIONAL GENERAL MANAGER 

CIVIL / TOWNSHIP  
                                                                  BHARAT HEAVY ELECTRICALS LIMITED 
      TIRUCHY – 14. 
 

Tender Schedule No. T-  09/13   

 
 

 Lumpsum / Percentage rate /Item rate tender for work required in  Entire House 
Keeping work at  E & R- Sectors.  
 
 

 Messrs / Mr. …………………………….………….………………………………………………… 
 
……………………of…………………………………………………………………………………………. 
 
are / is hereby authorized to tender for the above work. The Tender is to be delivered at the Office 
of the ADDITIONAL GENERAL MANAGER / CIVIL / TOWNSHIP  Bharat  Heavy Electricals  

Limited Unit, Thiruverumbur, Tiruchirappalli – 620 014, upto 09.30 hrs. on 17 04 13 
addressed to the  Manager / Civil / Planning  (Township), BHEL. Tiruverumbur, Tiruchirapalli – 
620 014 superscribing the name of work as mentioned above. 
 
 
Any correspondence concerning this tender should be addressed as indicated above quoting  the 
Tender Notice,   Schedule No. and other relevant particulars. 
 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE 
LOWEST OR ANY  TENDER. 
 
 
 
         Issuing Officer with  
               Designation  
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Contract Agreement No…………………………………………………………………………………. 

 
 

TENDER 
 
To 
 
The Additional General Manager/Civil/Township 
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 
 

I / We hereby offer to carry out the work of Entire House Keeping work at  E & 
R- Sectors.  
 
 
I / We hereby carefully perused the following documents connected with the above noted work 
and agree to obide by  the same. 
 
1.Specifications (General & Particular ) 
2.Drawings 
3.Schedule „A‟, „B‟, „C‟, „D‟ & „E‟ 
4.Schedule of Rates 
5.BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to Tenders 
attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as Earnest 
Money, which shall be  refunded should  this tender be rejected. I / We further  agree to deposit 
such sum which along with the sum of Rs…………………………mentioned above shall make up 
50% of the fully Security Deposit  for this work as provided for under conditions of the BHARAT 
HEAVY ELECTRICALS LIMITED General Conditions of Contract. 
 
 I / We further agree to execute all the work referred to in the said documents upon the 
terms & conditions contained or referred therein and as detailed in Schedule „A‟ and Bill of 
Quantities annexure  thereto and to carry out such deviations as may be ordered, vide conditions 
6 of the BHEL Ltd., General Conditions  of Contract upto a maximum of 20% of the tendered 
amount of Rs……………………………………………………. 
 

I / We further agree to refer all disputes, as required by condition 62 of the General 
conditions of Contract to the sole arbitration of an Officer, to be appointed by the General 
Manager, B.H.E Ltd., in his sole discretion  whose decision shall be final and binding. 
 
 
WITNESS                           Signature of the Contractor 
  
                                 Date : 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 
 

1.  (a) Net Cost of works or building etc., from Schedule „A‟  Rs. 
 
2.   Provisional sum       Rs. 
        

      
   …………………………. 
 

     Total     Rs. 
 

………………………… 
 
 
Rupees………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

……………………………………………………………………………………………………………… 

Shri……………………………………………………………………………………………………… in 

the capacity of ……………………………………………………………………………………………… 

has been duly authorized by me / us  to sign the tender for and on behalf of 

………………………………………………………………………………………………………………… 

 
    ( in block letters )  
 
 
Date :                  SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :                        Postal Address :  
 
 
 
 
1………………………………….                    Telephone No. 
              Address 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alterations have been made in 

the Tender Document and as evidence that these alterations were made before the execution of 

contract agreement, they have been initialed by the Contractor and the 

………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………….…..……

…………………………………………………………………………………………………….…………

………………………………………………………………………………………………..………………

………………………………………………………………………………………the said officer is 

hereby authorized to sign and initial on my behalf  the documents forming part of this contract 

(Number of alternation in figures and words to be given here)  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, Unit: 

Thriuverumbur, Tiruchirappalli – 620 014. for a sum of Rs………………………………… 

………………………………………………………………………………………………...……….………

…………………………………………………………………………………………………………………

………………………………………………………………………………………….at the percentage  

rates as indicated in  Schedule „A‟. 

 
 
 
 
Signature ……………………………………….Date………………………………………….. 
 
 
 
Designation ……………………………………………………………………………………… 
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