

Addendum No. 1 to Packet No. 78-14
Asphalt Reconstruction Services at the Human Services Building

The following clarifications, modifications and/or revisions to the above project shall be considered a part of the original specifications:

1. Sign-in sheet is attached.
2. The Cost Form (enclosed) is hereby revised by incorporating line items for N-12 Storm Pipe and Casting Grates.

Please acknowledge your receipt and understanding of the aforementioned Addendum by signing below and returning it with the submittal of your proposal.

Signature

Date

Print Name

Title

Company Name

Phone #/Fax #

COST FORM (Revised)
RFP #78-14 Asphalt Reconstruction Services at the Human Services Building
(Please Type or Print Clearly in Ink)

The bidder hereby proposes to furnish all necessary machinery, tools, apparatus and other means of construction; do all the work; furnish all the materials except as otherwise specified; and, for the lump sum and/or unit prices indicated, to complete the work in strict accordance with the specifications included in this proposal, and in strict conformity with the requirements of the current Standard Specifications for Construction, Michigan Department of Transportation, and such other special provisions and other specifications as included in this proposal.

The undersigned further proposes to do such extra work as may be authorized by the owner. Compensation shall be made on the basis agreed upon before such extra work is begun. A schedule of values may be required as part of the contract, if awarded. Payment for this work will be by unit prices of actual quantities installed at the unit prices as listed in this proposal.

ITEM	QTY	UNIT	PRICE	TOTAL
Remove Trees	7	EA	\$	\$
Remove Fence	20	LFT	\$	\$
Cold Mill Pavement	9,315	SQYD	\$	\$
Earth Excavation	500	CYD	\$	\$
Remove C&G	460	LFT	\$	\$
New C&G	460	LFT	\$	\$
Subgrade Undercut Type II	450	CYD	\$	\$
Class II Fill	350	CYD	\$	\$
Structure Adjustments	4	EA	\$	\$
New Drainage Structures	2	EA	\$	\$
4" Underdrain	1,500	LFT	\$	\$
Aggregate Base 21AA	500	TON	\$	\$
Bituminous Mixture 13A Mod	1,150	TON	\$	\$
Bituminous Mixture 36A Mod	855	TON	\$	\$
Hand Patching	400	SFT	\$	\$
Mobilization	1	LS	\$	\$
Striping	1	LS	\$	\$
Traffic Control	1	LS	\$	\$
N-12 Storm Pipe	1	LFT	\$	\$
Casting Grates	1	EA	\$	\$
TOTAL				\$

Earliest Start Date_____

Calendar Days to Complete_____

BY: _____

DATE: _____

Authorized Signature of Bidder

TITLE: _____