

## CORRIGENDUM NO. 1

**Name of Work: "Construction of pipe outlet structure on holding pond no.2 at Dronagiri"**

**C.A.No.01/CIDCO/RP/ EE(TNR)/ 2011-12 [2nd Call]**

The following changes are incorporated in the Tendering Programme from the date of Pre qual Opening & Short listing of Tenders i.e from Sr.No.6 of Tendering Programme.

<b>Sr. No</b>	<b>Stage Name</b>	<b>Start Date &amp; Time (dd.mm.yy/hh:mm)</b>	<b>Expiry Date &amp; Time (dd.mm.yy/hh:mm)</b>
6	Pre qual Opening & Short listing of Tenders	13.09.2011/15.01 Hrs.	29.09.2011/17.00 Hrs.
7	Main Tender Preparation & Release	29.09.2011/17.01 Hrs.	04.10.2011/17.00 Hrs.
8	Main Tender Document Purchase	04.10.2011/17.01 Hrs.	12.10.2011/15.00 Hrs
9	Complete Technical Preparation for Handover	04.10.2011/17.01 Hrs.	12.10.2011/15.00 Hrs
10	Complete Commercial Preparation for Handover (Schedule 'A')	04.10.2011/17.01 Hrs.	12.10.2011/15.00 Hrs
11	Close New Entries	12.10.2011/15.01 Hrs.	12.10.2011/17.30 Hrs.
12	Handover the Prepared Documents	12.10.2011/17.31 Hrs.	19.10.10.2011/14.00 Hrs.
13	Opening & scrutiny Original Documents	19.10.2011/15.30 Hrs.	21.10.2011/17.00 Hrs.
14	Financial Bid Opening	19.10.2011/15.30 Hrs.	21.10.2011/17.00 Hrs.

- 1) **Pre-Bid Meeting on 07.10.2011 at 11:00 Hrs.** in the office of Superintending Engineer(SE-TP IV) at 6th Floor, CIDCO Bhavan, CBD- Belapur, Navi Mumbai.
- 2) Handing over EMD in the office of Executive Engineer (TNR), B-204, 2<sup>nd</sup> Floor, Deck Level, Belapur Railway Station, CBD-Belapur, Navi Mumbai - 400 614. Tel. No. 022-27560517 from 12.10.2011 at 16.00 Hrs. to 19.10.2011 up to 12.00 Hrs.

This Corrigendum shall form a part & parcel of the Tender Document.  
All other terms and conditions shall remain unchanged.

\_\_\_\_\_  
**Signature of Tenderer**

Date :

\_\_\_\_\_  
**Additional Chief Engineer (RP)**

Date :

