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Tender / NOTICE NO.IENG/EE(M-III/T/ R / Est     /  Dt.  2 - 06-12 

                                                                            
� �����������������������������������������������������������	�
������ !������������ !��� !��
������"#�������$�����
�������%���������� ������� &����'�(�'����)�"� ������"*��
� ���+������������ �,�'����� ����� !��������)�"��� !���� �������-����
�������.�/������ !���������������������������-�0�� !&�1������������'�����1����������#�������2��3�����
�

Sealed tenders  in the prescribed Performa are invited for the work mentioned hereunder from 

reputed Contractors having experience in executing civil  works. 

 

1. ���)�"���������� / Name of work: Maintenance of Lawns and gardens in Port Guest House at     

                                                  Harbour Park. 

2.  ���0���������,��(��� / Estimated   Cost :      Rs 1,48,490/- 

 

3.  E.M.D.
�4"5'��5���6                               Rs.   3000/- 

 

4.  �������������������������7,)��8�9(�2 !����������:�
��
     Cost of tender papers (Non- refundable):  Rs.����� 

 

5.  �������������0 !�������� !����������1������������ / Last date of request for Tender:              25 -  06 - 2012   

6.  �����������������#�� !����� !����������1������������ / Last date for issue of Tender:               27  -06- 2012 

7.  ������������������� !��������������������2 !�����)���
�Date and time for receipt of Tender:   29 - 06-  2012 

     14.00�&�#������������������'�������������;<5=>�&�#���������&�����?���,���
  
 Upto 14.00 Hrs. Quotations will be opened on same day after 14.05 Hrs. 
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Request for issue of tender papers shall be addressed to the undersigned enclosing 
D.D. in favour of FA&CAO/VPT towards cost of tender papers along with copies of 
Solvency from Nationalized Bank/ Scheduled Bank to the extent of Rs.0.75 Lakhs 



obtained within one year, valid APVAT Registration. The tenderer who wishes to 
download the tender documents from the VPT Website (WWW VIZAG PORT. Com) 
have to pay the cost of tender papers at the time of submission of tender in a separate 
sealed cover. Otherwise their tender will not be considered, the tenderers are required to 
observe the website to find out any corrigendum issued subsequent to the downloading 
of the tender notice and schedule.  Details of average annual turn over not less than Rs. 
0.45   lakhs during the last 3 (three) years ending 31st March of the previous financial 
year, duly certified by the Charted Accountant, proof of experience in civil works during 
last 7 years ending last day of month previous to the one in which applications are 
invited should be 3 (three) civil works completed each costing not less than   the amount 
equal to 40% of the estimated cost (or) 2 (two)  civil works completed each costing not 
less than  50%  of the estimated cost   (or) 1 (one)  civil work completed costing not less 
than  80% of the estimated cost. and proof of  Registration with Government / Public 
Sector undertaking in respect of applicants not registered with Visakhapatnam Port 
Trust. If any amendment or addendum will be issued before opening of the Quotations 
and the same may be looked in the VPT Web site and any further clarifications can also 
obtained from CE’s office VPT. 
   

 �����������������#�� !���� !��������������� !���0 !�$�����2��3�
 The right of issue of tenders is reserved. 

�����������������������������������������������������������������
CHIEF ENGINEER 

 

.                         
Copy to:          FA&CAO/Nodal Officer, IT / V.O. -for information. 
Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form to 

publish on the V.P.T. Web site up to  29-06-2012. 

Copy to:  Notice Board / A.S. to arrange display the tender notice on the notice 

board. 

Copy to: EE (RLYS) /AXE(R) R&D yard. 

 Copy to: EE (P)  - for information and necessary action. 

Copy to: M/s. Builders Association of India, Plot No.43&44,  

                           4th Floor, Siripuram, Visakhapatnam 

Copy to: The Garison Engineer, MES, Visakhapatnam                 

Copy to: The Chief Engineer, DGNP, Visakhapatnam       For    

                                                                                                               information 

Copy to: The Chief Engineer, NAVY, Visakhapatnam          with a request  

Copy to: The Supdt. Engineer, CPWD, Visakhapatnam        to arrange                                            

Copy to: The Supdt. Engineer, R&B, Visakhapatnam        wide publicity     

Copy to: The Supdt. Engineer, Public Health Visakhapatnam  

Copy to: The Chief Engineer, VMC, Visakhapatnam                               

Copy to: The Chief Engineer, VUDA, Visakhapatnam                                

Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnam                 

Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      

Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         

Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 

 
 
 
 
 
 
 
 
 



 
 
 
 

VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

… 
Name of the work: “Maintenance of Lawns and gardens in  Port Guest House at 

Harbour Park .” 
 

NOTICE INVITING TENDERS 

DIVISION: EE (M-III) 
 

1. Percentage Rate tenders are invited for the work “Maintenance of Lawns and 

gardens in Port Guest House at Harbour Park”. 

    ESTIMATED COST: `. Rs 1,48,490/- 

       
2. Contract Documents consisting of the detailed plans completed 

specifications the Schedule of quantities of the various clauses of work to 
be done and the set of CONDITIONS OF CONTRACT enclosed. 

     
3. A sum of Rs.200/- shall be paid to FA &CAO/VPT towards transaction fee.  
 
4.  The time allowed for completion of the work will be mentioned therein 
 

5. Earnest money amounting `.3000-/- (Rupees Three thousand only) shall 

be paid to FA&CAO (Port Trust) by way of DD/BG issued by 
Nationalised/Scheduled Banks. 

  

6 The successful bidder whose tender is accepted will be required to 
furnish security for   the due fulfilment of this contract consisting of a 
percentage deduction from the Monthly payment to be made on 
account to the contractor.  The Earnest Money will be treated as part 
of the security of work done. 

     
7 The acceptance of tender will rest with the Chairman, Visakhapatnam Port 

Trust Which does not bind itself to accept lowest tender and reserves to 
itself the authority to reject any or all of the tenders received without the 
assignment of any reason.  All tenders in which any of the prescribed 
condition are not fulfilled will be rejected. 

 
8. Tenders which do not fulfil all or any of the above conditions and or 

incomplete in any respect are liable to summary rejection and tenders 
containing uncalled for Remarks or any additional conditions are also 
liable for summary rejection. 

 

9. Canvassing in connection with tenders is strictly prohibited and the 
tenders submitted by the contractors, who resort to canvassing will be 
liable to rejection. 

 
 
CONTRACTOR 
 
 



 
 
 
 
 
 

10. (a) The tenderer should not introduce item rates such tenders will be 
rejected. 
(b) The percentage above/below quoted shall be common for all items. 
(c) The percentage shall be quoted in figures and words and shall be 
accurately       filled in. 

 

11.     Sales Tax or any other taxes on materials or on works contract as 
applicable in respect of this contract should be payable by the 
contractor and Port Trust will not entertain any claims whatsoever in 
this respect. 

 

 12.      The tender will have to give a certificate that he is not related to any 
officer of Visakhapatnam Port Trust or any Officer in the rank of under 
Secretary or above in the Ministry of Surface Transport, Government of 
India.  The tenderer should give a declaration along with his tender about 
the name of the relations who are employed as Non-Gazetted Officer in 
Port Trust. 

 

13 No Engineer of Gazetted Rank or other Gazetted Officer employed in 
Engineering or Administrative duties in an CIVIL ENGINEERING 
DEPARTMENT of Government of India is allowed to work as a Contractor 
for a period of 2 years of his retirement from Government of India.  This 
contract is liable to be cancelled if either the Contractor or any of his 
employee is found at any time to be such a person who has not obtained 
the permission of the Government of India as aforesaid before submission 
of the tender or engagement in the Contractor’s service as the case may 
be. 

 
14. Site for the execution of the work will be made available as soon as the 

work is awarded in case it is not possible for the department to make 
available the entire site at a time on the award of the work.  The 
Contractor will have to arrange their working programme suitably.  No 
claim whatsoever for handing over the site in stages will be entertained, 
and the decision of the Chief Engineer is final and cannot be questioned. 

 
15. The Contractor shall produce a licence in the prescribed form from Asst. 

Labour Commissioner (Central), within 15 days from the date of work 
order and on his failure to do so the contract is liable to be terminated and 
the Earnest Money Deposit or Security Deposit whichever is to his credit 
shall be forfeited and the Contract shall have no claim whatsoever on this 
account. 

 
16. The Tender submitted by the tenderer should be valid for a minimum 

period of 3 (Three) months from the date of opening of tender and the 
tenderer cannot amend, alter or revoke his tender in any way during this 
period, and if he does so, the   E.M.D. paid by him shall be forfeited 
without any notice. 

 
 

CONTRACTOR 

 



 

 

 

17. The successful tenderer(s) shall execute an agreement with 
Visakhapatnam Port Trust Board on a Non-judicial stamp paper in the 
prescribed form. 

 
18. The tenderers should acquaint themselves with the work and working 

conditions of the site and locality and no claim will be entertained on this 
issue and the decision of Chief Engineer is final and cannot be 
questioned. 

 
a) According to Sec.17 of AP VAT Act, every dealer is liable to be 
registered as VAT dealer for executing any works contract exceeding 
Rs.5, 00,000/- for the Government or local authority.  Also the Contractor 
who is a dealer as per AP VAT, should have registration i.e., TIN under AP 
VAT Act.   In the absence of TIN under AP VAT Act, the Government 
Department/Undertaking shall not award any contract to any person.  
However, submission of TIN under AP VAT Registration is not compulsory 
for participation in tender 

. 
 (b) The tax deduction at source towards APVAT, under G.O. MS No.88 
for all categories of contracts shall e at the rate of 4% of 70% of the 
amount payable as consideration for the execution of work and contracts 
for laying (or) repairing (or) Roads and Contracts for canal digging, lining 
and repairing shall be at the rate of 2% of 70% of the amount payable as 
consideration for the execution of work.  

 
c) Under the building and other construction workers (Regulation of 
employment and conditions of service) Act, and Andhra Pradesh Rules, 
1999 and Cess Act, 1996 and Rules, 1998 made there under “ the Cess 
on works contract will be deducted at 1% from on account bills of the 
contractors, where, more than 10 (Ten), Building and construction workers 
are engaged”. 
 

20.    The tenderer should read the specifications and study the working drawing 
and special conditions etc., carefully before submitting the tender.  

 
21. P.F. contribution to the contract labour, in case the Contractor engages 

more than 20 workers, shall be payable by the Contractor.  He shall 
produce documentary proof of registration with P.F.  Authorities along with 
P.F. Code number.  Also documentary proof of payment of P.F. 
contribution to the Contract Labour Regularly shall be produced with every 
interim certificate failing which no payment will be released to the 
Contractor.  The Port Trust will not entertain any claim whatsoever in this 
respect. 

 
 
 

CONTRACTOR 

 
 



 
 
 

22. Payment to the contract labour if any involved in the works entrusted are 
to be paid by the Contractor in the presence of the section officer of V.P.T.  
Further, the Contractor has to submit documentary evidence in support of 
the payments made to the labour engaged in the work along with 
subsequent running account bill, failing which the bill will not be passed.\ 

 
23. In respect of P.F. Contribution recovered from the labour and remitted to 

the P.F. Commissioner, documentary evidence in support of the same is 
to be submitted by the Contractor along with subsequent running account 
bill, failing which the bill will not be passed. 

 
24.    The Contractor to whom the work is awarded shall invariably produce 
           the PAN Number obtained from the Income Tax Authorities, along with 
           proof. 
 
25.   The contractor shall upload required document as per the Check list 

enclosed    (Annexure-V) along with tenders. The tenders received without 
uploading required  documents as per the checklist will be liable for 
rejection. 

 
26.    The tenderers should make their own arrangement to furnish original B.G to 

the Organization directly by the issuing of B.G submitted towards E.M.D 
 

27.    The tenderers who wishes to submit B.G towards E.M.D should submit 
original B.G along with their  tender and the tenderer should ensure that 
the branch issuing authority should sent an unstamped duplicate copy of 
the guarantee directly to the beneficiary by register post with 
Acknowledgement due  before opening price bids with a covering letter 
requesting them to compare with the original received from their customer 
and confirm that it is in order, in case of a single cover system, the 
tenderer who wished to submit B.G towards E.M.D should submit original 
B.G along with the tender and the confirmation by the banker in support of 
the issue of bank guarantee is to be received before acceptance of the 
tender by the tender committee. 

 
28.   The contractors/Firms while quoting tender shall note that, no post tender 

negotiations will be held with the L–1 tenderers, except in exceptional 
cases, wherever it is found necessary. 

 
29.      In the event that two or more bidders quote the same amount of 

percentage (The  “Tie Bidders”) the authority shall identify the selected 
bidder by draw of lots which shall be conducted, with prior notice in the 
presence of the Tie Bidders who choose to attend. 

 
30.   Tenderers shall submit the experience/completion certificates along with 

their tender, duly notarized. 
 
 

 
CONTRACTOR 

 



 
 
31.  In case the documents submitted by the bidder found to be not genuine, the 

management reserves the right to forfeit the EMD/SD besides not to allow 
to participate in future tenders of VPT. 

 
  32.   The rate to be quoted should be exclusive of service Tax component, if the 

contractor/firms claims / bills/ invoices contains Service Tax registration No., 
the Service Tax amount will be admitted for payment without insisting for 
Service Tax challan. 

 
33.   Income Tax @ 1% is applicable in case of payment to a resident 

Contractor/Sub-Contractor being an individual or HUF and for the payments 
in respect of resident Contractor / Sub-Contractor other than individuals and 
HUF, IT @ 2% is applicable under Section 194(C) of Income Tax Act. 

 
 

                      
CONTRACTOR      DY.CHIEF ENGINEER-I 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

(ANNEXURE – V) 
VISAKHAPATNAM PORT TRUST 

CIVIL ENGINEERING DEPARTMENT 
 

CHECK LIST TO THE TENDER SCHEDULE 
(For documents to be submitted by the tenderers 

for acceptance of the tender) 
 
1.  EMD (by DD or BG)                                          --  Submitted  / NA 
 (For works costing above Rs.1.0 lakh, 
 amount as mentioned in the NIT) 
2.  Cost of tender schedule    --   Submitted / NA 
 (In case of tender schedule down loading from VPT Website) 
3.  Proof of experience in executing similar nature           --   Submitted / NA 
 of works completed during last 7 years. 
 (Similar completed works should be,  
 3 (three) works each costing not less than 40% of the estimated cost 
     (or) 
 2 (two) works each costing not less than 50% of the estimated cost 
     (or) 
 1 (one) work costing not less than 80% of the estimated cost. 
 4.   Proof of average annual turn over should be not less than-- Submitted / NA 
 30% of the estimated cost during last 3 years.  
 
5.    Proof of valid solvency i.e., validity within one year   -    Submitted / NA 
 (Amount as mentioned in the Tender Notice) 
 
6.    Proof of Registration of Contractor    --   Submitted / NA 
 (Other than VPT Registration) 
 
7.    Proof of AP VAT Registrations.    --   Submitted / NA 
 (For works costing more than Rs.5.00 lakhs) 
8. Annexure-I, II, III & IV         --   Submitted / NA 
 (Tenders invited in two-bid system) 
 Annexure-I  -  list of works completed during last 7 years.  
 Annexure-II  -  list of works on hand. 
 Annexure – III  -  list of plant and machinery 
 Annexure – IV  -  list of supervisors. 
   
                                                                           Signature of the Tenderer 
 
NOTE: 
(1)  The Check List should be signed and submitted by the Tenderers along 

with their Tenders, duly confirming that they submit the above mentioned 
documents. 

 
(2) The tenders received without Check List duly signing & enclosing and 

required documents as per the Check List will be liable for rejection. 
 
 
CONTRACTOR 



 
 

VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

    
PERCENTAGE - TENDER FOR WORKS 
 
  I  / We hereby tender for execution for Board of Trustees of the 
Visakhapatnam Port Trust of the works specified in the tender memorandum 
within the time specified in such memorandum at the rates specified therein and 
in accordance in all respects with the specifications design and instructions in 
writing referred to in Rule - 1 hereof and in clause - II of the conditions of contract 
and with such materials as are provided for by end in all other respects in 
accordance with such conditions so far as applicable. 
 

MEMORANDUM (GENERAL DESCRIPTION) 
 

a) If several sub works are included 
they should be detailed in a 
separate list 

 “Maintenance of Lawns and gardens in 

Port  Guest House at Harbour Park”. 

b) Estimated Cost  Rs 1,48,490/- 

c) Earnest Money  Rs.  3,000/- 

d) Security Deposit (Including 
Earnest Money) 

 10% of the contract amount including 
2% of EMD. 

e) Percentage to be deducted from 
bills towards Security Deposit 

 
10% of the gross bill amount will be 
recovered towards S.D. from the bills 
till the entire amount of 5% of the 
contract value is reached including 
E.M.D.   However, no S.D. will be 
deducted in respect of the contractors 
who submit a Bank Guarantee in the 
approved proforma of the Port by a 
Nationalized/Schedule Banks towards 
5% of the contract value of S.D. 

f) Time allowed for the above work 
from date of written order to 
commence. 

 12 Months 

 
 

Item No. Item of Work Quantity Unit Rate Tendered 

1 2 3 4 5 

  
 

 
CONTRACTOR 
 
 
 



 
Should this tender be accepted I/We hereby agreed to abide by and fulfil 

all the terms and provisions of the conditions contained in the pamphlet named 
"GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT" which have been read by 
me, read and explained to me so far as applicable, or in default there of to forfeit 
and pay to the Board of Trustees or its successors in office the sums of money 
mentioned in the said conditions: 

 
Give particulars and Nos. strike out (a) 
if no cash security deposit is to be 
taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security 
Deposit  Security Deposit is taken  
 
 
 
Receipt attached as Earnest Money (A) 
the 

The sum of Rs.3000/- is deposit with 
the Financial Adviser and Chief 
Accounts Officer (Port Trust) and full 
value of which is to be absolutely 
forfeited by the Board or its successors, 
in Office, without prejudice to any other 
rights or remedies of the said Board or 
it successors in office should I / We fail 
to commence the work specified in the 
above memorandum of should I / we 
not deposit the full amount of 
SECURITY DEPOSIT specified in the 
above memorandum in accordance 
with Clause I(a)  of the said conditions 
of Contract, otherwise the said sum of 
Rs.3000/- shall be retained by 
Government as on account of such 
SECURITY DEPOSIT as aforesaid or 
(b) the full value of which shall be 
retained by BOARD on account of the 
SECURITY DEPOSIT specified in 
Clause I (b) of the said conditions of 
contract. 
 

Signature of contractor before submission       dated the --------------- day of   
------of tender. 
 
Signature of witness to Contractor's       Witness: 
Signature           Address: 
            Occupation: 
 
The above tender is here by accepted by me on behalf of the Board of Trustees 
of Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted. Dated the ------------- day of -------- 
  
                          CHAIRMAN 
           VISAKHAPATNAM PORT TRUST 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam 
has been affixed in the presence of Sri  _______________ CHAIRMAN of the 
Board of Trustees has signed on behalf of the Board in the presence of     
 
 
CONTRACTOR 



 

VISAKHAPATNAM PORT TRUST 

 CIVIL ENGINEERING DEPARTMENT 

 

SCHEDULE ‘ A’ 
 

Schedule showing (approximately) the materials to be supplied by the 
Visakhapatnam Port Trust Board under Clause – 10 of the General Conditions of 
Contract to be executed and the rates at which they are “to be charged for”. 
 
NAME OF WORK: “Maintenance of Lawns and gardens in Port Guest House at Harbour 

Park”. 
 

 

SL.
No. 

Description of 
materials 

Approx. 

quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

 

 

 

 

  

- NIL - 

   

 
 
 
 
 
CONTRACTOR                                                          DY  CHIEF ENGINEER -I 
 

 
Note: Visakhapatnam Port Trust will not supply water, cement and steel required 

for the work for both permanent and temporary works and the contractor 
himself shall procure the same.  The procurement of cement and steel 
shall be made as per the “Additional conditions regarding supply and 
procurement of cement and steel”. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
VISAKHAPATNAM PORT TRUST 

ENGINEERING DEPARTMENT 

Tender Inviting Authority: Chief Engineer, Visakhaptam Port Trus 

Name of Work:  “Maintenance of Lawns and gardens in Port Guest house at Harbour Park.” 

Contract No:  IENG / CP / EE(M) III /T/        ,   Dt. 

Bidder 
Name: 

  
Excess ( + ) 0.00 % 

SCHEDULE OF WORKS 

N
o
.
o
r
 
Q
t
y
.

Unit Estimated Rate Sl. 
No. 

Description of work 

  Figure Words 

AMOUNT  
Rs.      P 

1 Maintenance of lawns and 

gardens( in premises of Port 

Officers club  and in and out 

gates of Harbour Park )   shrubs 

and plants, bushes, climbers and 

all plants in premises of Port 

Officers club  including cutting 

the plants , pruning the dried 

branches, trimming of edge 

plants, weeding, hosing and 

saucer making maintenance of 

plant beds at Officers club 

weeding planting the plants in 

place of dead plants/bushes as 

when required and maintaining 

by regular sprinkling/watering 

by using sprinklers, hose pipes, 

lawn cutter etc and spreading 

good earth, manure, pesticides , 

fertilizers including all labour 

and required tools and plants 

excluding cost of supplying good 

earth, manure, pesticides and 

fertilizers and supply of plants as 

directed by Engineer-in –

charge/Horticulturist complete. 

1

2

months 10830.00 Rupees Ten 

thousand  and 

Eight hundred 

and Thirty only. 

       129960 



2 Supply and stacking of good 
earth, tank silt or alluvial soil 
at site as desired points at 
harbour Park good earth 
should be obtained from 
approved source as directed 
by the Engineer-in-charge 
complete. All labour and 
materials. 

1

0

.

0

0

1 cum 275.00 Rupees two 

hundred and 

seventy five  

only. 

     2750 

3 Supply of cattle manure at 
site of work including stacking 
as required as directed by the 
Engineer-in-charge complete. 
All labour and materials. 

1

0

.

0

0

1 cum 325.00 Rupees Three 

hundred and 

twenty five 

only. 

      3250 

4 Supply of Hedge plants at site 
of work including 
transportation loading, 
unloading and stacking plants 
as required and as directed 
by the Engineer-in-charge 
complete.  All labour and 
materials. 

       

  a) Golden dhurunta 1

5

0

.

0

0

1 No. 10.00 Rupees ten 

only. 

      1500 

  b) Lanthina 6

0

.

0

0

1 No. 15.00 Rupees Fifteen 

only. 

      900 

  c) Ficus yellow and green 5

0

.

0

0

1 No. 125.00 Rupees One 

hundred and 

Twenty Five 

only. 

       6250 

5 Supplying of organic manures 
at site of work including 
loading, unloading, 
transportation to site of work 
etc., as required and as 
directed by the Engineer-in-
charge complete.  All labour 
and materials. 

        



  a) Bhuswaram / all rich/ 
akshayasuraksha 

2
5
.
0
0

kg 10.00 Rupees ten 

only. 

        250 

  b) Neem cake 40kg bag 2
5
.
0
0

kg 15.00 Rupees Fifteen 

only. 

           375 

6 Supply of chemical fertilizers 
at site of work including 
loading, unloading and 
transportation to site of work 
as required and as directed 
by the Engineer-in-charge 
complete.  All labour and 
materials. 

         

  a) DAP 50kg bag 2
5
.
0
0

kgs 17.00 Rupees 

Seventeen only. 

 

  b) NPK 50bag 2
5
.
0
0

kgs 17.00 Rupees 

Seventeen only. 

            425 

  c) Single super sulphate 50 
kg bag 

2
5
.
0
0

kgs 14.00 Rupees 

Fourteen only. 

              350 

7 Supply of 
pesticides/insecticides at site 
of work including loading, 
unloading and transportation 
to site of work as required 
and as directed by the 
Engineer-in-charge complete. 

         

  a) Chloro Phyriphos 20% EC 2
.
0
0

1liter 475.00 Rupees Four 

hundred and 

seventy five 

only. 

                 950 

  b) Fallidal dust 25 kg Bag 3
.
0
0

1 bag 35.00 Rupees Thirty 

Five only. 

               105 



  c) Rogor 2
.
0
0

1liter 500.00 Rupees Five 

Hundred only. 

Total estimated cost in Figures     
1

Quoted Amount        148490.00 

Quoted rate in Words 
Rupees One Forty Eight Thousand Four Hundred Ninety

    
         

              

              

      DY.CHIEF ENGINEER - I 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

  
NAME OF WORK:          “Maintenance of Lawns and gardens in Port Guest House at      

                                               Harbour Park”. 
 

SPECIAL CONDITIONS 

 
1.  All materials and workmanship shall conform to the appropriate Indian 

Standard Specifications, published by the Bureau of Indian Standards (BIS), 
specifications given in the Schedule “B” (schedule of quantities and rates) of 
the contract and special conditions. Standards issued elsewhere may be used 
if approved by the Engineer-in-charge for those items of work only for which 
appropriate Indian Standards do not exist. 

 
2.  Sales tax or any other taxes, royalty, excise or any other escalation in prices 

etc., on materials purchased or on materials quarried or sales tax if leviable 
on the works contract in question shall be borne by the firm or contractor and 
the Port Trust Board has nothing to do with the same. The rates entered in 
the contract shall be firm and not subject to variation due to amendment of the 
tax laws or otherwise by the Central/State government or any other local 
authority etc. 

 
3.   The contractor has to make his own arrangements regarding temporary 

stores, work sheds etc., at his own cost. Land for such work sheds, stores, 
site office etc., till the work is completed will be given free of rent at a spot 
approved by the Engineer-in-charge. The temporary sheds shall be 
constructed with non-inflammable materials like G.I. sheets etc., and shall be 
removed in reasonable time after the work is completed but not later than the 
expiry of maintenance period. In case the Contractor fails to remove the same 
as aforesaid, the department will remove the same and cost of such removal 
will be recovered from any amount due to the contractor. 

 
4.  If any land is required for labour sheds, the same will be given on rent basis at 

prevailing rate under the existing rules of the Port Trust at a spot approved by 
the Engineer-in-charge, subject to availability. 

 
5.   A site order book is to be kept by the contractor at the site of work. Any 

orders and/or instructions issued by the Engineer-in-charge or his authorised 
sub-ordinate shall be entered in this book and shall be deemed to have been 
legally issued. The contractor shall sign each entry in token of having seen 
the same. This site order book shall be returned to the Engineer-in-charge in 
good condition after completion of the work. 

                                                                      
6.   The Port working hours are from 7.30 A.M to 12.00 Noon and from 1.00 P.M 

to 4.30 P.M. Any work requiring supervision carried out by the Contractor 
beyond working hours and holidays, the over time charges involving in such 
supervision shall be borne by the Contractor and the Contractor shall apply in 
writing well in advance of such work. 
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7.   The notice inviting tenders etc., shall form part of contract. 
 
8.   All the rules and regulations governing the Visakhapatnam Port Trust shall be 

applicable. 
 
9. All the claims of the Port Trust against this contract or any other transaction 

whatsoever will be recovered from the amounts due to Contractor on this 
contract. 

 
10. Bank Guarantees issued by National/Scheduled Banks will only be accepted 

in the approved proforma of the Port trust. 
 
 11. Any damages caused to Port property either directly or indirectly shall be 

made good by the Contractor at his own cost. 
 
12. The contractor shall see that no obstruction is caused to the normal working 

of the Port staff working in the locality and should co-operate with other 
contract agencies working in that area simultaneously without any claim 
whatsoever. 

 
13. The Contractor shall submit daily labour report, ground balance of the 

materials on the day, his day’s programme of work in the printed proforma in 
the early hours of everyday. 

 
14. The Contractor shall keep the site clean free from all rubbish offensive matter 

and other materials not approved by the Engineer-in-charge and in condition 
permitting free access to the work. 

                        
15. In case any site wherein the Contractor’s materials such as debris  are lying 

is required to be cleared off for giving any markings or taking up any other 
new works, the Contractor shall clear the site within three days from date of 
receipt of instructions from the department without any extra cost to the 
department. In case they are not cleared within three days, they will be 
removed either by department or through other agencies and the cost of such 
removal will be recovered from the Contractor. If the debris etc, are not 
removed as per the instructions of the concerned officer/their representative a 
penalty of Rs.100/- per day will be levied. 

 
16.  The Contractor is responsible for taking precautionary measures for the 

safety of the lives of the mazdoors working under him and the responsibility 
arising due to any mishap during the execution of work, the payment of any 
compensation etc., lies entirely on the part of the Contractor. 

 
17. The Contractor shall take all precautionary measures not to damage any 

electric poles, water supply pipelines and any other structures that are close 
to the alignment and if any damages occur, they are to be rectified and made 
good by the Contractor at his cost.. 

 
18. The Contractor shall observe the prohibitory rules and regulations existing at 

the time of work as revised from time to time and cause no obstruction or 
hindrance to the department works. 
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19. During the execution of work any damages caused to the work due to rains or 
storm water shall be made good by the contractor at his own cost. 

 
20. The decision of Engineer-in-Charge/Horticulturist is final in case of any 

technical clarifications. 
                                                       
21. All defective works pointed out by the Engineer-in-Charge shall be rectified by 

the Contractor at his cost. 
 
22. The tenderers are expected to contact sub-division office on any working day 

during office hours and obtain such clarifications as necessary and to 
carefully inspect the site of work and study the site conditions before 
tendering for this work and no claim whatsoever will be entertained at future 
date arising out of local working conditions and clarifications given by the 
Department. 

 
23. The Contractor shall provide all facilities provided in Contract Labour 

(Regulations and abolition) Act 1970 and other Central/State Enactments and 
shall be responsible for violation of any of the same. 

 
24. No covered storage space/quarter will be provided to the contractor to keep 

his materials /staff.   The contractor shall make his own arrangements till the 
work is handed over to the department. 

 
25. The Contractor/tenderer shall insure against such liability with an insurer 

approved by the Engineer-in-Charge (which approval shall not be 
unreasonably with held) and shall continue such insurance during the whole 
of the time that any persons are employed by him on the works and shall 
when required produce to the Engineer-in-Charge or his representative such 
policy of insurance and the receipt for payment of the current premium.                                      

 
26. The Contractor(s) shall be required to quote his/their percentage excess /less 

over total schedule amount in figures as well as in words.  If there is any 
correction(s) in the tender such correction(s) shall be attested by the 
Contractor(s) before submission of the tender correction(s) if any without 
attestations by Contractor(s) will not be considered.  The percentage 
excess/less over total schedule amount shall be required to be preferably 
typed at the end of Schedule “B” by Contractor(s).  The Contractor(s) shall 
sign on each page of Schedule “B”.  Manuscript tenders are discouraged.  
The Contractor rates for the respective items and works in Schedule “B” shall 
be arrived at based on the percentage quoted by the tenderer. 

 
27. Life saving and first aid devices:  The contractor shall at his own expenses 

provide and maintain upon the works to the satisfaction of Engineer-in-
Charge, sufficient, proper and efficient life saving and first aid appliances 
which shall at all times be available at site of work for use. 
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28. Security and Safety: 
Security required:  The Contractor shall comply with all regulations 

imposed by the customs and Port Security Authorities in respect of the 
passage of plant, vehicles, materials and personnel through Customs 
barriers. 

 
29. Safety precautions: 

(i) Fire safety precautions: The contractor shall make all precautions to 
prevent out break of fire accidents on the site of machinery, men, 
materials, office, stores and other places connected with the works 
directly or indirectly.  He shall comply with all rules, regulations and 
orders, if any issued by statutory authority and of the Engineer-in-Charge 
at no extra cost of the Board and he shall include all the charges in the 
percentage quoted excess/less over the amount put to tender. 

 
(ii)  Restricted areas:  The contractor shall obtain from the Board details of 

any restricted areas of any in and around the site and shall have 
prominently and clearly, displayed for the information of his staff and 
work people notices defining any such restricted areas such notice shall 
be provided at his own expenses. 

 

iii)    The contractor shall give every facility to the authorized safety officer of 
the Board to inspect the works whatsoever required and shall observe 
and abide by and instructions given by the Engineer-in-Charge in regard 
to the use of plant equipment and temporary works in respect of general 
safety.  Compliance with such requirement shall not be used as the 
basis of claim against the Board. 

  
30. As the location of work is in prohibited area the Contractor shall obtain 

necessary passes from the Commandant, CISF/EE(M)III/VPT through the 
department for himself, his workers, materials, equipment, vehicles etc., as per 
rules in force.  In view of security requirements personnel/workers of the 
Contractors shall posses photo identity cards for issue of passes. For this 
purpose, photo identity cards issued by the Contractors are also valid.  For the 
Contractors/authorised personnel requiring such photo identity cards on a long-
term basis, same will be issued by the Port / CISF as per rules in force. 

 
31. The Contractor shall employ and post full time Technical 

Engineer/Supervisor/ Horticulturist as necessary in execution of works as per 
the instructions of Engineer-in-Charge failing which an amount of Rs. 5,000/- 
per month will be recovered from the Contractor’s on account bills. 

 
32.  The Contractor shall not prefer any claim with regard to increase in rates of 

any materials or labour covered by the subject contract or with regard to 
applicability of schedule of rates that may be revised during the currency of 
contract and that if any claim has been preferred by the Contractor, the same 
shall not be entertained by the department and the decision of the Competent 
Authority is final and cannot be a subject matter of arbitration. 

 

CONTRACTOR 

 
 



33.           Up keeping of environment 
     The contractor shall take precautionary measures and adhere to the 

following for up keeping of the environment at site work, at no extra cost to 
the department.  

 
(a) No tree/Plant should be cut or removed without the written permission of the  

Engineer-in-charge. 
 

(b) Contractor shall make necessary arrangements to reduce the dust generation 
by. 

a. Regulating the speed of the construction equipment. 
b. Sprinkling of water wherever required. 
c. Prevent over loading of trucks and spillage of materials. 
d. Cover trucks with tarpaulins. 
 (c) Contractor shall not tamper any hydraulic flow including drainage, rain 

harvesting   pits, Catchment drains etc., 
 
34. The Contractor’s specific attention is drawn to relevant clause of the notice 

Inviting  tender regarding labour license and accordingly he shall obtain the 
license from the Assistant Labour Commissioner (Central) and display the 
same at the site of work.  He shall also ensure the payment of minimum 
wages to his labour and maintenance of labour attendance register at site.  
The weekly labour payment shall be allowed to be witnessed by the 
representative of department and it is entirely the responsibility of the 
contractor to ensure that all the requirements are adequately fulfilled and the 
work carried strictly in accordance with the rules made in this regard. 

 
35. The Contractor shall invariably submit weekly progress reports, to the 

Engineer-in Charge in the prescribed proforma  which will be enclosed to the 
work order. 

 
36. The work will be done during working hours and to continue the work if 

necessary as    per the directions of the Engineer-in-Charge/horticulturist. 
 

37. The Contractor shall be allowed to use tap water free of cost without wastage 
of water at specified points from the existing water supply distribution grid of 
the AOB. In case of interruption in the water supply due to any reason the 
Contractor make his own arrangements at no extra cost. 

 
38. The site of work is situated in Harbour Park. More  care should be taken while 

entering in Port Guest House at Harbour Park area/harbour Park  
  
39.All necessary tools and plants such as lawn mowers, wheel barrow, pop-up  

sprinklers, hose pipes, spades, crowbars and any other tools required for the 
maintenance shall be arranged by the Contractor without any extra cost to the 
department. No claim whatsoever in this regard will be entertained. 

 
40. The Contractor has to replace the dead/damaged lawns with the similar lawn 

at his own cost and at no extra cost to the department. 
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41. The Contractor shall maintain the lawn and garden area in the Port Port 
Guest House at Harbour Park at Harbour Park and the plantation beds at 
in&out gates of Harbour Park   to the highest standard by watering, lawn 
mowing etc., as required under relevant items of Schedule “B”.  The 
Contractor, away from the Harbour Park at no extra cost, shall dispose off the 
debris of lawn mowing and the rate quoted for relevant items is deemed 
inclusive of the same. 

 
42. The Contractor should note that in case he fails to maintain the lawn area to 

the standards and to the satisfaction of the Engineer-in-Charge. Penalty will 
be imposed suitably at the discretion of Engineer-in-Charge and also the 
maintenance as required will be carried out through other agency.  The Costs 
incurred thereof will be recovered from the running account bills of the 
Contractor. 

 
43. The hose pipes, connections, valves, pop-up sprinklers diameter 20mm-3/4” 

inches at 1.7 Kg/CM2 G.I. Specials and the like required for watering the 
lawns, should be arranged by the Contractor without any extra cost to the 
department. the department will arrange water from the nearest water point 
for watering. 

 
44. The Contractor should plan his work in such a way not to cause any 

hindrance to the occupants of area and during public functions and games 
and sports in the area without extra cost of the department. 

 
45. The Contractor should maintain the areas where water is tapped, clean and 

tidy and the Contractor at his own cost shall rectify any damages caused as 
per original. 

 
46. During the maintenance period, any irregularities arising in ground levels due 

to watering or due to trampling by labour etc., shall be constantly made up to 
the proper levels with available earth. Constant watch shall be maintained to 
ensure that dead patches are replaced with grass and weed are removed. 

47, The Contractor(s) shall engage not less than 2 labourers (i.e. 1 Man Mazdoor 
and 1 Female Mazdoor) daily during the contract of the one year maintenance 
period of the subject contract against relevant item of Schedule “B” i.e. 
maintenance of lawn area, trees., failing which a penalty of Rs.200.20/- per 
head per day will be recovered from the running on account bills of the 
subject contract payable to the Contractor. 

48. Payment for maintenance of lawns area under relevant item of Schedule “B” 
will be made subject to the satisfactory performance of the maintenance to 
the standards on the certification by the Engineer-in-Charge/Horticulturist. 

49. The work is to be done strictly in accordance with the specification to the 
satisfaction of the Engineer-in-Charge/Horticulturist.                                                   

50. In the event of withering or death, either in whole or in part any portion of lawn 
the due to negligence on the part of the Contractor in maintaining and up 
keeping of the same, the Contractor shall replace all such grass wherever 
required and/or as directed by the Engineer-in-Charge at his own expense 
and continue to maintain the same. The Contractor should replace same 
species as approved the Engineer-in-Charge. 
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51. The Contractor should develop same species of lawn in a small nursery 
existing in the site. As and when causalities are there the same is to be 
replaced immediately, failing which the cost of casualty will be deducted from 
a running on account bills of the subject contract. 

 
52. The Contractor has to make his security arrangements for the materials, 

equipment etc., brought by him to the site at his own cost.  Department is not 
responsible in any way in this regard. 

 
53. The pipe connection, valves, pop-up sprinklers and other GI Specials etc., as 

required for watering to the lawns shall be arranged by the Contractor from the 
nearest water point without any extra cost to the department. 

 
54. The rates / percentage quoted by the in all situations etc., unless otherwise 

specified and no claims on this will be entertained. 
 

55. The tenderer shall quote their service tax registration number registered with 
central excise and service tax dept. along with the tender. 

 
56. The contractor / Firms while quoting tender shall note that, no post tender 

negotiation will be held with the L-1 tenderers, except in exceptional cases, 
whenever it is found necessary.  

 
57. If any forged / fake documents are submitted by the tenderers, their business 

dealings with VPT will be banned. 
 

58. The contractor or his authorized representative shall invariably sign in the 
  hindrance register which shall be maintained by the concerned division at 
  site of work whenever any hindrance takes place while execution and  the    
  same will be reviewed by the Engineer – in – Charge from time to time   to 
examine the justified reasons for considering extension of time etc., 

 
59. “ In the event that two or more bidders quote the same amount of percentage 

(the “Tie Bidders”), the authority shall identify the selected bidder by draw of 
lots, which shall be conducted, with prior notice, in the presence of the Tie 
Bidders who choose to attend.” 

 
60. The bidder shall give an undertaking that they have not made any payment or 

illegal gratification to any person / authority connected with the bid process so 
as to influence the bid process and have not committed any offence under the 
P.C .Act in connection with the bid. 

 
61. The bidders shall disclose any payments made or proposed to be made to 

any intermediaries (Agents etc) in connection with the bid. 
 
 
CONTRACTOR 
 
 

 
 
 
 



62. Conditions regarding safety requirements: 
 

a) The Visakhapatnam Port Trust is affiliated to Quality  Management
 System (ISO 9001-2000), Environmental Management System 
(ISO 14001 : 2004) and Occupational Health and Safety Management 
System Series                      (OHSAS 18001 : 1999) for  their activities.  
One copy of the policy of QMS, EMS and OHSAS are enclosed herewith. 
The contractor shall comply with all the requirements of ISO 9001-2000, 
ISO 14001: 2004 and OHSAS 18001: 1999 standards. 

      
b) The contractor shall while carrying out the above work, abide by safety 

tasks, rules regulations and procedures established by Visakhapatnam 
Port Trust as prescribed in the manuals, HIRA  format, work instructions, 
operational control procedures. Copies of the same will be made available 
to the contractor upon request for reference. 

  
c) The contractor shall abide by all Safety Standards and codes attributable to 

the material and goods to be delivered to site. 
 
d) The contractor shall participate in safety awareness meetings Held at site 

adhere to the instructions issued and shall also adhere to the safety 
programme established by VPT. 

e) The contractor shall be responsible for health / safety of their Personnel 
including workers during their work at site and correct any deficiencies in 
the above matters. 

                  
f) The contractor shall plan work activities so that all work will be done in 

compliance with the rules and regulations and procedure established by 
VPT and to follow safe working practices and keep site clean and neat. 

 
g) The contractor shall ensure availability of appropriate personal protection 

equipment such as safety helmets, safety shoes, gloves, life saving 
equipment nose guard, ear plugs, safety harness, and gaggles to their 
employees / workers etc., and ensure wearing of PPEs by their 
employees/ workers etc. while carrying out the works. 

 
h) The contractor shall ensure that all their construction plant and equipment 

to be employed on the work site is in safe and fully efficient working 
condition and arrange for carrying out required tests from time to time and 
submit certificates of such tests carried out according to safety regulations 
and ensure proper maintenance of the plant and equipment. 

 
i) The contractor shall investigate and report in writing to Engineer-in-Charge 

about accidents if any taking place at site of work including near misses 
cases and based on reviews take remedial measures and implement the 
corrective action to ensure safe working conditions at site of work. 
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j) The contractor shall arrange to provide First – Aid facility at site for 
immediate treatment. 

 
k) The contractor shall submit daily labour report including supervisors etc., 

with clearly specifying the names and their age to the VPT’s Engineer or 
his Authorized representative at site.  Also record of Labour working 
beyond working hours shall be maintained and submitted to the VPT 
Engineer or his authorized representative at Site. 

 
l) The contractor shall submit the risk assessment on HIRA format prior to the 

execution of each activity. 
 
63. If the contractor fails to execute the work as per the specifications of                  

Schedule ‘B’ and conditions of contract, the performance of the contractor will 
be evaluated basing on the scoring system and the contractor will be down 
graded to immediate lower category of registration as under. 

 
If the penalty score marks between 26 to 50 – The downgrade period will be 1 year. 

                If the penalty score marks between 51 to 75 – The downgrade period will be 2 years. 
                If the penalty score marks more than 75 – The downgrade period will be 3 years. 

    

1.Each Contractor shall be give a score in accordance with the following table: 

 

Item Score Score for Penalty / Bonus 

a.  Sampling, inspection 

and testing of materials 

20 - 2 marks for failure of each 1% of the total 

number of tests ordered and done. 

b. Workmanship 20 - 2 marks for each rejection of work 

aggregating to 1% of the contract price; if 

the substandard work is accepted after 

reduction of rates for each rejection 

aggregating to 1% of the contract price   -

1 mark. 

c. Site Supervision 20 - 1 mark for each occasion when work was 

carried out without a competent 

supervisor. 

Note: Competent supervisor is a supervisor competent to guide and inspect the 

work of the particular trade being carried out. 

d. Timely completion  

 (incl. Monsoon) 

20 - 4 marks for each unit of delay in excess of 

5% of contract period. 

 

+ 4 marks for each unit of early completion 

by 5% of contract period. 
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Note: In order to discourage misuse of this clause, the tender of tenderer, which 

quotes a completion period larger than stipulated, will be loaded as per 

ADB guidelines.  

 The amount of loading = liquidated damages for the period in excess of 

that stipulated in the tender. 

e. Complying with other 

condition of Contract provisions 

as regards facilities required for 

inspection, testing, etc. 

20 - 2 marks for each delay 

 

- 4 marks for each non-compliance. 

f. Defect liability  - 5 marks if maintenance is 
required during defect liability 
period. 
- 10 marks for delay in rectifying 
defect. 
- 20 marks for failure to attend 
to maintenance pointed out. 

 

2. The score should be given by the concerned Executive Engineer / Sr. Ex. 
Engineer and checked by the concerned S.E./Dy. C.E. 

 
3. The above score shall be treated as confidential. 

 
4. The scoring for items (a) to (e) to be completed and confirmed within 15 

days of completion of the work. 
 
5. Cases where the contractors score for items (a) to (e) is less than 75 to be 

reviewed and confirmed by C.E./Add. C.E. and an official warning to be 
issued to the contractor. 

 
6. Incidents justifying negative marking must be properly recorded 

immediately and investigated and confirmed by the Ex. Engineer within 24 
hours and the contractors explanation shall be recorded and filed. The 
weight age and factors will be received along with each cycle of 
registration. 

 
64.  SHORT LISTING CRITERIA OF TENDERERS :- 

 
A) Experience:  The tenderer has to submit proof of experience in executing 
similar nature of works including period of delay if any experience in having 
successfully completed similar works during last 7 years ending last day of month 
previous to the one in which applications are invited should be  3 (three)  similar 
completed works each costing not less than 40% of the estimated amount put to 
tender (or) 2(two) similar completed works each costing not less than 50% of the 
amount put to tender or 1(One) similar completed work not less than 80% of the 
amount put to tender 
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NOTE:   Similar nature of works means: Maintenance of lawns and gardens    
  
            
 
B) Turnover:   The tenderer has to submit details of average annual turnover not 
less than 30% of amount put to tender during the last 3 years ending 31st March 
of the previous financial year issued by any Charted Accountant, other-wise their 
tender will not be opened. 
 
C) Solvency:     The tenderer has to submit Solvency Certificate issued from 
Nationalized Bank / Scheduled Bank to the extent of Rs.0.75 lakh obtained with 
in one year which is valid on the date of submission of tender, otherwise their 
tender will not be opened. 
                                  
D) Registration: The tenderer has to submit proof of registration, as a registered 
contractor with Govt./PSU in case the tenderer has not a registered contractor 
with Visakhapatnam Port Trust other-wise their tender will not be opened.  In 
case of 2nd / subsequent calls it need not be submitted. 
 
E)  The tenderers will be short listed based on the information regarding 
qualification criteria such as experience in executing similar nature of works, 
Turnover, Solvency, Regn. Certificate.  Plant and Machinery to be deployed on 
the work, Engineer/Supervisors to be engaged on the work etc., submitted by the 
tenderers along with their tender in a separate sealed cover.   Accordingly, price 
bids of the tenderers those are short listed by Tender Committee will be opened. 
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pnm/pc.2/m.3/tender/mainteance of north folder/maintenance of north side lawn  

 
 
 
 
 
 
 
 



 

VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

 
GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON 
PERCENTAGE RATE TENDER 

 
All works proposed for execution by the contract will be notified in the form of 
invitation to tender posted in Public places and signed by the Chief Engineer, 
Visakhapatnam Port Trust. This  form will state the work to be carried out, as well 
as the date for submitting and opening tenders and the time allowed for carrying 
out the work also the amount of earnest money to be deposited with the tender 
and the amount of the Security Deposit is to be deposited by the successful 
tenderer and the percentage if any to be deducted from bills, copies of the 
specifications, designs and drawings and any other documents equipped in 
connection with the works signed by for the purpose of identification by the Chief 
Engineer, Visakhapatnam Port Trust shall also be open for inspection by the 
Contractor at the Office of the Chief Engineer, Visakhapatnam Port Trust during 
office hours. 

 
In the event of the tender being submitted by a firm, it must be signed 
separately by each member, thereof, or in the event of the absence of any 
matter it must be signed on his behalf by a person holding a power of attorney 
authorizing him to do so, such power of attorney to be produced with the 
tender and it must disclose that the firm is duly registered under Indian 
Partnership Act. 

 
Receipts for payments made on account of a work when executed by a firm, 
must also be signed by the several partners, except where the contractors are 
described in their tender as a firm in which case, the receipts must be signed in 
the name of the firm by one of the partners, or by any other person having 
authority to give effectual receipts for the firm. 
 
Any person who submits a Tender shall fill up the usuals, printed form stating at 
what rate he is willing to undertake each item of the work. Tenders which 
propose any alternation in the work specified in the said term of invitation to 
tender, on the time allowed for carrying out the work or which contain any other 
conditions of any sort will be liable to rejection. No single tender shall include 
more than one work, but  contractors who wish to tender for two or more works 
shall submit separate tender for each. Tenders shall have the name and number 
of the work to which the reference written out on the envelope. 
 
The Tender Committee constituted for the purpose, will open tenders in the 
presence of any intending contractors, who may be present at the time and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form.  In the event of a tender being accepted, a receipt for the Earnest Money 
forwarded there with shall thereupon be given to the Contractor who shall 
thereupon for the purpose of identification sign copies of the specification and 
other documents mentioned in Rule I.  In the event of a tender being rejected, the 
Earnest Money forwarded with such unaccepted tender shall thereupon be 
returned to the Contractor making the same. 
 
CONTRACTOR 



 
 
 
The Board shall have the right of rejection all or any of the tenders and will not 
be bound to accept the lowest tender. 
 
The receipt of any accountant of Clerk for any money paid by the Contractor 
will not be considered as any acknowledgement of payment to the FA & CAO 
(Port Trust) and the Contractor shall be responsible for seeing that the 
procures a receipt signed by the FA & CAO (Port Trust) or a duly authorized 
Cashier. 

 
The memorandum of work tendered for the Schedule of materials to be supplied 
by the Port Trust CIVIL ENGINEERING DEPARTMENT and their issue rates 
shall be filled in and completed in the Office of the Chief Engineer before the 
tender form is issued to an Intending tenderer without having been so filled in and 
completed he shall request the Office to have this done before he completes and 
delivers his tender. 
SECURITY DEPOSIT 

 
CLAUSE I: 
 
 The person/persons whose tender may be accepted herein after called the 
Contractor shall (A) within one day for contract of Rs.1,000/- or less, two days 
for Rs.2,000/- or less and so on upto a limit of ten days of the receipt by him 
of the notification of the acceptance of his tender deposit with FA & CAO 
Office (Port Trust) in Cash or Government Securities endorsed to the 
Financial Adviser & Chief Accounts Officer, VPT (if deposited for more than 
12 months) a sum sufficient within amount of the Earnest Money deposited by 
him with his tender to make up the full security deposit specified in the 
Tender/ or (B) permit Board at the time of making any payment to him for 
work done under contract to deduct sum as we will (with the earnest money 
deposited by him) amount to this will be the same percentage as that in the 
tender at (C) percent of all monies to so payable, such deductions to be held 
by Board by way of Security Deposit provided always that in the event of the 
Contractor a lumpsum by way of Security Deposit as contemplated at (A) 
above then and such case, if the sum so deposited shall not amount to 
percent of the total estimated cost of the work if shall be lawful for Board at 
the time of making any payment to the Contractor for work, done under the 
contract to make up the full percentage of by deducting a sufficient sum of 
every such payment at last aforesaid. All compensation or other such of 
money payable by the Contractor to the Board under the terms of his contract 
may be deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising there from or from any account whatsoever 
and in the event of his security deposit being reduced by reason of any such 
deduction or sale as aforesaid, the Contractor shall within the days thereafter 
make good, in case of Government Securities as aforesaid any sum or sums 
which may have been deducted from or raised by sale of his security deposit 
or any part thereof. 
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CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall 
be strictly observed by the Contractor and shall be reckoned from the date on 
which the order to commence work is given to the Contractor. The work shall 
throughout the stipulated period of the contract be proceeded with all due 
diligence (time being deemed to be of the essence of the contract on the part 
of the Contractor) and the Contractor shall pay a compensation, an amount 
equivalent to ½% (half percent) per every week of delay subject to a 
maximum of 10% on the whole contract value as the competent authority 
whose decision in writing shall be final may decide on the contract value on 
the whole work as shown by the tender that the work remains uncommenced, 
or unfinished, after the proper dates and further to ensure good progress 
during the execution of the work, the Contractor shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete one 
fourth of the whole of the work before one fourth of the whole time allowed 
under the contract has elapsed, one half of the work, before one half of such 
time has elapsed and three fourths of the work before three fourth of such 
time has elapsed.  In the event of the Contractor failing to comply with this 
condition he shall be liable to pay as compensation an amount as mentioned 
above as the competent authority (whose decision in writing shall be final) 
may decide on the said contract value of the work for every week that the due 
quantity of the work remains in complete. 
NOTE: The Competent Authority in this case the authority empowered to 
sanction the work. 
b. In case the Contractor violates any condition in the contract, or the 
approved specification and or delivery schedules, the Contractor shall be 
liable to pay penalty at sum not exceeding 10% of the contract price as 
decided by the competent authority. 
 
CLAUSE 3: ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 In any case in which under any clause or clauses of this contract, the 
Contractor shall have tendered himself liable to pay compensation amounting 
to the whole of his security deposit (whether paid in one sum or reduced by 
instalments or submitted a breach or any of the terms contained in Clause 19 
(b) the Chairman on behalf of the Board shall have power to adopt any of the 
following courses he may deem best suited to the interest of Board. 
A(i) To rescind the contract to which the recession notice/order intimating the 
Contractor under the hand of Chairman or the Authority nominated by 
Chairman with the approval of Chairman/VPT shall be conclusive evidence 
and which case the security deposit to the Contractor shall stand forfeited and 
be absolutely at the disposal of the Board. 
(B) To employ labour paid by the Port Trust, CIVIL ENGINEERING 
DEPARTMENT and to supply materials to carryout the work of any part of the 
work, debiting the Contractor with the cost of the labour and price of the 
materials of the amount of which  cost and price a certificate of the Engineer-
in-charge shall be final and conclusive against the Contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at 
the same rates as if it has been carried out by the Contractor under the terms 
of the value of the work done shall be final and conclusive against the 
Contractor. 
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Contract for remains liable to pay compensation if any not taken under clause 
3 power to take possession of or require removal of sell contractor’s plant. 

 

(c) To measure up the work of the contractor and to take such part thereof 
as shall be unexecuted out of his hands, and to give it to another 
contractor to complete, in which case any expenses, which may be 
incurred in excess of the sum which could has been paid to the original 
contractor, if the whole work has been executed by him(of the amount 
of which excess to certificate in writing of the Engineer-in-Charge shall 
be final and conclusive shall be borne and paid by the original 
contractor and may be deducted from any money due to him by Board 
under the contract or otherwise or from his security deposit or the 
proceeds of sale thereof a sufficient part thereof. 

(d) In the event of any of the above courses being adopted by the Board, the 
Contractor shall have no claim to compensation for the any loss sustained 
 by him any reason of his having purchase or procured any materials or 
entered into any engagement made any advances on account of, or with a 
view of the executing of the work or the performance of the contract and in the 
contractor shall be rescinded under the provision aforesaid the Contractor 
shall not be entitled to recover or be paid a sum for any work thereto for 
actually performed under his contract unless and until the Chief Engineer, 
Visakhapatnam Port Trust will have certified in writing the performance, of 
such and the value payable in respect thereof and he shall only entitled to be 
paid by the value so certified. 

 
Clause 4: 
 In any case in which any of the powers, conversed upon the Board by 
Clause 9 thereof shall have become exercisable and the same shall not be 
exercised, the non-exercise thereof shall not constitute a waiver if any of the 
conditions hereof and such powers shall at withstanding the exercisable in the 
event of any future case or default by the Contractor for which by any clause or 
clauses hereof he is declared liable to pay compensation amounting to the whole 
of his security deposit and the liability of the Contractor for past and future 
compensation shall remain unaffected.  In the event of Board putting in force 
either of the power(s) or (c) vested in him, under proceeding clause he may, if he 
so desired take possession of all or any tools, plant, materials and stores in or 
upon the works, or the site thereof or belonging to the Contractor, or procured by 
him and intended to be used for the execution of the work or any part thereof, 
paying or in case of these not being applicable at current market rates to be 
certified by the Engineer-in-Charge whose certificate thereof shall be final 
otherwise the Engineer-in-Charge may be noticed in writing to the Contractor or 
his clerk of the work Foreman or other authorized Agent required him to remove 
such tools, plant, materials or stores from the premises (within a time to be 
specified in such notice) and in the event of the Contractor failing comply with 
any such requisition the Engineer-in-Charge any removal them at the contractor’s 
expenses or sell them by auction or private sale on account of the Contractor and 
at his risk in all respects and the certificate of the Engineer-in-Charge as the 
expense of any such removal and the amount of the proceeds and expenses of 
any such sale shall be final and conclusive against the Contractor. 
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CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the 
work on the grounds of his having been unavoidably hindered in the execution or 
any other grounds he shall apply in writing to the Competent Authority within 30 
days of the date of hindrance on account of which he desires such extension as 
aforesaid and the Competent Authority shall if in his opinion which shall be final 
reasonable grounds be shown therefore, authorize extension of time, if any as 
they in this opinion or be necessary or proper. 
 
CLAUSE 6:  
 On completion of the work, the Contractor shall be furnished with a 
certificate by the Engineer-in-Charge of such completion but no such certificate 
shall be given nor shall the work be considered to be completed until the 
Contractor shall have removed from the premises on which the work shall be 
executed all scaffolding surplus materials and rubbish and cleared off the dirt 
from all wood work, doors, windows, walls, floors or other parts of any building in 
upon or about which the work is to be executed or of which he may have had 
possession for the purpose of the execution thereof not until the work shall been 
measured by the Engineer-in-Charge whose measurements shall be binding and 
conclusive against the Contractor. If the Contractor shall fail to comply with the 
requirements of this Clause and the removal of scaffolding, surplus materials and 
rubbish and clearing off dirt on or before the date fixed for the completion of the 
work the Engineer-in-Charge may at the expenses of the Contractor remove such 
scaffolding, surplus materials and rubbish and dispose off the same as he thinks 
fit clean off such dirt as aforesaid and the Contractor shall forthwith pay the 
amount of all expenses as incurred and shall have no claim in respect or any 
such scaffolding or surplus materials as aforesaid except for any such mutually 
realized by the sale thereof. 

 
CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE 
REGARDING AS ADVANCES 
 No payment shall be made for works estimated to cost less than Rupees 
one thousand till after the whole of the work been completed and a certificate of 
completion given. But, in the case of works estimated to more than Rupees one 
thousand the Contractor shall on submitting the bill therefore he entitled to 
receive monthly payment proportionate to the part thereof than approved and 
passed by the Engineer-in-Charge, those certificate of such approval and 
passing of the sum so, payable shall be final and conclusive against the 
Contractor. But a such a intermediate payments shall be regarded as payment by 
way of advance against for work actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilful work to be 
removed and taken away and reconstructed or re-erected or be considered as an 
admission of the due performance of the contract or any part thereof in any 
respect, or the accruing of by claim nor shall it conclude, determine, or affect in 
any way the powers of the Engineer-in-Charge under those conditions or any of 
them as to the final set-wise or in any other way vary or effect the contract. The 
final bill shall be submitted by the Contractor, within one month of the date fixed 
for completion of the work otherwise the Engineer-in-Charge’s certificate of the 
measurement and of the total amount payable for the work accordingly shall be 
final and binding on all parties. 
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CLAUSE 8:  BILLS TO BE SUBMITTED  
 A bill shall be submitted by the Contractor each month on or before the 
date fixed by the Engineer-in-Charge for all works executed in the previous 
month and the Engineer-in-Charge shall take or cause to be taken the requisite 
measurement for the purpose of having the verified and the claim, as far as 
admissible adjusted, if possible within the expiry of ten days from the 
presentation of the bill. If the Contractor does not submit the bill within the time 
fixed  as aforesaid, the Engineer-in-Charge may depute a subordinate to 
measure-up the said work in the presence of the Contractor whose counter 
signature to the measurement list will be sufficient warrant and the Engineer-in-
Charge may prepare bill from such list which shall be binding on the Contractor in 
all respects. 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS 
 The Contractor shall submit bills on the printed forms to be had on 
application at the Office of the Engineer-in-Charge and the charges in the bills 
shall always be entered at the rates specified in the tender of in the case of any 
extra work ordered in pursuance of these conditions, and not mentioned or 
provided not in the tender at the rate hereinafter provided for such work. 

 
CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his 
Bank instead of direct to him provided that the Contractor furnished to the 
Engineer-in-Charge (a) an authorization in the form of a legally valid document 
each as power of attorney conferring authority on the Bank to receive payment 
and (b) his own acceptance of the correctness of the account made, but as being 
due to him by Board or his signature on the bill of other claim preferred against 
Board before settlement of other claim preferred against Board before settlement 
by the Engineer-in-Charge of the account or claim by payment to the receipt 
given by the such bank shall constitute a full and sufficient discharge for the 
payments, the Contractor should wherever possible present his bills duly. 
 
 Nothing herein contained shall operate to create in favour of the Bank any 
rights of required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
 
CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any 
special description of materials to be supplied the Engineer-in-Charge store, or if 
it is required that the Contractor shall use certain stores to be provided by the 
Engineer-in-Charge (such materials and stores and the prices to be charged 
there, therefore, the convenience of the Contractor but not so as in any way to 
control and meaning or defect to this contract, specified in the schedule of 
memorandum hereto annexured), the Contractor shall be supplied with such 
materials and stores as required from time to time to be issued by him for the 
purpose of the contract only and the value the full quantity of materials and stores 
supplied at the rates specified in the said schedule or Memorandum may be set 
off or deducted from any such than due or thereafter to become due to the 
Contractor under the contract, or otherwise or against from the security deposit or 
the proceeds of the said thereof, if the same is held in Government  
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Securities, the same or a sufficient portion thereof being in this case sold for the 
purpose.  All materials supplied to the Contractors shall remain the absolute 
property of Board, and shall not on any account be removed from the site of 
work, and shall at all names be open to inspection by the Engineer-in-Charge.  
Any such materials unused and in perfectly good condition at the same of the 
completion or determination of the contract shall be returned to the Engineer-in-
Charge’s stores, if it by a notice in writing under his hand he shall be so require 
but the Contractor shall not be entitled to return any such materials unless with 
such consent and shall have no claim for compensation on account of any such 
materials so supplied to him as aforesaid being unused by him or for any 
wastage in or damage to any such materials. 
 
CLUASE 11:   WORKS TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS ETC. 
 The Contractor shall execute the whole and every part of the work in the 
most substantial and workmen like manner and both as regards materials and 
otherwise in every respect in strict accordance with the specifications. The 
Contractor shall also conform exactly, fully and faithfully, to the designs, conform 
drawings and instructions in writing relating to the work side by the Engineer-in-
Charge and lodged in his office and to which the Contractor shall be entitled to 
have access at such office. 
 
 Office or in the site of the work for the purpose of inspection during office hours 
and the Contractor shall if he so requires, be entitled at his own expense to make or 
cause to be made copies of the specifications and of all such designs, drawings and 
instructions as aforesaid. 

 
CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS DO NOT 
INVALIDATE CONTRACT EXTENSION OF TIME INCONSEQUENCE OF 
ALTERATIONS. 
RATES FOR WORKS NOT IN ESTIMATE OR SCHEDULE 
 The Engineer-in-Charge shall have power to make any alteration in 
omissions, from additions to, or substitutions for the original specifications, 
drawings, designs and instructions, that may appear to him to be necessary or 
advisable during the progress of the work and the Contractor shall be bound to 
carryout the work in accordance with any instructions which may be given to him 
in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall not invalidate the contract and any altered, 
additional or substituted work which the Contractor may be directed to do in the 
manner above specified  as part of the work shall be carried out by the 
Contractor on the same conditions in all respects on which he agreed to do the 
main work and at the same rates as are specified in the tender or the main work. 
The time for completion for the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-Charge shall be conclusive as to such proportion.  
And if the altered, additional or substituted work includes any class of work for 
which no rate is specified in this contract, then such class of work shall be carried 
out at the rates entered in the schedule of rates of the Visakhapatnam Port Trust 
District which was in force at the time of the acceptance of the contract 
MINUS/PLUS the percentage which the total tendered amount bears to the 
estimated cost of the entire work  put to tender and if the altered  
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additional or substituted work is not entered in the said schedule of rates then the 
Contractor shall within seven days of the date of his receipt of the order to 
carryout the work inform the Engineer-in-charge of the rates which it  is his 
intention charges for such class of work and if the Engineer –in-charge does not 
agree to his rate he shall, by notice in writing, be at liberty to cancel his order to 
carry out such class of work and arrange to carry out in such manner as he may 
consider advisable provided always that if the contractor shall commence work 
and incur any expenditure in regard their to before mentioned the rates shall 
have been determinated as lastly hearing before mentioned then and in such 
case he shall only be entitled to be paid in respect of the work carried out or 
expenditure incurred by him prior to the date of the determination of the rate as 
afore said according to such rate or rates as shall be fixed by the Engineer –in-
charge in the event of a dispute the decision of the Chief Engineer of the circle 
shall be final. 
 
Clause –13 No compensation for alteration or restriction of work to be 
carried out 
 If at any time after the commencement of the work the board shall for any reason 
what–so-ever, not required the whole there of as specified in the tender to be carried out 
the Engineer-in–charge shall given notice in writing of the fact to the contractor who shall 
have no claim to any payment or compensation whatsoever on account of any profit or 
advantage which might have derived from the execution of the work in full, but which he 
did not derive in consequence of the full month of the work not having been carried out 
neither shall be have any claim for compensation by reason of any alternations have 
been made in the original specifications, drawings designs, and instructions which shall 
involve any curtailment of the work as originally contemplated. 
 
Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, 
that any work has been executed with unsound imperfect or unskillful workmanship or 
with materials if any, inferior description or that any materials of articles provided by him 
for the execution of the work are unsound or of a quality inferior to that contract, the 
contractor shall on demand, in writing from the Engineer-in-Charge specifying the work 
materials, or articles complained of not withstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove the materials or 
articles as specified and provided other proper and suitable materials or articles at his 
own proper change and cost, and in the event of his failing to do so when a  period to be 
specified by the Engineer-in-Charge his demand aforesaid then the contractor shall be 
liable to pay compensation at the rate of 1% on the amount of estimate for eve4ry day 
to9 exceeding 10 days, while his failure that Engineer-in-charge may rectify with others, 
the materials articles complained of as the case may be at the risk or expense in all 
respects of the contractor. 

 
Clause-15:  Works be open to inspection contractor or responsible agent 

to be present. 
 All works under or in course of execution of executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer-in- 
Charge and his subordinate and the contractor shall at all times during the usual work 
hours and at all other times at which reasonable notice of the intention of the Engineer- 
in-charge or his subordinate to visit the works shall have been given to be contractor, 
either himself be present or receive orders and instructions or have a responsible agent 
duly accorded in writing, present for that purpose. Order given to the contractor’s agent 
shall be considered to have the same a force as if they had been given to the contractor 
himself. 
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Clause-16:  Notice to be given before work is covered up  

   The contractor shall give not less than 15 days notice in writing to the Engineer-

in-charge or his subordinate-in-charge of the work before covering up or otherwise 

placing beyond the reach of measurement any work on order that the same may be 

measured and correct dimension there of be taken before the same so covered up to or 

placed beyond the each of measurement without such notice having been given or 

consent obtained, the same shall be uncovered at the contractor’s expense or in default 

there of no payment or allowance shall be made for such work or the materials with 

which the same was executed. 
 
Clause-17:  Contractor liable for damage done and for imperfections for 

3months after certificate. 
 In the contract his work people or servants shall break defense injure or destroy 
any part of building, in which they may be working or any building  road, road curbs, 
fence, enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, 
grass or grass land or cultivated ground continuous to the premises in which the work or 
any part of it is being executed o0r if any damage shall happen to the work while in 
progress, from any cause whatever or any imperfections become apparent in it within 3  
months (6months in ;the case of a road work) after a certificate final or other of its 
completion shall have been given by the Engineer-in-charge as aforesaid, the contractor 
shall make the same good at his own expense, or in default, the Engineer-in-charge may 
cause the same to be made good by the other workmen and deduct the expense (of 
which the certificate of the Engineer-in-charge shall be final) from any sums that may be 
then, or at a time there after may become due to the contractor, or from his security 
deposit or the proceeds of sale, there of or of a sufficient portion there of, the security 
deposit of the contractor shall not be refunded before the expiry of three months (six 
months in case of a road work) after issue of the certificate final or otherwise of 
completion of work, provided that in the case of road work if in the opinion of the 
Engineer-in-charge half of the security deposit is sufficient to meet all liabilities of the 
contractor under the contract half of the security deposit will be refundable after three 
months and the remaining half after six months of the issue of the said certificate of 
completion. 
 
Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  
 The Contractor shall supply at his own cost materials (except such special 
materials if any, as many in accordance with the Contract be supplied from the Engineer-
in-Charge stores, cordage, plant, tools appliances implements, ladders, tackle, 
scaffolding and temporary works requisite or proper for the proper execution of the work 
whether original altered or substituted and whether including in the specification or other 
documents forming part of the contract preferred to in these conditions, or not, on which 
may be necessary for the purpose satisfying or complying with the requirements of the 
Engineer-in-charge  as to any matter as to which under these conditions he is entitled to 
be satisfied or which he is entitled to require together with carriage therefore, to and from 
the work. The contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out work, and 
counting weighting and assisting in the measurement or examination at any time and 
from time to time of the work or materials. Failing his so doing the same may be provided 
by the Engineer-in-charge at the purpose of the contractor and the expenses, may be 
deducted from any money due to the contractor and the contract or from his security 
deposit of the proceeds of same thereof, or of a sufficient portion thereof. The Contractor 
shall also or vide all necessary facing and lights required to protect the public from 
accidents and shall be found to be a the expenses of defense of every suit, action or 
other proceedings at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and costs which may be 
awarded in any such suit, action or proceedings to any such persons of which may with 
the consent of the contractor be paid to compromise any claim by any said person. 
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Clause –18 ‘A’: 
 In every case in which by virtue of the provision of section-12 sub-section (1) of 
the workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to 
workmen employees by the contractor in execution of  the works Board will recover from 
the contractor the amount of the Compensation so paid, and without pre judice to the 
rights of  Board under section12, sub-section-2 of the said Act Board shall be at liberty to 
recover such amount of the Part there of by deducting it from the Security deposit or 
from any time due to or otherwise Board shall not be bound to contest any claim made 
against it under section-12, sub-section (1) or the said Act, except on the written request 
of the contractor and upon his giving to board full security for almost for which Board 
might become liable in Vensequence of contesting such claim. 
 
Clause –19 : 
 No female labour shall be employed within the units of contentment. 
 
Clause –19 (1): 
 The contractor shall provide all facilities as provided under contract labour 
(Regulation and Abolition Act) 1970 and other Central / State enactments and shell be 
responsible for violation of any of the same. 
 
Clause –19(a): 
 In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement the Contractor Labour (Regulation 
and Abolition) Act, 1970 and (herein after called the said Act) and Central rules made 
there under by Government of India and any other Act, Rules and Regulations made by 
the Central or State Government and such other rules and regulations made applicable 
by the Board from time to time in regard to payment of wage, wage period deductions 
from wages, recovery of wages not paid and deduction unauthorized made, 
maintenance of wage registers, wage cards, publication of scale of wages all terms 
returns and the maintenance of necessary health and sanitary arrangements. 
(b): 
 The contractor shall obtain the necessary license for employing the Contract 
labour for executing the work, now contracted upon as per the said Act and rules within 
15 days from the date of work order and shall ensure to maintain the same effective 
throughout the period of this contract at his own cost. The decision of the Board and or 
Asst. Labour Commissioner (Central) Regarding the applicability of the Act is final and 
binding on the contractor. 
 
(c) : The contractor shall in no case, commence the work, unless be obtained and 
produce the license under the Act and the time for completion of work as given in the 
tender is inclusive of the time required to obtain produce the said license. 
 
(d): If the Port is caused to pay reimburse or incur such amount as may be necessary 
to cause or to observe for non observance of the provisions stipulated in Clause-19(a) 
mentioned above, on the part of the contractor the Engineer-in-Charge shall have the 
right to deduct from any moneys due to the Contractor his security deposit or recover 
from the Contractor personally any sum required or estimated to be recovered for 
making good the loss or damages suffered by the Board. 
 
(e): It shall be the duty of the Contractor to obtain a licence under the Act for such 
number of workmen as may be necessary for the completion of the work within the 
prescribed time and any recommendation regarding the number of workmen made by 
the Engineer-in-Charge shall not absolve the Contractor from his responsibility in 
completing the work within the prescribed time. 
 
CONTRACTOR 
 
 



(f): The contractor shall also observe the following conditions : 
No female labour shall be employed within the limits of cantonment 
No labour below the age of 12 years shall be employed. 
The Contractor shall pay not less than minimum wage to labourers engaged by him on 
the work. 

 
EXPLANATION: 
  “Minimum Wage” means whether for time or piece  work notified by the Ministry 
of Labour Employment and Rehabilitation (Replacement of labour and Employment).  
New Delhi as made applicable for works under this organization and the minimum wage 
act and where such wages have not been so notified the wages prescribed by the 
Central Public Works Department for the District in which the work is done or such rates 
as would be notified by the Board from time to time. 
 
The Contractor shall not withstanding the provision of any contract to the contrary, cause 
to be paid minimum wage to laborers indirectly engaged on the above work including 
any labour engaged by his sub – contractors in connection with the said works as if the 
laborers had been immediately employed by him. 

 
Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to be made 
under area for the observance of the Act Rules and Regulations aforesaid without 
prejudice in his right to claim indemnity from his Sub-contractor. 
 
The Contractor shall at his own expenses provide or arrange for the provision of foot-
wear for any labour doing cement mixing work (The Contractor has undertaken to 
execute under this contract) to the satisfaction of the Engineer-in-charge and on his 
failure to cost thereof from the Contractor.  
 
The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge, 
as true statement showing respect of the second half of the proceeding month and first 
of the current month respectively (1) the number of labourers employed by him on the 
work (2) their working hours, (3) the wages paid to them, (4)  the accidents that occurred 
using the said fortnight showing the circumstances under by them and (5) the number of 
female workers who have been allowed maternity benefit according to Clause-19-C and 
the amount paid to them failing which the Contractor shall be liable to pay to the Board, 
sum not exceeding Rs.50/- for each default or materially incorrect statement. The 
decision of the Executive Engineer shall be final in deducting from any bill due to the 
Contractor the amount levied as fine.  
 
Clause – 19 (C): 

 
 Maternity benefit rules for female workers employed by Contractors, leave and 
pay during leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 
weeks up to and including the day of delivery and 4 weeks, following that 
day. 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

 
2. PAY: In case of delivery, leave pay during maternity leave will be at the 

rate of the Women ‘s average daily earnings calculated on the total wages 
earned on the days when full time work was done during a period of 3 
months immediately proceedings the date on which gives notice that the 
excepts to be confined or at the rate of 75 paise a day whichever is 
greater. 
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ii) In case of miscarriage, leave pay at the rate of average daily earnings 
calculated on the total wages earned on the days when full time work was 
done during a period of 3 months immediately proceeding the date of 
such miscarriage.    

  
CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

No maternity leave benefit shall be admissible to a women unless she has been 
employed for a total period not less than 6 months.  

 
Clause – 20 Work on Sundays work not to be sublet contract may be rescinded 

and security deposit for sub-letting bribing of the contractor become 
insolvent. 

 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract 
and any breach thereof shall be deemed to be a break of this contract. 
 
Clause – 21:  
 The Contract shall not be assigned or subject without the written approval of the 
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt 
so to do, or becomes insolvent or commence any insolvency proceedings or make any 
composite or with this creditors or attempt so to do or it any bribe, gratuity, gift lead 
perquisite reward for advantage, precautionary and otherwise shall either directly or 
indirectly be given promised or offered by the contractor, or any of his servants of 
agents, to any public office or person in the employ of Board in any way relating to hi  
office or employment or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Engineer-in-charge may thereupon by notice in 
writing rescind the contract and the Security Deposit of the Contractor shall thereupon 
stand forfeited and be absolutely at the disposal of Board and the same consequences 
shall ensure as if the contract had been rescind under Clause –3 hereof and in addition 
the Contractor shall not be entitled to recover or be paid for any work thereto for actually 
performed under the contractor. 
 
Clause – 22: Sum payable by way of compensation to be considered as 

reasonable compensation without reference to actual loss changes 
in constitution of firm works under direction of the C.E. settlement of 
dispute.  

 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without 
reference to the actual loss or damage sustained and or not any damage shall have 
been sustained  
Clause – 23:  
 In the case of a tender by partners any change in continuation of the firm shall be 
forthwith notified by the Contractor to Engineer-in-Charge for his information. 
 
Clause – 24: 
 All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port 
Trust for the time being who shall be entitled to direct at what point or points and on what 
manner they are to be commenced and from time to time carried on.    
 
 CLAUSE No 25 to 29  deleted.   
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CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores 
and articles of European or American Manufacture which may be required for the work 
or any part thereof or in making up articles, required therefore, or in connection there 
with unless he has obtained permission in wring from the Engineer-in-charge to obtain 
such stores an articles elsewhere.  The value of such stores and articles as may be 
supplied to the contractor by the Engineer-in-charge will be debited to the contractor in 
his account  at the rates shown in the Schedule attached to the contract and it they are 
not entered  in the Schedule they will be debited at cost price which for the purpose of 
this contract include the cost of carriage and other expenses, whatever which shall have 
been incurred in obtaining  delivery of the same at the stores aforesaid. 
 

CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in 
respect of parts of the work, the contractor shall be entitled to payment  in 
respect  of the  items of work involved or the part of the work in question at the 
same rates as are  payable, under this contract for such items, or if the part of the 
work in question is not in the opinion, of the Engineer-in-charge may at his 
discretion pay the lump sum amount  entered in the estimate and the certificate in 
writing of the Engineer-in-charge shall be final and conclusive against the 
contract with regard to pay sum or sums payable to him under the provision of 
this clause. 
 
CLAUSE- 32:   Action  where no specification. 
 In the case of any class of work for which there is no such specifications  as in 
mentioned in Rule-I such work shall be carried out in accordance  with the district 
specification and in the event of there being so strict specification then in such cases the 
work shall be carried out in all respects in accordance with the instructions and 
requirement of the Engineer-in-charge.  

 
CLAUSE- 33:     Definition of work. 
 
 The expression “work” where used in these conditions shall unless there be 
something either in the subject context repugnant to such construction be constructed  
and take to mean the works by or by virtue of the contract contracted  to be executed 
whether temporary or permanent and whether original, altered, substituted or additional. 

 
INTERPRETATION CLAUSE; 
 The Board means the Trustees of Visakhapatnam Port Trust and its successors. 

 
 Works importing the singular number only include the plural number and 
vice-versa. 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 
 Service lines such as electricity cables, fiber optic I.T.cables, water supply lines, 
sewer   and drainage pipes, telecommunication cables etc., are embedded in the port 
roads, road side beams hard surfaced areas, pavements etc. The fibre optical I.T. cable 
is very costly and if damaged requires  replacement for full length as jointing would be 
ineffective.  
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 The contractor, therefore, before commencing any excavation shall seek 
the specific clearance of the route proposed for excavation from the Engineer-in-
charge.  Not-withstanding such approval he shall be responsible to take 
necessary precautions by way of deploying suitable  means and restraint to avoid 
damage to any of the service lines.  In case of any damages caused during 
excavation or subsequently during progress of the work, the contractor should 
replace the same forthwith to original design with material procured from 
manufacturers approved by V.P.T.  as required, at his cost, failing which, 
recovery of cost thereof including cost of  down time of the facility as evaluated  
by the Engineer-in-charge, would be effected from the bill amounts payable  to 
the contractor. 
 
 Further, earth  work excavation in such areas should not be undertaken 
with mechanical means such as proclaimer/JCB/Earth mover etc., it should be 
carried out by the contractor manually taking proper precautions. 

 
ADDITIONAL CONDITIONS: 
 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. 
stone    And other materials obtained in the work as dismantling etc., will 
be considered    As Board property and will be disposed off to the best of 
advantage of the Board. 

 
   The contractor under take to have the site clean, free from rubbish to the   
         satisfaction of the Engineer-in-charge.  All surplus materials, rubbish etc., 
will be removed to the place fixed by the Engineer-in-charge and nothing extra 
will be paid. 
 
3. INCONVENIENCE TO PUBLIC; 
   The contractors shall not deposit materials on any site, which will seriously 
   Inconvenience the public. The Engineer-in-charge may   required the contractor 
   To remove any materials which are considered by him to be dangerous or  
   Inconvenience to the pubic or cause to be removed at the contractor’s cost. 

 
4.HUTTING FOR LABOUR; 

 
The contractor(s) shall at his/their own cost provide his/their labour with hutting 
on the approved site and shall make arrangement for conservancy and sanitation 
in the labour camp to the satisfaction of the local public health and Medical  
authorities.  He also make arrangement at his/their own cost for laying of pipe 
lines for water supply to his/their labour camp from the existing mains whenever 
Available and shall pay all fees charges and expenses in connection with and   
Incidental thereto. 
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5. PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MININS  
OR CONTROLLED AREA LABOUR; 

 
The contractor shall not employ coal mining or controlled area labour failing 
under any category whatsoever on or in connection with the work or recruit 
labour from area within the radius of 20 miles of the controlled area. Subject to 
above the contractor shall employ imported labour only i.e., depot imported or 
labour imported labour by contractor from area from which import is permitted.  

 
  Where ceiling price for imported labour has been fixed by provincial or 
Regional Labour Committee not more than the ceiling price shall be paid to the 
labour by the Contractor. 

 
  The Contractor shall immediately remove any labour, which may be 
pointed out by the Engineer-in-charge as being a coal mining or controlled area 
labour.  Failure to do so shall tender the Contractor liable to pay the Board a 
sum calculated at the rate of Rs.10/- per day per labour. The Certificate of the 
Engineer-in-charge about the number of the coal mining or controlled area 
labour and the number of the days, which they worked, shall be final and 
binding upon all parties to this contract. 

 
  It is declared and agreed between the parties that the aforesaid stipulation 
in this clause is one in which the public are interested with the remaining of the 
exception of Section-74 of the Indian Contract, 1972. 

 
6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 
 
  If the water required to execution of work is supplied  to the Contractor by 
Board. It will be subject to the conditions and rates laid down in the local rules 
or the supply of water in force at the time of the acceptance of the contract. The 
Contractor shall make his own arrangements for water connections and laying 
pipelines of sources of supply from existing mains. 

 
7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 
 

Owing to difficulty  in obtaining certain materials in the open market the Board   
Have undertaken to supply materials specified  in Schedule ‘A’ of the tender form    At 
rates stated therein.  There may be delay in obtaining the materials by the    Department 
and Contractor is therefore required to keep himself in touch with    The day to day 
position regarding the supply materials from the Engineer-in- Charge and to so adjust 
the progress of the work that labour may not  remain  Idle  nor may there by any other 
claim  due to or arising from delay in obtaining     The materials.  It should clearly 
understand that no claim whatsoever should be entertained by the Board on account of 
delay in supplying materials. 
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8.   RETURN OF SURPLUS MATERIALS:   
Notwithstanding any thing contained to the contrary in any or all of the clauses   
Of this contract where any materials for the execution of the contract or procured 
with the assistance of Board either by issue from Board stocks or purchase made 
under orders of permits or license issued by the Board the Contractor shall hold  
the said materials economically and solely for the purpose of the contract and not  
dispose of them without the permission of the Board and return if  required by the 
Engineer-in-charge all surplus or unserviceable materials that May be left with 
him after the completion of the contract at its termination of\ any reason 
whatsoever on being paid or credited such price as the Engineer-in  Charge shall 
determine having due regard to the condition of the materials.  The price allowed 
to the contractor however shall not exceed the amount  charged to him excluding 
the storage charge if any.   The decision of the  Engineer-in-charge shall be final 
and conclusive.  In the event of breach of the aforesaid condition the contractor  
shall in addition to throwing  himself   open to the action or contravention of the 
terms of the license or permit and or  for all moneys, advantages or profits 
resulting  or which in the usual  course would  have resulted to him by reason of 
breach. 
9. EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 

If the contractor shall desires on extension of the time for completion of the 
work under Clause-5 of the  contract no application for such extension will be 
entertained  if it is not received in sufficient time to allow the Chairman to 
consider  it and the contractor  will be responsible for the consequences arising 
out of the negligence in this respect. 

S. No. 10 to 13 Deleted. 
14.   I/We agree that should I/we fail to commence the work specified in the 
above memorandum or should I/we deposit the full amount of security deposit 
specified in above memorandum in accordance with Clause-I (a) of the said 
conditions contract and an amount equal to the amount of the earnest money 
mentioned in the  form  of invitation to tender shall be absolutely forfeited to the 
Board be recovered out of the deposit in so far  at the same may extend in terms 
of the said bond in the event of deficiency out of any other moneys due to me or 
otherwise. 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

      
. No deviation from specifications stipulated in the contract of additional 
items  of works shall be carried out by the contractor unless the rates of the 
substitute altered or additional items have been approved in writing by the 
competent authority, failing which Board will not be bound to entertain any claim 
on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central 
P.W.D.or any officer  
     of the  rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
18.  Sales tax or any other tax on materials in respect of this contract shall be 
payable by the  Contractor and Board will not entertain any claim whatsoever in 
this respect. .  
 
 
 
CONTRACTOR                                                        DY.CHIEF ENGINEER-I 



 

 


