

5995 Greenwood Plaza Blvd., Suite 100 Greenwood Village, CO 80111-4710 303-571-5377 Fax 303-629-7467

PROPOSAL FORM SUBCONTRACTOR Job #10J1964.030

Page 1 of 6

entitled Caisson Drilling

Sealed proposals will be received at the project site office of Phipps/McCart	hy, 5995 Greenwood Plaza Bou	llevard, Greenwood Village, CO 80111, to
the attention of Todd Ruff on or before $\underline{Tuesday,October5,2010}$ by	2:00 p.m. MDT. All bids re	ceived will be opened privately.
THIS PROPOSAL, made this day of,	2010 to Phipps/McCarthy, he	erein designated the Contractor
from:	Contact: Phone #:	
herein designated the Subcontractor. The Subcontractor having carefully Phipps/McCarthy Front Ends, Proposal Form, Preliminary Construction S General Requirements, the Drawings, the Specifications and ADDENDU prepared by <a ("contract="" as="" complete="" documents")="" hereby="" href="https://doi.org/10.108/j.com/html/html/html/html/html/html/html/htm</td><td>chedule, Phipps/McCarthy Sub
IM NUMBER(S)
s affecting the work, the under
orm all work necessary to o</td><td>contract Form, " indicated="" manual",="" project="" proposes="" signed="" subcontractor="" td="" the="" the,="" the<="" to="" under="" work="">		
The Children's Hospital East Addition and Remodels (Bid Pack #03) Foundations, Cores, Mill Order & 2 HR Walls	to be located at:	12313 East 16 th Avenue Aurora, CO 80010
FOR THE SUM OF:		
Dollars,		
\$,		
Contractor and Subcontractor agree that the final contract price shall be the to additions and deductions for changes agreed upon in writing and issu Subcontractor of this document, the Subcontractor's initiation under this Co all of the terms and conditions contained therein. Subcontractor agrees the Proposal Form may be added or deleted by change order for a period of 90 Bid Bond: For proposals where the base bid exceeds \$100,	ued as a Change Order. In the contract of performance shall be at all of the proposal unit prices days after the proposal submitted	ne absence of a written execution by the conclusively deemed to be acceptance of s (if any) and alternates (if any) within this al date.
in the format provided by Phipps/McCarthy must accompany thi bid with Phipps/McCarthy named as the obligee. Failure to prov format provided by Phipps/McCarthy, when the base bid exceeds	ide a bid bond, certified funds, o	or an irrevocable letter of credit in the
Performance Bond : The Cost of a Performance-Material Subcontractor acknowledges he can provide a Performance-Material format required to Contractor in the full amount of this proposal a	aterial/Labor Payment Bond, or	an irrevocable letter of credit in the
The deductive cost of said bond or letter of credit from the p	roposal amount above, if reque	sted, will be:
	< \$	>dollars.

PROPOSAL UNIT PRICES:

All quoted unit prices shall include labor, material, equipment, overhead and profit, insurance, etc., for a complete unit price. Overruns cannot exceed underrun pricing by more than 15%.

Unit Price A:	24" diameter piers Overrun \$	/LF	Underrun \$	/LF
Unit Price B:	30" diameter piers Overrun \$	/LF	Underrun \$	/LF
Unit Price C:	36" diameter piers Overrun \$	/LF	Underrun \$	/LF
Unit Price D:	42" diameter piers Overrun \$	/LF	Underrun \$	/LF
Unit Price E:	48" diameter piers Overrun \$	/LF	Underrun \$	/LF
Unit Price F:	54" diameter piers Overrun \$	/LF	Underrun \$	/LF
Unit Price G:	Additional mobilization	ons	\$	/EA

LABOR UNIT PRICES:

Labor unit prices per man-hour including all overhead, profit and fringe benefits. (This will be used for evaluation of change orders and T & M work.)

Labor Description*	Regular	Shift Work	Overtime

^{*} i.e.: foreman, framer, carpenter, laborer, etc.

EQUIPMENT UNIT PRICES

Unit cost for operated equipment, including all costs and overhead/profit.

Equipment De	scription*	Daily	Weekly	Monthly	
(Attach a separat	te page if nec	essary)		·	
(r maorr a copara	io pago ii iioo	555a. y ./			
FRONT ENDS	ACKNOWLI	EDGEMENT			
			viewed and agrees to the te	rms and conditions set	forth in the
	•		September 14, 2010.	mo and conditions set	
Signed	:		Date:		
CONTRACTOR	D'C ALTEDA	ATEC.			
CONTRACTOR			Park Strain Committee Control	La contratata Attanta	P. I
	•	tractor alternates tterhead if neces	, including the use of substitu sary.	ite materials. Attach a	separate list
CA #1:			•		
UA #1.					
	Deduct	\$	+ bond \$	= \$	
CA #2:					
	Deduct	\$	+ bond \$	= \$	
PROVIDE THE	FOLLOWIN	<u>IG INFORMATIO</u>	N: (This may be a basis of a	award.)	
1.	Indicate tim	e required for sh	op drawing/submittal prepara	ation week	(S.
2.		•	fter receipt of approved shop	o drawings for delivery	to site ready
	tor installati	on \	weeks.		
3.	•	vide your compar with this project:	y's Tax identification Numbe	er (TIN) for the local tax	ing jurisdiction

Caisson Drilling Proposal Form East Addition and Remodels Foundations, Cores, Mill Order & 2 HR Walls Page 4 of 5

	4.			or all insurance coverage inc olled Insurance Program). F		
		Deduct	<u>(</u> \$	<u>)</u> + bond (\$) = (\$)
INC	LUSION I	NITIATIVE:				
1)		• •	•	ified for small, disadvantage (Actual Included In Base	•	ninority owned
		MBE	% WBE	% SBE	% DBE	%
2)		•		t values may be requested a two (2) days after request is		ned. Said
ΤY	PE OF W	/ORK:				
	SPECIFIC	CATION SECT	ION NUMBERS:			
	Section 03 Section 3 Phipps/Mc	3 30 00 – Cast 1 63 29 – Drille Carthy Front En	•	te and Shafts	d 2 HR Walls Construction Dr	ocuments dated
	·		•	t of this Bid Package		
	Bid Package ZGF/H+L.	e #03 - Foundatio	ns, Cores, Mill Order	and 2 HR Walls specifications da		repared by
			ENTS APPLICABLE			
	1)	required to pro deemed neces	ovide current compar ssary. Award of a sub	nd at the sole discretion of Phipps by financial information, along with acontract will be withheld until this so on the part of the subcontractor	vendor, banking and surety information has been proces	contacts as
	2)	Comply with G	eneral Requirement	s in Division 1 of the Specifications	s as it applies to this work.	
	3)	Proposal Form	n, Preliminary Constr	s, Supplementary General Condition uction Schedule, Phipps/McCarthy astructions, the General Requirem	y Subcontract Form, General	I Conditions AIA
	4)	Provide all sub and/or require		shop drawings, coordination draw	ings, samples, mockups, etc.	. as specified

6) Bidder shall comply with updated scheduled issued by Contractor's superintendent and/or project manager.

Conform to all specified and applicable codes and standards.

5)

Caisson Drilling Proposal Form
East Addition and Remodels
Foundations, Cores, Mill Order & 2 HR Walls
Page 5 of 5

- 7) Provide Phipps/McCarthy with the schedule of all work, which must be performed by other trades to accommodate your work.
- 8) Items in the documents that are questionable must be clarified with the design professionals or Phipps/McCarthy. No compensation will be allowed for assumptions that are not agreed to by the design professionals.

SPECIFIC REQUIREMENTS:

- 1) Provide all labor and equipment to drill the caissons as indicated on the drawings and in accordance with the requirements of the specifications and soils report.
- 2) Soils report Job No. 03-1-184 dated May 20, 2003, as prepared by Kumar and Associates.
- 3) Case and dewater holes as necessary with industry standard equipment, buckets, slurry, etc.
- Hoist cages from staging area and set into place. Staging area will be determined by Phipps/McCarthy.
- 5) No additional payments will be made for normal down time, i.e., time in rigging and setting of rebar cages.
- 6) Provide caisson drilling reports as specified and/or required.
- 7) Stock pile caisson spoils in two (2) central locations, as directed by Phipps/McCarthy supervisory personnel, for removal by others. Provide equipment as needed for stock piling, include laborers and operators.
- 8) The sides of each pier should be mechanically roughened in the bearing strata the full depth of designed penetration. Provide shear rings where indicated.
- 9) Conform to tolerances listed in the specifications.
- 10) Include two mobilizations to the site in your base bid and provide a unit price for additional mobilizations. Include two rigs/crews on site working different areas of the buildings at the same time.
- Phipps/McCarthy will establish control and do layout for all caisson drilling. Any re-staking that needs to be done due to damage caused by this subcontractor will result in a back charge to re-establish the layout.

TAX:

Refer to Section 21 of the Front Ends.

roposal Submitted by ubcontractor,		
Subco	ntractor Signature	Secretary
Title:	Date:	Corporate Seal
, 	Date:	Corporate Sea