TOWN OF WATERTOWN WATERTOWN, CONNECTICUT

ADDENDUM #2

Deland Field Retaining Wall Replacement Adjacent to Steele Brook Watertown Public Works Department

A. CLARIFICATION:

The correct estimated quantity for Item numbered 6– Sidewalk – should be <u>139 SY.</u> Please mark this change on the amended proposal pages submitted with Addendum #1 and initial the change.

PLEASE BE CERTAIN THAT YOU HAVE ACKNOWLEDGED RECEIPT OF THIS ADDENDUM ON <u>PAGE 30</u> OF YOUR PROPOSAL AND HAVE INCLUDED THIS PAGE WITH YOUR ORIGINAL BID TO THE TOWN.

Issue Date: December 21, 2012

AMENDED PROPOSAL

The following items shall be provided in accordance with the State of Connecticut Department of Transportation "Standard Specifications for Roads, Bridges and Incidental Construction", Form 816, as amended.

			Estimated	Computed
Descrip	otion/Unit Price		Quantities	<u>Totals</u>
	1 – Channel Excavation it price of	D. II		
		Dollars		
and (\$) per cubic yard (CY).	Cents	50 CY	\$
) F			
Item #	2 – Gabions			
The lur	np sum price of	-		
		Dollars		
ana (\$) per lump sum (LS).	Cents	1 LS	\$
(Φ) per rump sum (LS).		1 LS	Ψ
Item #	3 – Cofferdam and Dewate	ring		
The lur	np sum price of	S		
		Dollars		
		Cents		
(\$) per lump sum (LS).		1 LS	\$
Itom #	4 – Structure Excavation, (Compaction and Rack	filling	
	np sum price of	compaction and back	illing	
		Dollars		
		Cents		
) per lump sum (LS).		1 LS	\$
Item #	5 – Site Restoration			
	np sum price of			
		Dollars		
		Cents		
(\$) per lump sum (LS).		1 LS	\$
Item #	6 – Bituminous Concrete S	idewalks		
The un	it price of			
		Dollars		
		Cents		_
(\$) per square vard (SY).		230 SY	\$

Description/Unit Price	Estimated Quantities	Computed <u>Totals</u>
Item #7 – Remove and Reset Chain Link Fencing The lump sum price of Dollars		
andDollars (\$) per lump sum (LS).	1 LS	\$
Item # 8 – Polyvinyl Chloride Chain Link Fencing The unit price ofDollars andCents (\$) per linear foot (LF).	3 250 LF	\$
Computed Total –	\$	8
NOTE : The Computed Totals are for convenience official part of this Proposal. The Town reserves the work which it deems to be in its best interest.	-	
Payment		Terms
Time to Completion Warranty		Working Days
Have you taken any exceptions or have you deviated such suggested changes clearly noted on the page pro		