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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 

of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet 

as indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for 

Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Refer-

enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant 

Selections.

RFP SPECIFIC INFORMATION

 BUREAU OF HIGHWAYS  BUREAU OF TRANSPORTATION PLANNING **  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

  NO  YES  DATED ________________ THROUGH ________________

 Prequalified Services – See page ___ of the attached 

 Scope of Services for required Prequalification Classifica- 

 tions.

 Non-Prequalified Services - If selected, the vendor must make 

sure that current financial information, including labor rates, overhead 

computations, and financial statements, if overhead is not audited, 

is on file with MDOT’s  Office of Commission Audits.  This informa-

tion must be on file for the prime vendor and all sub vendors so that 

the contract will not be delayed. (Form 5100J Required with Proposal)

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered 

most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-

mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, 

but separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning 

(see address list, page 2).  The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”  

The vendor’s name and return address MUST be on the front of the envelope.  The priced proposal will only be opened for the high-

est scoring proposal.  Unopened priced proposals will be returned to the unselected vendor(s).  Failure to comply with this procedure 

may result in your priced proposal being opened erroneously by the mail room.  

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-

tract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-

tracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting 

system.

  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 

  information.

 

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 

on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 

meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 

to confirm capacity.

  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The  

  bid amount is a component of the total proposal score, not the determining factor of the selection.

  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 

  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  

The Bid Sheet(s) is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indicated 

below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked  “SEALED BID.”  The vendor’s name and 

return address MUST be on the front of the envelope.  Failure to comply with this procedure may result in your bid being opened errone-

ously by the mail room and the bid being rejected from consideration.

✔

✔

✔ 1

✔
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

 MDOT Project Manager  MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

 Secretary, Contract Services Div - B470

 Michigan Department of Transportation

 PO Box 30050

 Lansing, MI  48909

 Secretary, Contract Services Div - B470

 Michigan Department of Transportation

 425 W. Ottawa

 Lansing, MI  48933

 Contract Administrator/Selection Specialist

 Bureau of Transportation Planning B470

 Michigan Department of Transportation

 PO Box 30050

 Lansing, MI  48909

 Contract Administrator/Selection Specialist

 Bureau of Transportation Planning B470

 Michigan Department of Transportation

 425 W. Ottawa

 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 

by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 

placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 

deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-

fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION  

 

 5100D – Request for Proposal Cover Sheet

 5100G – Certification of Availability of Key Personnel

 5100I – Conflict of Interest Statement

5100J - Consultant Data and Signature Sheet (Required only for Non-Prequalified Work) 

 

(These forms are not included in the proposal maximum page count.)

5 3/4/10 3:00 pm

✔

MDOT - Cadillac TSC 

Attn: Del Kirkby 

7915 US-131 Highway 

Cadillac, MI 49601

✔
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Notification 
ARRA MONTHLY EMPLOYMENT REPORTS 

Note: This Notification is only applicable for those projects/contracts 
funded with ARRA funds. If you have questions, please contact MDOT 

Contract Services Division at (517) 335-0071. 

The American Recovery and Reinvestment Act of 2009 (ARRA), requires states 
receiving stimulus funds for highway projects to provide monthly reports to the Federal 
Highway Administration (FHWA) regarding the number of employees of the prime 
contractors, all-tier subcontractors and consultants on ARRA funded projects. 

The cost for complying with this Notification must be borne by the prime contractor, and 
all-tiers of subcontractors and consultants, as part of their overhead and is deemed to be 
included in the payments made under this contract. 

Within 10 days after the end of each month in which work is performed on this contract, 
all prime contractors and consultants must provide the Engineer a monthly report on 
MERS at https://sso.state.mi.us/ providing employment information on each ARRA 
project, which will include, for work performed in that preceding month: 

� The total number of employees who performed work on this contract. 

� The total number of hours worked by employees who performed work on   this 
contract.

� The total wages of employees who performed work on this contract. 

Prime Consultants are responsible for reporting on all subconsultants’ employment 
information in MERS, as the sub consultants will not have access to do so. 

In addition, the prime contractor must provide a total payment amount made to any 
subcontractor who is a certified DBE in that preceding month. 

This Notification shall be included as a part of each subcontract executed by the prime 
contractor, and all-tiers of subcontractors and consultants. 

If necessary to conform to guidance provided by FHWA concerning the ARRA reporting 
requirements, the prime contractor, and all-tiers of subcontractors and consultants will 
revise their reporting as directed by the Engineer. 

Failure to comply with the reporting requirements under ARRA would jeopardize 
the Department's continued receipt of ARRA funding. 

Accordingly, if a contractor or any-tier of subcontractor or consultant fails to 
comply with this Notification, the Department may withhold contract payments 
until compliance is achieved. If the Department is compelled to incur costs 
because of such a breach, the amount of those costs may be deducted from 
payments otherwise to be made under this contract. Additional sanctions may 
include reduction or elimination of prequalification ratings and removal of bidding 
privileges.
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NOTIFICATION
REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN 

RECOVERY AND REINVESTMENT ACT (ARRA) SECTIONS 902 AND 1515 

Note:  This notification is only applicable for those projects/contracts 
funded with ARRA funds.  If you have questions, please contact MDOT 
Contract Services Division at (517) 335-0071. 

In accordance with requirements under section 902 of the American Recovery 
and Reinvestment Act of 2009 (ARRA), the following language is made a part of 
this contract and is to be made a part of all tier subcontracts or consultant 
contracts:

The U.S. Comptroller General and his representatives have the authority:

(1) To examine any records of the contractor or any of its subcontractors,   
or any State or local agency administering such contract, that directly 
pertain to, and involve transactions relating to, the contract or 
subcontract; and 

(2) To interview any officer or employee of the contractor or any of its 
subcontractors, or of any State or local government agency 
administering the contract, regarding such transactions. 

The Comptroller General and his representatives have the authority and rights 
provided under Section 902 of the ARRA with respect to this contract.  As 
provided in section 902, nothing in section 902 shall be interpreted to limit or 
restrict in any way any existing authority of the Comptroller General. 

In accordance with the requirements of section 1515(a) of the ARRA any 
representatives of the Inspector General have the authority: 

(1) To examine any records of the contractor or grantee, any of its 
subcontractors or sub-grantees, or any State or local agency 
administering such contract, that pertain to, and involve transactions 
relating to the contract, subcontract, grant, or sub-grant; and 

(2) To interview any officer or employee of the contractor, grantee, sub-
grantee or agency regarding such transactions. 

Nothing set forth in section 1515 of the ARRA shall be interpreted to limit or 
restrict in any way any existing authority of an inspector general. 
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Michigan Department of Transportation 

SCOPE OF SERVICE 

FOR

AS NEEDED CONSTRUCTION SERVICES 

 Inspection and Testing 

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION: Various construction projects in the Cadillac TSC service area. 

PROJECT DESCRIPTION:

One (or more) inspectors to provide full time inspection and testing services on an as-needed 

basis for road construction and/or bridge rehabilitation work which will include performing 

inspection and testing services during construction and related tasks to close projects out 

(“finaling”) after construction. 

Provide staking services as needed for road and bridge construction work which will include 

performing staking services during construction and office work to close project out 

(“finaling”) after construction for the staking work performed.  The surveyors shall work 

under the direction of the Project Engineer Manager.  Staking will be performed on various 

projects and may be needed full time or at various given times (overtime may be necessary.) 

The inspector(s) and surveyor(s) shall report directly to and work under the direction of the 

Project Engineer Manager.  Inspection and staking will be performed on various projects 

throughout the 2010 construction season as directed by the Project Engineer Manager. 

Inspection and staking services will be needed on a full time and part-time basis (some 

overtime may be necessary), depending on Contractor scheduling. 

No engineering services are required under this scope. 

ANTICIPATED START DATE: June 28, 2010 

ANTICIPATED COMPLETION DATE: December 31, 2010 

PRIMARY PREQUALIFICATION CLASSIFICATION:

Density Inspection and Testing 

Portland Cement Concrete Inspection and Testing 

SECONDARY PREQUALIFICATION CLASSIFICATION:

Bituminous Pavement Inspection 

Construction Staking 
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DBE REQUIREMENT: N/A

MDOT PROJECT MANAGER:

Del Kirkby 

MDOT – Cadillac Transportation Service Center 

7915 South US-131 Highway 

Cadillac, Michigan  49601 

Phone:   231-775-3486 

Fax:     231-775-0301 

E-mail:  kirkbyd@michigan.gov 

Any questions regarding this Scope of Service should be directed to the MDOT Project 

Manager in writing. 

GENERAL INFORMATION:

A. This Scope of Services consists of performing to the satisfaction of the Department, 

all as-needed inspection, testing, and staking services necessary in accordance with 

MDOT specifications, publications, and accepted practices, and as directed by the 

Project Engineer Manager. 

B. The Consultant’s principal contact with the Department shall be through the 

designated Project Engineer Manager. 

C. The Consultant agrees to demonstrate knowledge and performance in compliance 

with the standard construction practices of the department; the project specific 

construction contracts, proposal, and plans; the Standard Specifications for 

Construction and all applicable publications referenced within; the Michigan 

Construction Manual; the MDOT Materials Source Guide; and any and all other 

references, guidelines, and procedure manuals needed to carry out the work described 

herein in an appropriate manner. 

D. One or more Consultants may be selected under this scope of services. 

CONSULTANT RESPONSIBILITIES:

A. To provide full time experienced inspection, testing and construction staking services 

on an as-needed basis on various projects and to perform inspection, testing, and 

construction staking services under the direction of the Project Engineer Manager.  

The inspectors assigned to this project will report to and be directly responsible to the 

Project Engineer Manager. 

B. To provide, to the satisfaction of the Department, inspection, testing and construction 

staking services required for bridge rehabilitation, bituminous construction, Portland 

cement concrete construction, aggregate construction, ditching, undercutting, 
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bituminous base crushing and shaping, and/or earthwork.  Perform all reporting, 

measurement, computation, and documentation required by the specifications, plans, 

proposal, the Michigan Construction Manual, the MDOT Materials Source Guide and 

any and all other applicable references, guidelines, and procedures manuals required 

for the inspection and testing for construction of the aforementioned projects, and as 

directed by the Project Engineer Manager. 

C. All work in this scope of service will be performed in compliance with the contract 

documents and the standard practices of the Department.  Sampling frequencies for 

inspection and testing will be as prescribed by the specifications, proposal, MDOT 

Materials Source Guide and/or other applicable references, guidelines, and 

procedures manuals and instruction furnished by the department or as directed by the 

Engineer, and no variation will be permitted except on written order of the 

Department. 

D. Acceptance samples, tests, and reporting procedures will conform to the 

specifications, proposal, MDOT Materials Sources Guide and all other applicable 

references, guidelines, and procedures manuals prescribed by the Department. 

E. The inspectors will immediately bring to the attention of the Project Engineer 

Manager, the failure by the Contractor to comply with a plan or specification 

requirement, any problem, trends toward borderline compliance, or any other 

occurrence which may require resolution by the Project Engineer Manager. 

F. The inspector(s) will accurately report, measure, compute, and document all 

quantities of items of work and all inspection and/or testing work in accordance with 

the specifications, plans, proposal, MDOT Materials Source Guide and any and all 

other applicable references, guidelines, and procedures manuals prescribed by the 

Department. 

G. The inspector(s) shall provide their own transportation to, from, and on the project 

site to perform the services outlined herein. 

H. The inspectors shall have cellular phones and be responsible for paying all phone 

costs associated with this project.  Cellular phones shall have voice mail capability 

and shall be carried on the person of the inspector. 

I. The inspector(s) shall provide lap top computers (or equivalent) with Field Book 

software (current release) and produce all daily inspection reports in this format.  The 

Consultant must obtain and be able to use the FieldManager Suite or Software 

for these projects.  Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 381-

4444 or (www.fieldmanager.com) to obtain software and information on 

training.  Since this software will be used on all MDOT projects in the future, 

the cost of this software cannot be charged as a direct expense for this project.  

Consultants must keep their version of the FieldManager Suite of software 

current with the version being used by MDOT.  The inspectors shall deliver all 
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inspection reports to the Project Engineer  Manager’s field office on a daily basis, 

unless otherwise otherwise directed by the Project Engineer Manager. 

J. The inspectors shall provide a Troxler Density Gauge and comply with all 

requirements related to the use of this gauge established by the Nuclear Regulatory 

Commission and MDOT.  This gauge shall be calibrated to meet MDOT 

requirements. 

The consultant and any sub-consultants contracted by the Michigan Department 

 of Transportation (MDOT) to perform density testing services that use 

 equipment regulated by the Nuclear Regulatory Commission (NRC) shall: 

  1. Possess a valid license issued by the NRC, or recognized 

   Agreement State, for ownership and use of sealed 

   sources contained within portable nuclear density gauges. 

  2. Provide the Radiation Safety Office (RSO) or MDOT with a copy 

   of the aforementioned license. 

  3. Comply with all rules and regulations set forth by Title 10  

   (Energy) and 49 (Transportation). 

  Failure of any of the above will be found in noncompliance with the 

  contract. 

K. The inspectors shall provide a Roll-O-Meter, Press-Aire meter, or Acme air 

entrainment gauge for concrete testing.  This gauge shall be calibrated to meet MDOT 

requirements.  The inspectors shall also provide beam molds consistent with those 

used by MDOT for determining flexural strength of concrete. 

L. The inspectors shall provide all necessary equipment for performing bituminous 

density test in the field as outlined in the Density Control Handbook. 

M. In addition to providing the aforementioned density and concrete gauges, the 

inspectors shall provide all measuring and testing equipment required for proper and 

accurate inspection, including, but not limited to:  video camera, still camera, vehicle 

mounted electronic distance measuring device (DMI), voltmeter, etc. 

N. The Consultant shall be responsible for any errors that occur on the project due to an 

inspection and/or testing error. The Consultant will be responsible to compensate 

MDOT for the additional costs incurred due to an inspection and/or testing error on 

the project by one of their employees.  At such time the error is discovered MDOT 

will meet with the Consultant to discuss options to rectify the error. 
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For Environmental Issues the Consultant Shall: 

1. Soil Erosion and Sedimentation Control:  Have a thorough working knowledge of 

the Department’s SESC Manual and other contract documents regarding soil erosion 

and sedimentation control.  Assign personnel that possess a current SESC training 

certificate and NPDES construction stormwater operator certification to perform 

inspection on areas where soil erosion and sedimentation controls are needed.  Ensure 

that a person in possession of a current SESC training certificate is onsite at all times 

during normal working hours and available to meet with MDEQ personnel who may 

visit the site.  Request that MDEQ personnel provide a copy of any inspection report 

that may be generated as a result of the visit to the Project Manager.

2. Perform Inspection of the Construction Site:  Assure that specified soil erosion and 

sedimentation controls are installed correctly, performing as intended, and maintained 

daily.  Provide recommendations to the Project Manager for modification of the 

control measures shown on the plans as may be required to improve their 

effectiveness.  Immediately report to the project manager any deficiencies in the soil 

erosion and sedimentation control measures or non-compliance by the Contractor 

with the specifications governing soil erosion and sedimentation control.  If corrective 

action is necessary, document the action and the required timeframe for completion.  

Follow up to document that the action is completed within the statutory and/or 

MDOT-speicifed timeframes.  Report the Contractor’s failure to complete the 

corrective actions within the required timeframe to the Project Manager.

3. Storm Water Management: Have a thorough working knowledge of the 

Department’s storm water management plan.  Perform inspection of the construction 

site to ensure that the contractor’s operation is following pollution prevention and 

good housekeeping best management practices conforming to the Department’s storm 

water management plan.  Notify the Project Manager immediately of the occurrence 

of, or potential for, release of polluting material to the ground, groundwater, surface 

water, or storm water drainage system including open ditches, culverts, and enclosed 

storm sewers.

4. Environmental Permits:  Have a thorough working knowledge of the construction 

requirements of all project specific environmental permits issued to MDOT by 

MDEQ Land & Water Management Division, US Corp of Engineers, or other 

permitting agency.  Inspect project areas covered by these permits and assure that the 

Contractor complies with the permit requirements.  Report to the Project Manager 

any potential for or occurrence of violation of these permits.  Fully document all site 

conditions and actions taken regarding potential or actual violations of the permit 

requirements.
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5. Other Environmental Issues:  Have a thorough working knowledge of the 

Department’s specifications regarding bridge painting, diamond grinding, 

hydrodemolition, and hazardous materials.  Ensure that the Contractor complies with 

these specifications, and maintains proper documentation.

6. Inspection Reports:  Complete inspection reports, including but not limited to, 

Inspector’s Daily Report (Form 1122) and NPDES/SESC Inspection Report (Form 

1126), as necessary to fully document all site conditions and any corrective action 

required and completed related to environmental issues.  Provide digital photos as 

necessary to document conditions and all corrective actions.

O. That the inspectors shall wear personal safety equipment in accordance with 

 MIOSHA and MDOT requirements and practices while on the project site. 

P. That the inspectors shall attend all project related meetings, when directed by the 

 Project Engineer Manager. 

Q. That the inspectors shall provide all required reference materials including 

 but not limited to, MDOT Standard Specifications, Materials Source Guide, 

 Construction  Manual, Standard Plans and any and all other necessary 

 applicable references, guidelines and procedures manuals. 

R. Perform all staking in accordance with Department standards, including, but not 

limited to, all staking to be performed by the Engineer as indicated in the 2003 

Standard of Specifications for Construction, including Mitigation.

Perform all staking to be performed by the Engineer, to ensure accuracy and 

compliance with the contract documents.  Resolve any plan errors, discrepancies or 

omissions identified by the Contractor and/or Vendor and notify the Project Manager.

Perform all verification requirements as noted in the Construction Manual. 

Right of Way staking, establishing horizontal and vertical control points and 

establishment of bench marks shall be performed by the Consultant.   

The Consultant shall furnish all services and labor necessary to conduct and complete 

the Consultant Construction Staking Services described herein.  The Consultant shall 

also furnish all materials, equipment, supplies, and incidentals necessary to perform 

the Services (other than those designated in writing to be furnished by the 

Department), and check and/or test them prior to use in carrying out this work. 

The selected firm should be familiar with all aspects of surveying.  

The Consultant is responsible for verifying all plan grades, sewer invert and outlet 

grades, top of casting grades and all other necessary grades for construction of project 

prior to staking.  The Consultant should review the project documents far enough in 
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advance to determine if they contain errors so that they can be corrected prior to 

staking the information in the field. 

The surveyors will immediately bring to the attention of the Project Engineer 

Manager the failure by the Contractor to comply with a plan or specification 

requirement, any problem, trends toward borderline compliance, or any other 

occurrence with may require resolution by the Engineer. 

The surveyor(s) shall provide their own transportation to, from, and on the project 

site to perform the services outlined herein. 

The surveyor(s) shall have all equipment necessary to provide detailed drawings, 

profiles etc when requested by the Engineer. 

The surveyor(s) shall be proficient working with English units. 

 The surveyor(s) shall attend all project related meetings, when directed by the 

Project Manager. 

MDOT RESPONSIBILITIES:

A. The Project Engineer Manager shall furnish to the Consultant all project-specific 

construction contracts, proposals, plans, plan revisions, written instructions, and other 

information and/or data as deemed necessary by the project manager for the services 

required herein. 

PAYMENT SCHEDULE:

Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis.

This scope is for “as-needed” services, as such, the hours provided are only an estimate.  The 

Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of 

these hours in which services have been provided to the Department.  The fixed fee allowed 

for this project will be 11.0%. 

CONSULTANT PAYMENT:

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 

payment typically includes an estimate of labor hours by classification or employee, hourly 

labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines.  

The latest copy of the "Professional Engineering Service Reimbursement Guidelines for 

Bureau of Highways" is available on MDOT's website.  This document contains instructions 

and forms that must be followed and used for billing.  Payment may be delayed or decreased 

if the instructions are not followed. 
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Payment to the Consultant for services rendered shall not exceed the maximum amount 

unless an increase is approved in accordance with the contract with the Consultant.  

Typically, billings must be submitted within 60 days after the completion of services for the 

current billing.  The final billing must be received within 60 days of the completion of 

services.  Refer to your contract for your specific contract terms. 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department 

for its own employees in accordance with the State of Michigan’s Standardized Travel 

Regulations.  Supporting documentation must be submitted with the billing for all eligible 

expenses on the project in accordance with the Reimbursement Guidelines.  The only hours 

that will be considered allowable charges for this contract are those that are directly 

attributable to the activities of this project. 

The use of overtime hours is not acceptable unless prior written approval is granted by the 

MDOT Region Engineer/Bureau Director and the MDOT Project Manager.  Reimbursement 

for overtime hours that are allowed will be limited to time spent on this project in excess of 

forty hours per person per week.  Any variations to this rule should be included in the priced 

proposal submitted by the Consultant and must have prior written approval by the MDOT 

Region Engineer/Bureau Director and the MDOT Project Manager. 

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and 

overhead.

The hours provided are only an estimate.  The Consultant will be reimbursed a 

proportionate share of the fixed fee based on the portion of the authorized total hours 

in which services have been provided to the Department.  Fixed fee on “as needed” 

projects is computed by taking the percent of actual labor hours billed to labor hours 

authorized, then applying that percentage to the total fixed fee authorized. 

The hours billed for inspector/tester will not begin until the inspectors report to the 

project site, or the project office.


