RCSP ATTACHMENT A-1 OFFEROR'S PROPOSAL-ALL PROJECTS

TO: BOARD OF TRUSTEES FT. SAM HOUSTON INDEPENDENT SCHOOL DISTRICT

This Proposal is submitted by, whose address is, (hereafter called "Offeror"), for the following:
Base Bid 1 - Proposal: RENOVATION AND ADDITION TO FT. SAM HOUSTON ELEMENTARY SCHOOL – APPROXIMATELY 6,790 SQUARE FEET OF RENOVATION AREA AND 19,559 SQUARE FEET OF BUILDING ADDITION
Offeror agrees to furnish for the total sum of
Base Bid 2 - Proposal: Renovation of former cafeteria space into classrooms – approximately 8,418 square feet.
Offeror agrees to furnish for the total sum of
Alternate 1 – Proposal: Window Replacement at Ft. Sam Houston Elementary School: Replacement of existing windows with new windows and structural upgrades/reinforcements to accommodate the new windows. New windows and structural upgrades/reinforcement will require adherence to the federal government design standards of Anti-Terrorism Force Protection guidelines. Includes associated asbestos abatement.
Offeror agrees to furnish for the total sum of

Alternate 2 – Proposal: Plam Panel as Detailed on Sheet A721-detail A5; Also Shown on Sheet 812 at Ft. Sam **Houston Elementary School:** Offeror agrees to furnish for the total sum of Dollars (\$), all labor, services, materials, tools, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown on the Drawings and/or stated in the Specifications, or property inferable therefrom, all in accordance with the Contract Documents governing the construction of the project prepared by SHW Group now STANTEC. ("Architects"). Alternate 3 – Proposal: The Re-Roofing of Existing Cafeteria as detailed on Sheet A141-detail F3 at Ft. Sam Houston **Elementary School**: Removal of existing roof system and installation of a new roof system. Offeror agrees to furnish for the total sum of Dollars (\$_____), all labor, services, materials, tools, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown on the Drawings and/or stated in the Specifications, or property inferable therefrom, all in accordance with the Contract Documents governing the construction of the project prepared by SHW Group now STANTEC. ("Architects"). Alternate 4 – Proposal: Work Associated with Sewer Work - Refer to "Sewer Service Note" on Sheet C201 at Ft. Sam Houston Elementary School: Depth of existing sewer service is not known. Contractor shall base his bid on the assumption that the service is deep enough to all for modifications shown. The scope of work associated with this alternate shall include relaying the sewer service out to the existing vertical stack, adjusting the stack as required and repairing the pavement in Williams Drive. Cleanouts shall be required at all bends. Offeror agrees to furnish for the total sum of Dollars (\$______), all labor, services, materials, tools, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown on the Drawings and/or stated in the Specifications, or property inferable therefrom, all in accordance with the Contract Documents governing the construction of the project prepared by SHW Group now STANTEC. ("Architects"). Alternate 5 – Proposal: Aluminum Feeders per Specification Section 26 05 19(2.1)(G at Ft. Sam Houston Elementary School: Offeror agrees to furnish for the total sum of Dollars (\$), all labor, services, materials, tools, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown on the Drawings and/or stated in the Specifications, or property inferable therefrom, all in accordance with the Contract Documents governing the construction of the project prepared by

SHW Group now STANTEC. ("Architects").

Alternate 6 – Proposal: Metal Clad Cable per description in Addendum #3 Documents at Ft. Sam Houston Elementary School: Offeror agrees to furnish for the total sum of Dollars (\$), all labor, services, materials, tools, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown on the Drawings and/or stated in the Specifications, or property inferable therefrom, all in accordance with the Contract Documents governing the construction of the project prepared by SHW Group now STANTEC. ("Architects"). Alternate 7 – Proposal: Underground Electrical Feeder per Drawing E003, Key Note #2 at Ft. Sam Houston **Elementary School**: Offeror agrees to furnish for the total sum of Dollars (\$_____), all labor, services, materials, tools, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown on the Drawings and/or stated in the Specifications, or property inferable therefrom, all in accordance with the Contract Documents governing the construction of the project prepared by SHW Group now STANTEC. ("Architects"). Alternate 8 – Proposal: Aluminum Feeders per Specification Section 26 05 19(2.1)(G at Cole High School: Offeror agrees to furnish for the total sum of Dollars (\$), all labor, services, materials, tools, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown on the Drawings and/or stated in the Specifications, or property inferable therefrom, all in accordance with the Contract Documents governing the construction of the project prepared by SHW Group now STANTEC. ("Architects"). Alternate 9 – Proposal: Metal Clad Cable per description in Addendum #3 Documents at Cole High School: Offeror agrees to furnish for the total sum of Dollars (\$______), all labor, services, materials, tools, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown on the Drawings and/or stated in the Specifications, or property inferable therefrom, all in accordance with the Contract Documents governing the construction of the project prepared by SHW Group now STANTEC. ("Architects").

fully informed of the conditions, facil	e Project, and had made an investigation such that he or she is lities, difficulties, restrictions and requirements which he will, or of the Project in accordance with the terms of the Contraction.
	s receipt of Addenda Nos through and that the red in after review and consideration of same.
☐ To the best of the Off	eror's knowledge no Addenda have been issued.
The Offeror proposes the following by the District:	substitutions, if any, to the Technical Specifications requested
Executed on	, 2014.
	Offeror:
	Signature
	Printed Name, Title

Offeror represents that, prior to preparing this Proposal, he or she has carefully read the Contract

Note: If Offeror is a Joint Venture, an authorized signature from a representative of each party is required